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SECTION I: INVITATION FOR TENDERS

KeRRA/011/MDR/39/44/2018-2019

Spot Improvement of Kalicha Rhamu.

The Kenya Rural Roads Authority, Mandera Region invites sealed tenders for
the gravel Patching of Khalicha Rhamu Road

Interested eligible candidates may obtain further information and inspect tender
documents at the Mandera Region Manager’s Office in Mandera Town during
normal working hours.

This tender is reserved for special group (PLWD) A complete set of tender
documents may be downloaded from the KeERRA Website www.kerra.go.ke for
free.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the Tender
Box at Mandera Regional Manager's Office in Mandera Town or to be
addressed to Mandera Regional Office P.O. Box 86 — 70300 Mandera so as to
be received on or before the date stated on the tender Notice.

Tenders will be opened immediately thereafter in the presence of the
Candidates or their representatives who choose to attend at the Regional
Manager’s Office in Mandera Town.

For Regional Manager, Mandera Region.


http://www.kerra.go.ke/
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1.2

1.3

1.4

15

1.6

1.7

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful Tenderer will be expected to complete the Works by the Intended
Completion Date specified in the said Appendix.

Tenderers shall include the following information and Certified documents with
their tenders, unless otherwise stated:

(@) copies of certificates of registration, and principal place of business;

(b) Registration with National Construction Authority for the applicable
class valid at the date of tender of submission

(c) Certified Certificate of Incorporation

(d) Certified VAT Registration Certificate

(e) Certified Valid current Tax compliance certificate

() Certified PIN registration certificate

()  Authority for person Signing Tender

(h)  Valid AGPO Certificate for DISABILITY

0] CR12 for 12 months, ID or National Passport of the directors

@) Current litigation information

(K) National Council for persons with disabilities ID for disabled persons

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The Tenderer, at the Tenderer’'s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in the
tender.

The procuring entity shall allow the tenderer to review the tender document free
of charge.

Budget for these works is Kshs. 5,000,000.00 (Five Million Shillings Only)



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 here below:-

(@) These instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

() Bills of Quantities

(9) Other materials required to be filled and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify
the Employer in writing or by cable, telex or facsimile at the address indicated
in the letter of invitation to tender. The Employer will respond to any request for
clarification received earlier than seven [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to
all persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders in accordance with clause
4.2 here below.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.

The tender submitted by the Tenderer shall comprise the following:-
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

€)) The Tender;
(b) Priced Bill of Quantities for lump-sum Contracts

(c) Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days prior to the
deadline for submission of tenders, shall be included in the tender price
submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date
of submission. However in exceptional circumstances, the Employer may
request that the Tenderers extend the period of validity for a specified additional
period. The request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the
tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the Tenderer. All pages
of the tender where alterations or additions have been made shall be initialed
by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 7 days of receiving the request to enable the tenderer to make timely
submission of its tender.



4. Submission of Tenders

4.1
(@)

[b]

[c]

4.2

4.3

4.4

4.5

The tender duly filled and sealed in an envelope shall;-
be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the
invitation to tender; and

Provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails
to comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to
the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

5. Tender Opening and Evaluation

5.1

5.2

5.3

The tenders will be opened in the presence of the Tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation to
tender.

The Tenderers’ names, the total amount of each tender and such other details
as may be considered appropriate, will be announced at the opening by the
Employer. Minutes of the tender opening, including the information disclosed
to those present will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the Contract
shall not be disclosed to Tenderers or any other persons not officially
concerned with such process until the award to the successful Tenderer has
been announced. Any effort by a Tenderer to



5.4

5.5

5.6

5.7

5.8

influence the Employer’s officials, processing of tenders or award decisions
may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@)

(b)

(©

(d)

©)

(f)

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

Where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit rate
as quoted will prevail, unless in the opinion of the Employer’s
representative, there is an obvious typographical error, in which case
the adjustment will be made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main summary
of the Bill of Quantities/Quotation, the amount as stated in the Form of
Tender shall prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as
a percentage of the Corrected Builder's Work (i.e. corrected tender sum
less P.C. and Provisional Sums).

The Error Correction Factor shall be applied to all Builder’'s Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and with concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the
Tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25%
of the original contract price.

Price variation requests shall be processed by the procuring entity within 30
days of receiving the request.



5.9

5.10

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may request [in writing] any Tenderer for clarification
of the tender, including breakdowns of unit rates. The request for clarification
and the response shall be in writing or by cable, telex or facsimile but no change
in the tender price or substance of the tender shall be sought, offered or
permitted.

The Tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

6. Award of Contract

6.1

6.2

6.3

6.4

The award of the Contract will be made to the Tenderer who has offered the
lowest evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the
right to accept or reject any tender and to cancel the tendering process and
reject all tenders at any time prior to the award of Contract without thereby
incurring any liability to the affected Tenderer or Tenderers or any obligation to
inform the affected Tenderer or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract documents called the
“Letter of Acceptance”) will state the sum [hereinafter and in all Contract
documents called the “Contract Price” which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the Employer
and the successful Tenderer. It will be signed by the Employer and sent to the
successful Tenderer, within 30 days following the notification of award. Within
21 days of receipt, the successful Tenderer will sign the Agreement and return
it to the Employer.
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6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer
shall deliver to the Employer a Performance Security amount stipulated in the
Appendix to Conditions of Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

7. Corrupt and fraudulent practices

7.1  The procuring entity requires that the tenderer observes the highest standard
of ethics during the procurement process and execution of the contract. A
tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.

7.2  The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.

7.3  Further a tenderer who is found to have indulged in corrupt and fraudulent

practices risks being debarred from participating in public procurement in
Kenya.

11



SECTION Ill: QUALIFICATION CRITERIA

1. Eligibility

11 | Eligibility

Nationality in accordance with
confidential business Questionnaire in
the standard forms

Must meet requirement

Refer to standard form section 7

1.4 Incorporation
& Registration

Pursuant to sub clause 1.2 the following
shall be provided;

- Certified Copy of Certificate of
incorporation to show that the applicant
is a registered company and legally
authorised to do business in Kenya

- Proof of registration with the National
Construction Authority Category NCA 7.
for Road Works.

- Proof of prequalification with KeRRA
Category C

Must meet requirement

Refer to standard form section 7

12




2.1 History of Non- | Non-performance of a contract did not
Performing occur within the last three (3) years prior
Contract to the deadline for application
ontracts submission based on all information on
fully settled disputes or litigation. A fully ) ]
settled dispute or litigation is one that | Must meet requirement by itself or as
has been resolved in accordance with | party to past
the Dispute Resolution Mechanism
under the respective contract, and where
all appeal instances available to the
applicant have been exhausted.
2.2 Pending All pending litigation shall in total not
Litigation represent more than fifty percent (50%)]
of the Applicant's net worth and shall be | Must meet requirement by itself or as .
treated as resolved against the | party to past Refer to standard form section 7
Applicant.
3.1 Financial Must meet requirement
Performance
Audited accounts/Cash flow )
statement Not Applicable Refer to standard form section 7
(a) Must meet requirement
(b) Must meet requirement
3.2 Average
Annual
Construction
Turnover PROOF OF BANK ACCOUNT Must meet requirement Refer to standard form section 7

13




4.1

General
Construction
Experience

Experience under construction contracts
in the role of contractor, subcontractor,
or management contractor for at least
the last three years prior to the
applications submission deadline

Not Applicable

Refer to standard form section 7

4.2(a)

Specific
Construction
Experience

Participation as contractor, management
contractor or subcontractor, in at least
two (2) contracts within the last five (5)
years, each with a value of at least KShs.
1,000,000 (one million), that have been
successfully and substantially
completed and that are similar to the
proposed works. The similarity shall be
based on the physical size, complexity,
methods/technology or other
characteristics as described in Scope of
Works

Not Applicable

Refer to standard form section 7

4.2(b)

b) For the above or other contracts
executed during the period stipulated in
4.2(a) above, a minimum construction
experience in at least one (1) of:
- Routine maintenance
- Spot improvement &
rehabilitation works.

Not Applicable

Refer to standard form section 7

4.3

Work
Methodology

Not Applicable

Should demonstrate understanding of
the scope of works and other general
requirements

Refer to standard form section 7

14




5. Eq

uipment Holding

5.1

Minimum
number of
Equipment

The bidder must indicate the minimum
the core plant and equipment considered
by the company to be necessary for
undertaking the project together with
proof of ownership or lease agreement

Must meet the requirement

Refer to standard form section 7

6. Current Commitment

On-going The total value of current works on the
6.1 on-going contracts must not exceed | Must meet requirements
contracts KShs. 10 million
7. Site Staff
1 Site Agent The site staff shall posses minimum | NOT APLICABLE Refer to guideline notes
levels set below;
Qualification = dip civil eng
General Experience = 10 yrs
Specific Experience = 7 Yrs
2 Dep. Site Agent/ | Qualification =_dip civil eng
. P EI i 9 General Experience = 10 yrs
ite Engineer Specific Experience = 7 Yrs
3 Senior Foreman | (5 ;jification = diploma civil eng.
General Experience = 6 yrs
Specific Experience =4 Yrs

15




Site Surveyor

Foremen (5 NO.)

Qualification = Xxxxx
General Experience = Xxx yrs
Specific Experience = xx Yrs

Qualification = xxxxx
General Experience = xx yrs
Specific Experience =xx Yrs

16
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1.

CONDITIONS OF CONTRACT

Definitions

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming
part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified
by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“‘Days” are calendar days; “Months” are calendar months.

‘A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions
of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by
the Employer’s Representative for the execution of the Contract.

“‘Employer” Includes Central or Local Government administration, Universities,

Public Institutions and Corporations and is the party who employs the
Contractor to carry out the Works.
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2.

“‘Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried
out including workshops where the same is being prepared.

“‘Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

‘Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work
on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer's Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities
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3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will

decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

4. Works, Language and Law of Contract

4.1

The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Employer’'s Representative, and complete
them by the Intended Completion Date.

4.2  The ruling language of the Contract shall be English language and the law

governing the Contract shall be the law of the Republic of Kenya.
5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Any thing of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’'s Representative of such discoveries and carry out
the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to
the Employer's Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the approval
of the Employer in writing. Sub-contracting shall not alter the Contractor’s
obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.
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7.2 The Contractor shall allow the Employer’'s Representative and any other person
authorised by the Employer’'s Representative ,access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer's Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer's Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force
majeure, or

(b)
(©)

(d)

)

(f)

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

reason of the Employer's Representative’s instructions issued under
these Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix
to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close to
the date on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or
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(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing
or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work, materials
or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or
() reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually

obliged to supply or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to
those attending the meeting and the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Employer’s Representative
either at the management meeting or after the management meeting and stated
in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that the
Employer’s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

The Employer's Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins
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at Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer's Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer’'s Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the Bills
of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates
in the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

The Contractor shall provide the Employer’'s Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer’s Representative’s own forecast of the effects of the
variation on the Contractor’s costs.
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14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work

14.2

14.3

14.4

listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

0] Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(i)  Second stage (define stage)

(iv)  Third stage (define stage)

(v)  After defects liability period .

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’s Representative
shall decide on the amount payable to the Contractor and issue a Final
Payment Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded,
the Contractor shall be entitled to claim simple interest calculated pro-rata on
the basis of the number of days delayed at the
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15.

16.

17.

18.

Central Bank of Kenya’s average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to
claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001
per cent of the Contract price per day for each day that the actual Completion
Date is later than the Intended Completion Date except in the case of any of
the occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over
17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,

upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination
18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of

Contract shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(©) a payment certified by the Employer’'s Representative is not paid by the

Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.
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19.

(d) the Employer's Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer’s Representative may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to him, and in default thereof , the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound

20.

by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have
been payable on due completion in accordance with this Contract, the difference shall
be a debt payable to the Employer by the Contractor; and if the said amount added to
the said money be less than the said total amount, the difference shall be a debt
payable by the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in

relation to the obtaining or execution of this or any other contract with
the Employer or for
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showing or forbearing to show favour or disfavour to any person in relation
to this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

21.  Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Iltem

Data

Time for Completion

Three Months,

Priority of Documents

The documents forming the Contract shall be
interpreted in the following order of priority:

e the Contract Agreement and Appendix to form of
agreement

e the Letter of Acceptance
e the Form of Tender

e the Conditions of Contract, Part Il - Conditions of
Particular Application

e the Conditions of Contract, Part | - General
Conditions of Contract

e the Specifications
e the Drawings,
e the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Authorised Person

General Manager (Maintenance),
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Name and Address of the Engineer

Regional Manager,

Kenya Rural Roads Authority
P. O. Box 86-70300,
Mandera

Name and Address of Engineer’s
Representative

Mr. Adan Nura lbrein
Constituency Roads Officer
Mandera North

Mandera

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.
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Item

Data

Performance Security

Amount

Form

(Refer to guideline Notes)
5% of sum stated as the Contract Price

Bank Guarantee or Insurance Bond issued by PPOA
approved insurance companies

Requirements of Contractors Design

Not applicable

Programme
= Time of Submission

Within 14 days of Commencement Date

= Form of Programme

= Interval Updates

Bar Chart

As requested by the RM

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice
under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance
Payment

Refer to guideline Notes

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Remeasurements with Bills of Quantities

Repayment Schedule for Advance
Payment

33 % instalments from 1st three certificates.

Minimum Amount of Interim Payment

Ksh. ..., (RM to insert figure)

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of Kenya.

Insurance

Required/ Not required

Insurance

= The Works, materials plants &
fees- Contractor’s All risks

= Third party injury to persons
and damage to property

Amount of Cover

The Contract Price stated in the Agreement
+15%-+replacement cost of equipment on site.

Ksh. ..o, (RM to insert figure)
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Item

Data

= Workers compensation
(WIBA- workers injury benefits

As per work injury benefits act 2007 laws of Kenya

policy)
Arbitration
= Rules CAP 49 of the Laws of Kenya

> Appointing Authority

= Place of Arbitration

Chairman Chartered Institute of Arbitrators, Kenya
Branch.
Kenya Rural Roads Authority, Headquarters
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SECTION VI: STANDARD FORMS
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender
Security in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.
4, We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract

Price of Kshs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions

to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the

Contract documents.

AUthOrized SIgNature ... ..o

Name and Title of Signatory ...

Attachment :
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FORM OF TENDER SECURITY

WHEREAS ..., (hereinafter called “the Tenderer”) has submitted a
Tenderdated ................coooeeiiiil. for the Rehabilitation/Spot Improvement of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office at
.................. (hereinafter called “the Bank”), are bound unto .................................(hereinafter
called “the Employer”) in the sum of Kshs.................cooeni. for which payment well and truly to be
made to the said Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Dayof ......... 20,

THE CONDITIONS of this obligation are:

1.

If after Tender opening the Tenderer withdraws his Tender during the period of Tender validity
specified in the Instructions to Tenderers
Or

If the Tenderer, having been notified of the acceptance of his Tender by the Employer during
the Period of Tender validity:

€) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions
to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the occurrence of
one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the Period of Tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[Date [Signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor’) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-Clause 8.2
(Taking-Over Notice), of the Conditions of Contract.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [Name of Employer] (Date)
[Address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,
We, [name and Address of Contractor] (hereinafter

called “the Contractor”) shall furnish you with a Bank guarantee by a recognised Bank for the sum

specified therein as a security for compliance with his obligations in accordance with the Contract in an

amount of Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, the [bank or financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment

to [name of Employer] on his first demand without whatsoever right of

objection on our part and without his first claim to the Contractor, in the amount not exceeding

Kshs [amount of Guarantee in figures]Kenya Shillings

[amount of Guarantee in words].

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from
any liability under this Guarantee, and we hereby waive notice of any such change, addition or
modification.

This Guarantee shall remain valid and in full effect from the date of the Advance Payment under the
Contract until (name of Employer) receives full payment of the
same amount from the Contract.

Yours faithfully,
Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ day of ..... 2015 between the Kenya
Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter
called the “Employer “of the one part and ---------------=--mcmmmmmmmmee o GRS
-------------------- - --hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such
works NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.:

The said BID dated -----------=-=--=- oo oo --
- Conditions of Contract; Parts | and Il
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule Of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the

Contractor covenants with the Employer to execute and complete the Works in
conformity with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the
execution, completion and maintenance of the Works at the Contract Price or such
other sum as may become payable under the Contract at the times and in the
manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused their respective common
seals to be hereto affixed (or have hereunto set their respective hands and seals) on
the day and year first above written.

SIGNED AND DELIVERED
By the said EMPIOYEr: ... ...t e

SIgNAtUIe: ..o,

(Regional Manager, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

By the said CONFACION: ...........eeiieeeeeeeeeee e et e et e e anaa

(For and on behalf of the said Contractor)

[N thE PrESENCE OF & . e e
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

3 Telephone number (s) of Tenderer;
4 Facsimile of Tenderer;
5. Name of Tenderer’s representative to be contacted on matters of the Tender during the

Tender period;

6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ...

Location of business premises; Country/TOWNn.......cooviiiiiiiii e
POt NO....oiii Street/Road ...

Postal Address.......c.ccooiiiiiiiiiiiiiinn. TelNO. .o,
Nature of BUSINESS. ... ..cuiiitii e
Current Trade Licensee NO........................ Expiringdate.........................
Maximum value of business which you can handle at any time: Kshs ............
Name of YoUr BanKers. ... .. ..ot
BranCh. ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality — Citizenship Details Shares

Part 2(c) — Registered Company:

Private or publiC...... ..o
State the nominal and issued capital of the Company-

Nominal KShS. ...
ISSUEA KShS. ...
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.



Part 2(d) — Interest in the Firm:
Is there any person / personsin ............... ......... (Name of Employer) who
has interest in this firm? Yes/No........................... (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

* Attach proof of citizenship
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SCHEDULE OF LABOUR:- BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR UNIT RATES
CATEGORY (MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers’ Union.

I certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

[NGME/S] et e

organised inspection visit of the site of the WOrK........cuvviiiiiiiiiiii e
(cenee- KM)

heldon ... dayof..........ooiiiiinl, 20....ccienln.

SIgNE. e

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with the
Tender.

(Signature of Tenderer’'s Representative)
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KEY PERSONNEL

DESIGNATION

NAME

NATIONALITY

SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquatrters:
1. Managing Director

2.
3.
4.
5.

etc.

Site Office:
1. Site Supervisor

2.

| certify that the above information is correct.

(Signature)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of
the project that the bidder must make available for the Contract

Iltem Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be
the Bidder hired
1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1 1
roller(3Tons)
3 Self-propelled single drum 1
vibrating (10Tons)
4 Mobile concrete mixers 1
5 Excavator/loader 1
6 Concrete vibrators 1
7 Tippers payload 7 — 10 tonnes 2
8 Flat bed lorries 1
9 Water tankers (10,000 litres 1
capacity)

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title)

(Signature)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN
THE PREVIOUS YEARS

DESCRIPTION OF WORKS TOTAL VALUE OF CONTRACT YEAR
AND CLIENT WORKS (KSHS) PERIOD COMPLETED
(YEARS)

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %
AND CLIENT PERIOD COMMEN- COMPLETION | VALUE OF | COMPLETE
CEMENT WORKS D TODATE
(KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is

correct.

(Title)

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash

in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may

provide reference if contacted by the Employer.

4, Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:
(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”)
for the execution of the Project and wish to appoint the Adjudicator to act as adjudicator in
accordance with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.
2.  The Adjudicator shall be paid:

A retainer fee of ... per calendar
month(where applicable)

Adailyfee of ...
Expenses (including the cost of telephone calls, courier charges, faxes and telexes
incurred in connection with his duties; all reasonable and necessary travel expenses,

hotel accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.
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The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has
disclosed to the Parties any previous or existing relationship with the Parties or others
concerned with the Project.

This Agreement shall be governed by the laws of..................oooiii,

The Language of this Agreementshallbe ...............c.oooii

SIGNED BY i
For and on behalf of the Employer in the presence of

WNESS ot
NaIME e
AdArESS e e,
DAt e

SIGNED BY it
For and on behalf of the Contractor in the presence of

WSS e e
A o e
AdArESS e e,
DAl e

SIGNED BY e
For and on behalf of the Adjudicator in the presence of

WSS e e
NaME e
AArESS o
DaAlE e
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under

the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;
(if) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(ifi)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party.
4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31
October 2003.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of
[ceriiiii, 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tenderNo[............. ],  undertake to comply, and ensure that our subcontractors, if any,

comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international

environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation

measures as defined in the environmental and social management plan or the notice of

environmental and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF......ooene 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of ............... dated

REQUEST FOR REVIEW
IIWe. ..o, ,the above named Applicant(s), of  address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ..........cceeies (Applicant)

Datedon................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
w20,

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from patrticipating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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Supervision Check List (1/2)

Date Name Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)

Item

Check Point

!

/

!

/ / ! /

Corrective order by authority (Date)

Excellent point to be specified

1 |Execution system

‘Works Execution Programme (including its revised version if any) is

in general 1-1  |submitted before the date specified in contract document I:I I:I I:I I:I I:I I:I I:I I:l I:I
‘Works Execution Programme properly reflects the given specifications and
1-2 |site conditions D D EI D D D D D D
Execution procedures are in accordance with Works Execution Programme
13 Oigo|o|io|o|g|.
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1  |Execution Programme l:l D EI D D EI D D
All equipment used is well maintained during the execution of works
22 OooioooOoiao|joixa
3 |Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 3-1  |Works Execution Programme I:I I:I I:I I:I I:I I:I I:I D
Contractor's in-house key staff understand work process and schedule
32 properly DDDDDDDD
Contractor's in-house staff give technical guidance and direction to workers
33 |and operators properly and timely O|oo|jojiajo|iait
Communications with authority in writing is properly and timely
34 OioogoioQo|g|im
4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 4-1 Programme D D E] D D D D D
‘Wage payment is properly made on time
42 Oigoooioo|g|.
5 |ISite base Office and stockyard are prepared in accordance with Works Execution
facilities 5-1 Programme EI I:I D EI I:I El EI D
Site is well maintained during the work execution and cleared on
52 completion O|oio|joajoiait
Material stored on site is properly managed during the work execution
53 Oioooioo|ig|Im
6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 |routinely conducted based on specifications and Works Execution |:| I:I I:I |:| I:I I:I l:l I:'
management Programme

Filling Example : v/ Check point is satisfactory

B Check point is unsatisfactory

N/A Not applicable
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Supervision Check List (2/2)

Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after| Remarks
Item Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ / / / / / / / / / Excellent point to be specified
6 |Quality and Results of material testing, structural examination and measurements are
quantity 6-2  |\yithin the specifications.
m ment

Results of material testing, structural examination, and measurements are

6-3 properly compiled as reports for confirmation

7 |Work scheduling 24 Understanding of critical path and its reflection on scheduling are proper

Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme

Changes caused by site conditions are properly handled to keep Works on
73 |schedule

All works are completed within the contract term or within the extended

74 [term as allowed
8 |Work safety No accident occurs to workers, operators, or third-parties.
management 8:1 EI EI D D D D D El
Safety of workers and operators is considered
82 OoOoiojaoiojald
Accident prevention efforts for third-parties are proper
83 OoOoiojaoiojalda
Traffic and site safety devices are properly installed and managed
8-4 OoOoiojaoiojaljda
Temporary facilities (e.g. scaffolding) are constantly checked
85 OoOoiojao|Oojald
9 |Environmental Environmental and social mitigation efforts {e.g. against noise, vibration,
and social 9-1 emission, and dust ) are conducted EI EI EI EI EI EI EI EI
management ‘Waste material from site is properly disposed
92 oOoiojao|ojiald
Damage to existing roads, works and services is avoided or are repaired
9-3  [when it occurs I:I I:I I:I I:I I:I I:I I:I I:I
Transportation by vehicles is properly done with no overloading, and
9-4  |neither material falling, leakage, nor spillage. I:I I:I I:I I:I I:I I:I I:I I:I

Filling Example : v Check point is satisfactory B Check point is unsatisfactory N/A Not applicable
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SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Scope:

This section comprises those items that are required at the Commencement and Completion
of the Works or that are Provisional Items applicable for the duration of the Works.

01-40- 001 Mobilisation and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and
housing required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force
at all times. Such protection shall include provision of high visibility clothing or vests, goggles
and masks for workers in potentially dangerous locations or dealing with potentially harmful
materials. The Contractor shall also maintain first aid kits with a minimum of the following
items:-

Non Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea — Immodium, Diadis, Charcoal
Anti histamine — Piriton, Triludan
Anti nausea — Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment:

No separate payment shall be made for this item. The Contractor shall include the costs in

the rates for other measured items.

01-40- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be
removed from the site, and the site left in good order to the satisfaction of the
Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance
has been satisfactorily carried out.
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01-40-003 Insurance and Bonds

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in
the Conditions of Contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence
by the Contractor that Insurances and Securities have been effected.
01-40-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality
control tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to
rectify the defects to the Engineer’s satisfaction and at the Contractor’s expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when
the Contractor is instructed to carry out tests.

01-40-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the
Engineer. The Sign Boards shall be placed at the beginning and end of the road or road
section covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quiality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings
and Specifications.

Measurement: Number

The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.

01-40- 006 Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be
properly positioned in advance of the Works to ensure that traffic is well and safely
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accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in
positions where they are visible to road users.

Quiality Control

The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
satisfactory control measures are in place.

01-40- 007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance
from all work locations, for the duration of the Works.

Quiality Control

The Engineer shall check regularly that adequate supplies of water are available throughout
the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate supplies have been provided.
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SECTION 02: SETTING OUT
Scope
This section covers the activities required in the re-establishment of the horizontal alignment
of the road include setting out the centre line, cross section widths, drains and structures.
02-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless
instructed otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross section details of the road shall be as shown on the Drawing or as directed by the
Engineer.

Work Method

The Contractor shall use Labour methods to carry out this item.

Quality Control

e Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

e Chainage or reference pegs shall be set out and marked at 20m intervals and located at
one metre outside the cleared width and on both sides of the road.

e Cross section widths shall be checked at 10m intervals and shall have maximum
tolerances of +/- 25mm

Measurement Unit: m

The measurement shall be the linear metres of the road

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.
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SECTION 04 : SITE CLEARANCE

Scope
This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders,
stripping and grubbing of the topsoil, removal of anthills and other unsuitable materials for the

specified widths of the road, quarry and borrow areas. The distinction between light and
heavy bush shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1:  Site Clearing Widths

Road Category Running Stripping Trees, Bush

Surface and Stumps, Clearing
Grubbing Boulders

A/B/C + Secondary 6.0m 10.6 m 10.6 m 14.0m

Roads

D/E + Minor Roads 54 m 10.0m 10.0m 13.0m

RAR Roads 45m 7.9m 8.0m 11.0m

Minor / RAR roads

with insufficient widths 3.5m 6.9m 7.0m 9.0m

or Temporary

Sections

04-50-002 Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of
not more than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits
shall be as instructed by the Engineer. All cut grass shall be removed from the carriageway,

side drains, mitre drains and inlets and outlet drains of structures/culverts and deposited in
approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to
damage roadside fixtures such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be
instructed by the Engineer.

Work Method
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The Contractor shall use Labour to carry out this item of work.
Quiality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass
after the operation.

Measurement: m?2

The measurement shall be area of grass cut, based on the standard width and measured
length of clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs
required to carry out the work.

04-50- 003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth
density) the Contractor shall clear all vegetation including small trees, shrubs and
undergrowth, and their root systems, and shall salvage any re-useable timber or other
material by cutting into logs and stacking. Other cleared material shall be collected and
disposed of off-site as directed by the Engineer.

Work Method

The Contractor shall use Labour methods for this item

Quiality Control

The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m?2

The measurement shall be the area cleared to the specified width over the length as
instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required
to complete the work.
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04-50- 004 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root
systems. Grasses and any undergrowth shall be cut to a height of not more than 100mm. The
cleared material shall be collected and disposed of away from the side drains and in a manner
that causes no visibility obstruction to traffic.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.

Measurement Unit; m?

The measurement shall be the area cleared to the specified width over the length as
instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required
to complete the work.

67



SECTION 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of the reinstating of the road carriageway to the correct camber by
removing the high points and filling gullies, corrugations, and wheel ruts to restore a smooth
running surface. Gravelling consists of the excavation, loading, hauling, dumping and
spreading of gravel wearing course material on the formation of the road carriageway. Gravel
shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone
coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed
by the Engineer. Gravel material shall conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS
PI
Sieve % by
(mm) Weight Zone Min Max
Passing
40 100
28 95-100
20 85 -100
14 65 - 100
10 55-100
5 35-92 BEARING STRENGTH
2 23-77 Traffic DCP
1 18 - 62 VPD CBR Equivale
0.425 14 - 50 mm/Blow
0.075 10 - 40 >15 20 11
<15 15 14
For “Quarry CBR at 95 % MDD, Modified AASHTO
Waste” gravel and 4 days soaking
stones of
maximum
dimension 80mm
may be permitted
Lower quality material (CBR 15) may be
accepted if no better material can be
found

The Engineer shall approve quarries and the extent of their exploitation. The quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be
responsible for the acquisition of the quarry rights and shall conduct respective negotiations
with landowners and affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with
the specification requirements may be used, with the approval of the Engineer and at no extra
cost to the Employer. The Contractor is deemed to have included in his rates for the provision
of the gravel material.

10-50-002 Carriageway Grading — Heavy Grading

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the specified
camber, using a Motor grader unless otherwise directed by the Engineer. All loose rocks,
roots and grasses shall be removed and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be bladed toward the centre of the road starting from both edges until the
specified camber is achieved. Suitable material from the side drains may be used as
additional material. Any further material needed to achieve the correct camber shall be from
an approved source. Compaction shall be carried out using appropriate equipment approved
by the Engineer, from the carriageway edges to the centerline in overlapping passes.

No grading shall be carried out in dry conditions. Where additional moisture is required to
achieve compaction it shall be added in an even manner without transverse or longitudinal
flow.

Work Method

The Contractor shall use Equipment to carry out this item.

Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of + 50mm or .20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of +/- 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.
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10-50- 004 : Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using
either a Towed or a Motor grader. The width of the carriageway shall be as specified for the
Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway
The material shall be bladed toward the centre of the road, starting from both edges, to the
specified camber. Where instructed by the Engineer, suitable materials from the side drains
may be used to fill potholes and gullies in the carriageway. Any further material needed to
re-form the camber shall be from an approved source. Compaction shall be achieved using

the wheels of the equipment, tracked evenly over the full surface, or by other approved
means. No grading shall be carried out in dry conditions.

Work Method
The Contractor shall use Equipment to carry out this item.
Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of +50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of +/- 1%

Measurement Unit; m?2

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-80- 004 Removal of Overburden - Labour

10-80- 009 - Equipment

The Contractor shall remove overburden from quarries and borrow pits, which includes
loading, hauling and stockpiling at approved locations. The thickness of the overburden

layer to be removed shall be determined from trial pits dug on a 30 metre grid within the
quarry area.
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The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of
the Works, as directed by the Engineer.

Work Method:

The Contractor shall use Labour and appropriate Equipment to carry out this item .

Quiality Control

e The location and manner of stock piling of the overburden for the reinstatement of the
guarry shall be to the approval of the Engineer.

Measurement Unit; m3

The measurement shall be the volume of overburden removed as calculated from the cleared
area and the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment,
haulage, stockpiling and incidental costs required for carrying out the work.

10-80- 005 : Haulage (Overhaul beyond 1.5km)

The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load
on the road as directed by the Engineer. Where the quantity delivered in any load falls short
of the equipment capacity, off-loading shall only be permitted after the agreed spacing is
adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel
directly on the prepared formation. Any greater loads shall be dumped in stockpiles off-road
and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and
are of unacceptable quality, the Contractor shall remove them from site at the Contractor's
expense.

Work Method:

The Contractor shall use both Labour and Equipment to carry out this Item.

Quality Control:

e No haulage equipment shall be used until its capacity has been ascertained by the
Engineer

e The quality of gravel dumped on the road shall be according to the Specifications
e The quantity of material delivered in each load shall be checked before dumping is allowed
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e The distance between the stacks shall be checked to ensure the required compacted
thickness will be achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-80-007 for a ‘free’ haul distance of 1.5km.
The ‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section
where the gravel is being dumped and processed, measured along the shortest route as

determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the
distance to the centre point as indicated above.

Payment
The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.
Excavation, Free haul, Spreading and Compaction of Gravel
10-80-007 - Labour
10-80-008 - Equipment
Excavation of Gravel - Labour

- Equipment
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall
inform the Engineer if the quality/availability of the gravel changes during the course of
excavation. Excavation and loading shall normally be by labour unless, at the request of the
Contractor, the Engineer allows the use of equipment.
Stones and boulders with one dimension greater than 80mm shall be removed from the
excavated gravel and deposited outside the quarry at locations approved by the Engineer.

Such stones and boulders may be reused in other parts of Works with the approval of the
Engineer.

Work Method

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by
the Engineer.

Quiality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
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e Areas containing deleterious material shall not be excavated.
Free haul, spreading and Compaction of Gravel

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified
camber. Spreading also includes the removal of any oversized stones or boulders, which
cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24
hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the
centerline by overlapping passes of the compaction equipment. The number of passes shall
be as directed by the Engineer dependent upon the equipment used and the material being
compacted. Unless otherwise instructed the moisture content of the material shall be within
+ 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate
of application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted
material to ensure that an acceptable standard has been achieved.

Work Method:
The Contractor shall use Labour and/or appropriate EQuipment to carry out this item.
Quiality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ /-50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and
shall have a tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +/ -
1%

e The longitudinal profile shall be checked after the compaction of each load to ensure a
smooth surface with no corrugations or depressions

Measurement Unit: m?3

The measurement shall be the volume of compacted gravel surfacing measured net
according to the Drawings and shall include the excavation and the 1.5km ‘free’ haul
distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.
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DRAWINGS
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3.Gravel thickness may be increased as directed by the Engineer
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1. The wording of the project sign hoard and the location to be as directed by the Enginecr.

2. Materials to Le used for fabrication of signboard shall be pressure impregnated treated softwood timber
J.Wurding board posts (o be attaclicd to the poses wicth galvanised nails

4. Project board posts and struts to be embedded in concrete elnss 20020(1:2:4)
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PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive
value of the work described under the several items including all costs and expenses which
may be required in and for the execution of the work described and for the Contractor’s
overheads and profits. The rates shall be VAT exclusive but include all other taxes, levies
and fees applicable. The rates shall be based on the Works being carried out in
accordance with the R2000 Strategy of using optimum labour resources.

Each item in the Bills of Quantities contains only a brief description of the required work.
Fuller details and descriptions of the work to be done, the materials to be used, the
standards of workmanship, methods of measurement and payment are to be found in the
various sections of the Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent substantially
the work to be carried out. There is no guarantee that the Contractor will be required to
carry out all the quantity of work indicated under any one particular item or group of items in
the Bills of Quantities. The basis of payment shall be the Contractor’s rates and the
guantities of measured work done in fulfilment of the obligations under the Contract.

Work shall be carried out under Day works items only at the direction, and with the
approval, of the Engineer. The Contractor shall enter rates in the Day works Schedule of
Rates, which shall reflect the realistic costs, including overheads and profit, of each item.
If, in the opinion of the Engineer, a rate is unreasonably high or low, the Contractor may be
required to amend the rate to the satisfaction of the Engineer.
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BILLS OF QUANTITIES
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Road
Code

C311

Package: Khalicha-Rhamu/KeRRA/011/MDR/39/44/2018-2019

Contractor

Section Name

Bill of Quantities

Page: 1

Bill No.1

General: Office administration and
overheads/Preliminaries

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate(Ksh)

Amount
KSh

01-60-005

Publicity Sign Boards

KS

2

01-80-030

Allow a prime cost for attendance to the RE,s supervisory
staff including overtime

PC
SUM

225000

01-80-031

Include percentage of PC sum in item 01-80-030 for
contractors overhead and profit

%

25000

Total Carried Forward to Summary:
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Road
Code

Package: Khalicha-Rhamu/KeRRA/011/MDR/39/44/2018-2019

C311

Section Name

Contractor

Bill of Quantities Page: 2

Bill No.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid Amount

Iltem No. Description Units | Quantity | Rate(Ksh) | KSh

10-60-003 | Gravel Patching M3 2660

Total Carried Forward to Summary:
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RoadCode  C311

Structure:

Package: Khalicha-Rhamu/KeRRA/011/MDR/39/44/2018-2019
Contractor

Section Name
kalicha-rhamu

Bill of Quantities

Page: 1
Summary Project:
Item No. Description Amount (KShs)
1 | General: Office administration and overheads/Preliminaries -
10 | GRADING AND GRAVELLING WORKS -

Sub Total

VAT @ 16 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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