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1.2

1.3

1.4

1.5

1.6

Tender reference No. MAT/22%/KeRRA/011/KWL/39/025/2018-2019
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The Kenya Rural Roads Authority invites sealed tenders for Spot
Improvement of Road C215: Kirewe — B92 Marere. The works scope of
works is as follows:

i.  Provide and erect permanent publicity signs
ii.  Culvert cleaning and Ditch cleaning
iii.  Heavy grading
iv.  Gravelling

Interested eligible candidates may obtain further information and inspect tender
documents at Kenya Rural Roads Authority, P.O Box 139, Kwale located at
Kwale Town opposite Kwale Boys High School during normal working hours 8.00
am to 5.00 pm Monday to Friday.

A complete set of tender documents may be downloaded from KeRRA website
www.kerra.go.ke or Suppliers Portal www.ifmis.go.ke

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall
remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes marked
with Tender name and reference number and deposited in the Tender Box at the
KeRRA Regional offices - Kwale or to be addressed to the Deputy Director, Kenya
Rural Roads Authority, P.O Box 139, Kwale so as to be received on or before the
date stated in the Tender notice.

Tenders will be opened immediately thereafter in the presence of the Bidders or their
representatives who choose to attend at Kenya Rural Roads Authority offices, Kwale
Region.


http://www.kerra.go.ke/
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INSTRUCTIONS TO TENDERERS.

General
1.1  The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful Tenderer
will be expected to complete the Works by the Intended Completion Date specified in
the said Appendix.
1.2  Tenderers shall include the following information and documents with their tenders,
unless otherwise stated:
a. Certified copy of Certificate of Incorporation
b. Certified copy of valid practicing license as a contractor (Roads & Civil Works NCA
8 and above)
c. Certified copy of VAT & PIN registration certificate
d. Copy of Valid Tax compliance certificate (Will be verified on the KRA TCC
Checker)
e. Certified copy of CR 12 (Issued within the last 12 months from the tender opening
date)
f. Certified copies of National Identity Cards / Passports of Directors
g. Certified copy of Valid Single Business Permit
h. Certified copy of Valid Certificate of Registration for Access to Government
Procurement Opportunities (AGPO) from the National Treasury (For Disadvantaged
groups, Women, Youth and Persons With Disability — Category Small Works &
Engineering.
i. Contractors bidding for PWD tenders should attach Certified copies of their Identity
Cards issued by the National Council for Persons with Disability.
J. Certified copies of Log books for ownership of Machines and Equipment. Those
hiring MUST provide certified copies of Lease Agreements and certified copies of
Log books, valid not more than three months from the date of tender opening.
k. Current Sworn Affidavit not more than 3 months from the tender opening date
I.  Proof of having opened a bank account in the contractor’s name, provide a current/
recent 2 months bank statement
m. Authority to seek reference from bank
n. Form of tender correctly filled, signed & stamped
0. Confidential Business Questionnaire correctly filled, signed & stamped
p. Bidders Must Serialize sequentially all pages of their tender documents submitted —
using serialization machine
g. Submit a brief Work Methodology
NOTE:
1. All certification of documents shall be original and executed by Commissioner for
Oaths or Notaries Public.
2. Certificates / Licenses may be verified from or with the Issuing Authorities or Agencies

Other Requirements

As specified in the respective tender documents covering the following:

1.

Similar previous experience where applicable
5



1.3

1.4
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1.6

1.7

1.8.

Professional and Technical Personnel

. Turnover and liquid Assets Supported by Audited Accounts for the previous two (2)

years
Current work load

Litigation History (Provide sworn Affidavit) — executed within 3 months of the tender
opening date

The Tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s
own expense.

The procurement entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/= for
those who may not have downloaded the document from KeRRA website.

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.

The estimated budget for these works is Three million, four hundred thousand only.
(3,400,000.00)



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 herebelow:-

(@) These instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

) Bills of Quantities

(9) Other materials required to be filled and submitted in accordance
with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may
result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the
letter of invitation to tender. The Employer will respond to any request for
clarification received earlier than seven [7] days prior to the deadline for submission
of tenders. Copies of the Employer’s response will be forwarded to all persons issued
with tendering documents, including a description of the inquiry, but without
identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be part of
the tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all Tenderers. Prospective Tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders in accordance with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in English
Language.

The tender submitted by the Tenderer shall comprise the following:-



3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

€)) The Tender;

(b) Tender Security;

(c) Priced Bill of Quantities for lump-sum Contracts

(d)  Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes and other levies payable by the Contractor
under the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date of
submission. However in exceptional circumstances, the Employer may request that
the Tenderers extend the period of validity for a specified additional period. The
request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorised to sign on behalf of the Tenderer. All pages of the tender
where alterations or additions have been made shall be initialed by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7
days of receiving the request to enable the tenderer to make timely submission of its
tender.



4.

5.

Submission of Tenders

4.1
(@)

[b]

[c]

4.2

4.3

4.4

4.5

The tender duly filled and sealed in an envelope shall;-
be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contract as defined in the invitation to
tender; and

provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to
comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and obligations
of the Employer and the Tenderers previously subject to the original deadline will
then be subject to the new deadline.

Tender Opening and Evaluation

5.1

5.2

5.3

The tenders will be opened in the presence of the Tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may
be considered appropriate, will be announced at the opening by the Employer .
Minutes of the tender opening, including the information disclosed to those present
will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of the Contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the
award to the successful Tenderer has been announced. Any effort by a Tenderer to



5.4

5.5

5.6

5.7

5.8

influence the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@)

(b)

(©)

(d)

©)

(f)

where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer’s representative, there is an
obvious typographical error, in which case the adjustment will be made to the
entry containing that error.

In the event of a discrepancy between the tender amount as stated in the Form
of Tender and the corrected tender figure in the main summary of the Bill of
Quantities/Quotation, the amount as stated in the Form of Tender shall
prevail.

The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of
the Corrected Builder’s Work (i.e. corrected tender sum less P.C. and
Provisional Sums).

The Error Correction Factor shall be applied to all Builder’s Work (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and with concurrence of the Tenderer,
shall be considered as binding upon the Tenderer. If the Tenderer does not
accept the corrected amount, the tender may be rejected and the Tender
Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the
original contract price.

Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

10



5.9

5.10

To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may request [in writing] any Tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing or by cable, telex or facsimile but no change in the tender price or
substance of the tender shall be sought, offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort by
the Tenderer to influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

6. Award of Contract

6.1

6.2

6.3

6.4

The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right
to accept or reject any tender and to cancel the tendering process and reject all tenders
at any time prior to the award of Contract without thereby incurring any liability to
the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called the
“Contract Price” which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. The contract shall be formed on the parties signing the contract. At
the same time the other tenderers shall be informed that their tenders have not been
successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the successful
Tenderer, within 30 days following the notification of award. Within 21 days of
receipt ,the successful Tenderer will sign the Agreement and return it to the
Employer.

11



6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall
deliver to the Employer a Performance Security amount stipulated in the Appendix to
Conditions of Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from
any tenderer.

7. Corrupt and fraudulent practices

7.1  The procuring entity requires that the tenderer observes the highest standard of ethics
during the procurement process and execution of the contract. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.

7.2  The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in competing
for the contract in question. Due Diligence will be conducted in case of doubt on
fictitious documents provided

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya.
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SECTION I11: QUALIFICATION CRITERIA

Registration

be provided;

Certified Copy of Certificate of incorporation
to show that the applicant is a registered
company and legally authorised to do business
in Kenya

Proof of registration with the National
Construction Authority Category 8 and above
for Road Works. The bidder to provide a
certified copy of NCA certificate and Licence

- Certified copy of AGPO certificate for
bidders registered in the small works &
Engineering category from  National
Treasury

-Copy of Valid Tax Compliance Certificate
-Copy of PIN/VAT Certificates

-Proof of having opened a Bank account in
Firm’s name provide current 2 months bank
statement

-Sworn Affidavit

-Duly filled power of Attorney.

No. Subject Requirement Single Entity Submission Requirements

1. Eligibility

11 Eligibility
Nationality in accordance with confidential
business Questionnaire in the standard forms Must meet requirement Refer to standard form section 7
Forms should be properly filled and stamped

1.4 Incorporation & | Pursuant to sub clause 1.2 the following shall

Must meet requirement

Refer to standard form section 7

13



No.

Subject

Requirement

Single Entity

Submission Requirements

-Dully filled Anti-corruption pledge form

-Duly filled and signed Environmental and
social commitment form

- Duly signed and stamped Bills of Quantities
page

-Sequential serialization of Bid documents
-Certified Copy of recent CR 12 form - 12
months

-Copy of National Identity Cards (IDs)/valid
passports for all Directors

-ID from National Council for Persons living
with disability for PWD

2.3

Authority to seek
reference from the
Bank

Append written authority to seek reference
from bidders’ bankers. The Authority should
be signed & stamped by the bank signatories.

Must meet requirement

Refer to standard form section 7

2.4

Physical Address

Provide copy of single Business permit

Must meet requirement

Refer to standard form section 7

21

History of Non-
Performing

Contracts

Non-performance of a contract did not occur
within the last three (3) years prior to the
deadline for application submission based on
all information on fully settled disputes or
litigation. A fully settled dispute or litigation is
one that has been resolved in accordance with
the Dispute Resolution Mechanism under the
respective contract, and where all appeal
instances available to the applicant have been
exhausted.

Must meet requirement by itself or as
party to past

2.2

Pending Litigation

All pending litigation shall in total not
represent more than fifty percent (50%)] of the
Applicant's net worth and shall be treated as
resolved against the Applicant.

Must meet requirement by itself or as
party to past

Refer to standard form section 7
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No. Subject Requirement Single Entity Submission Requirements
31 Financial Submission of audited balance sheets or if not )
Performance required by the law of the applicant's country, Must meet requirement
other financial statements acceptable to the
Employer, for the last two [2] years to
demonstrate:
(a) the current soundness of the applicants Refer to standard form section 7
financial position and its prospective long term
profitability, and (a) Must meet requirement
(b) Capacity to have a cash flow amount of
minimum KShs 2 Million (KShs Two Million) | (b) Must meet requirement
for equivalent working capital
3.2 Average  Annual | Minimum average annual construction turnover )
Construction of KShs 2 million [Two million], calculated as | Must meet requirement
Turnover total certified payments received for contracts Refer to standard form section 7
in progress or completed, within the last two
years
4.1 General Experience under construction contracts in the
Construction role  of contractor, subcontractor, or
Experience management contractor for at least the last | njyst meet requirement Refer to standard form section 7
Three (3) prior to the applications submission
deadline
4.2(a) | Specific Participation as contractor, management
Construction contractor or subcontractor, in at least Two (2)
Experience contracts within the last Three (3) years, each

with a value of at least Kshs.2,000,000 (two
million) that have been successfully and
substantially completed and that are similar to
the proposed works. The similarity shall be
based on the physical size, complexity,
methods/technology or other characteristics as
described in Scope of Works

Must meet requirement

Refer to standard form section 7
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No. Subject Requirement Single Entity Submission Requirements
4.2(b) b) For the above or other contracts executed | Must meet requirements
during the period stipulated in 4.2(a) above, a
minimum construction experience in at least
one (1) of:
- Routine maintenance
- Spot improvement & rehabilitation Refer to standard form section 7
works.
The Contractor should provide
Notification of Awards and
completion certificates for the said
projects
43

Work Methodology

Submission of a brief work methodology

Should demonstrate understanding of the
scope of works and other general
requirements

Refer to standard form section 7

5. Equipment Holding

51

Minimum  number
of Equipment

The bidder must indicate a minimum of (2)
core plant and equipment considered by the
company to be necessary for undertaking the
project.

Must meet the requirement

Refer to standard form section 7

6. Current Commitme

nt

The total value of current works on the on-

6.1 On-going contracts going contracts must not exceed Kshs. 3 | Must meet requirements
million
7. Site Staff
1 Site Agent The site staff shall posses minimum levels set | Must meet requirements Refer to guideline notes

below;
Qualification =Diploma in Civil Engineering

General Experience = 1yrs
Specific Experience =1 Yrs

16




No.

Subject

Requirement

Single Entity

Submission Requirements

Foreman

Qualification = Cert. from KIHBT/Recog inst.
Or grade 1 artisan in the relevant works
from Ministry of Labour.

General Experience = 2 yrs

Specific Experience =1 Yrs

- Bidder must provide CVs, Academic
Certificates and Testmonials

17




SECTION IV: CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated,;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part
of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender
[where applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor
as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” 1s any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities,

Public Institutions and Corporations and is the party who employs the Contractor to
carry out the Works.
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2.

3.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out
including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to
the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on

the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer’s Representative which varies
the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide

contractual matters between the Employer and the Contractor in the role representing
the Employer.

20



4. Works, Language and Law of Contract

4.1  The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as updated with the
approval of the Employer’s Representative, and complete them by the Intended
Completion Date.

4.2  The ruling language of the Contract shall be English language and the law governing
the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1  The Contractor shall be responsible for design of temporary works and shall obtain
approval of third parties to the design of the temporary works where required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Any thing of historical or other interest or significant value unexpectedly discovered

on the Site shall be the property of the Employer. The Contractor shall notify the
Employer’s Representative of such discoveries and carry out the Employer’s
Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to the
Employer’s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent of
the Contract Price) with the approval of the Employer’s Representative. However, he
shall not assign the Contract without the approval of the Employer in writing. Sub-
contracting shall not alter the Contractor’s obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.

7.2 The Contractor shall allow the Employer’s Representative and any other person
authorized by the Employer’s Representative ,access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.

9 Extension of Completion Date

9.1 The Employer’s Representative shall extend the Completion Date if an
21



9.2

(b)
(©

(d)

©)

(f)

(9)

(h)

(i)
)

(k)

occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer’s Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force
majeure, or

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the preparation,
manufacture or transportation of any of the goods or materials required for the
Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary instructions,
drawings, details or levels from the Employer’s Representative for which he
specifically applied in writing on a date which having regard to the date for
Completion stated in the appendix to these Conditions or to any extension of
time then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the
same, or

delay on the part of artists, tradesmen or others engaged by the Employer in
executing work not forming part of this Contract, or

Reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

Reason of opening up for inspection of any Work covered up or of the testing
or any of the Work, materials or goods in accordance with these conditions
unless the inspection or test showed that the Work, materials or goods were not
in accordance with this Contract, or

Reason of delay in appointing a replacement Employer’s Representative, or
Reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to supply

or to execute as the case may be, or

Delay in receiving possession of or access to the Site.
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10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to those
attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Employer’s Representative either at
the management meeting or after the management meeting and stated in
writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that the
Employer’s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer’s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer’s Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates in
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the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

141

14.2

The Contractor shall provide the Employer’s Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer’s Representative’s own forecast of the effects of the
variation on the Contractor’s costs.

14 Payment Certificates and Final Account

The Contractor shall be paid after each of the following stages of Work
listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

Q) Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(iii)  Second stage (define stage)

(iv)  Third stage (define stage)

(v)  After defects liability period .

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
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15.

16.

17.

14.3

14.4

Contractor’s application .The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed
final account of the total amount that the Contractor considers payable under
the Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’s Representative
shall decide on the amount payable to the Contractor and issue a Final Payment
Certificate. The Employer shall pay the Contractor the amount so certified
within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded,
the Contractor shall be entitled to claim simple interest calculated pro-rata on
the basis of the number of days delayed at the Central Bank of Kenya’s
average base lending rate prevailing on the first day the payment becomes
overdue. The Contractor will be required to notify the Employer within 15 days
of receipt of delayed payments of his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover

against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per

cent of the Contract price per day for each day that the actual Completion Date
is later than the Intended Completion Date except in the case of any of the
occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the

Employer’s Representative to issue a Certificate of Completion of the Works,
upon deciding that the Work is completed.
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18.

19.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(©) a payment certified by the Employer’s Representative is not paid by the
Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove

(d) The Employer’s Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and

leave the Site as soon as reasonably possible. The Employer’s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

19.1

19.2

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use all
materials on Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer’s Representative may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to him, and in default thereof , the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound
by any other provision of this Contract to make any payment to the Contractor, but
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upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract, the difference shall be a
debt payable to the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be a debt payable by
the Employer to the Contractor.

20.  Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other contract
with the Employer or forshowing or forbearing to show favour or
disfavour to any person in relation to this or any other contract with the
Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (whether with or without the knowledge
of the Contractor) shall be an offence under the Laws of Kenya.

21. Settlement of Disputes
21.1 Any dispute arising out of the Contract which cannot be amicably

settled between the parties shall be referred by either party to the
arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the chairman of the
Chartered Institute of Arbitrators, Kenya branch, on the request of
the applying part
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Item

Data

Time for Completion

3 Months,

Priority of Documents

The documents forming the Contract shall be
interpreted in the following order of priority:
. the Contract Agreement and Appendix to form
of agreement

the Letter of Acceptance

the Form of Tender

the Conditions of Contract, Part 1l - Conditions
of Particular Application

the Conditions of Contract, Part | - General
Conditions of Contract

the Specifications

the Drawings,

the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General

Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi

Authorised Person

Director Roads (Maintenance),
Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi

Name and Address of the Engineer

Deputy Director,

Kenya Rural Roads Authority
P. O. Box 139-80403

Kwale

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security

(Refer to guideline Notes)
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Item Data
Amount 5% of sum stated as the Contract Price

Bank Guarantee or Insurance Bond issued by PPOA
Form approved insurance companies

Requirements of Contractors Design

Not applicable

Programme

= Time of Submission Within 14 days of Commencement Date
= Form of Programme Bar Chart

= Interval Updates As requested by the RM

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice
under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance
Payment

Refer to guideline Notes

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Remeasurements with Bills of Quantities

Repayment Schedule for Advance
Payment

33 % instalments from 1% three certificates.

Minimum Amount of Interim
Payment

Ksh.1,500,000.00

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of Kenya.

Insurance

Required/ Not required

Insurance

Amount of Cover
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Item Data
= The Works, materials plants | The Contract Price stated in the Agreement
& fees- Contractor’s All risks | +15%-+replacement cost of equipment on site.
= Third party injury to persons
and damage to property As per work injury benefits act 2007 laws of Kenya
= Workers compensation
(WIBA- workers injury
benefits policy)
Arbitration
= Rules CAP 49 of the Laws of Kenya

= Appointing Authority

= Place of Arbitration

Chairman Chartered Institute of Arbitrators, Kenya
Branch.
Kenya Rural Roads Authority, Headquarters
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FORM OF INVITATION FOR TENDERS

[Date]

To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]
You are qualified to tender for the above Contract.
We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.
A complete set of Tender documents may be purchased from
[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs
All Tenders shall be accompanied by .................... number of copies of the same and a Tender Security

in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above Works, We, the undersigned offer to construct,
install and complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement date
and to complete the whole of the Works comprised in the Contract within the time stated in the
Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this Tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

4. We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract

Price of Kshs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions

to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the

Contract documents.

Authorized SINAtUre .........couiiiitiii e

Name and Title of SIZNAtOTY .......iueitiiit e

Attachment :
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer””) has submitted a
Tenderdated .................ooeiiiiiill. for the Rehabilitation/Spot Improvement of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office
at (hereinafter called “the Bank™), are bound unto

................................. (hereinafter called “the Employer”) in the sum of
Kshs...oooooiiii for which payment well and truly to be made to the said Employer, the

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the
said Bank this ................ Dayof......... 20, 0inenne.

THE CONDITIONS of this obligation are:

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender
validity specified in the Instructions to Tenderers
Or

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer during

the Period of Tender validity:

@) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the Period of
Tender validity, and any demand in respect thereof should reach the Bank not later than the

said date.
[Date [Signature of the Bank]
[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in pursuance
of Contract No. dated to execute (hereinafter called “the
Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice
of any change, addition, or modification.

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-Clause 8.2
(Taking-Over Notice), of the Conditions of Contract.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [Name of Employer] (Date)
[Address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,

We, [name and Address of Contractor] (hereinafter called

“the Contractor”) shall furnish you with a Bank guarantee by a recognised Bank for the sum specified

therein as a security for compliance with his obligations in accordance with the Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, the [bank or financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without whatsoever right of

objection on our part and without his first claim to the Contractor, in the amount not exceeding

Kshs [amount of Guarantee in figures]Kenya Shillings

[amount of Guarantee in words].

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any
liability under this Guarantee, and we hereby waive notice of any such change, addition or modification.

This Guarantee shall remain valid and in full effect from the date of the Advance Payment under the
Contract until (name of Employer) receives full payment of the same
amount from the Contract.

Yours faithfully,
Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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AGREEMENT
BETWEEN

THE GOVERNMENT OF THE REPUBLIC OF KENYA

AND
ML/ S itiuiuiiienenietnstncesresassecsssesassessssssassossssesassssassessssssassessssssassesassssnssssassonns
CONTRACT NO. «eouveernsenrureesasrsssesassesssssssssossssessssssassessssssassesssssssssasssssssssssssnsssssssess
This Contract is made this............................ dayof..........oooiviiinnn. 20.........

between Kenya Rural Roads Authority, represented by the Director General of P.O. Box 48151 — 00100,
Nairobi (Hereinafter called the Employer) acting through his representative THE DEPUTY DIRECTOR
KWALE, OfP. O. Box 139-80403, Kwale of the one part and

A1SO OF IMI/S teueeeeneeenecencesnsccnacessscsnsccsssscssscsssscssssessscosnsessssesssscssscssnsessnsosssssssssessnsossacssnscss

(Hereinafter referred to as “the Contractor”) of the other part.

Whereas the Employer is desirous of maintaining the road network as described,

Name of the Road: C211: Kirewe — B92 Marere

Region: ...... Kwale

Constituency: Matuga

and has accepted the Offer of the Contractor to execute road maintenance Works as defined hereinafter,
AND
Whereas the Contractor represented to the Employer that he has the required capacity and ability, and has

agreed to execute the Works on the Terms and Conditions set forth in this Contract ,for the Tender Sum of

NOW THEREFORE the Parties hereto agree as follows:

Article 1: GENERAL PROVISIONS

The documents forming the Contract are to be taken as mutually explanatory. If ambiguity or
discrepancy is found in the documents the Employer shall issue necessary instructions to the
Contractor.

1.2 The language of the Contract shall be English. The law of the Contract is the Republic of Kenya.
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Article 2: OBLIGATIONS OF THE EMPLOYER

2.1 The Employer shall provide the Site and right of access thereto at the date of Commencement.

2.2 The Employer shall ensure that the Contractor’s claims for payment are settled timeously.

2.3 The Employer shall inspect the Contractor’s work regularly.

2.4 No approval or consent or absence of comment by the Employer shall affect the Contractor’s
obligations.

Article 3: EMPLOYER’S REPRESENTATIVE

3.1 The Director General of KeRRA will have overall responsibility for the Contract, and will be
represented by the Kwale Regional Manager for the day-to-day management of the Contract.

3.2 The Regional Manager shall appoint and provide a Road Supervisor who shall from time to time
assign work to the Contractor. The Engineer shall notify the Contractor in writing of any change
in the Road Supervisor.

3.3. The Regional Manager shall provide the Contractor with an initial Work plan against which the
Contractor shall carry out the Works. The Regional Manager shall be entitled to vary the Work
plan according to circumstances and to issue instructions to the Contractor accordingly.

Article 4: CONTRACTOR'’S OBLIGATIONS

4.1 The Contractor shall carry out the Works described in Annex land the Work Plan Annex 3
properly and in accordance with the Contract. The Contractor shall provide all supervision, labour
and tools which may be required.

4.2 The Contractor shall submit to the Employer for consent the name and particulars of the person
authorized to receive instructions on behalf of the Contractor.

4.3 The Contractor shall comply with all instructions given by the Employer in respect of the Works.

4.4 The Contractor shall not subcontract any part of the Works without the consent of the Employer.

4.5 The Contractor shall, in the implementation of this contract, use labour based methods whenever
possible.

4.6 The Contractor shall recruit labour for the Works from the local communities and shall take
particular note of the Government policy on the recruitment of women and youth. The target for
each group shall be 30% of the labour force, which the Contractor shall take all possible measures
to attain.

Article 5: DESIGN BY CONTRACTOR

5.1 The Contractor shall not be responsible for any Works design.

Atrticle 6: EMPLOYER'’S RISKS

6.1 Any failure by the Employer and any delay or disruption caused by any Variation are the relevant

Employer’s Risks.
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Article 7: TIME FOR COMPLETION

7.1 The Contractor shall commence the Works on the Commencement Date............ and shall
proceed expeditiously and without delay and shall complete the Works within the Time for
Completion, given as................... (Weeks/Months).

7.2 The Contractor shall be entitled to an extension of the Time for Completion where delay is caused

by an action, or failure of action of the Employer and/or any other unforeseen circumstance. All
such extension of time must be requested by the contractor timeously and approved by the

Employer
Article 8: TAKING OVER
8.1. The Contractor may notify the Employer when the Works are considered to be complete.
8.2 The Employer shall notify the Contractor when he considers that the Contractor has completed the

Works and stating the date accordingly. Alternatively the Employer may notify the Contractor
that the Works, although not fully complete, are ready for taking over, stating the date accordingly.
The Contractor shall promptly complete any outstanding work.

Article 9: REMEDYING DEFECTS

9.1. The Employer may, within one month after the Completion date in 8.2, notify the Contractor of
any defects. The Contractor shall remedy at no cost to the Employer any defects due to the
Contractor’s workmanship not being in accordance with the Contract.

Article 10 VARIATIONS AND CLAIMS
10.1 The Employer may instruct Variations

10.2  The Employer shall value the Variations using appropriate rates within the Contract or by a lump
sum price agreed between the Parties, or by new rates which the Engineer considers appropriate.

Article 11: CONTRACT PRICE AND PAYMENT

11.1 At not less than monthly intervals, the Contractor shall measure the Works in accordance with the
Bill of Quantities and shall submit a statement to the Road Supervisor. No Payment shall be made
for Mobilisation and Establishment of the Site. The Road Supervisor shall certify on the statement
to the Engineer that the Works have been completed satisfactorily.

11.2 The Employer shall pay the Contractor, upon the Engineer’s approval of the Contractor’s
statement, within 30 days of the date of the certification of the statement. If the Employer
disagrees with any part of the Contractor’s statement, he shall specify his reasons for disagreement
when making payment. The Employer shall not be bound by any sum previously considered by
him to be due to the Contractor.

Article 12: DEFAULT

The Employer shall give notice to the Contractor where he considers the Contractor to be in default of the
Contract. If the Contractor fails to remedy the default within a stated period the Employer may give notice
of the termination of the Contract.

12.2.  After termination the Contractor shall be entitled to payment of any unpaid balance of the value of
the Works executed.
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Article 13: RISK AND RESPONSIBILITY

13.1  The Contractor shall take responsibility for the care of the Works from the Commencement Date
to the date of Take Over.

Article 14: INSURANCES

14.1 The Contractor, prior to commencing the Works, shall effect Third Party and Workers
Compensation Insurances and provide evidence to the Employer that the required policies are in
force.

Article 15: RESOLUTION OF DISPUTES

15.1 The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection
with the Contract.

15.2  Any dispute not resolved under 15.1 shall be referred to a single Arbitrator nominated by

......................... in whose Area the Contract is located in accordance with, and subject to the
provision of the Arbitration Act of Kenya or any Statutory Modification thereof.

Article 16 CONDITIONS OF CONTRACT
16.1 It is understood that these Conditions of Contract follow the FIDIC Short Form of Contract which

shall be referred to for any necessary clarification

16.2 It is hereby understood that the Annexes to the Contract shall be read together with the Contract
and shall form an integral part of it.

In witness whereof of the duly authorised representatives of the Parties hereto have signed this Contract the
day and the year first written at Kwale Kenya.

for and on behalf of the Contractor
Kenya Rural Roads Authority (KeRRA)

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Witness Witness
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

3 Telephone number (s) of Tenderer;

4 Facsimile of Tenderer;

5. Name of Tenderer’s representative to be contacted on matters of the Tender during the Tender
period;

6. Details of Tenderer’s nominated agent (if any) to receive Tender notices (name, address,

telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESs NAITE .....euititi e e
Location of business premises; Country/ToOWn.......ocoviiiiiiiiiiiiin,
PIOt NO.. e Street/Road ..........ccooeiiiiiiiinin.
Postal Address.........coooveveiiiiiiiiiiiiie. TelI N0
Nature of BUSINESS. ... ..ueeit e
Current Trade Licensee No.............ccvevvennns Expiring date.........................
Maximum value of business which you can handle at any time: Kshs ............
Name of your Bankers.........c.ovuiiiitiii e
Branch. ... ..o e

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:

Private or PUDIIC. ..ot e
State the nominal and issued capital of the Company-

Nominal KShS......oouiiii e

ISSUEA KNS, ettt
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Give details of all directors as follows:

Name in full Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:
Is there any person / persons in ............... ......... (Name of Employer) who
has interest in this firm? Yes/No..............ccovvvnnnn. (Delete as necessary)

| certify that the information given above is correct.

i Giopatoray ™ 7

* Attach proof of citizenship
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SCHEDULE OF LABOUR: - BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR CATEGORY UNIT RATES
(MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction and
Engineering and Allied Trades Workers” Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE
This is to certify that

A= IT4

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with the
Tender.

(Signature of Tenderer’s Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:

1. Managing Director

2.

3.

4.

5.

etc.

Site Office:

1. Site Supervisor

2.

3.

4,

5.

6

I certify that the above information is correct.

........ ( T|tle) (Slgnature) (Date)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

The Bidder must provide proof of ownership of equipment or valid executed Lease agreement for such
equipment necessary to undertake the specified works. Certified copies of Logbooks in bidders names
and/or certified copy of executed Lease agreement supported by certified copies of Logbooks in lessors
names.

Item Equipment Details Minimum No of Equipment | No. of
No. Number Owned by the equipment to
Required Bidder be hired
1 Roller (Vibratory) 1
2 Moabile concrete mixers 1
3 Excavator/loader 1
4 Tipper payload 7 — 10 tonnes 1
5 Motor grader 1

The Bidder must attach certified copies of log books or lease agreement of the following

I certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS
CARRIED OUT IN THE PREVIOUS YEARS

DESCRIPTION OF WORKS
AND CLIENT

TOTAL VALUE OF
WORKS (KSHS)

CONTRACT
PERIOD
(YEARS)

YEAR
COMPLETED

I certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title)

(Signature)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %
AND CLIENT PERIOD COMMEN- COMPLETION | VALUEOF | COMPLETED
CEMENT WORKS TODATE
(KSHS.)

I certify that the above Civil Works are being carried out by ourselves and that the above information
is correct.

(Title) (Signature) (Date)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’

reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in

hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers who may provide

reference if contacted by the Employer.

4, Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

I certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the .‘ PrOJect ; ) .............................................................................................
Name and address of the Employer:

(the .‘ Empl Oyer) .........................................................................................

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) for the
execution of the Project and wish to appoint the Adjudicator to act as adjudicator in accordance with
the Rules for Adjudication [“the Rules™].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.

2. The Adjudicator shall be paid:

A retainer fee Of ..o per calendar
month(where applicable)

Adailyfee of ..o
Expenses (including the cost of telephone calls, courier charges, faxes and telexes incurred in
connection with his duties; all reasonable and necessary travel expenses, hotel accommodation

and subsistence and other direct travel expenses).

Receipts will be required for all expenses.
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The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has disclosed to
the Parties any previous or existing relationship with the Parties or others concerned with the
Project.

This Agreement shall be governed by the laws of................ccooviiiiiinnnnn,

The Language of this Agreement shall be ...,

SIGNED BY
For and on behalf of the Employer in the presence of

NESS
NI
AAIESS
DAl

SIGNED BY
For and on behalf of the Contractor in the presence of

INESS
NI
AAIESS
DatE

SIGNED BY
For and on behalf of the Adjudicator in the presence of

B
N
AAIESS
DAl
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that
employee shall be removed.

3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

(i) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

(iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:

a)  They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place,
and

The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31
October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards and

regulations.

I, the undersigned, [.............................] acting as the duly authorized representative of

With respect to the submission of a bid for [......... ] in accordance with the invitation to tender No
[ et e ], [ undertake to comply, and ensure that

our subcontractors, if any, comply with international environmental and labour standards consistent
with applicable law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international

environmental treaties

In addition, I also undertake to adopt any environmental and social risk mitigation measures as
defined in the environmental and social management plan or the notice of environmental and social

impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE

REVIEW BOARD
APPLICATION NO................ OF..oiiiiin, 200
BETWEEN
.................................................... APPLICANT
AND

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20...

REQUEST FOR REVIEW
IWe oo, ,the above named  Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned decision
on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED ......c.cceeenneee. (Applicant)

Dated on................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
2200

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent practices regarding

public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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Supervision Check List (1/2)

Date Name Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date [ Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ 4 i / ! ! / / ! / Excellent point to be specified
1 |Execution system ‘Works Execution Programme (including its revised version if any) is
in general 1-1  |submitted before the date specified in contract document | I:I I:I I:I I:l | I:I I:I
‘Works Execution Programme properly reflects the given specifications and
1-2  |site conditions D EI D D I:I D I:I I:I
Execution procedures are in accordance with Works Execution Programme
13 Oojo|o|jo|o|o|t
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1  |Execution Programme I:I I:I I:I l:l D I:I I:I I:I
All equipment used is well maintained during the execution of works
22 OoOoigoooOoio|ioioa
3 |Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 3-1  |Works Execution Programme l:l D I:I I:I D I:I l:l I:I
Contractor's in-house key staff understand work process and schedule
32 |properly oaoo;ooa;no;mmIaia
Contractor's in-house staff give technical guidance and direction to workers
3-3  |and operators properly and timely I:l D D I:I D D I:I D
Communications with authority in writing is properly and timely
34 OOooo|jo|jgo|go|d
4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 41 |programme OoOoigoooOoigo|ioimod
‘Wage payment is properly made on time
42 Oo|jo|o|o|o|o|t
5 |Site base Office and stockyard are prepared in accordance with Works Execution
alitiss 51 |programme goaoo;moa;io;miaiIa
Site is well maintained during the work execution and cleared on
52 |completion OoOoigoooOoio|ioimd
Material stored on site is properly managed during the work execution
53 OOooo|o|o|go|t
6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 [routinely conducted based on specifications and Works Execution |:| I:] El I:l D I:l D I:l
management Programme
Filling Example : v Check point is satisfactory B Check point is unsatisfactory N/A Not applicable I
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Supervision Check List (2/2)

Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractors work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Item Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ / / / / / / / / / Excellent point to be specified
6 |Quality and Results of material testing, structural examination and measurements are
quantity 62 |within the specifications.
A ment Results of material testing, structural examination, and measurements are
6-3 properly compiled as reports for confirmation
7 |Work scheduling Understanding of critical path and its reflection on scheduling are proper
7-1
Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme
Changes caused by site conditions are properly handled to keep Works on
73 |schedule
All works are completed within the contract term or within the extended
74 |term as allowed
8 |Work safety No accident occurs to workers, operators, or third-parties.
maTEgemeEnt 8-1 oOoOoiajoOo)iojda
Safety of workers and operators is considered
82 olo|olololololo
Accident prevention efforts for third-parties are proper
8-3 OoOojojooioja|s
Traffic and site safety devices are properly installed and managed
84 OoOojajojojoja|
Temporary facilities (e.g. scaffolding) are constantly checked
85 OoOojajOojojcajait
9 |Environmental Environmental and social mitigation efforts (e.g. against noise, vibration,
and social 9-1 ernission, and dust ) are conducted I:I I:I I:I I:I I:I I:I I:I I:I
management ‘Waste material from site is properly disposed
92 OoOojajogoioja|c
Damage to existing roads, works and services is avoided or are repaired
9-3  [when it occurs I:I D I:I I:I I:I I:I I:I I:I
Transportation by vehicles is properly done with no overloading, and
9-4  |neither material falling, leakage, nor spillage. D ':] D ':] D L__l D l:l

Filling Example : v Check point is satisfactory B Check point is unsatisfactory N/A Not applicable
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF

QUANTITIES

I. SPECIFICATIONS
Contents:
SECTION 01: PRELIMINARY AND GENERAL ITEMS.....ccccetiietieiiiniinterccncansansone E-1
01-40-001: Mobilisation and Establishment of the Site...................cocoiiiiiie, E-1
01-40-002: Clearance on Completion. ... ........vuviieiitet it eanae E-1
01-40-003: Insurances and SECUITHIES. . ... viuterit ettt eaeaees E-1
0140-004: Quality Control TestS....uiuuint ittt e e enees E-2
01-40-005: Publicity Sign Boards.........c.ouviiniiiii s E-2
01-40-006: Traffic Control. ... ... E-2
01-40-007: Drinking Water. .......ooieii e E-3
SECTION 10 GRADING AND GRAVELLING.....ccctttttttiiaiieetiniinecsstsatsnsossssassnsssos E-29
10-80-007 Excavation; Free hand; Spreading and Compaction of Gravel-Labour................ E-32
10-80-008 Excavation; Free Haul, Spreading and Compaction of Gravel-Equipment............. E-34
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SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Project Location

The contract road is in Matuga constituency. The road branches from Road C106 at Marere water intake
to Kirewe shopping centre.

This section comprises those items that are required at the Commencement and Completion of the
Works or that are Provisional Items applicable for the duration of the Works.

01-40- 001 Mobilisation and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks for
workers in potentially dangerous locations or dealing with potentially harmful materials. The Contractor
shall also maintain first aid kits with a minimum of the following items:-

= Non Stick wound dressing

= Selection of plaster/band aids

= Crepe bandages

= Gauze and cotton wool

= Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
= Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal
= Anti histamine — Piriton, Triludan

» Anti nausea — Stemetil

= Eye ointment

= Oral re-hydration sachets

= Surgical gloves

Measurement and Payment:

No separate payment shall be made for this item. The Contractor shall include the costs in the rates for
other measured items.

01-40- 002  Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from
the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.
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01-40-003 Insurance and Bonds

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the
Conditions of Contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances and Securities have been effected.
01-40-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests.

01-40-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road section covered by this
Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.
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01-40- 006  Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned
in advance of the Works to ensure that traffic is well and safely accommodated for the duration of the
Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions
where they are visible to road users.

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that satisfactory
control measures are in place.

01-40- 007  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.
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SECTION 08: CULVERT AND DRAINAGE WORKS

Scope
This section covers all Works in connection with the installation of concrete pipe culverts; inlet and
outlet structures; drifts and drainage protection Works; and the construction of Scour Checks.

08-50-002: Ditch Cleaning

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear
of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed by
the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
i Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear
of the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as defined in the
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Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.

Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to carry out
the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-003  600mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit:  m
The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work
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SECTION 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of the reinstating of the road carriageway to the correct camber by removing the high
points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface. Gravelling consists of
the excavation, loading, hauling, dumping and spreading of gravel wearing course material on the formation of
the road carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock,
soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer.
Gravel material shall conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95 -100 rainfall 5 20
> BNNmMmm
20 85-100 DRY: Mean annual
14 65 - 100 rainfall 10 30
< 500mm
10 55 - 100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic DCP
1 18-62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10-40 >15 20 11
<15 15 14
For “Quarry Waste” CBR at 95 % MDD, Modified AASHTO and 4
gravel stones of days soaking
maximum dimension
80mm may be
permitted
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The quarries shall be shown to the
Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the
quarry rights and shall conduct respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification

requirements may be used, with the approval of the Engineer and at no extra cost to the Employer. The
Contractor is deemed to have included in his rates for the provision of the gravel material.
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10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in the
material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed first and
disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any further
material needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or
-20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 1%
2

Measurement Unit: m

The measurement shall be the area of carriageway graded, measured net according to the specified width
and measured length graded.

Payment
The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
Excavation, Free haul, Spreading and Compaction of Gravel
10-80-007 - Labour
10-80-008 - Equipment
Excavation of Gravel - Labour
- Equipment

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
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Engineer if the quality/availability of the gravel changes during the course of excavation. Excavation
and loading shall normally be by labour unless, at the request of the Contractor, the Engineer allows the
use of equipment.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel
and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may
be reused in other parts of Works with the approval of the Engineer.

Work Method
The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of
the layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the required
size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure
that an acceptable standard has been achieved.

Work Method:
The Contractor shall use Labour and/or appropriate Equipment to carry out this item.
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ /-50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shallbe +/-1%
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e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions

Measurement Unit: m?3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
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DRAWINGS
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Drawings & Bills of Quantitics

Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C.1-CROSS SECTION A (MINOR STANDARD CROSS-SECTION)
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Labour Based Rehabilitation and Spot Improvement Waorks- Level 2 Drawings & Bills of

Quantities .
FIGURE C23-PUBLICITY SIGNBOARD
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NOTES

1. The wording of the project sign board and the location to be as directed by the Engineer.

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
3.Wording board pests to be attached to the posts with galvanised nails

4.Project board posts and struts to be embedded in concrete class 20/20(1:2:4)
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REAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with
the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the
work described under the several items including all costs and expenses which may be required in
and for the execution of the work described and for the Contractor’s overheads and profits. The
rates shall be VAT exclusive but include all other taxes, levies and fees applicable. The rates shall be
based on the Works being carried out in accordance with the R2000 Strategy of using optimum
labour resources. The contractor should Append their signature and company stamp on all Bills of
Quantities pages, failure to which it will be considered null and void

Each item in the Bills of Quantities contains only a brief description of the required work. Fuller
details and descriptions of the work to be done, the materials to be used, the standards of
workmanship, methods of measurement and payment are to be found in the various sections of the
Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to
be carried out. There is no guarantee that the Contractor will be required to carry out all the quantity
of work indicated under any one particular item or group of items in the Bills of Quantities. The
basis of payment shall be the Contractor’s rates and the quantities of measured work done in
fulfilment of the obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the approval, of the
Engineer. The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect
the realistic costs, including overheads and profit, of each item. If, in the opinion of the Engineer, a
rate is unreasonably high or low, the Contractor may be required to amend the rate to the satisfaction
of the Engineer.

75



BILLS OF QUANTITIES

(AS GENERATED FROM RMS)
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C215: Kirewe - B92 Marere
Package: MAT/22%/KeRRA/011/KWL/39/025/2018-2019

Bill of Quantities

Page: 1
Summary Project:
Item
No. Description Amount (KShs)
1 | General: Office administration and overheads/Preliminaries
8 | CULVERT AND DRAINAGE WORKS
10 | GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 16 %

Total

Carried to page on the form of Tender
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C215: Kirewe - B92 Marere
Package: MAT/22%/KeRRA/011/KWL/39/025/2018-

2019
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 | overheads/Preliminaries Project:
Unit Bid
Iltem No. Description Units Quantity | Rate(Ksh) Amount KSh
Provide and erect publicity signs as directed
01-80-016 | by the Engineer NO. 1
Allow a prime cost sum Kshs.110,175 for the
01-80-026 | REs miscellaneous account PC SUM 110,175 110,175.00
Total Carried Forward to Summary:
Bill No.8 CULVERT AND DRAINAGE WORKS
08-50-002 | Ditch Cleaning MT 210
08-60-003 | Culvert Cleaning- Partially blocked - 600mm MT 100
Total Carried Forward to Summary:
Bill No.10 | GRADING AND GRAVELLING WORKS
Heavy grading without watering or compaction
10-50-001 | instructed by the Engineer M? 160000
Provide gravel wearing course-excavation,
free haul, spread, water and compact gravel
10-60-001 | to specifications M3 1000

Total Carried Forward to Summary:
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