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1.2

1.3

1.4

1.5

SECTION [: INVITATION FOR TENDERS

The KERRA NYERI invites sealed tender for the rehabilitation of the above
road

Interested eligible candidates may obtain further information and inspect
tender documents at NYERI KeRRA office during normal working hours.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for 180 days from the closing date of tender.
Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the Tender
Box at Nyeri regional office or to be addressed to Kenya Rural Roads
Authority P o box 2044-10100 Nyeri so as to be received on or before, 6™
March 2019 at 11.00am.

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at Kenya Rural
Roads Authority P 0 box 2044-10100 Nyeri

For Kenya Rural Roads Authority
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1.2

1.3

1.4

15

1.6

1.7

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful Tenderer will be expected to complete the Works by the Intended
Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their

tenders, unless otherwise stated:

(@ Prove of a bank account (the bidder shall provide a bank statement or

letter from the bank to prove that the bidder has a bank account)

(b) Certified valid certificate of Registration with National Construction
Authority for roadworks Category 8 and above at the date of tender of
submission

(©) Certified copies of Certificate of Incorporation

(d) PIN and VAT Registration Certificate

(e) Copy of CR12

® Directors Copies of Identification cards

() Valid current Tax compliance certificate

(h) For the special categories the (youth, women and persons with
disabilities) the bidder must be registered under public and disposal act
(preference reservation) by the national treasury. They must provide a
certificate from treasury to prove their registration

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

This tender reserved for special categories the (youth, women and persons
with disabilities). The pretender site visit is Mandatory. The site visits shall be
held On Wednesday 20th February 2019 at 9.00.am starting from KeRRA
NYERI office. The Tenderer, at the Tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its surroundings,
and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the
Site shall be at the Tenderer's own expense.

The procurement entity’s employees, committee members, board members
and their relative(s) (spouse and children) are not eligible to participate in the
tender.

The document is available from KeRRA website www.kerra.go.ke with effect
from 13th February 2019 free of charge or from KeRRA regional office upon
payment of non-refundable fee of Kshs. 1,000 per tender document in form of
a bank deposit slip from KCB a/c No 1114343196 payable to KeRRA A-I-A.
(Kenya Rural Roads Authority). The procuring entity shall allow the tenderer
to review the tender document free of charge before purchase

The allocated budget for these works is Kshs 848,000.00
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2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 here below:-

(@) These instructions to Tenderers

(b) Form of Tender

(o)) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

) Bills of Quantities

(9) Other materials required to be filled and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will respond to
any request for clarification received earlier than seven [7] days prior to the
deadline for submission of tenders. Copies of the Employer’s response will
be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify
the tendering documents by issuing addenda. Any addendum thus issued
shall be part of the tendering documents and shall be communicated in
writing or by cable, telex or facsimile to all Tenderers. Prospective
Tenderers shall acknowledge receipt of each addendum in writing to the
Employer.

To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders in
accordance with clause 4.2 here below.

Preparation of Tenders

3.1 All documents relating to the tender and any correspondence shall be in
English Language.

3.2 The bid to be prepared by the bidder shall comprise the following filled

documents: -
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

(@) properly filled form of tender

(b) properly filled confidential business questionnaire

(c) filled form of written power of attorney

(d)  fraud and corruption forms

(e) Declaration forms.

) current litigation information

(9) Environmental and social commitment

(h) initialed Priced Bill of Quantities for lump-sum Contracts on each page
(1) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not
be paid for when executed and shall be deemed covered by the other rates and
prices in the Bill of Quantities. All duties, taxes and other levies payable by the
Contractor under the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One eighty (180) days from the date of
submission. However, in exceptional circumstances, the Employer may request that
the Tenderers extend the period of validity for a specified additional period. The
request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the Tenderer. All pages of the
tender where alterations or additions have been made shall be initialed by the
person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.
The procuring entity shall reply to any clarifications sought by the tenderer within 7
days of receiving the request to enable the tenderer to make timely submission of
its tender.

The bidder shall prepare one original of the documents comprising the bid as
described in Clause 3.7 of these Instructions to Bidders, bound with the section
containing the Form of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In
addition, the bidder shall submit one copy of the bid clearly marked “COPY”. In the
event of discrepancy between them, the original shall prevail. Both the original and
copy documents must be serialised on all pages

The original and copies of the bid shall be typed or written in indelible ink (in the
case of copies, photocopies are also acceptable) and shall be signed by a person
or persons duly authorized to sign on behalf of the bidder. The person or persons
signing the bid shall initial all pages of the bid where entries or amendments have
been made.
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3.12 The bid shall be without alterations, omissions or conditions except as necessary to

correct errors made by the bidder, in which case such corrections shall be initialled
by the person or persons signing the bid.

4. Submission of Tenders

4.1

The tender duly filled and sealed in an envelope shall;-

(@) be addressed to the Employer at the address provided in the invitation
to tender;

[b] bear the name and identification number of the Contract as defined in the invitation
to tender; and

[c] Provide a warning not to open before the specified time and date for tender
opening.

4.2  Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

4.3 The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to
comply with this requirement will be disqualified.

4.4  Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

4.5 The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

5. Tender Opening and Evaluation

5.1 The tenders will be opened in the presence of the Tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.

5.2 The Tenderers’ names, the total amount of each tender and such other details as
may be considered appropriate, will be announced at the opening by the Employer .
Minutes of the tender opening, including the information disclosed to those present
will also be prepared by the Employer.

5.3 Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of the  Contract shall not be
disclosed to Tenderers or any other persons not officially concerned with such
process until the award to the successful Tenderer has been announced. Any effort
by a Tenderer to influence the Employer’s officials, processing of tenders or award

decisions may result in the rejection of his tender.
5.4 Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:
(@) where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and
(b)  where there is a discrepancy between the unit rate and the line item total resulting
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5.5

5.6

5.7

5.8

5.9

5.10

6.

from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer's representative, there is an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

(©) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of
Quantities/Quotation, the amount as stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
Corrected Builder's Work (i.e. corrected tender sum less P.C. and Provisional
Sums).

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates
and valuation of variations.

) The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and with concurrence of the Tenderer, shall
be considered as binding upon the Tenderer. If the Tenderer does not accept the
corrected amount, the tender may be rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the validity

period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year

(12 months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the

original contract price.

Price variation requests shall be processed by the procuring entity within 30 days of

receiving the request.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing
or by cable, telex or facsimile but no change in the tender price or substance of the
tender shall be sought, offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his tender from
the time of the tender opening to the time the Contract is awarded. Any effort by the
Tenderer to influence the Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of the tender.

Award of Contract

6.1 The award of the Contract will be made to the Tenderer who has offered the lowest

evaluated tender price.

6.2  Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right

to accept or reject any tender and to cancel the tendering process and reject all
tenders at any time prior to the award of Contract without thereby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the
affected Tenderer or Tenderers of the grounds for the action.

6.3 The Tenderer whose tender has been accepted will be notified of the award prior to

expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called
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6.4

the “Contract Price” which the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. The contract shall be formed on the parties signing the
contract. At the same time the other tenderers shall be informed that their tenders
have not been successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the
successful Tenderer, within 30 days following the notification of award. Within 14
days of receipt ,the successful Tenderer will sign the Agreement and return it to the
Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall

deliver to the Employer a Performance Security amount stipulated in the Appendix
to Conditions of Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of

notification of contract award unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before

contract award and shall not be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on

request give its reasons for termination within 14 days of receiving the request from
any tenderer.

7. Corrupt and fraudulent practices

7.1

7.2

7.3

The procuring entity requires that the tenderer observes the highest standard of
ethics during the procurement process and execution of the contract. A tenderer
shall sign a declaration that he has not and will not be involved in corrupt and
fraudulent practices.

The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya
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SECTION I11: QUALIFICATION CRITERIA

Qualification Criteria

Compliance
Requirements

Documentation

No. | Subject

Requirement

Single Entity

Submission
Requirements

1. Eligibility

11 Eligibility

Nationality in accordance with confidential
business Questionnaire in the standard forms

Must meet
requirement

Refer to
standard form
section 7

Incorpora
tion &

14 Registration

Pursuant to sub clause 1.2 the following shall
be provided,;

a) Certified Copy of Certificate
incorporation to show that the applicant is a
registered company and legally authorized to
do business in Kenya.

b) Proof of registration with the
Construction  Authority  Category
seven (08) and above for Road Works.
c) Proof of registration with National
treasury  special group (Disadvantaged
Group/Special groups )

of

National
NCA

Must meet
requirement

Refer to
standard form
section 7

History
of Non-
2.1 Performing

Contracts

Non-performance of a contract did not occur
within the last three (03) years prior to the
deadline for application submission based on all
information on fully  settleddisputes or
litigation. A fully settled dispute or litigation is
one that has been resolved in accordance with
the Dispute Resolution Mechanism under the
respective contract, and where all appeal
instances available to the applicant have been
exhausted.

Must meet
requirement by itself
or as party to past

Pending

2.2 Litigation

All pending litigation shall in total not represent
more than fifty percent (50%) of the Applicant's
net worthand shall be treated as resolved
against the Applicant.

Must meet
requirement by itself
or as party to past

Refer to
standard form
section 7

(Title)

Contractor to provide as appropriate

(Signature)

Company Seal/ Stamp
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1.

CONDITIONS OF CONTRACT

Definitions

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming
part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified
by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“‘Days” are calendar days; “Months” are calendar months.

‘A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to
Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Employer’s Representative for the execution of the Contract.

‘Employer” Includes Central or Local Government administration,

Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.
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2.

3.

“‘Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

‘Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“ A Variation” is an instruction given by the Employer’s Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer's Representative will

decide contractual matters between the Employer and the Contractor in the
role representing the Employer.
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4. Works, Language and Law of Contract

4.1 The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor,
as updated with the approval of the Employer’s Representative, and complete
them by the Intended Completion Date.

4.2  The ruling language of the Contract shall be English language and the law
governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Anything of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’s Representative of such discoveries and carry out
the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to
the Employer’'s Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.

7.2 The Contractor shall allow the Employer’s Representative and any other person

authorised by the Employer’'s Representative ,access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.
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8.0 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative

which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer's Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer's Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;Delay by:-

(a) force majeure, or
(b) reason of any exceptionally adverse weather conditions, or

(©) reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

(d) reason of the Employer's Representative’s instructions issued under
these Conditions, or

(e) reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix
to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close
to the date on which it was necessary for him to receive the same, or

® delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the
testing or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work,
materials or goods were not in accordance with this Contract, or

() reason of delay in appointing a replacement Employer’s Representative, or

()) reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually
obliged to supply or to execute as the case may be, or
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(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to
those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Employer’s
Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’'s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that
the Employer’s Representative considers may have a defect. Should the
defect be found, the cost of uncovering and making good shall be borne by
the Contractor. However if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract
Price.

The Employer’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer’'s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer's Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates
in the Schedule of Rates forming part of the tender) and shall be subject to re-
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measurement after each stage.

13 Variations

14

13.1

13.2

13.3

The Contractor shall provide the Employer’'s Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer's Representative’s own forecast of the effects of
the variation on the Contractor’s costs.

Payment Certificates and Final Account

14.1

14.2

14.3

The Contractor shall be paid after each of the following stages of Work
listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

(1 Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).
(i) First stage (define stage)
(i)  Second stage (define stage)
(iv)  Third stage (define stage)
(v)  After defects liability period.

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application. The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer's Representative with a detailed
final account of the total amount that the Contractor considers payable under
the Contract before the end of the Defects Liability Period. The Employer’'s
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15.

16.

17.

18.

Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’s Representative
shall decide on the amount payable to the Contractor and issue a Final
Payment Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded,
the Contractor shall be entitled to claim simple interest calculated pro-rata on
the basis of the number of days delayed at the Central Bank of Kenya’s
average base lending rate prevailing on the first day the payment becomes
overdue. The Contractor will be required to notify the Employer within 15 days
of receipt of delayed payments of his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liguidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001
per cent of the Contract price per day for each day that the actual Completion
Date is later than the Intended Completion Date except in the case of any of
the occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,
upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches
of Contract shall include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(©) a payment certified by the Employer’'s Representative is not paid by

the Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.
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19.

19.3

20.

(d) the Employer's Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s
Representative shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the
Works under this clause, remove from the Site as and when required within
such reasonable time as the Employer's Representative may in writing
specify,any temporary buildings, plant, machinery, appliances, goods or
materials belonging to him, and in default thereof , the Employer may (without
being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of
the Contractor.

Until after completion of the Works under this clause, the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefor the Employer’s Representative shall certify
the amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in accordance with
this Contract, the difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less than the said
total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in

relation to the obtaining or execution of this or any other contract with
the Employer or for
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showing or forbearing to show favour or disfavour to any person in relation
to this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

21.  Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.
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APPENDIX TO FORM OF BID
(This appendix forms part of the bid)

CONDITIONS OF CONTRACT AMOUNT
Bid Security (Bank Guarantee/Insurance nil
Guarantee)

Amount of Performance Security nil

(Unconditional Bank Guarantee)

Program to be submitted

Not later than14 (fourteen) days after
issuance of Order to Commence

Minimum amount of Third Party nil
Insurance
Period for commencement, from 14 days

Engineer’s order to commence

Time for completion

4 (four) months

Amount of liquidated damages 0.001 percent per day
Limit of liquidated damages 10% of Contract Value
Defects Liability period nil

Percentage of Retention nil

Limit of Retention Money nil

Minimum amount of interim certificates Kshs.1,000,000 (one million)
Time within which payment to be made 30 days

after Interim Payment Certificate signed

by Engineer

Time within which payment to be made 30 days

after Final Payment Certificate signed by

Engineer

Amount of Advance nil

Advance Payment Security nil

Appointer of Arbitrator/Adjudicator

The Chartered Institute of Arbitrators
(Kenya)

Notice to Employer and Engineer

The Director General,

Kenya Rural Roads Authority,
P.0.BOX 48151 - 00100,
NAIROBI, KENYA
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and completion
of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a nhon-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender Security
in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement date
and to complete the whole of the Works comprised in the Contract within the time stated in the
Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.
4, We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract

Price of Kshs. [amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions to

Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the

Contract documents.

Authorized SIgNature ....... ..o

Name and Title of Signatory ...,

Attachment :
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FORM OF AGREEMENT

THIS AGREEMENT ismadeonthe............ dayof ....ccccouene. 2019 between the Kenya
Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter called the
“Employer “of the one part and --------=-=-===== == mm oo
,hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such works NOW
THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated ----------=-==-mm oo oo e
- Conditions of Contract; Parts | and Il
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule Of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the Contractor

covenants with the Employer to execute and complete the Works in conformity with the
provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be
hereto affixed (or have hereunto set their respective hands and seals) on the day and year first
above written.
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SIGNED AND DELIVERED
By the said EMPIOYEL:. . ..o e

SIgNALUIe: .. e

(Regional Manager, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

In the Presence Of . ... .. i
SIgNature. .......oovvviiiiiiei e

By the said CONTIACION: .......cc oot et te e sneenre s
SINATUTE. . ..vtieie i
Designation:........oouiiuiiiiiiii i
(For and on behalf of the said Contractor)

INthe presence Of & .. ..o
Signature:.........oooeviiiiiiii
AdAIess:. ..o
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE

Please fill in block letters.
Full name of Tenderer;

Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

Name of Tenderer’s representative to be contacted on matters of the Tender during the Tender
period;

Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NaME ...

Location of business premises; Country/TOWN......oveiiiiiiieees
POt NO....ceiiii Street/Road ...

Postal Address.........cccoovviiiiiiiiiininnnn. TelNO..coiiii,
Nature Of BUSINESS. ... .
Current Trade Licensee NO........................ Expiringdate.........................
Maximum value of business which you can handle at any time: Kshs ............
Name of your Bankers. ....... ...
BranCh. ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality — Citizenship Details Shares

Part 2(c) — Registered Company:

Private or PUDIIC. ...
State the nominal and issued capital of the Company-

Nominal KShS. ... ..o
ISSUBA KSNS.. ...t
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............c.. coeeene. (Name of Employer) who

31 Rev. 1



(Title) (Signature) (Date)

* Attach proof of citizenship
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CERTIFICATE OF TENDERER'S VISIT TO SITE

This is to certify that

[NGME/S] e e

participated in the organized inspection visit of the site of the works for the (participated in the

organised inspection visit of the site 0f the WOrK......ccoeiiiiii i e e
(cenens KM)

heldon ... dayof......cooviiiiiinnnn. 20,

SIgNE. o

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his

representative who is authorised to receive on his behalf correspondence in connection with the Tender.

(Signature of Tenderer’'s Representative)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash

in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may

provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:

(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) for
the execution of the Project and wish to appoint the Adjudicator to act as adjudicator in
accordance with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1.

2.

The Rules and dispute provisions of the Contract shall form part of this Agreement.
The Adjudicator shall be paid:

A retainer fee Of ... per calendar
month(where applicable)

Adailyfee of ...
Expenses (including the cost of telephone calls, courier charges, faxes and telexes
incurred in connection with his duties; all reasonable and necessary travel expenses,

hotel accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.

36 Rev. 1



The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has
disclosed to the Parties any previous or existing relationship with the Parties or others
concerned with the Project.

This Agreement shall be governed by the laws of.................c,

The Language of this Agreement shall be ...,

SIGNED BY i

For and on behalf of the Employer in the presence of

SIGNED BY i
For and on behalf of the Contractor in the presence of

VIS S e e
NaME e
AdArESS e
DaAlE e

SIGNED BY i

For and on behalf of the Adjudicator in the presence of
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contractor's employment under

the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed.
3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;
(if) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party.
4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any
corrupt practice as defined in the United Nations Convention to combat corruption dated 31 October
2003.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersigned, [........cccocviiiiiiiiine e ] acting as the duly authorized representative
(o] U 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to tender
No[............. ], I undertake to comply, and ensure that our subcontractors, if any, comply with

international environmental and labour standards consistent with applicable law and
regulations in the country of implementation of the Project, including the fundamental
conventions of the International Labour Organisation (ILO) and international environmental

treaties
In addition, | also undertake to adopt any environmental and social risk mitigation measures

as defined in the environmental and social management plan or the notice of environmental

and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20........

AND

REQUEST FOR REVIEW
IIWe. ..o, the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED .........ccceeee. (Applicant)

Datedon................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
w200

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be
construed to be synonymous with “Employer’s duly authorised Representative” as
referred to in the Conditions of Contract.
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SECTIONO1 PRELIMINARY AND GENERAL ITEMS
Scope:

This section refers to those items that are needed at the start and end of the Works or
are provisional items applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores
required to carry out the required Works.

The Contractor shall ensure that all possible means of protection are given to the staff
at all times. Such protection shall include provision of high visibility clothing or vests for
the workforce, in potentially dangerous locations. The Contractor shall also maintain
first aid kits with items included on the advice of the local Medical Officer, or as
directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the
costs in the other rates for other measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be
removed from the site, and the Site left in good order to the satisfaction of the
Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the
Clearance has been satisfactorily carried out.

01-40-006  Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be
properly positioned well in advance so that all traffic is well and safely accommodated
for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and
located in positions where they are visible to road users.

Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control
The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that
adequate Traffic Control is in place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable
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distance from all work locations, for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available
throughout the Site.

Measurement and Payment
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that

adequate supplies have been provided.
SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes
items such as bush clearing, pruning of tree branches, grass cutting, and removal of
litter and any other debris.

04-50-002: Grass Cutting (Manual)
Grass shall be defined as any form of plant growth including small shrubs having a
girth of not more than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width
limits shall be as instructed by the Engineer. All cut grass shall be removed from the
carriageway, side drains, mitre drains and inlets and outlet drains of structures/culverts
and deposited in approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to
damage roadside fixtures such as signs and marker posts.
This activity shall be carried out twice, each time before the rainy season or as shall be
instructed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quiality Control
The road width for grass cutting shall be measured at 50-m intervals and shall be free
of grass after the operation.

Measurement: m?
The measurement shall be area of grass cut, based on the standard width and
measured length of clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental
costs required to carry out the work.

04-50-003 Bush Clearing - heavy

04-50-004 Bush Clearing - light

04-50-005 Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their

root systems, In addition, the Engineer may order the trimming of branches of large
trees to improve visibility. The width limits shall be as instructed by the Engineer.
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The cut material shall be collected into heaps away from the side drains and where it
shall not block or interfere with visibility.
The burning of cut bush and removed trees or branches shall not be allowed.

Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of
trees or bushes.

Measurement Unit; m?
The measurement shall be the area cleared according to the specified widths and
measured length of clearance.

Payment

The unit rate shall be the full compensation, for labour, materials, tools, and incidental
costs required to carry out the work.

04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

e Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and
broken signs away from the road, side drains, mitre drains and other drains, inlets
and outlets of drifts, culverts and other structures and the safe disposal thereof
outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of
them as directed by the Engineer. Liaison with the Police may be necessary.

Work Method

The Contractor shall use Labour to carry out this item of work
Quiality Control

The road section shall be free of any obstruction.
Measurement Unit: Provisional Sum

The measurement for this item shall be a Provisional Sum paid as necessary on a
Dayworks basis.

Payment
The unit rate shall be the full compensation for the provision of labour, tools and
incidental costs necessary to carry out the tasks.

SECTION 05: EARTHWORKS
05-70- 001: Grassing
This activity involves the protection / repair of erosion on embankment slopes, cut

faces, shoulders, and side slopes by filling with suitable soils and compacting using
appropriate tamping tools as instructed by the Engineer.
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The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The
Contractor shall care for and water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.
Quiality Control

e The width of the slope shall be measured at 50m intervals and shall have maximum
tolerances of + /- 100mm.

e The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the
slope.

Payment
The unit rate shall be full compensation, for labour, materials, tools, and incidental
costs required to carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the
cleaning or desilting of the side drains, mitre drains, catch water drains, culverts, inlets
and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted

08-50-003 - Fully Silted

I. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset
of the rains or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quiality Control

e Appropriate drain templates shall be used to check and control the dimensions of
the drains.

49 Rev. 1



e The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified
cross-section.

Payment
The unit rate shall be full compensation, for labour, tools, and incidental costs required
to carry out the work.

il. Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-
excavation

or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped
to the original cross-section and left in a free-draining condition. Suitable material may
be used to fill depressions and potholes on the carriageway. All debris and other
unsuitable material removed from the side drains shall be disposed of well clear of the
drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as
directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

e Appropriate drain templates shall be used to check and control the dimensions of
the drains.

e The longitudinal profile of the drains shall be checked using boning rods, to ensure
free flow.

Measurement Unit: m?3
The measurement shall be the volume of drain re-excavated or re-shaped to the
specified cross-section.

Payment
The unit rate shall be full compensation for labour, tools, and incidental costs required
to carry out the work.

08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)
08 - 60 - 001 300mm dia;
08 - 60 - 002 450mm dia;
08 - 60 - 003 600mm dia;
08 - 60 - 004 900mm dia;
08 - 60 - 005 1200mm dia

50 Rev. 1



This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall

be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.
Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be
reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quiality Control
The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.

08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels,
the outlet/inlet structures, and the outlet drains, keeping them free of all debris, weed,
silt and any obstruction to ensure free passage of water at all times. The debris shall
be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the
outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be
reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the
Engineer.

Work Method

51 Rev. 1



The Contractor shall use Labour to carry out this item of work.

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment
The unit rate shall be full compensation for labour, tools and incidental costs required
to carry out the work.

08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in
masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or
missing stone re-secured or replaced. Damaged pointing shall be repaired with cement
mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control

e The stability of the walls and the pointing shall be to the satisfaction of the
Engineer.

Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.

Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental
costs required to carry out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to
inlet/outlet concrete aprons. Concrete walls shall be inspected and repair works
carried out as instructed by the Engineer to include breaking out and replacement of
damaged concrete with similar material, and the rendering of open texture areas with
cement mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete
within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct
sunlight and kept moist for 3 days.

Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls/aprons repairePayment

The unit shall be full compensation for labour, materials, tools, and incidental costs
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required to carry out the work.

08 - 70 - 008: Scour Check Repair - masonry
08 - 70 - 009: Scour Check Repair - wooden
08 - 70 - 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or
concrete. The construction details shall be shown in the Drawings or as instructed by
the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the
Engineer, which shall include replacement of missing or broken stonework and stakes;
and the repair of damaged concrete, to the original lines, levels, and Specifications.

Work Method
The Contractor shall use Labour to carry out this item work.

Quiality Control

EB
The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.

Measurement: No.
The unit rate of measurement shall be the number of scour checks repaired.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental
costs required for carrying out the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and
access drifts. The stone pitching shall be inspected and repairs carried out as directed
by the Engineer, including the replacement and re-bedding of missing or loose stones;
the repair of mortar jointing: and the cleaning out of weepholes, as required. All work
shall be to the lines and levels of the original construction with new stonework and
mortar being flush with the adjacent materials.

Work Method
The Contractor shall use Labour to carry out this work
Quiality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?
The measurement shall be the net surface area of the repairs.

Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental

53 Rev. 1



costs required to carry out the work.

08- 80- 004 Drift Maintenance — desilting
This activity involves the removal of debris, silt and any vegetation from drifts and
causeways. The debris shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?3

The measurement shall be the volume of debris or silt removed calculated as the
product of length , width and measured depth of the affected section of drift.
Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required
to carry out the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or
broken concrete, cutting back damaged areas to sound surfaces and repairing with
concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer.
Holes and voids shall be cleared of debris, loose material and dust, and shall be well
watered before the new concrete is placed. The new concrete shall be firmly rammed
against the existing surfaces and finished flush with the surrounding materials. The
surface of the repair shall be protected from direct sunlight and kept moist for 3 days.
Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit; m3

The measurement shall be the volume of concrete used for the repair.
Payment:
The unit rate shall be the full compensation for labour, tools, materials and incidental

costs required to carry out the work.
SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

BILL 10: GRADING AND GRAVELLING

Scope:
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Grading covers the work of reinstating the road carriageway to the correct camber by
removing the high points and filling gullies, corrugations, and wheel ruts to restore a
smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized
grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with
side drains light manual reshaping should be used as defined in 10-50-004. Heavy
manual reshaping should be used for roads that have deteriorated to such an extent
that the drains and carriageway need to be re-instated. Heavy Manual Reshaping is
defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while
heavy grading is for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and
compacting using approved equipment of gravel wearing course material on the
formation of the road carriageway. Gravel shall include lateritic gravel, quartzitic gravel,
calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed
rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as
directed by the Engineer. Gravel material shall conform to the requirement given in
Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95— 100 rainfall 5 20
> 500mm
20 85— 100 DRY: Mean annual
14 65 — 100 rainfall 10 30
< 500mm
10 55 -100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic Commercial DCP
1 18 — 62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10-40 >15 20 11
<15 15 14
For “Quarry Waste” CBR at 95 % MDD, Modified AASHTO and 4 days
gravel stones of soaking
maximum  dimension
80mm may be
permitted
Lower quality material (CBR 15) may be accepted if
no better material can be found
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The Engineer shall approve quarries and the extent of their exploitation. The possible
guarries shall be shown to the Contractor prior to commencement of the Works. The
Contractor shall be responsible for the acquisition of the quarry rights and shall conduct
respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance
with the specification requirements may be used, with the approval of the Engineer.
The Contractor is deemed to have included in his rates for the provision of the gravel
material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is
sufficient moisture in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and
moving materials to fill potholes, corrugations and wheel ruts and reshape the surface
to the specified camber, using a Motor grader unless otherwise directed by the
Engineer. All loose rocks, roots and grasses shall be removed first and disposed of
well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the
carriageway.

The material shall be graded toward the centre of the road starting from both edges
until the specified camber is achieved. Suitable material from the side drains may be
used as additional material. Any further material needed to achieve the correct camber
shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of + 50mm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have
a tolerance of + 1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to
the specified width and measured length graded.

Payment
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The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.

10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and
moving materials to fill potholes, corrugations and wheel ruts and reshape the surface
to the specified camber, using a Motor grader unless otherwise directed by the
Engineer. All loose rocks, roots and grasses shall be removed first and disposed of
well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the
carriageway.

The material shall be bladed toward the centre of the road starting from both edges
until the specified camber is achieved. Suitable material from the side drains may be
used as additional material. Any further material needed to achieve the correct camber
shall be from an approved source. Compaction shall be carried out using appropriate
equipment approved by the Engineer, from the carriageway edges to the centerline in
overlapping passes.

In order to achieve the desired compaction water shall be added in an even manner
without transverse or longitudinal flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of + 50mm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have
a tolerance of + 1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of + 10 mm.

e Compaction shall show no movement of material under the roller, minimum of 6
passes.

e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit; m?2

The measurement shall be the area of carriageway graded, measured net according to
the specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.
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10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The
Contractor shall grade the carriageway to control roughness and corrugations using
either a Towed or a Motor grader. The width of the carriageway shall be as specified
for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the
carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to
the specified camber. Where instructed by the Engineer, suitable materials from the
side drains may be used to fill potholes and gullies in the carriageway. Any further
material needed to re-form the camber shall be from an approved source. Compaction
shall be achieved using the wheels of the equipment, tracked evenly over the full
surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.
Work Method: MB

Quiality Control

e The width of the carriageway shall be checked at every 50m intervals and have a
tolerance of +50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have
a tolerance of + 1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length.
Maximum tolerance of +10 mm.

Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to
the specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.

10-50- 004:Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)
This activity involves trimming the edge of the carriageway, grubbing grass from the
carriageway filling gullies and ruts on the carriageway and reshaping of the camber of
the road to the original standard and shape. No grass shall be grubbed from the
shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway
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and fill gullies. Where additional suitable material is required to reinstate the camber to
the required shape, this material shall be obtained from approved sources nearest to
the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along
the road for this purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a
finished level 25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the
Engineer.

The Contractor shall apply Labour methods to carry out this item

Work Method: LB

Quiality Control

e The width of the carriageway including the shoulders shall be checked at 100m
intervals with tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a
tolerance of + 1%

e The quality of fill material shall be approved by the Engineer
e The minimum compaction to be applied to fill areas shall be such that no rammer
imprint on the surface shall be seen.

Measurement Unit: m?2
The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs
required for carrying out the work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and
Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor
shall inform the Engineer if the quality/availability of the gravel changes during the
course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the
excavated gravel and deposited outside the quarry at locations approved by the
Engineer. Such stones and boulders may be reused in other parts of Works with the
approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the
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Contractor, the Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed
by the Engineer.

Work Method: LB or MB
Quiality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the
quarry. The Contractor shall spread and compact gravel material, in a manner to
ensure a uniform thickness of the layer across the full width of the carriageway and
shaped to the specified camber. Spreading also includes the removal of any oversized
stones or boulders, which cannot be broken down to the required size, to spoil dumps.
Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to
the centerline by overlapping passes of the compaction equipment. The number of
passes shall be as directed by the Engineer dependent upon the equipment used and
the material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and
the rate of application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted
material to ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the
Engineer instructs otherwise.

Work Method: LB-MB
Quiality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a
tolerance of
+50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness
and shall have a tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be
+1 %

e The longitudinal profile shall be checked after the compaction of each load to
ensure a smooth surface with no corrugations or depressions, tolerance of + 10mm.
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e Compaction shall show no movement of material under the roller, minimum of 6
passes.
e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit; m?3

The measurement shall be the volume of compacted gravel surfacing measured net
according to the Drawings and shall include the excavation and the 1.5km ‘free’ haul
distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as
directed by the Engineer. Where the quantity delivered in any load falls short of the
equipment capacity, off-loading shall only be permitted after the agreed spacing is
adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load
gravel directly on the prepared formation unless approved by the Engineer. Any greater
loads shall be dumped in stockpiles off-road and transported to the formation areas by
appropriate means.

Where loads supplied are found to contain material other than from the approved
qguarry and are of unacceptable quality, the Contractor shall remove them from site at
the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quiality Control:

e No haulage equipment shall be used until its capacity has been ascertained by the
Engineer

e The quality of gravel dumped on the road shall be according to the Specifications

e The quantity of material delivered in each load shall be checked before dumping is
allowed

e The distance between the stacks shall be checked to ensure the required
compacted thickness will be achieved.

Measurement Unit: m3km (Overhaul)
The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of

1.5km. The ‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of
the section where the gravel is being dumped and processed, measured along the
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shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled
and the distance to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental
costs necessary to carry out the work.

10-60-004Gravel Patching (Excavation, Free haul, Spreading and Compaction of
Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor
shall inform the Engineer if the quality/availability of the gravel changes during the
course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the
excavated gravel and deposited outside the quarry at locations approved by the
Engineer. Such stones and boulders may be reused in other parts of Works with the
approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the
Contractor, the Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed
by the Engineer.

Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the
qguarry. The Contractor shall prepare the area to be patched by removing excessive
water and loose material. The contractor shall then dump, spread and compact gravel
material, in a manner to ensure a uniform thickness of the layer across the full width of
the carriageway and shaped to the specified camber. Spreading also includes the
removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the

compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless
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otherwise instructed the moisture content of the material shall be within + 2% of
optimum

Where additional moisture is required water shall be applied in an even manner and
the rate of application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted
material to ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the
Engineer instructs otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a
tolerance of
+ 50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness
and shall have a tolerance of + 5mm / - 20mm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be
+1%

e The longitudinal profile shall be checked after the compaction of each load to
ensure a smooth surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6
passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m?3

The measurement shall be the volume of compacted gravel surfacing measured net
according to the Drawings and shall include the excavation and the 1.5km ‘free’ haul
distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental
costs required for carrying out the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the
Standard Specifications for Roads and Bridges 1986.

10-70-002: Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes

excavation, loading, hauling and stockpiling at approved locations. The thickness of the
overburden layer to be removed shall be determined from trial pits dug on a 30 metre
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grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on
completion of the Works, as directed by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs
otherwise.

Work Method: LB or MB

Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of
the quarry shall be to the approval of the Engineer.

Measurement Unit: m?3

The measurement shall be the volume of overburden removed as calculated from the
cleared area and the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment,
haulage, stockpiling and incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and
uniformly spread the material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and
where necessary appropriate protection measures shall be taken to avoid erosion of
the spread topsoil layer. Grass and trees shall be replanted as directed by the
Engineer.

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by
the Engineer.

Work Method: LB, LM-MB
Quiality Control

The Engineer shall check that the required measurements have been satisfactorily
taken.

Measurement and Payment:Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed
by the Engineer
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SECTION 25:HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
Scope:

This section covers the Contractors obligations with regard to on-site HIV / AIDS
awareness campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness Campaign
The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers
for the duration of the Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all
buildings frequented by workers employed on the Contract, where such buildings fall
under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display
HIV / AIDS awareness posters. The posters shall be printed on gloss paper and shall
be at least Al size on buildings and A3 size or other approved size on vehicles. The
message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers
employed on the Contract.

Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the
duration of the

campaign.

Payment

The unit rate shall include full compensation for labour and material required for the
provision of

the item.

25-50-002 AIDS Prevention Campaign
The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers
for the duration of the Contract.

As part of the campaign the Contractor shall make condoms available to the workers.
The condoms shall be supplied by the Employer through the Engineer.

Measurement Unit: month
The measurement shall be the calendar month measured over the duration of the
campaign.

Payment

The unit rate shall include full compensation for labour and material including the
distribution of

condoms, required for the provision of the item.
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U WHITE

BLACHE

MNOTES

1. The wording of the project sign board and the location to be as directed by the Engincer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3 Wurding roard posts to be attaclied to the posts wirh gnlvanised nails

4 Project board posts and struts to be embedded in concrete class 20/26(1:2:4)
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PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full,
inclusive value of the work described under the several items including all costs
and expenses which may be required in and for the execution of the work
described and for the Contractor’s overheads and profits. The rates shall be VAT
exclusive but include all other taxes, levies and fees applicable. The rates shall be
based on the Works being carried out in accordance with the R2000 Strategy of
using optimum labour resources.

Each item in the Bills of Quantities contains only a brief description of the required
work. Fuller details and descriptions of the work to be done, the materials to be
used, the standards of workmanship, methods of measurement and payment are
to be found in the various sections of the Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent
substantially the work to be carried out. There is no guarantee that the Contractor
will be required to carry out all the quantity of work indicated under any one
particular item or group of items in the Bills of Quantities. The basis of payment
shall be the Contractor’s rates and the quantities of measured work done in
fulfilment of the obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the
approval, of the Engineer. The Contractor shall enter rates in the Dayworks
Schedule of Rates, which shall reflect the realistic costs, including overheads and
profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high
or low, the Contractor may be required to amend the rate to the satisfaction of the
Engineer.
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BILLS OF QUANTITIES

(AS GENERATED FROM RMS)
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Road

Code C509 Section Name |hithe - Giakanja
Package: KeERRA/25/39/NYR/TETU/10%/2-31-
18|19-006
Contractor 0
Bill of Quantities Page: 1
Bill No.4 | SITE CLEARANCE Project:
Unit Bid
Item No. Description Units | Qty Rate(Ksh) | Amount KSh Techn
04-50-003 | Heavy Bush Clearing M2 95000 - LB
Total Carried Forward to Summary: -
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Road

Code C509 Section Name Ihithe - Giakanja

Package: KeRRA/25/39/NYR/TETU/10%/2-31-18|19-006

Contractor 0

Bill of Quantities Page: 2

Bill No.8 | CULVERT AND DRAINAGE WORKS Project:

Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh Tech
Culvert Cleaning- Partially blocked -

08-60-003 | 600mm MT 500 LB
Culvert Cleaning- Partially blocked -

08-60-004 | 900mm MT 200 LB

08-50-002 | Ditch Cleaning MT 3000 LB
Ditch/Mitre drain /catch water drain

08-50-005 | excavation M3 440 LB

Total Carried Forward to Summary:
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RoadCode (C509

Structure:

Package: KeRRA/25/39/NYR/TETU/10%/2-31-18|19-006
Contractor 0

Bill of Quantities

Page: 3

Summary

Project:

Iltem No. Description

Amount (KShs)

4 SITE CLEARANCE

8 CULVERT AND DRAINAGE WORKS

Sub Total

VAT @ 16 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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