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SECTION I: INVITATION FOR TENDERS

Interested eligible candidates may obtain further information and inspect tender documents at SIAYA KeRRA office during
normal working hours.

11

1.2

13

1.4
15

1.6

A complete set of tender documents may be obtained by interested candidates from the IFMIS supplier
portal; supplier.treasury.go.ke or/and The Authority’s website; www.kerra.go.ke free of charge or upon
payment of a non-refundable fees of Ksh. 1000 using a banker's cheque addressed to Kenya Rural
Roads Authority or deposited to Kenya Rural Roads Authority A/c No. 1114343196 KCB Moi Avenue
Branch and obtain a receipt from our KeRRA; Siaya Regional Office.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid for
120 days from the closing date of tender.

Mandatory pre-tender site visit will be held on 1t February, 2019 as from Siaya Regional Office which
is located at the Siaya Public Works Office at 9.00am.

Completed tender documents should be enclosed in plain sealed envelopes marked with Tender name
and reference number and addressed to the Regional Manager KeRRA Siaya. Shall be deposited in the
Tender Box at Siaya Regional Office which is located at the Siaya Public Works Office, so as to be
received on or before 12t February, 2019 at 10am.

Tenders will be opened immediately thereafter in the presence of the tenders or their representatives

who choose to attend.

For Kenya Rural Roads Authority
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SECTION II: INSTRUCTIONS TO TENDERERS
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11

1.2

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The successful Tenderer will be expected to complete the Works
by the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their tenders, unless otherwise
stated:

a. Certified copy of certificate of incorporation /registration

b. Certified copy of certificate of registration with national construction authority (NCA 8, 7 or 6).

c. Certified copy of certificate of VAT registration

d. Certified copy of certificate of PIN registration

e. Certified copy of certificate of valid tax compliance verified from KRA WEBSITE

f.  Completely filled business questionnaire

g. Form of tender correctly signed and stamped.

h.  Proof of bank account in the tenderer's name.

i.  Litigation history (sworn affidavit)

j. Duly signed pre-tender site visit certificates

k. Certified copy of certificate of CR 12

I Serialize all the pages of the bid document

m. Power of attorney (Authorised Company signatory) The Tenderer shall bear all costs associated with the

preparation and submission of his tender, and the Employer will in no case be responsible or liable for those
costs.

1.3 The pretender site visit is Mandatory. The Tenderer, at the Tenderer's own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Tenderer's own expense.

1.4 The procurement entity’s employees, committee members, board members and their relative (spouse
and children) are not eligible to participate in the tender.

1.5 The price to be charged for the tender document shall not exceed Kshs.1, 000/=.

1.6 The procuring entity shall allow the tenderer to review the tender document free of charge before
purchase.

1.8.  The allocated budget for these works is Kshs 1,782,266.48 (Kenya Shillings One Million, Seven Hundred
and Eighty Two Thousand, Two Hundred and Sixty Six and Forty Eight Cents Only.)
2, Tender Documents
21 The complete  set of tender documents comprises the documents

listed here below and any addenda issued in accordance with clause
2.4 here below:-
(a) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Form of Agreement
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2.2

2.3

2.4

2.5

(d) Specifications

(e) Drawings

® Bills of Quantities

(9) Other materials required to be filled and submitted in accordance with these
Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender documents. Failure
to furnish all information required by the tender documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify the Employer in writing
or by cable, telex or facsimile at the address indicated in the letter of invitation to tender. The Employer
will respond to any request for clarification received earlier than seven [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to all persons issued with
tendering documents, including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering documents by
issuing addenda. Any addendum thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing
their tenders, the Employer shall extend, as necessary, the deadline for submission of tenders in
accordance with clause 4.2 here below.

Preparation of Tenders

3.1
3.2

3.3

3.4

3.5
3.6

3.7

3.8

3.9

3.10

All documents relating to the tender and any correspondence shall be in English Language.
The tender submitted by the Tenderer shall comprise the following:-

@ properly filled form of tender

(b) properly filled confidential business questionnaire

(c) filled form of written power of attorney

(d) schedule of completed civil work

(e) schedules of on -going works

® fraud and corruption forms

9) Declaration forms.

(h) Initialed Priced Bill of Quantities for lump-sum Contracts on each page.
0] Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
ltems for which no rate or price is entered by the Tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of Quantities. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days prior to the deadline for submission
of tenders, shall be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the
performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date of submission.
However in exceptional circumstances, the Employer may request that the Tenderers extend the period
of validity for a specified additional period. The request and the Tenderers’ responses shall be made in
writing.

The Tenderer shall prepare one original of the documents comprising the tender documents as
described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the Tenderer. All pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the tender.

Clarification of tenders shall be requested in writing by the tenderer to be received by the procuring
entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7 days of receiving

the request to enable the tenderer to make timely submission of its tender.
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4.

5.

5.4

5.5

Submission of Tenders

4.1
(a)

[b]
[c]

4.2

4.3

4.4
4.5

The tender duly filled and sealed in an envelope shall;-

be addressed to the Employer at the address provided in the invitation

to tender;

bear the name and identification number of the Contract as defined in the invitation to tender; and
provide a warning not to open before the specified time and date for tender opening.

Tenders shall be delivered to the Employer at the address specified above not later than the time and
date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically required in the tender
documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with this
requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to the tenderer un-opened.
The Employer may extend the deadline for submission of tenders by issuing an amendment in
accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and the
Tenderers previously subject to the original deadline will then be subject to the new deadline.

Tender Opening and Evaluation

5.1

52

5.3

The tenders will be opened in the presence of the Tenderers’ representatives who choose to attend at
the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may be considered
appropriate, will be announced at the opening by the Employer . Minutes of the tender opening,
including the information disclosed to those present will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and ~ comparison of tenders and
recommendations for the award of the Contract shall not be disclosed to Tenderers or any other
persons not officially concerned with such process until the award to the successful Tenderer has
been announced. Any effort by a Tenderer to influence the Employer's officials, processing of
tenders or award decisions may result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@)

(b)

(©

(d)

©
(f)

where there is a discrepancy between the amount in figures and the amount in words, the amount in
words will prevail; and

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion of the Employer’s
representative, there is an obvious typographical error, in which case the adjustment will be made to
the entry containing that error.

In the event of a discrepancy between the tender amount as stated in the Form of Tender and the
corrected tender figure in the main summary of the Bill of Quantities/Quotation, the amount as stated
in the Form of Tender shall prevail.

The Error Correction Factor shall be computed by expressing the difference between the tender
amount and the corrected tender sum as a percentage of the Corrected Builder's Work (i.e. corrected
tender sum less P.C. and Provisional Sums).

The Error Correction Factor shall be applied to all Builder's Work (as a rebate or addition as the case
may be) for the purposes of valuations for Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the above procedure for the
correction of errors and with concurrence of the Tenderer, shall be considered as binding upon the
Tenderer. If the Tenderer does not accept the corrected amount, the tender may be rejected and the
Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the validity period from the date of
opening the tender.
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5.6
5.7
5.8
5.9

6.0

6.

7.

Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the original contract price.
Price variation requests shall be processed by the procuring entity within 30 days of receiving the request.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his discretion, may
request [in writing] any Tenderer for clarification of the tender, including breakdowns of unit rates. The request
for clarification and the response shall be in writing or by cable, telex or facsimile but no change in the tender

price or substance of the tender shall be sought, offered or permitted

The Tenderer shall not influence the Employer on any matter relating to his tender from the time of the tender
opening to the time the Contract is awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or Contract award may result in the
rejection of the tender.

Award of Contract

6.1

6.2

6.3

6.4

The award of the Contract will be made to the Tenderer who has offered the lowest evaluated tender
price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to accept or reject
any tender and to cancel the tendering process and reject all tenders at any time prior to the award of
Contract without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to
inform the affected Tenderer or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to expiration of the
tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract
documents called the “Contract Price” which the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by the
Contract. The contract shall be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the Employer and the successful
Tenderer. It will be signed by the Employer and sent to the successful Tenderer, within 30 days
following the notification of award. Within 21 days of receipt ,the successful Tenderer will sign the
Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the

Employer a Performance Security amount stipulated in the Appendix to Conditions of Contract.

6.6 The parties to the contract shall have it signed within 30 days from the date of notification of contract award

unless there is an administrative review request.

6.7 The procuring entity may at any time terminate procurement proceedings before contract award and shall not

be liable to any person for the termination.

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and on request give its

reasons for termination within 14 days of receiving the request from any tenderer.

Corrupt and fraudulent practices

7.1

7.2

7.3

The procuring entity requires that the tenderer observes the highest standard of ethics during the
procurement process and execution of the contract. A tenderer shall sign a declaration that he has not
and will not be involved in corrupt and fraudulent practices.

The procuring entity will reject a tender if it determines that the tenderer recommended for award has
engaged in corrupt and fraudulent practices in competing for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks being
debarred from participating in public procurement in Kenya.
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SECTION lll: QUALIFICATION CRITERIA

- Copy of Certificate of incorporation to
show that the applicant is a registered
company and legally authorised to do
business in Kenya

- Proof of registration with the National
Construction Authority Category NCA 6,
7 or 8 and above for Road Works.

- must be prequalified with KeRRA

Must meet requirement

No. Subject Requirement Single Entity Submission Requirements
1. Eligibility
1.1 Eligibility Nationality in accordance with
confidential business Questionnaire in Must meet requirement Refer to standard form section 7
the standard forms
1.4 Incorporation & | Pursuant to sub clause 1.2 the following
Registration shall be provided;

Refer to standard form section 7

21 History of Non-
Performing
Contracts

Non-performance of a contract did not
occur within the last three (3) years prior
to the deadline for application
submission based on all information on
fully settled disputes or litigation. A fully
settled dispute or litigation is one that
has been resolved in accordance with
the Dispute Resolution Mechanism

Must meet requirement

N/A

8
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No.

Subject

Requirement

Single Entity

Submission Requirements

under the respective contract, and
where all appeal instances available to
the applicant have been exhausted.

22

Pending Litigation

All pending litigation shall in total not
represent more than fifty percent (50%)]
of the Applicant's net worth and shall be
treated as resolved against the
Applicant.

Must meet requirement by itself or as
party to past

Refer to standard form section 7

3.1

Financial
Performance

Submission of audited balance sheets or
if not required by the law of the
applicant's country, other financial
statements acceptable to the Employer,
for the last two [2] years to demonstrate:

(A) working capital cash flow amount of
minimun Kshs 500,000.00 equivalent
working capital

Must meet requirement

(@) Must meet requirement

Refer to standard form section 7

3.2

Average  Annual
Construction
Turnover

Minimum average annual construction
turnover of KShs 1,000,000.00
calculated as total certified payments
received for contracts in progress or
completed, within the last two years

Must meet requirement

Refer to standard form section 7

Rev 1




No.

Subject

Requirement

Single Entity

Submission Requirements

41

General
Construction
Experience

Experience under construction contracts
in the role of contractor, subcontractor,
or management contractor for at least
the last Three years prior to the
applications submission deadline

Must meet requirement

Refer to standard form section 7

4.2(a)

Specific
Construction
Experience

Participation as contractor, management
contractor or subcontractor, in at least
two (2) contracts within the last Three
Years , each with a value of at least
KShs. 1,000,000.00 that have been
successfully and substantially completed
and that are similar to the proposed
works. The similarity shall be based on
the physical size, complexity,
methods/technology or other
characteristics as described in Scope of
Works

Must meet requirement

Refer to standard form section 7

4.2(b)

b) For the above or other contracts
executed during the period stipulated in
4.2(a) above, a minimum construction
experience in at least one (1) of:

- Routine maintenance
- Spot improvement &
rehabilitation works.

Must meet requirement

Refer to standard form section 7

43

Work
Methodology

Submission of a brief work methodology

N/A

Refer to standard form section 7

5. Equipment Holding

10
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No. Subject

Requirement

Single Entity

Submission Requirements

5.1 Minimum number
of Equipment

The bidder must indicate the minimum
the core plant and equipment
considered by the company to be
necessary for undertaking the project
together with proof of ownership or hire

Must meet requirements

Refer to standard form section 7

6. Current Commitment

6.1 | On-going contracts

The total value of current works on the
on-going contracts must not exceed
KShs. 50,000,000.00

Must meet requirements

7. Site Staff

1 Site Agent

2 Dep. Site Agent/
Site Engineer

3 Senior Foreman

4 Foremen (1NO.)

The site staff shall posses minimum
levels set below;

Qualification = Diploma in  Civil
Engineering

General Experience = 5
yrs
Specific Experience =2 Yrs
Qualification = Diploma in  Civil
Engineering

General Experience = 2 yrs
Specific Experience =2 Yrs

Qualification = 2yrs
General Experience = 2 yrs
Specific Experience =2 Yrs

Must meet requirement

Refer to guideline notes

11

Rev 1




SECTION IV: CONDITIONS OF CONTRACT

N~ WNE

11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.

DEFINITIONS........ceeeiien
CONTRACT DOCUMENTS.....

Table of Clauses

EMPLOYER'S REPRESENTATIVE'S DECISIONS.....................
WORKS, LANGUAGE AND LAW OF CONTRACT ........cccceevinene
SAFETY, TEMPORARY WORKS AND DISCOVERIES................
WORK PROGRAM AND SUB-CONTRACTING...........ccccovvenne

THESITE.....ccooii
INSTRUCTIONS...................

EXTENSION OF COMPLETION DATE.........cooiiiiiiiiiicc

MANAGEMENT MEETINGS...

DEFECTS.......ooi
BILLS OF QUANTITIES.........

VARIATIONS..........coein

PAYMENT CERTIFICATES AND FINAL ACCOUNT ............cccee.

INSURANCES ....................
LIQUIDATED DAMAGES.......

COMPLETION AND TAKING OVER.......ccoiiiiiiiiiiiiiiic

TERMINATION.........cccne.

PAYMENT UPON TERMINATION.......ccooiiiiiiiiii e
CORRUPT GIFTS AND PAYMENTS OF COMMISSION...................

SETTLEMENT OF DISPUTES

12

Page
20
21
21
22
22
22
22
23

23
24
24
25
25
26
27
27
27
27
28
28
29

Rev 1



1.

C
Definitions
11 In

ONDITIONS OF CONTRACT

this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;
‘Bills of Quantities” means the priced and completed Bill of Quantities forming part of the tender[where
applicable].
“‘Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where applicable].
“The Completion Date” means the date of completion of the Works as certified by the Employer’s
Representative.
“The Contract’” means the agreement entered into by the Employer and the Contractor as recorded in
the Agreement Form and signed by the parties.
“The Contractor” refers to the person or corporate body whose tender to carry out the Works has been
accepted by the Employer.
“The Contractor's Tender” is the completed tendering document submitted by the Contractor to the
Employer.
“The Contract Price” is the price stated in the Letter of Acceptance.
“‘Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.
“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon correction
of defects by the Contractor.
“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract and
calculated from the Completion Date.
“‘Drawings” include calculations and other information provided or approved by the Employer’s
Representative for the execution of the Contract.
“Employer” Includes Central or Local Government administration, Universities, Public Institutions and
Corporations and is the party who employs the Contractor to carry out the Works.

“‘Equipment” is the Contractor’'s machinery and vehicles brought temporarily to the Site for the execution
of the Works.

“Site” means the place or places where the permanent Works are to be carried out including workshops
where the same is being prepared.

“‘Materials” are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

‘Employer’s Representative” is the person appointed by the Employer and notified to the Contractor for
the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out a
part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer’s Representative which varies the Works.
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“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the
Employer.

Contract Documents

2.1

The following documents shall constitute the  Contract documents and shall be interpreted in the

following order of priority;
(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual matters

between the Employer and the Contractor in the role representing the Employer.

Works, Language and Law of Contract

4.1

4.2

The Contractor shall construct and install the Works in accordance with the Contract documents. The
Works may commence on the Start Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the Employer's Representative, and
complete them by the Intended Completion Date.

The ruling language of the Contract shall be English language and the law governing the Contract shall
be the law of the Republic of Kenya.

Safety, Temporary works and Discoveries

5.1

5.2
5.3

The Contractor shall be responsible for design of temporary works and shall obtain approval of third
parties to the design of the temporary works where required.

The Contractor shall be responsible for the safety of all activities on the Site.

Anything of historical or other interest or significant value unexpectedly discovered on the Site shall be
the property of the Employer. The Contractor shall notify the Employer's Representative of such
discoveries and carry out the Employer’'s Representative’s instructions for dealing with them.

Work Program and Sub-contracting

6.1

6.2

The site

Within seven days after Site possession date, the Contractor shall submit to the Employer's
Representative for approval a program showing the general methods, arrangements, order and timing
for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract
Price) with the approval of the Employer’s Representative. However, he shall not assign the Contract
without the approval of the Employer in writing. Sub-contracting shall not alter the Contractor's
obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.
7.2 The Contractor shall allow the Employer's Representative and any other person authorized by the

Instructions

Employer's Representative, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are in accordance with

the Contract.

Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an occurrence arises which makes
it impossible for completion to be achieved by the Intended Completion Date. The Employer’s
Representative shall decide whether and by how much to extend the Completion Date.
For the purposes of this clause, the following occurrences shall be valid for consideration; Delay by:-
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(a)
(b)
(©

(d)
©)

(f)

Force majeure, or

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed upon the
Works or any of the trades engaged in the preparation, manufacture or transportation of any of
the goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these Conditions, or
reason of the contractor not having received in due time necessary instructions, drawings,
details or levels from the Employer’s Representative for which he specifically applied in writing
on a date which having regard to the date for Completion stated in the appendix to these
Conditions or to any extension of time then fixed under this clause was neither unreasonably
distant from nor unreasonably close to the date on which it was necessary for him to receive
the same, or

delay on the part of artists, tradesmen or others engaged by the Employer in executing work
not forming part of this Contract, or
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(9) reason of delay by statutory or other services providers or similar bodies engaged directly by the
Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work,
materials or goods in accordance with these conditions unless the inspection or test showed
that the Work, materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or

(i) reason of delay caused by the late supply of goods or materials or in executing Work for which the
Employer or his agents are contractually obliged to supply or to execute as the case may be,
or

(k) delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2
11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the remaining Work.
The Employer’s Representative shall record the business of management meetings and provide copies
of the record to those attending the meeting and the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Employer's Representative either at the management
meeting or after the management meeting and stated in writing to all who attend the meeting.
Communication between parties shall be effective only when in writing.

The Employer’'s Representative shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The Employer's
Representative may instruct the Contractor to search for a defect and to uncover and test any Work that
the Employer’s Representative considers may have a defect. Should the defect be found, the cost of
uncovering and making good shall be borne by the Contractor. However if there is no defect found, the
cost of uncovering and making good shall be treated as a variation and added to the Contract Price.
The Employer's Representative shall give notice to the Contractor of any defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the Appendix to Form of
Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of

time specified by the Employer's Representative’s notice. If the Contractor has not corrected a defect
within the time specified in the Employer’s Representative’s notice, the Employer’s Representative will
assess the cost of having the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

13 Variations
13.1

13.2

13.3

The Bills of Quantities shall contain items for the construction, installation, testing and commissioning of
the Work to be done by the Contractor. The Contractor will be paid for the quantity of the Work done at
the rates in the Bills of Quantities for each item. Items against which no rate is entered by the Tenderer
will not be paid for when executed and shall be deemed covered by the rates for other items in the Bills
of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum
(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of the
tender) and shall be subject to re-measurement after each stage.

The Contractor shall provide the Employer's Representative with a quotation for carrying out the
variations when requested to do so. The Employer's Representative shall assess the quotation and
shall obtain the necessary authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of Quantities, the rate in the
Bill of Quantities shall be used to calculate the value of the variation. If the nature of the Work in the
variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall
be in the form of new rates for the relevant items of Work.

If the Contractor's quotation is unreasonable, the Employer’'s Representative may order the variation
and make a change to the Contract Price, which shall be based on the Employer's Representative’s

16 Rev 1



own forecast of the effects of the variation on the Contractor’s costs.
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14

15.

16.

17.

18.

Payment Certificates and Final Account
141  The Contractor shall be paid after each of the following stages of Work

listed here below (subject to re-measurement by the Employer’s
Representative of the Work  done in each stage before payment is
made). In case of lump-sum  Contracts, the  valuaton for each  stage

shall be based on the quanties so  obtained in  the  re-measurement
and the rates in the Bill of Quantities.

(i) Advance payment (percent of Contract Price,

[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)
(ii) Second stage (define stage)
(iv) Third stage (define stage)
Upon (v)After defects liability period .

14.2  Deciding that Works included in a particular stage are complete, the Contractor shall submit to the
Employer’'s Representative his application for payment. The Employer's Representative shall check, adjust if
necessary and certify the amount to be paid to the Contractor within 21 days of receipt of the Contractor’s
application .The Employer shall pay the Contractor the amounts so certified within 30 days of the date of
issue of each Interim Certificate.

14.3  The Contractor shall supply the Employer's Representative with a detailed final account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Employer's Representative shall issue a Defect Liability Certificate and certify any final payment that is due
to the Contractor within 30 days of receiving the Contractor’s account if it is correct and complete. If it is not,
the Employer’s Representative shall issue within 21 days a schedule that states the scope of the corrections
or additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted, the
Employer's Representative shall decide on the amount payable to the Contractor and issue a Final Payment
Certificate. The Employer shall pay the Contractor the amount so certified within 60 days of the issue of the
Final Payment Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the Employer's Representative’s
Certificate by the Employer has been exceeded, the Contractor shall be entitled to claim simple interest
calculated pro-rata on the basis of the number of days delayed at the Central Bank of Kenya's average base
lending rate prevailing on the first day the payment becomes overdue. The Contractor will be required to
notify the Employer within 15 days of receipt of delayed payments of his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other risks, personal
injury; loss of or damage to the Works, materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the Contract price per
day for each day that the actual Completion Date is later than the Intended Completion Date except in the
case of any of the occurrences listed under clause 9.2. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative to issue a
Certificate of Completion of the Works, upon deciding that the Work is completed.
The Employer shall take over the Site and the Works within seven days of the Employer's Representative
issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract. These fundamental breaches of Contract shall include, but shall not be limited to, the following;

@ The Contractor stops Work for 30 days continuously without reasonable cause or authority from the
Employer’s Representative;
(b) The Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or
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19.

19.3

20.

21.

amalgamation;

(© a payment certified by the Employer's Representative is not paid by the Employer to the Contractor
within 30 days after the expiry of the payment periods stated in sub clauses 14.2 and 14.3
hereinabove.

(d) The Employer's Representative gives notice that failure to correct a particular defect is a fundamental

breach of Contract and the Contractor fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon as
reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a meeting for
the purpose of taking record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify any
defects and may enter upon the Works and use all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works under this clause, remove
from the Site as and when required within such reasonable time as the Employer’s Representative may in
writing specify,any temporary buildings, plant, machinery, appliances, goods or materials belonging to him,
and in default thereof , the Employer may (without being responsible for any loss or damage) remove and
sell any such property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause, the Employer shall not be bound by any other provision of

this Contract to make any payment to the Contractor, but upon such completion as aforesaid and the verification
within a reasonable time of the accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the Contractor before such
determination exceeds the total amount which would have been payable on due completion in accordance with this
Contract, the difference shall be a debt payable to the Employer by the Contractor; and if the said amount added to
the said money be less than the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Corrupt Gifts and Payments of Commission

20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gifts or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other contract with the Employer or
for showing or forbearing to show favour or disfavour to any person in relation to this or any other
contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the Laws of
Kenya.

Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall
be referred by either party to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed by the chairman of the Chartered Institute of Arbitrators, Kenya
branch, on the request of the applying party.

SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.
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Item Data

Time for Completion 3 Months,

Priority of Documents The documents forming the Contract shall be interpreted in

the following order of priority:

o the Contract Agreement and Appendix to form of
agreement

o the Letter of Acceptance
the Form of Tender

e the Conditions of Contract, Part Il - Conditions of
Particular Application

¢ the Conditions of Contract, Part | - General Conditions of
Contract

o the Specifications

o the Drawings,

e the Priced Bill of Quantities

Law of Contract Laws of the Republic of Kenya
Language English

Provision of Site On Commencement Date
Name and Address of Employer Director General

Kenya Rural Roads Authority
P.O. Box 48151-00100 Nairobi

Authorised Person Regional Manager,

Kenya Rural Roads Authority
P. O. Box 141-40600

Siaya

Name and Address of the Engineer Regional Manager,
Kenya Rural Roads Authority
P. O. Box 141- 40600

Siaya
Name and Address of Engineer’s Kenya Rural Roads Authority
Representative P. O. Box 141- 40600

Siaya

Penalty to the Contractor for Employer 10% of the amount paid to the workers.
paying workers on his behalf

Performance Security (Refer to guideline Notes)

Amount 10% of sum stated as the Contract Price
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ltem Data
Bank Guarantee or Insurance Bond issued by PPOA
Form approved insurance companies

Requirements of Contractors Design

Not applicable

Programme
= Time of Submission

Within 14 days of Commencement Date

=  Form of Programme

= Interval Updates

Bar Chart

As requested by the Regional Manager

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of Contract
Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the notice under
sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance Payment

Refer to guideline Notes

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Re-measurements with Bills of Quantities

Repayment Schedule for Advance NA

Payment

Minimum Amount of Interim Payment NA

Currency of Payment Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base Lending
Rate as issued by the Central Bank of Kenya.

Insurance

Required/ Not required

Insurance

= The Works, materials plants &
fees- Contractor’s All risks

= Third party injury to persons and

Amount of Cover

The Contract Price stated in the Agreement
+15%+replacement cost of equipment on site.
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Item Data

damage to property

As per work injury benefits act 2007 laws of Kenya
=  Workers compensation (WIBA-

workers injury benefits policy)

Arbitration
=  Rules CAP 49 of the Laws of Kenya
= Appointing Authority Chairman Chartered Institute of Arbitrators, Kenya Branch.

Kenya Rural Roads Authority, Headquarters
= Place of Arbitration
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and completion of the
Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender Security in the
form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately thereafter, in the
presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures]Kenya
Shillings

[Amount in words]
2. We undertake, if our Tender is accepted, to commence the Works on the commencement date
and to complete the whole of the Works comprised in the Contract within the time stated in the
Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain

binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.

4. We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address
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Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]

To:

[Name of the Contractor]

[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of Kshs.
[amount in figures][Kenya

Shillings (amount in words) ] in accordance with the Instructions to
Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
documents.

AUthOriZEd SIGNALUIE ......eeiiiiiie e
Name and Title of SIgNatory .........c..oooiiiiiiiii

Attachment;
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has submitted a
Tenderdated .........cooeeeeeeeeinnn, for the Rehabilitation/Spot Improvement of .......................
(Name of Contract) KNOW ALL PEOPLE by these presents that WE .................cceeee. having our
registered office @t ..o (hereinafter called “the Bank”), are bound unto

................................. (hereinafter called “the Employer”) in the sum of
KSRS....oevieiee for which payment well and truly to be made to the said Employer, the
Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the
said Bank this ................ Dayof......... 20............

THE CONDITIONS of this obligation are:

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender validity
specified in the Instructions to Tenderers
Or

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer during
the Period of Tender validity:
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to

Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions

to Tenderers;
We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the occurrence of

one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the Period of Tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[Date [Signature of the Bank]
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[Witness] [Seal]

PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in pursuance of
Contract No. dated to execute (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
Kenya Shillings (amount of Guarantee in words) as aforesaid without your

needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be
performed thereunder or of any of the Contract documents which may be made between you and the Contractor
shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any change,
addition, or modification.

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-Clause 8.2 (Taking-Over
Notice), of the Conditions of Contract.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

31 Rev. 1



BANK GUARANTEE FOR ADVANCE PAYMENT

To: [Name of Employer] (Date)
[Address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,
We, [name and Address of Contractor] (hereinafter called “the
Contractor’) shall furnish you with a Bank guarantee by a recognised Bank for the sum specified therein as a
security for compliance with his obligations in accordance with the Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, the [bank or financial institution], as instructed by the Contractor, agree unconditionally

and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of objection on
our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figures]Kenya Shillings
[amount of Guarantee in words].

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to
be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any
liability under this Guarantee, and we hereby waive notice of any such change, addition or modification.

This Guarantee shall remain valid and in full effect from the date of the Advance Payment under the Contract until
(name of Employer) receives full payment of the same amount from the

Contract.

Yours faithfully,
Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:

Address:

Signature:

Date:
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FORM OF AGREEMENT

THIS AGREEMENT is made onthe ............ dayof........conn. 2018 between the Kenya Rural
Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter called the “Employer “of
the 0NE PArt AN ..veccccererr e e e hereinafter

called the “Contractor” of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz:
And has accepted a Bid by the Contractor to execute, complete and maintain such works NOW THIS
AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement,
viz.:

The said BID dated

- Conditions of Contract; Parts | and ||

- The Standard and Special Specifications;
- Priced Bill of Quantities;

- Letter of Acceptance;

- Form of Tender

- Drawings;

- Appendix to the Form of Agreement

- Schedule Of Supplementary Information

- Other Documents/Materials/Conditions agreed and documented.
All aforesaid documents are hereinafter referred to as “The Contract’.

In consideration of the payment to be made by the Employer to the Contractor, the Contractor
covenants with the Employer to execute and complete the Works in conformity with the provisions of the

Contract.
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The Employer hereby covenants to pay the Contractor in consideration of the execution, completion and
maintenance of the Works at the Contract Price or such other sum as may become payable under the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereto

affixed (or have hereunto set their respective hands and seals) on the day and year first above written.

For and on behalf of the

Kenya Rural Roads Authority (KeRRA) Contractor

Name: Eng. W.D.Ochieng’ NAME...ueeiereeretereeerrerteeseseeseeesaesaesaesesaesseneens
Designation: Deputy Director Roads DesSigNation:.....cceeevecereeeneneeceseseseeeeeeaenas

SIGN cererecreeeeresnesneeenesnesnenns SN ceeeeeeceeeereseseeserseenesnesnesessesassnens senssassessenns

In Presence of In Presence of

NAME: evereeeeereeereereesenees o s aeseeessessenes NAME ccereeerereeeerenecneseeseeseesesnesassessessessesessessessesassnes
Designation:...........cceveereereceesersernennes DeSIGNAtION:...ccuccerrreerecrereereeneseees erenesnssessesnesesnes
SIGN cereerecrecnees s errerneaeeenesnee senaes STGN ceevreerereereeeeresneseesaesessesassassassessess s assessessesassasss
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.

1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has been
appointed below);

3 Telephone number (s) of Tenderer;
4 Facsimile of Tenderer;
5 Name of Tenderer’s representative to be contacted on matters of the Tender during the Tender period;
6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address, telephone,
telefax);
Signature of Tenderer
Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ...
Location of business premises; Country/TOWN......ceeeeiiiiiiiiiiieeee
PIOtNO.....eeeeeic Street/Road ..........ccoovveviiinnenn,

Postal Address..........cccccovvvviiiiiiinnnnnn, TelNO .o
NatUre Of BUSINESS.......uviiiiiiiiiiiiiie e
Current Trade Licensee NO...............cc.ee.. Expiring date............cccceeen
Maximum value of business which you can handle at any time: Kshs ............
Name of your Bankers..............vvvvvviiiiiiiiiiiiiiiec e
BranCh. ...

Part 2 (b) — Partnership

Give details of partners as follows:

Name in full Nationality ~ Citizenship Details Shares

Part 2(c) — Registered Company:
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Private or pUBbIiC...........ovviiiiii
State the nominal and issued capital of the Company-

NOMINAIKSNS.......eeiiiiiiii e
ISSUEA KSNS......coiii
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:
Is there any person / personsin ............... c........ (Name of Employer) who
has interest in this firm? Yes/No........................... (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (.[.).élt.e.z)

* Attach proof of citizenship
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SCHEDULE OF LABOUR: - BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR CATEGORY

(MONTH/SHIFT/HOUR)

UNIT

RATES
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Categories to be generally in accordance with those used by the Kenya Building Construction and Engineering
and Allied Trades Workers’ Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

INBME/S]. .ot e e e e e

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his representative who
is authorised to receive on his behalf correspondence in connection with the Tender.

(Signature of Tenderer's Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE
Headquarters:
1. Managing Director
2.
3.
4
5.
etc.
Site Office:
1. Site Supervisor
2
3.
4,
5
6
| certify that the above information is correct.
(Title) (Signature) (Date)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of the project that the
bidder must make available for the Contract

Item No. | Equipment Details Minimum No of No. of
Number Equipment equipment
Required Owned by the to be hired
Bidder
1 Pedestrian Roller — Man walk behind
2 Double drum vibrating pedestrian

roller(3Tons)

3 Self-propelled single drum vibrating

(10Tons)
4 Mobile concrete mixers
5 Excavator/loader
6 Concrete vibrators

7 Tippers payload 7 — 10 tonnes

8 Flat bed lorries

9 Water tankers (10,000 litres capacity)

10 Motor grades

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE PREVIOUS YEARS

DESCRIPTION OF WORKS AND TOTAL VALUE OF CONTRACT YEAR
CLIENT WORKS (KSHS) PERIOD (YEARS) COMPLETED

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ON-GOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %

AND CLIENT PERIOD COMMEN-CEMENT | COMPLETION | VALUE OF | COMPLETED
WORKS | TODATE
(KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is correct.

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’

reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand,

lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may provide

reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES)

CAUSE OF DISPUTE

AMOUNT INVOLVED (KSHS)
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| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT
Identification of Project:

(the “Project”)
Name and address of the Employer:

(the “Employer”)
Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract’) for the
execution of the Project and wish to appoint the Adjudicator to act as adjudicator in accordance
with the Rules for Adjudication [‘the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.
2. The Adjudicator shall be paid:

A retainer fee Of i per calendar
month(where applicable)

Adaily fee of ...ovvveeii

Expenses (including the cost of telephone calls, courier charges, faxes and telexes incurred
in connection with his duties; all reasonable and necessary travel expenses, hotel
accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.

3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has disclosed
to the Parties any previous or existing relationship with the Parties or others concerned with
the Project.

4. This Agreement shall be governed by the laws Of..............cccooeiiiiiiiinnn.
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The Language of this Agreement shall be ..............cccovvviiiiinnn,

SIGNED BY ..o

For and on behalf of the Employer in the presence of

WINESS oo
NaME o
AArESS oo
Date

SIGNED BY ..o

For and on behalf of the Contractor in the presence of

WINESS oo
NamME
AArESS oo
Date

SIGNED BY .o

For and on behalf of the Adjudicator in the presence of

WINESS oo
NaME
AAIESS oo
Date
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FRAUD & CORRUPTION
1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices, in competing for or in executing the Contract, then the Employer may, after giving 14
days notice to the Contractor, terminate the Contractor's employment under the Contract and expel him

from the Site.
2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practice during the execution of the Works, then that employee shall be removed.

3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;
(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(i)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:
a)  They did not engage in any action to influence the Project implementation process to the detriment of
the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any corrupt
practice as defined in the United Nations Convention to combat corruption dated 31 October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

I have taken due note of the importance to comply with environmental and social standards and regulations.
, the undersigned, [............. ] acting as the duly authorized representative of [................ I

With respect to the submission of a bid for[......... ] in accordance with the invitation to tender No [............. ]!
undertake to comply, and ensure that our subcontractors, if any, comply with international environmental and
labour standards consistent with applicable law and regulations in the country of implementation of the Project,
including the fundamental conventions of the International Labour Organisation (ILO) and international
environmental treaties

In addition, | also undertake to adopt any environmental and social risk mitigation measures as defined in the
environmental and social management plan or the notice of environmental and social impact issued by the

Employer.
Dated this day of 20
Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORMRB 1

REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO.....iiiiiicinestee s OF .20
BETWEEN
cevernieeenn APPLICANT
AND
vivevviennr....RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity) of ............... dated
the...dayof ............. 20.......... in the matter of Tender No.............. o) IR 20
REQUEST FOR REVIEW
IWe........coooeii the above named  Applicant(s)) of address:  Physical
address................ Fax No......Tel. No........ Email .............. , hereby request the Public Procurement

Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED ........cevveeeens (Applicant)

Datedon............... dayof.............. /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
............. 20

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent practices
regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION Vii: CONTRACTOR’S EVALUATION CHECKLIST
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Supervision Check List (1/2)

Date Name Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
! / ! ! ! / / / / / Excellent point to be specified
1 |Execution system ‘Works Execution Programme (including its revised version if any) is
in general 1-1  |submitted before the date specified in contract document I:I I:I I:I I:I I:I I:I I:I I:I I:I
‘Works Execution Programme properly reflects the given specifications and
1-2  |site conditions D D EI D D D D D D
Execution procedures are in accordance with Works Execution Programme
13 OoOojo|jo|jo|go|go|d
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1 |Execution Programme D D EI l:l D EI D D
All equipment used is well maintained during the execution of works
22 Oojo|jo|o|o|go|d
3 [Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 3-1  |Works Execution Programme I:I I:I I:I EI I:I I:I I:I I:I
Contractor's in-house key staff understand work process and schedule
32 |properly OoOoigoooOoiojoio
Contractor's in-house staff give technical guidance and direction to workers
33 |and operators properly and timely O|oo|joajoiait
Communications with authority in writing is properly and timely
34 O|Oojo|jo|o|go|go|t
4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 41 |programme Oojo|jo|o|o|o|d
‘Wage payment is properly made on time
42 O|Oojo|jo|o|go|go|d
5 |Site base Office and stockyard are prepared in accordance with Works Execution
tacilitics 51 [programme OoOoigoooOoigojoimda
Site is well maintained during the work execution and cleared on
52 |completion Oooo|o|o|o|go|d
Material stored on site is properly managed during the work execution
53 O|Oojo|jo|o|go|go|d
6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 |routinely conducted based on specifications and Works Execution |:| D |:| |:| D |:| |:| |:|
management Programme
| Filling Example : v/ Check point is satisfactory B Check point is unsatisfactory N/A Not applicable |
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Supervision Check List (2/2)

Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractors work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after| Remarks
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ / / / / / / / / / Excellent point to be specified
6 |Quality and Results of material testing, structural examination and measurements are
quantity 62 |within the specifications.
m ment Results of material testing, structural examination, and measurements are
6-3 properly compiled as reports for confirmation
7 |Work scheduling Understanding of critical path and its reflection on scheduling are proper
7-1
Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme
Changes caused by site conditions are properly handled to keep Works on
7-3  |schedule
All works are completed within the contract term or within the extended
7-4  lterm as allowed
8 |Work safety No accident occurs to workers, operators, or third-parties.
management 8:1 OajOojojajbojiai—t
Safety of workers and operators is considered
82 O|o|o|o|o|o|o|o
Accident prevention efforts for third-parties are proper
83 OogjOojojiajbo|jai—
Traffic and site safety devices are properly installed and managed
84 OajOojojajbojai—
Temporary facilities (e.g. scaffolding) are constantly checked
85 OigjOojoiajbo|jai—
9 |Environmental Environmental and social mitigation efforts {e.g. against noise, vibration,
and social &1 emnission, and dust ) are conducted D D D D D D D D
management ‘Waste material from site is properly disposed
92 OoOoOojajoojajda
Damage to existing roads, works and services is avoided or are repaired
93 |when it occurs oOoojaoOoiajda
Transportation by vehicles is properly done with no overloading, and
9-4  |neither material falling, leakage, nor spillage. D D D D D D D D

Filling Example : v/ Check point is satisfactory B Check point is unsatisfactory N/A Not applicable
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES
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ROUTINE MAINTENANCE - SPECIFICATIONS

58 Rev. 1



CONTENTS:

SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS..........ccccooimininininneniinennns A-3
STANDARD SPECIFICATION. ....ciiiiieeeiiiiie et A-3
SECTION 01 PRELIMINARY AND GENERAL ITEMS..........cccoveeiiiiieenn,

01-40-001 Mobilisation, Establishment and Demobilisation from Site.........

01-40-002 Clearance on Completion...........ccccooeviiiiiiiiiiiieeiie e

01-40-006 Traffic CONrOL........vviieeee e A-4
01-40-007 Drinking Water..........ccovviiii e

SECTION 04: ROADSIDE CLEARANCE..........otiiiiiiiieeiiiiiie e

04-50-002 Grass Cutting (Manual).............ccoocveeeiiiiiiiee

04-50-003 Bush Clearing - Heavy.............coocvviiieiiii e,

04-50-004 Bush Clearing - Light..........ccvveiiiiiiiiic e A-6
04-50-008 Clearing of Obstructions.............ccoeeiiiiiiiiiiiiccecee i,

04-50-005 Pruning Tree Branches. ..o A-6
SECTION 05: EARTHWORKS. ...

05-70-001 GrasSiNg ....ccvvviiieee e

SECTION 08: CULVERT AND DRAINAGE WORKS.........ccooiiiieeiiiiieee e

08-50-002 Ditch Cleaning (Manual).............ccccovviiiiiieiiiiiiiiee e
08-60-001/2/3/4/5 Culvert Cleaning (Partially blocked)..............ccoovieiiiiiiiinnnnnn.

08-60-001 300 MM i@ ...

08-60-002 A50 MM diA. e

08-60-003 B00 MM 8. e

08-60-004 900 MM I8,

08-60-005 1200 MM i@,
08-60-006/7/8/9/10 Desilting Culverts/Structures inlet/outlets (Fully blocked)..............

08-60-006 300 MM dIA...eiieeee e

08-60-007 A50 MM I8,

08-60-008 B00 MM QiAo

08-60-009 900 MM dIA...eieeeee e

08-60-010 1200MM I8, ..

08-70-001 Headwall Repair Masonry...........cccveeiiiiiieniiiiieciiece i

08-70-002 Headwall Repair - Concrete...........ooovvvvviiiiiie e,

08-70-008 Scour Check Repair - Masonry ............ccccvvveeeeeeiiiiiiiiieeeeee

08-70-009 Scour Check Repair - WOOdEN.........cvvvvveieeiiiiiiiiiiiiee e,

08-70-010 Scour Check Repair - concrete........ccvvveiiieiiiiiiiiiiiiieee,

08-70-011 Stone Pitching Repair..........covvieoiiiiiiiiii e

08-80-004 Drift Maintenance - desilting..............ccoceviiiiieeiiiii e

08-80-005 Drift Repairs - CONCrete.......vvviviiiiiiiiiiiiiiecieeeeecccciieeeeeee

SECTION 10: CARRIAGEWAY REPAIR WORKS.........ccvvvieeiiiiiieeeeiieee

10-50-006 Light Manual Reshaping (Potholes, Ruts and Gullies....................

10-50-009 Light Manual Reshaping (Grub edge and Reshape carriageway...

SECTION 11: SHOULDER MAINTENANCE AND REPAIR..........ccccveeiiiinnn, A-16
11-50-001 Shoulder Grading...........ocvveeeiiiiiieeiiie e A-16
SECTION 15: PAVED CARRIAGEWAY MAINTENANCE...........ccccccoovnvnnnennn,

15-50-001 Pothole Patching - hot miX............ccooeiiiii

15-50-002 Pothole Patching - cold MiX...........ccvveiiiiiieiiiiiiieeieece

15-50-004 Road Edge Repairs. ...........cooviiiiiiiiiiiiiciic e

15-60-001 Spot Sealing — (FiNe Cracks)...........cocuveeiiiiiiiiiieieiieeeei,

15-60-002 Crack SEaliNG.......cceiiiriiieiiiiie et
15-80-001/005  Base REPAIrS.........ccuvreeiiiiiieeiiie e A-19
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SECTION 17:

17-50-001
17-50-002

SECTION 20:

20-50-001
20-50-003
20-50-004
20-50-006

SECTION 25:

25-50-001
25-50-002

BRIDGE MAINTENANCE.........cciiii A-22

Cleaning and Clearing DeckK............coeviiiiiiiiiiiiiicciiccc A-22
Cleaning and Clearing — Riverbed.............cccccooiiiiiiiiiii, A-22
ROAD FURNITURE REPAIR AND MAINTENANCE...................... A-23
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Marker Posts Replacement.............ooooviiiieeeiiiiiiieeeeee A-24
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be synonymous with
“Employer’s duly authorised Representative” as referred to in the Conditions of Contract.

SECTION 01 : PRELIMINARY AND GENERAL ITEMS

Scope:

This section refers to those items that are needed at the start and end of the Works or are provisional items
applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out the required
Works.

The Contractor shall ensure that all possible means of protection are given to the staff at all times. Such protection
shall include provision of high visibility clothing or vests for the workforce, in potentially dangerous locations. The
Contractor shall also maintain first aid kits with items included on the advice of the local Medical Officer, or as
directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the costs in the other rates for other
measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from the site, and
the Site left in good order to the satisfaction of the Engineer.

Measurement and Payment
The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been
satisfactorily carried out.

01-40-006 Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned well in
advance so that all traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they are
visible to road users.

Work Method
The Contractor shall use Labour to carry out this item of work
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Quality Control
The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic Control is in
place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work locations,
for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been
provided.
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SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes items such as bush clearing,
pruning of tree branches, grass cutting, and removal of litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 100mm
measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by
the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet
drains of structures/culverts and deposited in approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures
such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the
work.

04-50-003 Bush Clearing - heavy
04-50-004 Bush Clearing - light

04-50-005 Pruning Tree Branches
This activity involves the removal of small trees, shrubs and bushes all including their root systems, In addition, the

Engineer may order the trimming of branches of large trees to improve visibility. The width limits shall be as
instructed by the Engineer.
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The cut material shall be collected into heaps away from the side drains and where it shall not block or interfere with
visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control
The width for bush clearing shall be measured at 50-m intervals and shall be free of trees or bushes.

Measurement Unit: m?
The measurement shall be the area cleared according to the specified widths and measured length of clearance.

Payment
The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required to carry out the

work.
04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

o Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the
road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the
safe disposal thereof outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the
Engineer. Liaison with the Police may be necessary.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control

The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.

Payment

The unit rate shall be the full compensation for the provision of labour, tools and incidental costs necessary to carry
out the tasks.
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SECTION 05: EARTHWORKS

05-70- 001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes
by filling with suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for and
water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control
e The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of + /- 100mm.
o The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the
work.

SECTION 08:  CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of the side
drains, mitre drains, catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted

i. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear of
the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as directed by
the Engineer.
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Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
o Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit; m

The measurement shall be the length of drain desilted or cleaned to the specified cross-section.

Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.

i Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section
and left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the
carriageway. All debris and other unsuitable material removed from the side drains shall be disposed of well clear of
the drainage system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
o The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m3
The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-section.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.
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08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)

08 - 60 - 001 300mm dia;
08-60-002  450mm dia;
08-60-003  600mm dia;
08-60-004  900mm dia;
08 - 60 - 005 1200mm dia
This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and

the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at
all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.
All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control
The culverts shall be checked as free of debris to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.

08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;
08-60-007  450mm dia;
08-60-008  600mm dia;
08 - 60 - 009 900mm dia;
08-60-010 1200mm dia
This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and

the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at
all times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.
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All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control
The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.

08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or
replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

o The stability of the walls and the pointing shall be to the satisfaction of the Engineer.

Measurement Unit; No

The measurement shall be the number of walls repaired as directed by the Engineer.

Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.

08-70-002 Headwall Repair - Concrete
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The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.
Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out
and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement
mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct
lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected
from direct sunlight and kept moist for 3 days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.

08 -70 - 008: Scour Check Repair - masonry
08 -70-009: Scour Check Repair - wooden
08-70- 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction
details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines,
levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control

EB
The sizes of the stakes and stones used shall be as the original construction.

The shape of the scour check shall be checked using the scour check template.

Measurement:  No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment
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The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work.
08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone
pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-
bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out of weepholes, as required. All
work shall be to the lines and levels of the original construction with new stonework and mortar being flush with the
adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the
work.

08- 80- 004 Drift Maintenance - desilting
This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris shall be
deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length , width and
measured depth of the affected section of drift.
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Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back
damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be
cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new
concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials. The
surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be Class
20/20 unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit; m?3

The measurement shall be the volume of concrete used for the repair.
Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.
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SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)
Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as pothole
patching, and reshaping of the carriageway, using labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)

Description:
This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully until firm ground is

reached, and filling with approved material and ensuring that the area is free draining.
For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the
surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this work

Quality Control

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied shall be such that no rammer imprint on the surface shall be seen.
Measurement Unit: m3

The measurement shall be total volume of materials used for the repairs.

Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary to carry out

the work.
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10- 50- 009:  Light Manual Reshaping (Grub edge and Reshape Carriageway)

Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and reshaping of
the camber of the road to the original standard and shape. No grass shall be grubbed from the shoulders, but it shall
be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where additional suitable
material is required to reinstate the camber to the required shape, this material shall be obtained from approved
sources nearest to the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.

Quality Control

o The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of
+50mm or -20mm
o The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +/- 1%

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
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SECTION 11: SHOULDER MAINTENANCE AND REPAIR

11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road using either a

Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway. Suitable material
from the front slope of the side drain shall be bladed and spread on the shoulders (and, if appropriate the
carriageway), unless otherwise directed by the Engineer, and the shoulders re-formed to the cross-section
dimensions, as shown in Table 10.2. Compaction shall be achieved with the wheels of the equipment used, or by

other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway width Overall width to front
of Ditches
A/B/C + Secondary Roads 6.0m 84m
D/E + Minor Roads 54m 7.8m
RAR Roads 45m 6.5m
Minor/RAR roads with insufficient widths or 35m 55m
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Temporary

Work Method

The Contractor shall use Equipment to carry out this item.
Measurement Unit: km

The measurement shall be the length of shoulder reformed.
Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying
out the work.

SECTION 15:  PAVED CARRIAGEWAY MAINTENANCE
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15-50 - 001: Pothole Patching - hot mix
15-50 - 002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where there is no
evidence of base failure. Potholes shall be defined as local failures usually round or oval in shape covering less than
4.0 sq. m and less than 100mm in depth. Repair of larger areas shall be defined as surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back to sound

road material. The hole shall extend to the bottom of the base layer, and the sides shall be cut to form a vertical
face. All unsuitable material shall be removed and deposited away from the road to the approval of the Engineer.

A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom of the
prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and compacted in two or
more layers of regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried out using a
pedestrian vibrating roller, plate compactor or hand rammer as appropriate until the surface is level, with the
surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.

Premix proportions shall be as follows:

- Sand 38%

- 6.7mm aggregate 57%

- Bitumen emulsion 5% (bitumen content 60-65%)
Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The quality of the repair material shall be to the approval of the Engineer.
o The patch shall be checked using a straight edge and shall be flush with other parts of the carriageway
e  Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit; m?3

The unit of measurement shall be the volume of material used in the repair.

Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and incidental
costs required to carry out the work.
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15-50 - 004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of pavement layers and
the shoulders.

All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and thoroughly
compacted, in similar materials to the existing pavement. The pavement shall be similarly rebuilt against sound
material of the existing pavement, and thoroughly compacted. The top of the compacted fill shall be between 30mm
to 50mm below the estimated new surface level.

A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the new edge.
The trench shall be swept clean of all loose material and primed with bitumen emulsion.

A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness, finishing flush with
the existing surface and maintaining the cross fall. The repaired edge shall be finished off by sheet patching with a
light sand layer to absorb surplus bitumen.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

o The edge repair shall be checked using straight edge to be flush with other parts of the carriageway

e  Compaction of the edge repair shall be such that no imprint of the compaction equipment is visible.

Measurement Unit; m?

The measurement shall be the area of the repair including the bituminous edge and shoulder.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs required to carry
out the work.

15-60-001 Spot Sealing - (Fine cracks)
This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The area to be

sealed shall be marked in chalk and be clean and dry. The bituminous binder shall be as specified by the Engineer
and shall be applied with a spray lance or other approved method. Distribution rates shall be 1.5kg/m? for bitumen
emulsion.

Coarse sand, up to 5mm, shall then be spread over the whole surface.
Crack sealing shall be carried out during the warm and dry weather.
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Work Method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

o The quality of the repair work shall be to the approval of the Engineer.
o The area of spot sealing shall be checked to be free of cracks.

Measurement Unit; m?

The measurement for this item will be the area of fine cracks repaired.

Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental costs required to
carry out the work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a surface
dressed or bituminous carriageway or shoulder.

The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot cut back
bitumen.

The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the nozzle or spout
held close to the road surface, keeping the width of the spread as narrow as possible. Coarse sand, up to 5mm, or
crusher dust shall be spread over the strip of the binder.

All crack sealing shall be carried out during the warm and dry weather.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

o The sealing shall be carried out to the satisfaction of the Engineer.
o The area of sealing shall be checked to be free of cracks.

Measurement Unit; m

The measurement shall be the length of cracks sealed.

Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to carry out
the work.

15-80 - 001 to 005 Base repairs
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This activity involves the repair of localised failures of the pavement layers, including the removal of the deformed
areas and reconstructing the pavement and surfacing layers including treatment of the bottom of the excavation
prior to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut back to
sound road material. The sides shall be dressed so that they are at 60° to the horizontal, and the bottom of the hole
shall be compacted to a density of 93 % AASHTO T180. All unsuitable material shall be removed and deposited
away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all vertical surfaces
and on the bottom of the prepared hole.

The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat gravel, according
to the original base material, and shall be compacted in layers as directed by the Engineer.

15-80-001: Graded Crushed Stone

“Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the specified envelope.
The stone class shall be given in the special Specifications or as directed by the Engineer.

Work Method
The Contractor shall use Labour and Equipment to carry out this item of work.

Quality Control

o The repair shall be carried out to the approval of the Engineer.

e The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

o  Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit m3
The measurement shall be the volume of graded crushed stone compacted in the repair measured in-site.

Payment
The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment and

incidental costs, required to carry out the work.

15-80-002: Dense Bitumen Macadam
Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and penetration
grade bitumen, as specified for road-base material.

Work method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The repair shall be carried out to the approval of the Engineer

o The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

o Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.
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Measurement Unit: m?3
The measurement shall be the volume of dense bitumen macadam compacted on the road measured in- situ.

Payment
The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment, and

incidental costs required to carry out the work.
15-80-005: Neat Gravel

‘Gravel “ includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey sands,
decomposed rock, crushed rock or a combination of any of these materials.

Work method
The Contractor shall use Labour and Equipment to carry out this item of work

Quality Control

o The repair shall be carried out to the approval of the Engineer.

o The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

o Compaction of the patch shall be checked such that no imprint of the compaction equipment shall be
visible.

Measurement Unit; m3

The measurement shall be the volume of gravel compacted on the road measured in-situ.

Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools, equipment, and
incidental costs required to carry out the work.
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SECTION 17:  BRIDGE MAINTENANCE

17 - 50 - 001: Cleaning and Clearing - Deck
17 - 50 - 002: Cleaning and Clearing - Riverbed
Description

This activity involves the following tasks,

o Brooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of the same
from site

Removal of all dirt and stones lodged between deck planking

Clearance of weep holes of dirt and debris

Removal of all dirt and debris in joints between beams and abutments or any point under bridge

Removal of debris lodged at pier and abutments or any point under the bridge

Removal of trees and bushes growing under the bridge and directly upstream and downstream and disposing
the material away from the bridge and stream

Cleaning of any signs or reflectors on or at the bridge.

Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical solutions
against wood destroying insects.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The bridge deck shall be checked to be clean and free of dirt and debris
e The passage below the deck shall be checked to be free of obstructions

Measurement Unit; Provisional Sum

The measurement of work shall be on a Dayworks basis.

Payment

Payment shall be made for the labour and material instructed by the Engineer to be used on the work.
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SECTION 20:  ROAD FURNITURE REPAIR AND MAINTENANCE

20-50- 001: Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly
aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the
tightening of the same. The maintenance shall also extend to securing any loose posts by the re-compacting or
removal of any unsuitable material surrounding the posts, importing and compacting of suitable material to render
the post secure.

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control

o The signs shall be clean and in vertical position
o The fixings shall be hand checked to be tight

Measurement Unit; No.

The measurement shall be number of signs maintained.

Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out the
work.

20-50- 003: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and
secure condition. The repair shall include securing any loose posts by re-compaction or removal of any unsuitable
material surrounding the post, importing and compaction of suitable materials to render the posts secure, and the
re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

o The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed
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Measurement Unit; m

The measurement shall be the length of Guardrail repaired

Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out the
work.

20- 50- 004: Marker Posts Replacement

This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple excavation
and backfilled with soil. The depth of the excavation shall be determined on the site, depending on the size and
shape of the marker stone or post.

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control

o The posts shall be vertical and firmly bedded to the approval of the Engineer
Measurement Unit: No

The measurement shall be in number of marker posts.

Payment
The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to carry

out the work.

20-50-006: Sign cleaning and repainting

This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign supporting
structures, rear panels of signs, kilometre posts and culvert markers. Surfaces to be painted shall be clean, dry and
free from loose material.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
e The cleaning and painting shall be carried out to the approval of the Engineer

Measurement Unit: No
The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted.
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Payment
The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to carry out the

work.

SECTION 25: HIV/IAIDS AWARENESS AND PREVENTION CAMPAIGN

Scope:
This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers for the duration of the
Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented by workers
employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least A1 size on buildings and A3 size or other
approved size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

Measurement Unit: month
The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.

Payment
The unit rate shall include full compensation for labour and material required for the provision of the item.
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25-50-002  AIDS Prevention Campaign
The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration of the
Contract.

As part of the campaign the Contractor shall make condoms available to the workers. The condoms shall be
supplied by the Employer through the Engineer.

Measurement Unit; month

The measurement shall be the calendar month measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material including the distribution of
condoms, required for the provision of the item.
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U WHITE

BLACHE

MNOTES

1. The wording of the project sign board and the location to be as directed by the Engincer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3 Wurding roard posts to be attaclied to the posts wirh gnlvanised nails

4 Project board posts and struts to be embedded in concrete class 20/26(1:2:4)
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PREAMBLE TO BILLS OF QUANTITIES

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with the
Instructions to Tenderers and these Documents.

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the work
described under the several items including all costs and expenses which may be required in and for the
execution of the work described and for the Contractor’'s overheads and profits. The rates shall be VAT
exclusive but include all other taxes, levies and fees applicable. The rates shall be based on the Works being
carried out in accordance with the R2000 Strategy of using optimum labour resources.

3. Each item in the Bills of Quantities contains only a brief description of the required work. Fuller details and
descriptions of the work to be done, the materials to be used, the standards of workmanship, methods of
measurement and payment are to be found in the various sections of the Specifications and on the Drawings.

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to be carried
out. There is no guarantee that the Contractor will be required to carry out all the quantity of work indicated
under any one particular item or group of items in the Bills of Quantities. The basis of payment shall be the
Contractor’s rates and the quantities of measured work done in fulfilment of the obligations under the Contract.

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of the Engineer.
The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect the realistic costs,
including overheads and profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high or
low, the Contractor may be required to amend the rate to the satisfaction of the Engineer.
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BILLS OF QUANTITIES
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Road Code F6079 Section Name
Package: KeRRA/SYA/A/IF6079/22%/2-49-18|19-046

Contractor 0
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 overheads/Preliminaries Project:
Unit Bid

Iltem No. Description Units | Quantity | Rate(Ksh) | Amount KSh
01-50-014 Field supervision KS 102473.4 | 1.00 102,473.40
01-50-016 Materials Investigation &Testing KS 20000 | 1.00 20,000.00
01-60-005 Publicity Sign Boards KS 2 | 10,000.00 20,000.00

Total Carried Forward to Summary: 142,473.40
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Road

Code F6079

Package: KeERRA/SYA/A/F6079/22%/2-49-18|19-046
Contractor

Section Name

Bill of Quantities

Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh
04-50-004 | Light Bush Clearing M2 10000

Total Carried Forward to Summary:

116
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Road

Code F6079

Package: KeERRA/SYA/A/F6079/22%/2-49-18|19-046
Contractor

Section Name

Bill of Quantities

Page: 3
Bill No.8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh
08-60-008 | Culvert Cleaning- Fully Blocked - 600mm MT 21

Total Carried Forward to Summary:
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Road Code

F6079

Package: KeRRA/SYA/A/F6079/22%/2-49-18|19-046

Section Name

Contractor
Bill of Quantities Page: 4
Bill No.10 | GRADING AND GRAVELLING WORKS Project:
Unit
Bid
Un Rate(
Iltem No. Description its | Quantity | Ksh) | Amount KSh
Heavy grading without watering or compaction instructed by
10-50-001 | the Engineer M2 42120 -
Provide gravel wearing course-excavation,free haul, spread,
10-60-001 | water and compact gravel to specifications M3 486 -
Total Carried Forward to Summary: -
118 Rev. 1




RoadCode
Structure:

F6079

Package: KeERRA/SYA/A/F6079/22%/2-49-18|19-046

Contractor

Section Name
Kobare - Ngiya

Bill of Quantities

Page: 1

Summary Project:

Amount

Item No. Description (KShs)
1 | General: Office administration and overheads/Preliminaries 142,473.40

4 | SITE CLEARANCE -
8 | CULVERT AND DRAINAGE WORKS -
10 | GRADING AND GRAVELLING WORKS -

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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