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SECTION I: INVITATION TO BID

Tender reference No. KERRA/O011/NRK/NE/22%/039/2-45-19/20-014

Tender Name: Routine Maintenance of Nairegie Enkare - Kojonga Road (C710)

The Kenya Rural Roads Authority — Narok Region invites sealed tenders for the
Routine maintenance of Nairegie Enkare - Kojonga Road (C710)

Interested eligible candidates may obtain further information and inspect tender
documents at Kenya Rural Roads Authority — Narok Region procurement office, P.
O. Box 398 — 20500 Narok opposite Narok County Government offices during
normal working hours.

A complete set of tender documents may be obtained by interested candidates
upon payment of non-refundable fees of Kshs. 1,000.00 at Kenya Commercial
Bank Account No. 1114343196 account name KeRRA A-I-A. or be downloaded
from KeRRA website at www.tenders.kerra.go.ke for free.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and
shall remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes marked
with Tender name and reference number and deposited in the Tender Box at Narok
Regional Office or to be addressed to Kenya Rural Roads Authority, Narok Region,
and P. O. Box 398 — 20500 Narok to be received on or before the date in the
Tender Advertisement.

Tenders will be opened immediately thereafter in the presence of the
Candidates or their representatives who choose to attend at Kenya Rural Roads
Authority, Narok Region, and P. O. Box 398 — 20500 Narok procurement office

For (Regional Manager — Narok Region)
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INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful Tenderer will be expected to complete the Works by the Intended
Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their
tenders, unless otherwise stated:

€) Certified Copy of certificate of Incorporation / Business Registration
Certificate

(b) Certified Copy of current CR12

(c) Certified Copy of National Identity Card (I.D) / Valid National passport
of all Directors of the company

(d) Copy of PIN and VAT Certificate

(e) Copy of Valid Tax Compliance Certificate

)] Copy of Valid Certificate of Registration and Practicing Licence from
the National Construction Authority (NCA 1 - 8)

(g)  Authority for person signing the Tender (Provide Power of Attorney)

(h)  Authority to seek references from Tenderer’s Bankers

0] Proof of Bank account in the Contractor's name (attach Bank
Statement for last three (3) Months)
()] Provide signed and stamped audited accounts for the last 3 years

(k) Serialization or Pagination of bid documents

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into
a contract for construction of the Works. The costs of visiting the Site shall be
at the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in the
tender.

The price to be charged for the tender document shall not exceed
Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.
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2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents
listed here below and any addenda issued in accordance with clause
2.4 herebelow:-

(@) these instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

() Bills of Quantities

(9) Other materials required to be filled and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will respond to any
request for clarification received earlier than seven [7] days prior to the
deadline for submission of tenders. Copies of the Employer’s response will be
forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall
be part of the tendering documents and shall be communicated in writing or
by cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders in accordance with clause
4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.

The tender submitted by the Tenderer shall comprise the following:-
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@ The Tender;
(b)  Tender Security;
(c) Priced Bill of Quantities for lump-sum Contracts

(d)  Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days prior to the
deadline for submission of tenders, shall be included in the tender price
submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the
date of submission. However in exceptional circumstances, the Employer
may request that the Tenderers extend the period of validity for a specified
additional period. The request and the Tenderers’ responses shall be made in
writing.

The Tenderer shall prepare one original of the documents comprising the
tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the Tenderer. All
pages of the tender where alterations or additions have been made shall be
initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by
the procuring entity not later than 7 days prior to the deadline for submission
of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer

within 7 days of receiving the request to enable the tenderer to make timely
submission of its tender.
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4. Submission of Tenders

4.1

The tender duly filled and sealed in an envelope shall;-

(&) be addressed to the Employer at the address provided in the invitation
to tender;

[b]  bear the name and identification number of the Contract as defined in the
invitation to tender; and

[c] provide a warning not to open before the specified time and date for tender
opening.

4.2 Tenders shall be delivered to the Employer at the address specified above
not later than the time and date specified in the invitation to tender.

4.3 The tenderer shall not submit any alternative offers unless they are
specifically required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails
to comply with this requirement will be disqualified.

4.4  Any tender received after the deadline for opening tenders will be returned to
the tenderer un-opened.

45 The Employer may extend the deadline for submission of tenders by issuing
an amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the
original deadline will then be subject to the new deadline.

5. Tender Opening and Evaluation

5.1  The tenders will be opened in the presence of the Tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation to
tender.

5.2 The Tenderers’ names, the total amount of each tender and such other
details as may be considered appropriate, will be announced at the opening
by the Employer . Minutes of the tender opening, including the information
disclosed to those present will also be prepared by the Employer.

5.3 Information relating to the examination, clarification, evaluation and

comparison of tenders and recommendations for the award of the Contract

shall not be disclosed to Tenderers or any other persons not officially

concerned with such process until the award to the successful Tenderer has

been announced. Any effort by a Tenderer to influence the Employer’s
8 Rev 1
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officials, processing of tenders or award decisions may result in the rejection
of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

where there is a discrepancy between the amount in figures and the amount
in words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer’s representative, there is
an obvious typographical error, in which case the adjustment will be made to
the entry containing that error.

In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of the
Bill of Quantities/Quotation, the amount as stated in the Form of Tender shall
prevail.

The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of
the Corrected Builder's Work (i.e. corrected tender sum less P.C. and
Provisional Sums).

The Error Correction Factor shall be applied to all Builder's Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and with concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer
does not accept the corrected amount, the tender may be rejected and the
Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 25%
of the original contract price.

Price variation requests shall be processed by the procuring entity within 30
days of receiving the request.

To assist in the examination, evaluation, and comparison of tenders, the
9 Rev 1
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6.

5.10

Award

6.1

6.2

6.3

6.4

Employer at his discretion, may request [in writing] any Tenderer for
clarification of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or facsimile
but no change in the tender price or substance of the tender shall be sought,
offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

of Contract

The award of the Contract will be made to the Tenderer who has offered the
lowest evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves
the right to accept or reject any tender and to cancel the tendering process
and reject all tenders at any time prior to the award of Contract without
thereby incurring any liability to the affected Tenderer or Tenderers or any
obligation to inform the affected Tenderer or Tenderers of the grounds for the
action.

The Tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract documents called
the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract
documents called the “Contract Price” which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the
Employer and the successful Tenderer. It will be signed by the Employer and
sent to the successful Tenderer, within 30 days following the notification of
award. Within 21 days of receipt, the successful Tenderer will sign the
Agreement and return it to the Employer.
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6.5

6.6

6.7

6.8

Within 21 days after receipt of the Letter of Acceptance, the successful
Tenderer shall deliver to the Employer a Performance Security amount
stipulated in the Appendix to Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

7. Corrupt and fraudulent practices

7.1

7.2

7.3

The procuring entity requires that the tenderer observes the highest standard
of ethics during the procurement process and execution of the contract. A
tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.

The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent

practices risks being debarred from participating in public procurement in
Kenya.
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SECTION Ill: QUALIFICATION CRITERIA

& Registration

Submission
No. | Subject Requirement Single Entity .
Requirements
1. Eligibility
11 Eligibility . . .
Nationality in accordance with
confidential business Questionnaire in Must meet requirement Refer to standard form section 7
the standard forms
1.4 Incorporation Pursuant to sub clause 1.2 the following

shall be provided;

- Certified Copy of Certificate of
incorporation to show that the applicant
is a registered company and legally
authorised to do business in Kenya

Must meet requirement Refer to standard form section 7
- Proof of registration with the National
Construction Authority Category NCA 7
and above for Road Works.

- Proof of prequalification with KeRRA
Narok with the respective category as
advertised
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Requirement

Single Entity

Submission
Requirements

History of Non-
Performing
Contracts

Non-performance of a contract did not
occur within the last three (3) years prior
to the deadline for application
submission based on all information on
fully settled disputes or litigation. A fully
settled dispute or litigation is one that
has been resolved in accordance with
the Dispute Resolution Mechanism
under the respective contract, and
where all appeal instances available to
the applicant have been exhausted.

Must meet requirement by itself or as
party to past

Pending
Litigation

All pending litigation shall in total not
represent more than fifty percent (50%)]
of the Applicant's net worth and shall be
treated as resolved against the
Applicant.

Must meet requirement by itself or as
party to past

Refer to standard form section 7

Financial
Performance

Submission of audited balance sheets or
if not required by the law of the
applicant's country, other financial
statements acceptable to the Employer,
for the last two [2] years to demonstrate:
(a) the current soundness of the
applicants financial position and its
prospective long term profitability, and
(b) capacity to have a cash flow amount
of min KShs 500,000.00 or equivalent
working capital for works valued
between 3 to 6 million

N/A

Refer to standard form section 7

Average
Annual
Construction
Turnover

Minimum average annual construction
turnover of KShs 1 Million, calculated as
total certified payments received for
contracts in progress or completed,
within the last three years

Refer to standard form section 7

Rev 1
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Submission

No. | Subject Requirement Single Entity Requirements

4.1 General Experience under construction contracts
Construction in the role of contractor, subcontractor,
E . or management contractor for at least
Xperience the last five years prior to the
applications submission deadline

Refer to standard form section 7

4.2(a) | specific Participation as contractor, management
contractor or subcontractor, in at least
two (2) contracts within the last five (5)
years, each with a value of at least
KShs. 300,000.00 (three hundred
thousand), that have been successfully
and substantially completed and that are Refer to standard form section 7
similar to the proposed works. The
similarity shall be based on the physical
size, complexity, methods/technology or
other characteristics as described in
Scope of Works

Construction
Experience

4.2(b) b) For the above or other contracts
executed during the period stipulated in
4.2(a) above, a minimum construction
experience in .at IeasF one (1) of: Refer to standard form section 7
- Routine maintenance
- Spot improvement &
rehabilitation works.

4.3

Work

Submission of a brief work methodology Refer to standard form section 7
Methodology

5. Equipment Holding
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Submission
No. | Subject Requirement Single Entity .
Requirements
5.1 Minimum The bidder must indicate the minimum
number of | the core plant and equipment
Equi ¢ considered by the company to be | Must meetthe requirement Refer to standard form section 7
quipmen necessary for undertaking the project
together with proof of ownership
6. Current Commitment
The total value of current works on the
a0 on-going contracts must not exceed
6.1 On-going KShs. 3 milion for contracts not | Must meet requirements
contracts exceeding 3 million and Kshs. 10million
for contracts between three to six million
7. Site Staff
The site staff shall posses minimum Refer to guideline notes
levels set below;
Foremen
Qualification = Minimum Certificate
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming
part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified
by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“‘Days” are calendar days; “Months” are calendar months.

“‘A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to
Conditions of Contract and calculated from the Completion Date.

“‘Drawings” include calculations and other information provided or approved
by the Employer’s Representative for the execution of the Contract.

‘Employer” Includes Central or Local Government administration,

Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.
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2.

“‘Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“‘Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“ A Variation” is an instruction given by the Employer’'s Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the  Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

18 Rev 1



Tender Document for procurement of Road works FY 2019/20 Narok

3. Employer’s Representative’s Decisions
3.1 Except where otherwise specifically stated, the Employer’s Representative will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.
4. Works, Language and Law of Contract
4.1  The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor,
as updated with the approval of the Employer’s Representative, and complete
them by the Intended Completion Date.
4.2  The ruling language of the Contract shall be English language and the law
governing the Contract shall be the law of the Republic of Kenya.
5. Safety, Temporary works and Discoveries
5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.
5.2  The Contractor shall be responsible for the safety of all activities on the Site.
5.3 Any thing of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’'s Representative of such discoveries and carry out
the Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

Within seven days after Site possession date, the Contractor shall submit to
the Employer's Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

7.1 The Employer shall give possession of all parts of the Site to the Contractor.
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7.2 The Contractor shall allow the Employer’s Representative and any other person

authorised by the Employer’'s Representative ,access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative

which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer's Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer's Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-(a)  force
majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(©) reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

(d) reason of the Employer's Representative’s instructions issued under
these Conditions, or

(e) reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix
to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close
to the date on which it was necessary for him to receive the same, or

)] delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or
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(g) reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the
testing or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work,
materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or
() reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually

obliged to supply or to execute as the case may be, or

(k)  delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

111

11.2

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s Representative shall record
the business of management meetings and provide copies of the record to
those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Employer’'s
Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that
the Employer’'s Representative considers may have a defect. Should the
defect be found, the cost of uncovering and making good shall be borne by
the Contractor. However if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract
Price.

The Employer’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins
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at Completion, and is defined in the Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Employer’'s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer's Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities

12.1

12.2

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by
the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates
in the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

The Contractor shall provide the Employer’'s Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities, the rate in the Bill of Quantities shall be used to calculate the value
of the variation. If the nature of the Work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer’s Representative’s own forecast of the effects of
the variation on the Contractor’s costs.
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14 Payment Certificates and Final Account

15.

16.

14.1

14.2

14.3

The Contractor shall be paid after each of the following stages of Work
listed here below (subject to re-measurement by the Employer’s
Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage
shall be based on the quantities so obtained in the re-measurement
and the rates in the Bill of Quantities.

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.

The Contractor shall supply the Employer’'s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer’'s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Employer’s Representative
shall issue within 21 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Employer's Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer
shall pay the Contractor the amount so certified within 60 days of the issue of the
Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor
shall be entitled to claim simple interest calculated pro-rata on the basis of the
number of days delayed at the central Bank of Kenya’s average base lending rate
prevailing on the first day the payment becomes overdue. The Contractor will be
required to notify the Employer within 15 days of receipt of delayed payments of
his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover

against, among other risks, personal injury; loss of or damage to the Works,
materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per

cent of the Contract price per day for each day that the actual Completion Date is
later than the Intended Completion Date except in the case of any of the
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17.

18.

19.

occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer's Representative to issue a Certificate of Completion of the Works,
upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

@) the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b)  the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(©) a payment certified by the Employer’s Representative is not paid by the
Employer to the Contractor within 30 days after the expiry of the payment
periods stated in sub clauses 14.2 and 14.3 hereinabove.

(d) the Employer's Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave
the Site as soon as reasonably possible. The Employer’s Representative shall
immediately thereafter arrange for a meeting for the purpose of taking record of
the Works executed and materials, goods, equipment and temporary buildings on
Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all
materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer’'s Representative may in writing specify,any
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temporary buildings, plant, machinery, appliances, goods or materials belonging
to him, and in default thereof , the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be bound by

20.

21.

any other provision of this Contract to make any payment to the Contractor, but upon
such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract, the difference shall be a
debt payable to the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be a debt payable by
the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to
the obtaining or execution of this or any other contract with the Employer or
for showing or forbearing to show favour or disfavour to any person in
relation to this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.

Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the chairman of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Item

Data

Time for Completion

Three Months,

Priority of Documents

The documents forming the Contract shall be
interpreted in the following order of priority:

o the Contract Agreement and Appendix to form
of agreement

the Letter of Acceptance
the Form of Tender

° the Conditions of Contract, Part Il - Conditions
of Particular Application
° the Conditions of Contract, Part | - General

Conditions of Contract
the Specifications
o the Drawings,
the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

Director General
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Authorised Person

General Manager (Maintenance),
Kenya Rural Roads Authority
P.O. Box 48151-00100

Nairobi

Name and Address of the Engineer

Regional Manager,

Kenya Rural Roads Authority
P. O. Box 398 - 20500
Narok

Name and Address of Engineer’s
Representative

Constituency Roads Officer
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Item

Data

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security

Amount

Form

Not Applicable
Not Applicable

Not Applicable

Requirements of Contractors Design

Not applicable

Programme

= Time of Submission Within 14 days of Commencement Date
= Form of Programme Bar Chart

= Interval Updates As requested by the RM

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of
Contract Price.

Defects Liability

Not Applicable

Period of notifying defects

Not Applicable

Percentage of Retention

Not Applicable

Maximum Amount of Advance
Payment

Not Applicable

Form of Guarantee for Advance
Payment

Not Applicable

Valuation of Works

Re-measurements with Bills of Quantities

Repayment Schedule for Advance
Payment

Not Applicable

Minimum Amount of Interim Payment

Ksh. 50% of value of contract

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base

Lending Rate as issued by the Central Bank of Kenya.

Insurance Not required
Insurance Amount of Cover
= The Works, materials plants | The Contract Price stated in the Agreement

& fees- Contractor’s All risks

+15%-+replacement cost of equipment on site.
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Iltem Data

= Third party injury to persons | Ksh. ..................... (RM to insert figure)
and damage to property

= Workers compensation As per work injury benefits act 2007 laws of Kenya
(WIBA- workers injury benefits
policy)

Arbitration

= Rules CAP 49 of the Laws of Kenya

= Appointing Authority Chairman Chartered Institute of Arbitrators, Kenya

Branch.
= Place of Arbitration Kenya Rural Roads Authority, Headquarters
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SECTION VI: STANDARD FORMS
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FORM OF TENDER
TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities

for the execution of the above Works, We, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this Tender together with your

written acceptance thereof, shall constitute a binding Contract between us.
4, We understand that you are not bound to accept the lowest or any Tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ......... day of ... , 2016 between the
Kenya Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter
called the “Employer “of the one part and ------=-=-==-======m-mmm oo
----------------------------------------------- ,hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such works
NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated --------=-=-=mmmmm oo oo
- Conditions of Contract; Parts | and Il
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule Of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the

Contractor covenants with the Employer to execute and complete the Works in conformity
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to
be hereto affixed (or have hereunto set their respective hands and seals) on the day and year
first above written.
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SIGNED AND DELIVERED
By the said EMPIOYEL:. ... e

SIgNAUIe: ..o

(Regional Manager, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

IN the PrESENCE OF .. ... iiiiiiii it be e e s beeennes
SIgNature. ........oovviviiiii e

By the said CONIACIOr: ..........co it et nre s
SIgNature. ........ovviiiiiii e
Designation:........ooviiuiiiiiiii i
(For and on behalf of the said Contractor)

Inthe presence of @ .. ..o
SIgNAtUIe:. ..o
AAIess:. ..o
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has
been appointed below);

3 Telephone number (s) of Tenderer;
4 Facsimile of Tenderer;
5. Name of Tenderer’s representative to be contacted on matters of the Tender during the

Tender period;

6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address,
telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The Tenderer

shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) whichever
applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ..o

Location of business premises; Country/TOWNn.......cooviiiiiiiii e
POt NO....oiii Street/Road ...

Postal Address.......c.ccooiiiiiiiiiiiiiinn. TelNO. .o,
NatUre Of BUSINESS. ... ..
Current Trade Licensee NO........................ Expiringdate.........................
Maximum value of business which you can handle at any time: Kshs ............
Name of YoUr BanKers. ... .. ..ot
BranCh. ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality — Citizenship Details Shares

Part 2(c) — Registered Company:

Private or publiC...... ..o
State the nominal and issued capital of the Company-

Nominal KShS. ...
ISSUEA KShS. ...
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.
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Part 2(d) — Interest in the Firm:
Is there any person / persons in Kenya Rural Roads Authority — Narok Region who
has interest in this firm? Yes/No........................... (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

* Attach proof of citizenship
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CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

N E= 10 1=

participated in the organized inspection visit of the site of the works for the Nairegie Enkare —

Kojonga Road

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his

representative who is authorised to receive on his behalf correspondence in connection with the
Tender.

(Signature of Tenderer’'s Representative)
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KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

1.

2.

3.

4,

5.

6

| certify that the above information is correct.

(Title) (Signature) (Date)
38 Rev. 1




Tender Document for procurement of Road works FY 2019/20 Narok

SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of
the project that the bidder must make available for the Contract

Iltem Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be
the Bidder hired

1 Grader

2 Double drum vibrating pedestrian
roller(3Tons)

3 Self-propelled single drum
vibrating (10Tons)

4 Mobile concrete mixers
5 Excavator/loader
6 Concrete vibrators

7 Tippers payload 7 — 10 tonnes

8 Flat bed lorries

9 Water tankers (10,000 litres
capacity)

The Bidder must attach certified copies of log books or lease agreement of the following

| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN

THE PREVIOUS YEARS
DESCRIPTION OF WORKS | TOTAL VALUE OF CONTRACT YEAR
AND CLIENT WORKS (KSHS) PERIOD COMPLETED

(YEARS)

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF WORK | CONTRACT DATE OF DATE OF TOTAL %
AND CLIENT PERIOD COMMEN- COMPLETION | VALUE OF | COMPLETE
CEMENT WORKS D TODATE
(KSHS.)

| certify that the above Civil Works are being carried out by ourselves and that the above information is

correct.

(Title)

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,

auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements.
Cash in hand, lines of credit etc. List below and attach copies of supporting

documents

3. Name, address , telephone, telex, fax numbers of the Tenderer's Bankers who may

provide reference if contacted by the Employer.

4, Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED (KSHS)

| certify that the above information is correct.

Title Signature Date
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ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:
(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”)
for the execution of the Project and wish to appoint the Adjudicator to act as adjudicator
in accordance with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.
2.  The Adjudicator shall be paid:

A retainer fee of ... per calendar
month(where applicable)

Adailyfee of ...
Expenses (including the cost of telephone calls, courier charges, faxes and telexes
incurred in connection with his duties; all reasonable and necessary travel

expenses, hotel accommodation and subsistence and other direct travel expenses).

Receipts will be required for all expenses.
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The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has
disclosed to the Parties any previous or existing relationship with the Parties or
others concerned with the Project.

This Agreement shall be governed by the laws of..................oooiii,

The Language of this Agreementshallbe ...............c.coiii

SIGNED BY i
For and on behalf of the Employer in the presence of

WSS ot
NaME e
AdArESS e
DaAlE e

SIGNED BY oiitiiii ettt
For and on behalf of the Contractor in the presence of

WSS e e
NaIME e
AdArESS e e,
DAt e

SIGNED BY it
For and on behalf of the Adjudicator in the presence of

NS S e e
NaME e
AArESS o
DaAlE e
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FRAUD & CORRUPTION

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices, in competing for or in executing the Contract, then the

Employer may, after giving 14 days notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site.

2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,

collusive, coercive, or obstructive practice during the execution of the Works, then that employee
shall be removed.

3 For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;
(if) “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(ifi)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party.

4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to the
detriment of the Employer, in particular no collusive practice took place nor will take place, and
The bidding proceedings, contract award, and execution have not and will not be subject to any

corrupt practice as defined in the United Nations Convention to combat corruption dated 31
October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards

and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of
[, 1,

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tenderNo[............. ],  undertake to comply, and ensure that our subcontractors, if any,

comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international

environmental treaties
In addition, | also undertake to adopt any environmental and social risk mitigation

measures as defined in the environmental and social management plan or the notice of

environmental and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF. ..o, 20.........
BETWEEN
.................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20...
REQUEST FOR REVIEW
IIWe. ..o, ,the above named Applicant(s), of  address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned decision
on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -
1.

2.

etc

SIGNED .........cceeeee. (Applicant)

Datedon................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
w200

SIGNED

Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from patrticipating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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SECTION VIiI: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

ROUTINE MAINTENANCE - SPECIFICATIONS
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01-60-003 TSI N =S 78
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08-50-09 COVERED (SLOTTED) LINED DRAINS CLEANING ....vviivieieeieeiestiesteesteesteessessaesseesseesseessesnnas 84
08-50-10 COVERED (SLOTTED) LINED DRAINS CLEANING ....cveuiitiieiinieienisiesiesesiesteneesesienessesnesessesnens 84
08-50-11 CONSTRUCTION OF A CANALISED DRAIN (RC) ..ottt 84
08-50-12  CLEANING OF CANALISED DRAIN (RC) ..cuviiiiiiiiiiiiiiiine et 84
08-50-13  CANALISED DRAIN REPAIRS .....ciiiiiiiittttiieeeesiiititeteeeesssisssteteesessssssastessesssssssbrtessessssssssseesesss 84
08-50-14 LAY DRAIN LINING ...vetiiiiiiiitttiieee e e s iiibtti e e e e s s sebbttteasessseabbaateaseesssssbbaaeesessssssbbbbeeseesssassrsbaeseeeas 84
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08-50-18 GULLEY POT COVERS REPLACEMENT ..tiiiiiiiiiititiieeeessitbtrteeseesssitstssesseessssssaasessessssssssssssssesns 84
08-50-19 GULLEY POT FRAMES REPLACEMENT ..eiiiiiiiiiiiitiie e e e seibttiee e e e s s siiattsee s e e s s ssababaesseesssssaasreseeeens 84
08-50-20 OPEN DRAIN CONSTRUCTION (HALF ROUND) ....ciuviiiieitieieeieesresseesteestaesteesessaesseesnnesseesseennas 84
08-50-21 OPEN DRAIN (HALF ROUND) REPAIRS/REPLACEMENT ...c..ciiiiieiiniiieniniesieisiesieesie e 84
08-50-22  LAYING OF SIDE SLABS......cctttiiiieeitiiitietieeeeesiiitieeteeeessssssatateasesssasstssessessssssrrtssseessssssrresssess 84
08-50-23  REPAIR OF SIDE SLABS .....coccttttiiieeetiiititeiieeeessiisteeteeeessssesbtateasesssasstasestesssassbrtessessssssrrresseees 84
08-50-24  MANHOLE CONSTRUCTION ...uuutitiiitiittttiieeeessittteteeeessssessbstessesssasssssessessssssbrsessesssssssrssssseeees 84
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08-50-27 REPLACEMENT OF MANHOLES CHAMBER RINGS .......cccittiiiiieiiiiitiiee e sssiiriee e ssaarseee e 84
08-50-28 REPLACING CONCRETE HAUNCHING......cccciiiiittitiieeeeiiiiittteee e e s s ssibtrresseesssssaasesseesssssssrraseeeeas 84
08-50-29 REPLACEMENT OF MANHOLE COVER FRAMES.....cccciiiiiititiiieeeiiiiiiiieeseessssissnsesseessssssssesseees 84
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08-50-31  MANHOLE COVERS REPAIRS . ....cciiiiiiittitiieeeetiiibttieeeeesssisbbaiessessssssbsssessesssssbbtaesseesssssabssseeeans 84
08-60-001/005:  CULVERT CLEANING (PARTIALLY BLOCKED) ....cectiiuiauierieieniesiesiesiesneeeeseeseeseeseeseens 85
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FIGURE C.1-CROSS SECTION A (MINOR STANDARD CROSS-SECTION)

Labour Based Rehabilitation and Spot Imprevement Works- Level 2
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Drawings & Bills of Quantities

FIGURE C5- STANDARD CROSS- SECTION (SUPERELEVATION)

Labour Based Rehabilitation and Spot Improvement Works- Level 2
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Drawings & Bills of Quantities

Level 2

Labour Based Rehabilitation and Spot Improvement Works-

FIGURE C6 MITRE DRAINS
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C.7 SCOUR CHECKS

Scour checks made of stones

Scour checks made of wooden stakes
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C10- CULVERT ENTRY/EXIT STRUCTURE TYPES

TYPEI(ENTRY AND EXIT) TYPE3(ENTRY AND EXIT)

Bl Bi
TYPE 2(ENTRY ONLY) TYPE 4ENTRY AND EXIT ON
ACCESS)
vy
™~
B1 i \

NOTE

1. The code numbers specify the shape and function and the code letter denotes the material;
A =Concrete block

B =Stonc masonry

C =Conerete
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Drawings & Bills of Quantitics

Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C11- HEADWALL TYPE 1 (HEAD AND WINGWALLS)
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Drawings & Bills of

Labour Based Rehabilitation and Spot Improvement Works- Level 2

uantities

FIGURE C12-HEADWALL TYPE 2(DROP INLET)

C-12
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Drawings & Bills of Quantities

FIGURE C.13-HEADWALL TYPE 3A (CONCRETE/ BLOCK HEADWALLS

Labour Based Rehabilitation and Spot Improvement Works- Level 2

66T 561 {a120309)
NOHdV
{rtuse /a2 a0 6 )
STIYMONIM/AVIH
&0 fyali] (Matanua}
NOLLVANNOA
ANAWIHINOTH TVIHALVIY
nEa nsn w NOLLYUNNOA o

Ln FEN

0s'n (1] w TIVAAVIIL  ©
150 =0 w NOILVaONADS W
€50 peg | W NOLLVaNnod |
05°0 W0 w TIVAOVIR o
0 050 [ w TIVAMGYEHL

081 050 ar TIVAAVIH

L1
w0 L TIVAOVEAH g
1

nz'n awn w Tivaavan
oo | 00w Nowdv @
0'n e ut NOHJV r

0T 551 s NOLLVANNOS

(2 B T A NOLLVANADS  q

osn o5 w NOLLVUNADA

ALIND NOISNAWTA
[+ 174
SM2074 (M} NI
ALAHINOD D BT ¥ AdAL| UEALTWVIQ Adld

SINTWIINOTE TVII ALYV ANY SNOISNIWIa

WS 1P duppag
TG TS _/

2,01 XU HAPTI )
| tmp oms

v o= -

in

T

") =xum
Henpn g,

1 Ay
1

Jajawm|p
bl

S55L = up
A0

-9 NOILDIS

Anmalo)asny

(g:gzr) Mas ==U\\r\

DTS 20 Amasegy
04w _:._EL.S_ !

(0:g71)
21203003 NTAFT

(G2 )]
ez TN

LRI

20 a0) MpaDU0y

b P T T P

u
V-V NOLLDAS

C-13




Tender Document for procurement of Road works FY 2019/20 Narok

119

Ixix



Tender Document for procurement of Road works FY 2019/20 Narok

Drawings & Rills of Quantities

Labour Based Rehabilitation and $pot Improvement Works- Level 2

FIGURE C14-HEADWALL TYPE 3B(STONE MASONRY HEADWALLS)
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Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C15-HEADWALL TYPE 4( FOR ACCESS CULVERTS)
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C16-BEDDING AND HAUNCH PROFILE TYPES I &I

PROFILE 1 PROFILE I1
(CONCRETE) (CONCRETE,
. £

...... 1T 7
N Is8 @ A

RS R "
L e | | ¢ |
| l | T
Diameter| 450 600 900 450 600 900
o) (mm) | (mm)| (mm) (mm) | {(mm)| (mm)
a 0.15 0.20 0.20 0.15 0.20 0.20
b 0.10 .15 015 0.10 0.15 0.15
¢ 0.86 1.12 1.48 .86 112 1.48
d 0.56 0.72 | 1.08 0.56 0.72 | 1.08
e 0.14 0.18 0.27 0.28 0.36 0.54
f(min) 0.34 0.45 0.68 0.34 0.45 (.68
g - - -
h 024 | 033 | 042 038 | 051 | 0.69
i - - - - - -
Concrete Yolume in (m3/m} Yolume in {m3/m)
Class 15720 | 024 | 0.24 | 024 0.20 | 037 | 0.56
Application | -Fair subgrade condition -Fair to poor iubgrade condition
. -Overfill > 75% of the pipe
-Overfill > 75% of the pipe di
diameter gﬂmeterl ter £l i
-Seasonal water flow only -seasonal water tlow anly
Remarks | Material for back/overfill shall Material for back/overfill shall
be be
approved by the Engineer approved by the Engineer
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C17-BEDDING AND SURROUND PROFILE TYPES lil &IV

PROFILE 11

PROFILE IV

(CONCRETE) {(CONCRETE)

R SE— h e}
b b
B
Diameter| 450 600 904 450 600 900
) (mm}) (mm)| (mm) (mm) (mm)| (mm)
a 0.15 0.20 0.2¢ (.15 0.20 0.20
b 0.10 0.15 0.15 0.10 0.15 0.15
c 0.86 1.12 1.48 0.86 1.12 148
d 0.56 072 | 1.08 0.56 0.72 1.08
e 0.42 0.54 0.81 0.46 0.52 0.78
f(min) 0.23 0.3 0.45 0.15 015 | 0.15
g - . - 0.15 015 | 0.15
" 052 | 069 | 096 081 | 1.02 | 138
i - - - 0.28 035 | 045
Concrete Volume in (m3/m) Volume in (m3/m)
Class 15720 [ 026 | 047 | 0.71 037 | 061 [ 00
Application | -Fair subgrade condition -Fair to poor subgrade condition
-Overfill > 75% of the pipe -Overfill > 75% of the pipe
diameter diameter
-Seasonal water flow only -Seasonal water flow only
Remarks | Material for back/overfill shall Material for back/overfill shail
be be
approved by the Engineer approved by the Engineer
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BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or
that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks for
workers in potentially dangerous locations or dealing with potentially harmful materials. The Contractor
shall also maintain first aid kits with a minimum of the following items:-

Non Stick wound dressing

Selection of plaster/band aids

Crepe bandages

Gauze and cotton wool

Antiseptic solution (washing wounds)
Antiseptic cream — Betadine, Burnol
Pain killers Panadol, Disprin

Anti diarrhoea — Immodium, Diadis, Charcoal
Anti histamine — Piriton, Triludan
Anti nausea — Stemetil

Eye ointment

Oral re-hydration sachets

Surgical gloves

Measurement and Payment: NA
01-60- 001 Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from
the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA
01-60-003 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the

78



Tender Document for procurement of Road works FY 2019/20 Narok

Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small
works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA
01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.

Work Method: NA

01-60-005 Publicity Sign Boards
The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.
Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

Work Method: NA
01-60- 006 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
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Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.

Work Method: LB
01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.

Quiality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB
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BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning
i Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any

obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
¢ The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

i Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains shall
be disposed of well clear of the drainage system in approved spoil dumps where it will not cause any
obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
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Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required to
carry out the work.

08-50-003: Ditch Works earth fills.

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded
ditch gullies with specified suitable soft material to ensure free passage of water at all times without
causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable
shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill
material shall be deposited in layers as directed by the Engineer.

The filling shall be carried with approved soft material and compacted in layers not exceeding 150 mm
loose depth or in thickness that shall not exceed the maximum that the equipment and method of
operation can process to meet the required compaction as directed by the Engineer.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of
the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve the borrow materials, measure the volume of the borrow fill materials, the
compaction achieved of each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m3

The measurement shall be the volume of the fill material excavated, transported and deposited to fill the
ditch gullies.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-004: Ditch Works rock fills. Supply and fill

This activity involves the reinstatement/protection works of culvert outlets by filling the resultant eroded
ditch gullies with specified suitable hard material to ensure free passage of water at all times without
causing further damage. The ditch shall be excavated to firm ground and shaped to the required suitable
shape (depth, width, levelled and smoothened) to the satisfaction of the engineer prior to filling. The fill
material shall be deposited in layers as directed by the Engineer.
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The filling shall be carried with approved hard material and compacted in layers not exceeding 150 mm
loose depth and systematically compacted by at least 8 passes of a towed vibrating roller weighing not
less than 5 tonnes dead weight or in thickness that shall not exceed the maximum that the equipment
and method of operation can process to meet the required compaction as directed by the Engineer.
During compaction the surface of the layer shall be watered as necessary to facilitate the filling of the
voids with the blinding material.

The Contractor shall first reshape the eroded ditch gullies to suitable shapes for working, remove any
unsuitable materials, supply, dump, spread and process and compact in accordance with Section 508 of
the Standard Specifications or as instructed by the engineer.

Work Method: LB-MB

Quality Control:

The Engineer shall approve and measure the volume of the hard materials, the compaction achieved of
each layer and the gradient of the out fall to avoid further erosion.

Measurement Unit: m?3

The measurement shall be the volume of the hard material excavated, transported and deposited to fill
the ditch gullies to the desired level.

Payment:

The unit rate shall be the full compensation for all labour, materials, tools, equipment and incidental
costs required to complete the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains
The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown
on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form
the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain, or
used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.
e The dimensions of the drains shall have maximum tolerances of +20mm
e The location of the drains shall be approved by the Engineer.

Measurement Unit: m?>

The measurement shall be the volume of material excavated as measured on site in approved drains.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
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carrying out the work.

08-50-06 Open lined drain cleaning

08-50-07 Open lined drain repairs

08-50-08 Covered (slotted) lined drain construction
08-50-09 Covered (slotted) lined drains cleaning
08-50-10 Covered (slotted) lined drains cleaning
08-50-11 Construction of a canalised drain (RC)
08-50-12 Cleaning of canalised drain (RC)

08-50-13 Canalised drain repairs

08-50-14 Lay drain lining

08-50-15 Gulley pot construction

08-50-16 Gulley pot cleaning

08-50-17 Gulley pot repairs

08-50-18 Gulley pot covers replacement

08-50-19 Gulley pot frames replacement

08-50-20 Open drain construction (half round)
08-50-21 Open drain (half round) repairs/replacement
08-50-22 Laying of side slabs

08-50-23 Repair of side slabs

08-50-24 Manhole construction

08-50-25 Manhole cleaning

08-50-26 Manhole repairs

08-50-27 Replacement of manholes chamber rings
08-50-28 Replacing concrete haunching

08-50-29 Replacement of manhole cover frames
08-50-30 Manhole covers construction/replacement
08-50-31 Manhole covers repairs

These activities should be done in accordance with the Draft Urban Roads Design Manual

The activities shall be carried out either as mainly Labour Based or a mixture of the two as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method: LB-MB

Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.
e The location of the drains shall be approved by the Engineer.

Measurement Unit: No orm

The measurement shall be the number or length laid of items used as measured and approved on site
by the engineer.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
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08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia

08-60-002 450mm dia

08-60-003 600mm dia

08-60-004 900mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):

08-60-006 300mm dia;
08 -60-007 450mm dia;
08-60-008 600mm dia;
08-60-009 900mm dia;
08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.
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All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-011/015 Concrete Culvert Repair / Replacement — Rings
08-60-11 300 mm

08-60-12 450 mm

08-60-13 600 mm

08-60-14 900 mm

08-60-15 1200 mm

The Contractor shall supply, lay and join concrete pipes to replace damaged culvert rings, including the
concrete bedding and backfilling as instructed by the engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class 15/20
concrete.

The culvert ring shall follow the existing gradient and shall be free flowing — minimum 2%.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose
depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill
of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LB-MB

Quality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.

o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less

than 2%
e The joints shall be checked to see that they have been properly made.
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Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-016
08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds

08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding;
haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and diameter
specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid
on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with cement
mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loose
depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum overfill
of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s
approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB

Quality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.

o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less

than 2%
e The joints shall be checked to see that they have been properly made.
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Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08- 60-017 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.
Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with
the stonework.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.
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08-60-018 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard
Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept moist for 3
days.

The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out
the work.

08-60-019 Headwall Construction - Masonry
The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in
stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings ( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.

Work Method: LB-MB

Quality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3
EA
The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
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levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for 3
days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes

08-60-035 Provide, compact class 15/20 concrete
08-60-036 Provide, compact class 20/25 concrete
08-60-037 Provide and place A142 fabric mesh reinforcement

08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.

e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m

90



Tender Document for procurement of Road works FY 2019/20 Narok

T N N N N N —  — N N N N NN N N R N N N AW ———
The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-60-039 Cascades Construction (Concrete)
08-60-040 Cascades Construction (Masonry))
08-60-041 Cascades Repair/Replacement (Concrete)

08-60-042 Cascades Repair/Replacement (Masonry)
These activities should be done in accordance with the Draft Urban Roads Design Manual

The Contractor shall use Labour and Machinery to carry out this item.

Work Method: LB -MB

Quality Control

e The construction/repairs/replacement shall be done to the satisfaction and approval of the engineer
Measurement Unit: No

The measurement shall be the number of cascades constructed, repaired or replaced.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and other
incidentals that may be required in carrying out the work.

08-70-001: Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones,
laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, with
hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the flat
side and securely bedded, with the largest dimensions at right angles to the flow of water, in an
interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled with
suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with the
adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a
minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids between
the stones are filled to the full depth of the pitching. The mortar shall be finished flush with the surface of
the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.

The Contractor shall use Labour to carry out this item.
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Work Method: LB
Quality Control
EB

e The quality of pitching shall be checked for gaps and voids.
¢ The dimensions of the area of stone pitching shall have a tolerance of +100mm

Measurement Unit: m?
The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-002: Stone Pitching Repair
This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The
stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning
out of weep holes, as required. All work shall be to the lines and levels of the original construction with
new stonework and mortar being flush with the adjacent materials.
The Contractor shall use Labour to carry out this work

Work Method: LB

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m?

The measurement shall be the net surface area of the repairs.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08-70-003: Gabion Repair

The Contractor shall repair installed Gabions using 3 mm galvanized binding wire to its original
dimensions as directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The repair of the Gabions shall be approved by the Engineer.
Measurement Unit: No

The measurement shall be the number of Gabion boxes repaired/installed.
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Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-004: Gabion Installation

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the
depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm
intervals.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.

08-70-005: Rock fill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to
prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed with
smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to ensure
that each layer of boxes is filled evenly and to a level surface before the next course of boxes is placed.
The Contractor shall use a combination of Labour and transport Equipment to carry out this activity.
Work method: LB-MB

EC
Quality Control
The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit m3

Rock fill to Gabions shall be the volume of Gabions filled.
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Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

08-70-006: Construction of Scour Checks (Concrete)
08-70-007: Construction of Scour Checks (Masonry)
08-70-008: Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1 : Scour checks spacing
Gradient of Drain Scour Check Spacing Gradient of Drain Scour Check
Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

08-70-009: Scour Check Repair - masonry
08-70-010: Scour Check Repair - wooden
08-70-011: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.
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Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall
include replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to
the original lines, levels, and Specifications.

The Contractor shall use Labour to carry out this item work.

Work Method: LB

Quality Control

ED
The sizes of the wooden stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-70-012 At-level Scour Checks

The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently sloping
channels (parabolic waterway) at locations and intervals as shown in drawing C9c. The stones shall be
placed in a manner to ensure minimum voids within the structure. A trench 0.2m deep by 0.2m wide
shall be excavated in the invert of the channel and extended 0.2m into the slopes. Stones shall be laid
up to the level of the invert with the middle section lower than the sides to form a spill way. The spacing
of the checks shall be 1-4 metres, as directed by the Engineer.

The Contractor shall use Labour to carry out this item.

Work Method: LB

Quiality Control

The construction and spacing of the scour checks shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry
out the work.

The payment for the construction of the parabolic waterway is under item 08-50-005

08-80-013 Gully — head protection - Stone Chute Stabilisation
08-80-014 Gully — head protection - Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on Drawings C9d.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m?3 for the
smaller stones and pebbles to be used as the transition layer between the stone structure and the
ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm in length
and 15mm diameter.
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The gully head shall be excavated as shown on Drawings to form a firm base for the stone layers. The
initial layer shall be the small stones and gravel to a depth of 150mm after which the larger stone shall
be carefully placed to form a compact matrix. Posts shall be driven a minimum of 600mm into the
ground at spacing as directed by the Engineer.

The Contractor shall use Labour to carry out this item

Work Method: LB

Quality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit: No

The measurement shall be number of units constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry
out the work.
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08-80-015
08-80-016

Stone Check Dams
Stone and Post Check Dams

The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on
Drawing C9e and/or as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not
less than 0.01 m? for the stones and pebbles for the transition layer between the stone structure and the
ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m, driven at
least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable structure with a
minimum of voids.

The dam checks shall be constructed such that the top of the dam is lower than the level of the adjacent
land to leave sufficient channel for water flow, the crest of the check dam is parabolic in shape forming
the spillway and it is keyed into the excavation of the gully floor and into the sides of the gully. The gully
floor below the check dam must be protected from erosion by an apron with parabolic shape protecting
the sides of the channel. The posts must be hammered into the ground to a depth equal to the post
height above the ground or a minimum of 0.6 m.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing
Gradient Height of dam spill way (m
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 175 25 35
10 25 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 25 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0
Work Method: LB

The Contractor shall use Labour to carry out this item

Quiality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit: No

The measurement shall be the number of check dams constructed
Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to carry
out the work.
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08- 080-001  Access Drifts (Stone Pitching)

The Contractor shall construct Access drifts in grouted stone pitching to the dimensions as shown on
drawing C18 or as directed by the Engineer. This shall include the provision of stone and the levelling of
the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08—70-001 (stone pitching) with
the addition of masonry toes at each end of the drift as shown on the Drawings.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed by
the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment.

The grouted stone pitching shall be covered with wet sacking or other approved cover for not less than 4
days after laying and shall not be subject to loading until adequate strength has been developed as
instructed by the Engineer.

The Contractor shall use Labour and appropriate Equipment to carry out this item.

Work Method: LB-MB

Quality Control

i) Stone pitching quality shall be as for 08-70-001

Measurement Unit m?

The measurement shall be the area of stone pitching, measured net according to the Drawings.

Payment

The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs
required for carrying out the work.
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BILL 10: GRADING AND GRAVELLING

Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the high
points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed
grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light
manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for
roads that have deteriorated to such an extent that the drains and carriageway need to be re-instated.
Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for
re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway. Gravel
shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag,
clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95 — 100 rainfall 5 20
> 500mm
20 85— 100 DRY: Mean annual
14 65 — 100 rainfall 10 30
<500mm
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic Commercial DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
<15 15 14
For “Quarry Waste” CBR at 95 % MDD, Modified AASHTO and 4
gravel stones of days soaking
maximum dimension
80mm may be
permitted
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed to
have included in his rates for the provision of the gravel material.

10-50-001: Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient moisture in
the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to
fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor
grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed
first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be graded toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +
50mm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50-002: Heavy Grading with watering and compaction.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to
fill potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor
grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed
first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source. Compaction
shall be carried out using appropriate equipment approved by the Engineer, from the carriageway edges
to the centerline in overlapping passes.
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In order to achieve the desired compaction water shall be added in an even manner without transverse
or longitudinal flow.

The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +
50mm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of + 10 mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m?2

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50- 004: Carriageway Grading - Light Grading
Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.
Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway
The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be from
an approved source. Compaction shall be achieved using the wheels of the equipment, tracked evenly
over the full surface, or by other approved means.
No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of +10 mm.

Measurement Unit: m?
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The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50- 004:Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)
This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway filling
gullies and ruts on the carriageway and reshaping of the camber of the road to the original standard and
shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum height of 50mm.
For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this material
shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm
above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

e The width of the carriageway including the shoulders shall be checked at 100m intervals with
tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +
1%

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out
the work.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction of
Gravel)
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Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer
allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quiality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the required
size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure
that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm
The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %
The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
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Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-60- 002: Haulage (Overhaul beyond 1.5km)
The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall
only be permitted after the agreed spacing is adjusted accordingly.
No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the
prepared formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles
off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.

Work Method: MB

Quality Control:

¢ No haulage equipment shall be used until its capacity has been ascertained by the Engineer

e The quality of gravel dumped on the road shall be according to the Specifications

¢ The quantity of material delivered in each load shall be checked before dumping is allowed

e The distance between the stacks shall be checked to ensure the required compacted thickness will
be achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The

‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel is

being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs necessary
to carry out the work.

10-60-004Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer
allows the use of equipment.
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The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material. The
contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken down
to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment.
The number of passes shall be as directed by the Engineer dependent upon the equipment used and the
material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure
that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructs
otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ 50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm / - 20mm

e The camber shall be checked at 50m intervals and the maximum tolerance shallbe + 1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-70-001: Site clearance of borrow area.

This activity should be done in accordance with Bill 4, sub clauses 4.01 to 4.05 in the Standard
Specifications for Roads and Bridges 1986.
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10-70-002: Removal of Overburden
The Contractor shall remove overburden from quarries and borrow pits, which includes excavation,
loading, hauling and stockpiling at approved locations. The thickness of the overburden layer to be
removed shall be determined from trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works,
as directed by the Engineer.

The Contractor shall use Labour to carry out this item unless the Engineer instructs otherwise.

Work Method: LB or MB

Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry shall
be to the approval of the Engineer.

Measurement Unit: m?3

The measurement shall be the volume of overburden removed as calculated from the cleared area and
the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage,
stockpiling and incidental costs required for carrying out the work.

10-70-003: Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the
material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and
trees shall be replanted as directed by the Engineer.

The Contractor shall use Labour and/or EqQuipment to carry out this item as agreed by the Engineer.
Work Method: LB, LM-MB

Quality Control

The Engineer shall check that the required measurements have been satisfactorily taken.

Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer
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BILL 22: DAYWORKS

ITEMS 22-50-001 to 22-79-018 are for the Schedule of Rates. The Engineer will include the relevant
items for each specific contract document.

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour
and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall
carry out work using these rates only if directed by the Engineer.

Measurement and Payment
a. Equipment:
Payment for equipment shall only be made for the time each item of equipment is working. Idle time

due to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment
shall include for the cost of the following:-

i. Transport of the equipment to the site

ii. Operators , drivers and assistants including their overtime
iii.  Fuels and lubricants

iv. Maintenance, spare parts and all costs of repairs

V. Depreciation, insurance, overheads and profits.

b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by
the Engineer. The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker
ii. Provision of small tools used on Dayworks activities by labourers and tradesmen.
iii. Insurance, overheads and profit.

c. Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities.
The rate for materials shall include for the cost of provision of the material, transport to site, storage,
handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.
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DRAWINGS
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Drawings & Bills of Quantities

FIGURE C.1-CROSS SECTION A (MINOR STANDARD CROSS-SECTION)

Labour Based Rehabilitation and Spot Imprevement Works- Level 2
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Drawings & Bills of Quantities

FIGURE C2- CROSS SECTION B ( REDUCED CROSS-SECTION)

Labour Based Rehabilitation and Spot Improvement Works- Level 2
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Drawings & Bills of Quantities

Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C3-CROSS- SECTION C (BLACK COTTON SOIL)
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C4-CROSS- SECTION D (SIDELONG GROUND)
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FIGURE C5- STANDARD CROSS- SECTION (SUPERELEVATION)

Labour Based Rehabilitation and Spot Improvement Works- Level 2
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Drawings & Bills of Quantities

Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C6 MITRE DRAINS
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Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C.7 SCOUR CHECKS

Scour checks made of stones

Scour checks made of wooden stakes
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FIGURE C10- CULVERT ENTRY/EXIT STRUCTURE TYPES

TYPEI(ENTRY AND EXIT) TYPE3(ENTRY AND EXIT)

Bl Bi
TYPE 2(ENTRY ONLY) TYPE 4(ENTRY AND EXIT ON
ACCESS)
vy

p N\

NOTE

1. The code numbers specify the shape and function and the code letter denotes the material;
A =Concrete block

B =Stonc masonry

C =Conerete

C-10
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Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C11- HEADWALL TYPE 1 (HEAD AND WINGWALLS)
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Labour Based Rehabilitation and Spot Improvement Works- Level 2

uantities

FIGURE C12-HEADWALL TYPE 2(DROP INLET)
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Tender Document for procurement of Road works FY 2019/20 Narok
FIGURE C.13-HEADWALL TYPE 3A (CONCRETE/ BLOCK HEADWALLS

Labour Based Rehabilitation and Spot Improvement Works- Level 2
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Drawings & Rills of Quantities

Tender Document for procurement of Road works FY 2019/20 Narok
FIGURE C14-HEADWALL TYPE 3B(STONE MASONRY HEADWALLS)

Labour Based Rehabilitation and $pot Improvement Works- Level 2
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vings & Bills

Drav

Labour Based Rehabilitation and Spot Improvement Works- Level 2

FIGURE C15-HEADWALL TYPE 4( FOR ACCESS CULVERTS)
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FIGURE C16-BEDDING AND HAUNCH PROFILE TYPES | &Il

PROFILE 1 PROFILE I1
(CONCRETE) (CONCRETE,
. £

e

f /
|

S A R ]
B : l | ¢ |
| l | ™
Diameter | 450 600 900 450 600 900
D) (mm) | (mm)| (mm) (mm) | (mm)| (mm)
a 0.15 0.20 0.20 0.15 0.20 0.20
b 0.10 0.15 0.15 0.10 0.15 0.15
c 0.86 1.12 1.48 .86 1.12 1.48
d 0.56 0.72 | 1.08 0.56 0.72 | 1.08
e 0.14 0.18 0.27 0.28 0.36 0.54
f(min} 0.34 0.45 0.68 0.34 045 | 0.68
g - - -
b 024 | 033 | 042 038 | 051 | 0.69
i - - - - - -
Concrete Yolume in (m3/m} Yolume in {m3/m)
Class 15720 | 024 | 0.24 | 024 020 | 037 | 0.56
S . .- -Fair to poor subgrade condition
Application | -Fair subgrade condxtlor.l -Overfill > 75% of the pipe
-Overfill > 75% of the pipe di
: iameter
diameter -Seasonal water flow only
-Seasonal water flow only
Remarks | Material for back/overfill shall Material for back/overfill shall
be be
approved by the Engineer approved by the Engineer
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Tender Document for procurement of Road works FY 2019/20 Narok

Labour Based Rehabilitation and Spot Improvement Works- Level 2 Drawings & Bills of Quantities

FIGURE C17-BEDDING AND SURROUND PROFILE TYPES lil &IV

PROFILE 11

PROFILE IV

{CONCRETE) {CONCRETE)
[ L
! [ |
f f

R SE— h e}
b b
B e p
Diameter| 450 600 904 450 600 900
) (mm}) (mm)| (mm) (mm) (mm)| (mm)
a 0.15 0.20 0.2¢ .15 0.20 0.20
b 0.10 0.15 0.15 0.10 0.15 0.15
c 0.86 1.12 1.48 0.86 1.12 148
d 0.56 072 | 1.08 0.36 0.72 1.08
e 0.42 0.54 0.81 0.46 0.52 0.78
f(min) 0.23 0.3 0.45 0.15 015 | 0.15
£ - . - 0.15 015 | 0.15
h 052 | 069 | 096 081 | 1.02 | 1.38
i - - - 0.28 035 | 045
Concrete Volume in (m3/m) Volume in (m3/m)
Class 1520 [ 026 | 047 | 0.71 037 | 061 [ 092
Application | -Fair subgrade condition -Fair to poor subgrade condition
-Overfill > 75% of the pipe -Overfill > 75% of the pipe
diameter diameter
-Seasonal water flow only -Seasonal water flow only
Remarks | Material for back/overfill shall Material for back/overfill shail
be be
approved by the Engineer approved by the Engineer
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Tender Document for procurement of Road works FY 2019/20 Narok

Labour Based Rehabilitation and Spot Improvement Works- Level 2 Diawings & Bills of

Quantities :
FIGURE C23-PUBLICITY SIGNBOARD
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NOTES

1. The wording of the project sign board and the location to be as direcied by the Engineer.

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
3.Wording board posts to be attached to the posts with galvanised nails

4.Project board posts and struts to be embedded in concrete class 20/20(1:2:4)

C-23
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Tender Document for procurement of Road works FY 2019/20 Narok

PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in
conjunction with the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full,
inclusive value of the work described under the several items including all costs
and expenses which may be required in and for the execution of the work
described and for the Contractor’s overheads and profits. The rates shall be VAT
exclusive but include all other taxes, levies and fees applicable. The rates shall be
based on the Works being carried out in accordance with the R2000 Strategy of
using optimum labour resources.

Each item in the Bills of Quantities contains only a brief description of the required
work. Fuller details and descriptions of the work to be done, the materials to be
used, the standards of workmanship, methods of measurement and payment are
to be found in the various sections of the Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent
substantially the work to be carried out. There is no guarantee that the Contractor
will be required to carry out all the quantity of work indicated under any one
particular item or group of items in the Bills of Quantities. The basis of payment
shall be the Contractor’s rates and the quantities of measured work done in
fulfilment of the obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the
approval, of the Engineer. The Contractor shall enter rates in the Dayworks
Schedule of Rates, which shall reflect the realistic costs, including overheads and
profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high
or low, the Contractor may be required to amend the rate to the satisfaction of the
Engineer.
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Tender Document for procurement of Road works FY 2019/20 Narok

BILLS OF QUANTITIES
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Tender Document for procurement of Road works FY 2019/20 Narok

NAIREGIE ENKARE -

Road Code C710 Section Name KOJONGA

Package: KeERRA/011/NRK/NE/22%/039/2-45-19|20-014

Bill of Quantities Page: 1
General: Office administration and

Bill No.1 overheads/Preliminaries Project:

Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh
Provide and erect publicity signs as directed by

01-80-016 | the Engineer NO. 2

01-50-016 Materials Investigation &Testing KS 30000

Total Carried Forward to Summary:
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Tender Document for procurement of Road works FY 2019/20 Narok

NAIREGIE ENKARE -

Road Code C710 Section Name KOJONGA

Package: KeERRA/011/NRK/NE/22%/039/2-45-19|20-014

Bill of Quantities Page: 2

Bill No.8 CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh

08-60-009 Culvert Cleaning- Fully Blocked - 900mm MT 42

Total Carried Forward to Summary:
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Tender Document for procurement of Road works FY 2019/20 Narok

Road NAIREGIE ENKARE -

Code C710 Section Name KOJONGA

Package: KeRRA/011/NRK/NE/22%/039/2-45-19|20-014

Bill of Quantities Page: 3

Bill No.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid Amount

Item No. Description Units | Quantity | Rate(Ksh) | KSh

10-50-001 | Heavy grading as instructed by the Engineer M2 120000

10-60-003 | Gravel Patching M3 880

Total Carried Forward to Summary:
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Tender Document for procurement of Road works FY 2019/20 Narok

Road NAIREGIE ENKARE -
Code C710 Section Name KOJONGA

Package: KeERRA/011/NRK/NE/22%/039/2-45-19|20-014

Bill of Quantities Page: 4
Bill No.22 | DAYWORKS Project:

Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh
22-63-021 | D8 - Dozer Hr 90

Total Carried Forward to Summary:
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Tender Document for procurement of Road works FY 2019/20 Narok

RoadCode C710
Section Name: NAIREGIE ENKARE - KOJONGA
Package: KeERRA/011/NRK/NE/22%/039/2-45-19|20-014

Bill of Quantities

Page: 1
Summary Project:
Amount
Item No. Description (KShs)

1 | General: Office administration and overheads/Preliminaries

CULVERT AND DRAINAGE WORKS

10 | GRADING AND GRAVELLING WORKS

22 | DAYWORKS

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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