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SECTION I: INVITATION FOR TENDERS

Tender reference No.KeRRA/11/KEMA/39/020-2020|21

Tender Name: Spot Improvement and Upgrading of Road: Kapyego — Tangul

The Kenya Rural Roads Authority — Keiyo-Marakwet Region invites sealed tenders for spot

improvement and upgrading of Road Kapyego — Tangul
. The works scope of works is as follows:

i.  Earthworks,
ii.  Culvert and Drainage Works.

Interested eligible candidates may obtain further information and inspect tender
documents at Kenya Rural Roads Authority, P.O Box 213-30700, Iten, located at
Public Works Compound, Iten — along Eldoret - Iten Road during normal
working hours 8.00 am to 5.00 pm Monday to Friday.

Interested bidders may obtain a complete set of tender documents free of charge by
downloading from KeRRA website www.kerra.go.ke or Treasury

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall
remain valid for 160 days from the closing date of tender.

Completed and serialized Bid documents are to be enclosed in plain sealed envelopes
marked with Tender name and Tender _number and deposited in the Tender Box at
the KeRRA Regional offices — ITEN or to be addressed to the DEPUTY
DIRECTOR, Kenya Rural Roads Authority, P.O Box 213-30700, ITEN so as to
be received on or before the date stated in the Tender notice.

Tenders will be opened immediately thereafter in the presence of the Bidders or their
representatives who choose to attend at Kenya Rural Roads Authority offices, Keiyo-
Marakwet Region.


http://www.kerra.go.ke/

Spot improvement and Maintenance of Road G81938 Kapyego — Tangul

SECTION II: INSTRUCTIONS TO TENDERERS

TABLE OF CONTENTS

CLAUSE

. GENERAL

. TENDER DOCUMENTS

. PREPARATION OF TENDERS

. SUBMISSION OF TENDERS

. TENDER OPENING AND EVALUATION

. AWARD OF CONTRACT

. CORRUPT AND FRAUDULENT PRACTICES

PAGE



11

1.2

1.3

1.3

14

Spot improvement and Maintenance of Road G81938 Kapyego — Tangul

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful Tenderer
will be expected to complete the Works by the Intended Completion Date specified in
the said Appendix.

Tenderers shall include the following information and certified documents with their
tenders, unless otherwise stated:

@ A certified Copy of Certificate of Incorporation

(b) A Copy of PIN Certificate

(© A Copy of Valid Tax Compliance certificate

(d) A Copy of Valid NCA Roadworks certificate and respective Annual
Practising License from National Construction Authority (NCA)

e A certified copy of valid AGPO certificate for the specific target group, issued
by the National Treasury for AGPO bids.

® Those bidding for AGPO — PWD tenders, must submit certified membership
IDs from the NCPWD for Directors of the Firm/company who are
disabled/physically challenged.

(9) Certified copies of IDs/Passports of Directors of the Firm.

(h) Proof of valid principal place of business and valid business permit;

Q) Total monetary value of construction work performed for each of the last
three years;

() Proof of past Experience in construction works of similar nature and size
completed for the last 3 years

(k) Proof of equipment holding/Valid executed lease agreements.

()] Audited accounts or financial statements for the last 3 financial years,

(m)  Authority to Seek reference from tenderers bankers addressed to the
Employer’s representative

(n) Current litigation information,

(o) All the tenderers to provide CR 12 for recent 12 months, from date of
submission.

NOTE: All certification must by certified by commissioner of oaths

The Tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s
own expense.
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The procurement entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

Tender Documents

The complete set of tender documents comprises the documents listed here below and

any addenda issued in accordance with clause 2.4 here below:-

@) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

)] Bills of Quantities

(9) Other materials required to be filled and submitted in accordance with these
Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may
result in rejection of his tender.

Prospective Tenderer making inquiries of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the
letter of invitation to tender. The Employer will respond to any request for
clarification received earlier than seven will [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of the inquiry, but
without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be part of
the tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all Tenderers. Prospective Tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to consider an addendum in
preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders in accordance with clause 4.2 here below.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in English
Language.

The tender submitted by the Tenderer shall comprise the following:-

@ The Tender;

(b) Tender Security;

(© Priced Bill of Quantities for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.
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The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes and other levies payable by the Contractor
under the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Hundred and Sixty (160No.) days
from the date of submission. However, in exceptional circumstances, the Employer
may request that the Tenderers extend the period of validity for a specified additional
period. The request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender
where alterations or additions have been made shall be initialed by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7
days of receiving the request to enable the tenderer to make timely submission of its
tender.

Submission of Tenders

4.1

4.2

4.3

The tender duly filled and sealed in an envelope shall;-

a) be addressed to the Employer at the address provided in the invitation to
tender;

b) bear the name and identification number of the Contract as defined in the
invitation to tender; and

C) Provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.
Only one tender may be submitted by each tenderer. Any tenderer who fails to
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comply with this requirement will be disqualified.

4.4  Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

45  The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and obligations
of the Employer and the Tenderers previously subject to the original deadline will
then be subject to the new deadline.

Tender Opening and Evaluation

The tenders will be opened in the presence of the Tenderers’ representatives who choose to
attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may be
considered appropriate, will be announced at the opening by the Employer. Minutes of the
tender opening, the Employer will also prepare including the information disclosed to those
present.

Information relating to the examination, clarification, evaluation and comparison of tenders
and recommendations for the award of the Contract shall not be disclosed to Tenderers or
any other persons not officially concerned with such process until the award to the
successful Tenderer has been announced. Any effort by a Tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection of
his tender.

Tenders that are found to have a discrepancy in figures as a result of miscalculation from
generated unit prices, sub-totals and total in bid prices shall be deemed to have resulted into
major deviations that affects the substance of the tender and shall be deemed to be non-
responsive.

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months).

Where contract price variation is allowed, the valuation shall not exceed 25% of the original
contract price.

Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.
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The Tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right
to accept or reject any tender and to cancel the tendering process and reject all tenders
at any time prior to the award of Contract without thereby incurring any liability to
the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called the
“Contract Price” which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. The contract shall be formed on the parties signing the contract. At
the same time the other tenderers shall be informed that their tenders have not been
successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the successful
Tenderer, within 30 days following the notification of award. Within 21 days of
receipt, the successful Tenderer will sign the Agreement and return it to the
Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall
deliver to the Employer a Performance Security amount stipulated in the Appendix to
Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.

Corrupt and fraudulent practices
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The procuring entity requires that the tenderer observes the highest standard of ethics
during the procurement process and execution of the contract. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.

The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in competing
for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya.
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SECTION 8.0: APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement supplement or
amend the provisions of the instructions to tenderers. Wherever there is a conflict between the
provision of the instructions to tenderers and the provisions of the appendix, the provisions of the
appendix herein shall prevail over those of the instructions to tenderers.

INSTRUCTIONS TO TENDERERS (ITT)
REFERENCE

PARTICULARS OF APPENDIX TO INSTRUCTIONS
TO TENDERS

4.3 On Submission of bids

e The Tenderer shall not submit alternative
offers.

e Each Tenderer may submit only one bid for each
tender.

e Tenderers who submit several bids on a particular
tender with similar director(s) shall be considered
to have submitted alternative offer and shall be
disqualified .

1.3 Submission of Unclear
attachments/documents

e Submission of unclear or illegible documents/
attachments will lead to automatic disqualification

e Submission for Multiple Letters/Documents for the
purpose of meeting the criteria on Authority to
seek Bank reference, Current commitment and
Business permit will lead to disqualification

e The bidder must declare Current commitment
which should be dated not earlier than the tender
notice date and Should be addressed to the
Employer.

3.4Bid validity

e Tenders shall remain valid for a period of not less
than 160 days .However, the Employer may
request the Tenderers to extend the period of
validity for a specified additional period. Such a
request and the Tenderers’ responses shall be
made in writing

1.3:Current Sworn litigation affidavit,
CR12 certificate, Principal place of
business and Current Commitment
letter

e Sworn litigation affidavit should be Dated not
more than Six months from the date of Submission

e Should attached a valid principal place of business
proof, indicating the location, Street/Avenue/Road
and Town where the offices are situated.

¢ In addition to filling the Ongoing schedule, bidders
must also declare the same by addressing the
commitment letter to the DD, Keiyo-Marakwet, the
letter should be dated not earlier than the date of
the tender notice

e CR12 should for the recent 12 months from
submission date

10
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SECTION IlI: QUALIFICATION CRITERIA

Must be Kenya Citizen Contractors and registered contractor/supplier
with the National Treasury under AGPO - PWD, under the specific
category

Must meet
requirement

i. Certified copies of
Directors ID or
Passports

ii.  Must be registered a
Contractor with the
National Treasury
under AGPO - PWD,
under specific
category.

iii. Copies of Recent CR12
Forms issued within the
last 12 (Twelve)
months from the date
of tender submission
date

1.2

Incorporation &
Registration

Pursuant to sub clause 1.2 the following shall be provided,;
- Certified Copy of Certificate of incorporation to show that the applicant
is a registered company and legally authorised to do business in Kenya

Must meet
requirement

¢ Valid NCA 8 (minimum)
Certificate and respective
practising license

e Certified copy of
incorporation

21

History of Non-
Performing Contracts

Non-performance of a contract did not occur within the last three (3)
years prior to the deadline for application submission based on all
information on fully settled disputes or litigation. A fully settled dispute or
litigation is one that has been resolved in accordance with the Dispute
Resolution Mechanism under the respective contract, and where all
appeal instances available to the applicant have been exhausted.

Must meet
requirement by
itself or as party
to past

Completeness and signing of
the form on non-completed
works

11
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2.2 Pending Litigation All pending litigation shall in total not represent more than fifty per cent
(50%)] of the Applicant's net worth and shall be treated as resolved | Must meet
against the Applicant. requirement by o
itself or as party Sworn affidavit
to past
3.1 Pending Litigation All pending litigation shall in total not represent more than fifty per cent
(50%)] of the Applicant's net worth and shall be treated as resolved
against the Applicant. Must meet
requirement by Sworn affidavit should be dated
itself or as party not less than 6 months from
to past date of the tender notice
3.2 Financial Performance | Submission of audited accounts containing but not limited to balance Must meet
sheets and profit-loss statements for the last Three [3] years to requirement Audited Financial statements,
demonstrate which must be certified by a
(a) the current soundness of the applicants financial position and its (a) Must meet practicing registered Auditor
prospective long term profitability, and requirement with ICPAK and should indicate
(b) capacity to have a cash flow amount of min Kshs 1,400,000.00 [One their practicing membership
Million, Four Hundred Thousand ] equivalent working capital (b) Must meet number from ICPAK
requirement
4.1 Average Annual | Minimum Average Annual Construction Turnover of Kshs 1,500,000
Construction Turnover | [One Million, Five Hundred Thousand], calculated as total certified | Must meet . . .
payments received for contracts in progress or completed, within the last | requirement Audited Financial statements
three [3]
4.2 General Construction | Experience under construction contracts in the role of contractor,
Experience subcontractor, or management contractor in the last 5 (five) years. Must meet
Specific Construction X
Experience requirement Submit as an attachment a
Proof of having undertaken any
- (a)Participation as contractor, management contractor or civil works (Dams, Housing etc)
subcontractor, in at least two (2) contracts within the last three Attach award letters /LPO,
(3) years, each with a value of at least Kshs. 1.9 Million (One Commencement orders and
Million, Nine Hundred Thousand) that have been successfully | Must meet their respective  completion
and substantially completed and that are similar to the proposed | requirement certificates
works. The similarity shall be based on the physical size,
complexity, methods/technology or other characteristics as
described in Scope of Works

12
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5.0 Equipment Holding

Specific Experience =1 - 2 Years

the project

5.1 Minimum number of [ The bidder must indicate the minimum core plant and equipment Attach  loabooks  (f d
Equipment considered by the company to be necessary for undertaking the project | Must meet the ac otg 00KS (olr'd o:/vne
together with proof of ownership requirement equipment) or vaiid - lease
agreement(s)
6. Current Commitment
6.1 On-going contracts The total value of current works on the on-going contracts must not Must_ meet | Complete the form on ongoing
exceed Kshs. Two (2) Million requirements contracts /works
6.2 Work Methodology A brief Work methodology outlining the general understanding of the Must_ meet the | Must attach the Work
scope of work to be undertaken requirement methodology
7.0 Site Staff
1. Site Agent The site staff shall possess minimum levels set below; Must meet | Current resume, certified
Qualification = Diploma In Civil Engineering requirements certificates
General Experience = 3 Years
Specific Experience =1 - 2 Years
2.
Dep. Site Agent/ Site | Qualification = Diploma In Civil Engineering Provide relevant | Current resume, certified
Engineer General Experience = 3 Years staff to work on | certificates

13
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CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of
the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the
Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out

15
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including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract with the Contractor
to carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor, which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative, which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall be interpreted
in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1

Except where otherwise specifically stated, the Employer’s Representative will decide
contractual matters between the Employer and the Contractor in the role representing the
Employer.

Works, Language and Law of Contract

4.1

The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as updated with the approval of

16
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the Employer’s Representative, and complete them by the Intended Completion Date.

4.2 The ruling language of the Contract shall be English language and the law governing the
Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1  The Contractor shall be responsible for design of temporary works and shall obtain
approval of third parties to the design of the temporary works where required.

5.2  The Contractor shall be responsible for the safety of all activities on the Site.

5.3  Anything of historical or other interest or significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Employer’s
Representative of such discoveries and carry out the Employer’s Representative’s
instructions for dealing with them.

6 Work Program and Sub-contracting

6.1  Within seven days after Site possession date, the Contractor shall submit to the
Employer’s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

6.2  The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the
Contract Price) with the approval of the Employer’s Representative. However, he shall not
assign the Contract without the approval of the Employer in writing. Sub-contracting shall
not alter the Contractor’s obligations.

7 Thesite
7.1  The Employer shall give possession of all parts of the Site to the Contractor.
7.2  The Contractor shall allow the Employer’s Representative and any other person
authorized by the Employer’s Representative, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be carried out.

8 Instructions

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are
in accordance with the Contract.

9 Extension of Completion Date

9.1  The Employer’s Representative shall extend the Completion Date if an occurrence arises
which makes it impossible for completion to be achieved by the Intended Completion
Date. The Employer’s Representative shall decide whether and by how much to extend
the Completion Date.

9.2 For the purposes of this clause, the following occurrences shall be valid for consideration;

17
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Delay by:-

a)
b)

c)

d)

9)

h)

)

K)

force majeure, or
reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed
upon the Works or any of the trades engaged in the preparation, manufacture or
transportation of any of the goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary instructions,
drawings, details or levels from the Employer’s Representative for which he
specifically applied in writing on a date which having regard to the date for
Completion stated in the appendix to these Conditions or to any extension of time
then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the
same, or

delay on the part of artists, tradesmen or others engaged by the Employer in
executing work not forming part of this Contract, or

reason of delay by statutory or other services providers or similar bodies engaged
directly by the Employer, or

reason of opening up for inspection of any Work covered up or of the testing or
any of the Work, materials or goods in accordance with these conditions unless the
inspection or test showed that the Work, materials or goods were not in accordance
with this Contract, or

reason of delay in appointing a replacement Employer’s Representative, or
reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to supply or

to execute as the case may be, or

delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the
remaining Work. The Employer’s Representative shall record the business of management
meetings and provide copies of the record to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall be decided by the
Employer’s Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.
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10.2

10.3

11 Defects

111

11.2
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Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Employer’s Representative may instruct the Contractor to search for
a defect and to uncover and test any Work that the Employer’s Representative considers
may have a defect. Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor. However if there is no defect found, the cost of
uncovering and making good shall be treated as a variation and added to the Contract
Price.

The Employer’s Representative shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within

the length of time specified by the Employer’s Representative’s notice. If the Contractor
has not corrected a defect within the time specified in the Employer’s Representative’s
notice, the Employer’s Representative will assess the cost of having the defect corrected
by other parties and such cost shall be treated as a variation and be deducted from the
Contract Price.

12 Bills of Quantities

121

12.2

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for
the quantity of the Work done at the rates in the Bills of Quantities for each item. Items
against which no rate is entered by the Tenderer will not be paid for when executed and
shall be deemed covered by the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a
lump sum (which shall be deemed to have been based on the rates in the Schedule of
Rates forming part of the tender) and shall be subject to re-measurement after each stage.

13 Variations

131

13.2

The Contractor shall provide the Employer’s Representative with a quotation for carrying
out the variations when requested to do so. The Employer’s Representative shall assess
the quotation and shall obtain the necessary authority from the Employer before the
variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of Quantities,
the rate in the Bill of Quantities shall be used to calculate the value of the variation. If the
nature of the Work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the
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relevant items of Work.

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order
the variation and make a change to the Contract Price, which shall be based on the
Employer’s Representative’s own forecast of the effects of the variation on the
Contractor’s costs.

14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work listed here below
(subject to re-measurement by the Employer’s Representative of the Work done in each
stage before payment is made). In case of lump-sum Contracts, the valuation for each
stage shall be based on the quantities so obtained in the re-measurement and the rates in
the Bill of Quantities.

Q) Minimum Amount of Interim Certificate is 40% of the value of works,
(i)  After defects liability period.

14.2  Upon deciding that Works included in a particular stage are complete, the Contractor shall
submit to the Employer’s Representative his application for payment. The Employer’s
Representative shall check, adjust if necessary and certify the amount to be paid to the
Contractor within 21 days of receipt of the Contractor’s application .The Employer shall
pay the Contractor the amounts so certified within 30 days of the date of issue of each
Interim Certificate.

14.3  The Contractor shall supply the Employer’s Representative with a detailed final account
of the total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Employer’s Representative shall issue a Defect
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Employer’s Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still unsatisfactory
after it has been resubmitted, the Employer’s Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay
the Contractor the amount so certified within 60 days of the issue of the Final Payment
Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall be
entitled to claim simple interest calculated pro-rata on the basis of the number of days
delayed at the Central Bank of Kenya’s average base lending rate prevailing on the first
day the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to claim
interest.

15. Insurance
15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among
other risks, personal injury; loss of or damage to the Works, materials and plant; and loss

of or damage to property.
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17.

18.

19.
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Liguidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of

the Contract price per day for each day that the actual Completion Date is later than the
Intended Completion Date except in the case of any of the occurrences listed under clause
9.2. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1

Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that the
Work is completed.

The Employer shall take over the Site and the Works within seven days of the Employer’s
Representative issuing a Certificate of Completion.

Termination

18.1

18.2

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer
to the Contractor within 30 days after the expiry of the payment periods stated in
sub clauses 14.2 and 14.3 hereinabove.

(d) the Employer’s Representative gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time.

If the Contract is terminated, the Contractor shall stop Work immediately, and leave the
Site as soon as reasonably possible. The Employer’s Representative shall immediately
thereafter arrange for a meeting for the purpose of taking record of the Works executed
and materials, goods, equipment and temporary buildings on Site.

Payment upon Termination

19.1

19.2

The Employer may employ and pay other persons to carry out and complete the Works
and to rectify any defects and may enter upon the Works and use all materials on Site,
plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this
21
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clause, remove from the Site as and when required within such reasonable time as the

Employer’s Representative may in writing specify, any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in default thereof , the
Employer may (without being responsible for any loss or damage) remove and sell any
such property of the Contractor, holding the proceeds less all costs incurred to the credit
of the Contractor.

Until after completion of the Works under this clause, the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefor the Employer’s Representative shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract, the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Corrupt Gifts and Payments of Commission

20.1

The Contractor shall not;

@ Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract with the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to this
or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor)
shall be an offence under the Laws of Kenya.

Settlement of Disputes

21.1  Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the
request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

ltem

Data

Time for Completion

3 Months,

Bid Security

Kshs. Not applicable

Priority of Documents

The documents forming the Contract shall be

interpreted in the following order of priority:

. the Contract Agreement and Appendix to

form of agreement

the Letter of Acceptance

. the Form of Tender

. the Conditions of Contract, Part 1 -
Conditions of Particular Application

. the Conditions of Contract, Part | - General
Conditions of Contract

. the Specifications

. the Drawings,

. the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

The Director General

Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi

Name and Address of the
Engineer

The Director (Road Asset Management)
Kenya Rural Roads Authority

P.O. Box 48151-00100

Nairobi

Name and Address of Engineer’s
Representative

The Deputy Director,
(Keiyo-Marakwet Region)
Kenya Rural Roads Authority
P. O. Box 213-30700

Iten

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security

Amount
Form

(Refer to guideline Notes)

5% of sum stated as the Contract Price

Bank Guarantee or Insurance Bond issued by
PPRA approved insurance companies(Not
applicable)
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ltem

Data

Requirements of Contractors
Design

Not applicable

Programme

= Time of Submission Within 14 days of Commencement Date
= Form of Programme Bar Chart

= Interval Updates As requested by the Deputy Director

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1%
of Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the
notice under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Budgeted Amount For the project

KES 4,179,134.00

Maximum Amount of Advance
Payment

10% of the contract sum

Form of Guarantee for Advance
Payment

Bank Guarantee

Valuation of Works

Re-measurements with Bills of Quantities

Repayment Schedule for Advance

33 % instalments from 1% three certificates.

Payment
Minimum Amount of Interim 40% of the contracts sum for excluding
Payment contingencies.

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of
Kenya.

Insurance

Required

Insurance

= The Works, materials
plants & fees- Contractor’s
All risks

= Third party injury to
persons and damage to
property

= Workers compensation
(WIBA- workers injury
benefits policy)

Amount of Cover
The Contract Price stated in the Agreement +15%
+ replacement cost of equipment on site.

As per work injury benefits act 2007 laws of
Kenya

Arbitration

= Rules

= Appointing Authority
= Place of Arbitration

CAP 49 of the Laws of Kenya

Chairman Chartered Institute of Arbitrators,
Kenya Branch.

Kenya Rural Roads Authority, Headquarters
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/ telex/ facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender
Security in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: Deputy Director, KeRRA- Keiyo-Marakwet, P.O BOX 213-30700, Iten
, 2021 [Date]
[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above Works, We, the undersigned offer to construct,
install and complete such Works and remedy any defects therein for the sum
of Kshs. [Amount in figures]Kenya
Shillings

[Amount in words].

2. We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this Tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any Tender you may

receive.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]
To:
[Name of the Contractor]
[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number, as given in the Tender documents] for the
Contract Price of Kshs. [amount in figures][Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with
the Contract documents.

Authorized SIZNAtUIE .......co.iitiii i
Name and Title of S1gnatory .........o.oiiiii i

Attachment :
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted a Tender dated ................ccoenenenn.n. for the Rehabilitation/Spot Improvement

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
officeat .................. (hereinafter called “the Bank™), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..oooooviiiii for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Day of ...20............

THE CONDITIONS of this obligation are:

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender
validity specified in the Instructions to Tenderers
Or

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer

during the Period of Tender validity:

@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including forty five (45) days after the
Period of Tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[Date [Signature of the Bank]

[Witness] [Seal]

29



Spot improvement and Maintenance of Road G81938 Kapyego — Tangul

FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ dayof ............. ... 20.....between the
Kenya Rural Roads Authority, Keiyo-Marakwet Region of P. O. Box 213-30700, Iten,
Kenya hereinafter called the “Employer “of the one part and e e
-------------------------------------- ---hereinafter called the “Contractor” of the

and has accepted a Bid by the Contractor to execute, complete and maintain such works
NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated --------==-====mmmmmmmmmmmmmmm oo e
- Conditions of Contract; Parts | and Il
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.

In consideration of the payment to be made by the Employer to the Contractor, the
Contractor covenants with the Employer to execute and complete the Works in conformity
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to
be hereto affixed (or have hereunto set their respective hands and seals) on the day and year
first above written.
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SIGNED AND DELIVERED

By the said EMPIOYET: ... ... oo oot e e e e e e e e e
SIGNAUIE: ..t et e e e e e e e e
REQION: ... .ot e e e e

(Deputy Director, Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

In the PreSenCe Of .. ... .o e

SINAtUIe. ...t

By the Said CONTrACION: ... ...... .o i e e een e een e e aeeas

(For and on behalf of the said Contractor)

IN the PreSENCE OF & oo e
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE

Please fill in block letters.
Full name of Tenderer;

Full address of Tenderer to which Tender correspondence is to be sent (unless an agent
has been appointed below);

Name of Tenderer’s representative to be contacted on matters of the Tender during the
Tender period;

Details of Tenderer’s nominated agent (if any) to receive Tender notices (name,
address, telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The
Tenderer shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAIME . ..ot
Location of business premises; Country/TOWN......oooiviiiiiiiiiiiieea,
PIOtNO...oi i Street/Road ............ccooiiiiiiiiil,
Postal Address..........coocviiiiiiiiiiiii Tel NO. .o,
Nature Of BUSINESS. .. ...ttt
Current Trade Licensee No............cevvnenn.n. Expiringdate................c.oo..e.
Maximum value of business which you can handle at any time: Kshs ............
Name of your Bankers. ..o
Branch. ... ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full  Nationality Citizenship Details Shares

Part 2(c) — Registered Company:

Private or pUBLIC. ... ...oi e
State the nominal and issued capital of the Company-

Nominal KShS.......ooii e

LSSUEA KNS . ettt
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Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:
Is there any person / persons in Kenya Rural Roads Authority who
has interest in this firm? Yes/No..............cooieenn... (Delete as necessary)

| certify that the information given above is correct.

T S G

* Attach proof of citizenship
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CERTIFICATE OF TENDERER’S VISIT TO SITE
This is to certify that

DN ] P TSP

Participated in the organized inspection visit of the site of the works for ........c..cc........ of
072 T e

heldon ... dayof.......oooooiiiil. 20,
S N, .ot e

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with
the Tender.

(Signature of Tenderer’s Representative)
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SECTION 1 SCHEDULE 2: FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for at least the last
three year.
2 Give turnover figures of the financial year(s). Quote in millions and decimal thereof.
Year 1 Year 2 Year 3
Ksh.
Roadworks

Other civil Engineering works

Other (specify)

Total

SUMMARY OF ASSETS AND LIABILTIES OF THE FINANCIAL STATEMENTS OF THE LAST ONE
(1) FINANCIAL YEAR.

Year 1 Year 2 Year 3

KShs.

. Total Assets

. Current Assets

. Bank Credit Line Value

. Total Liabilities

. Current Liabilities

. Net Worth (1-4)

N O O A W N

. Working capital (2+3-4)

(a) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line (where applicable) KShs.............c.oo,
(Attach certified copies of financial bank statements of the Six Months.

Attach a certified copy of Undertaking of the Bank to providing the credit.)
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KEY PERSONNEL (as per qualification criteria)

DESIGNATION NAME NATIONALITY | SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE
Headquarters:

1. Managing Director
2.
3.

etc.

Site Office:
1. Site Agent/

Supervisor**

2. Foreman

3. Site Surveyor

**_Must Meet

Note: The Bidder shall list in this schedule the key personnel to be employed from the Contractor’s
headquarters and from the Contractor’s site office to direct and execute the work together with their
gualifications (academic & professional), experience, position held.

Bidders shall attach Signed and Certified CVs of all key staff. The CVs must be

signed by the owners (The staff)

| certify that the above information is correct.

(Signature of Bidder)
| certify that the above information is correct.

(Signature)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of the
project that the bidder must make available for the Contract

Item Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be hired
the Bidder
1 Pedestrian Roller — Man walk 1
behind
2 Double drum vibrating pedestrian 1

roller(3Tons)

3 Self-propelled single drum 1
vibrating (10Tons)

4 Mobile concrete mixers 1
5 Excavator/loader 1*
6 Concrete vibrators 1
7 Tippers payload 7 — 10 tonnes 2
8 Flat bed lorries 1
9 Water tankers (10,000 litres 1
capacity)
10 Motor Grader ** 1
11 Crawler Tractor 1

**A must meet equipment
The Bidder must attach certified copies of log books or lease agreement of the following
| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE PREVIOUS YEARS

DESCRIPTION OF WORKS AND
CLIENT

TOTAL VALUE OF
WORKS (KSHS)

CONTRACT
PERIOD
(YEARS)

YEAR COMPLETED

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title)

(Signature)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF CONTRACT | DATE OF DATE OF TOTAL %
WORK AND CLIENT | PERIOD COMMEN- | COMPLETIO | VALUE OF | COMPLET
CEMENT N WORKS ED
(KSHS.) TODATE

| certify that the above Civil Works are being carried out by ourselves and that the above

information is correct.

(Title) (Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,
auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash
in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address, telephone, telex, fax numbers of the Tenderer’s Bankers who may
provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED
(KSHS)

| certify that the above information is correct.

Title Signature Date
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FRAUD & CORRUPTION

If the Employer determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site.

Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the
Works, then that employee shall be removed.

For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

(iif) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another
party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party.

4 The Contractor declares that:

a)  They did not engage in any action to influence the Project implementation process to
the detriment of the Employer, in particular no collusive practice took place nor will
take place, and

The bidding proceedings, contract award, and execution have not and will not be subject
to any corrupt practice as defined in the United Nations Convention to combat corruption
dated 31 October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

I have taken due note of the importance to comply with environmental and social standards
and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tender No [............. ], T undertake to comply, and ensure that our subcontractors, if any,
comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international
environmental treaties

In addition, I also undertake to adopt any environmental and social risk mitigation measures
as defined in the environmental and social management plan or the notice of environmental
and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORMRB 1
DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent
practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications
for Road and Bridge Construction, 1986 Edition published by the Ministry of Transport
and Communications. This document shall form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as
supplemented or revised in the Special Specification.
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BILL 01: PRELIMINARY AND GENERAL ITEMS

Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works
or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:-

= Non Stick wound dressing

= Selection of plaster/band aids

= Crepe bandages

= Gauze and cotton wool

= Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
= Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal
= Anti histamine — Piriton, Triludan

= Anti nausea — Stemetil

= Eye ointment

= Oral re-hydration sachets

= Surgical gloves

Measurement and Payment: NA
01-60- 001  Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA
01-60- 002  Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed
from the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment
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The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA

01-60-003 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for
small works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA
01-60-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.

Work Method: NA

01-60-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number

The unit of measurement shall be number of Sign Boards erected
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Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.

Work Method: NA
01-60- 006  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB
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BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of
the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by
the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Road Category Running Stripping and | Trees, Bush

Surface Grubbing Stumps, Clearing
Boulders

A/B/IC + Secondary | 6.0m 10.6 m 10.6 m 14.0m

Roads

D/E + Minor Roads 54m 10.0m 10.0 m 13.0m

RAR Roads 45m 7.9 m 8.0m 11.0m

Minor / RAR roads with

insufficient W_ldths ol 35m 69m z0m 90m

Temporary sections

04-50-002 Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as
defined in the Bills of Quantity or as instructed by the Engineer.

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
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Work Method: LB or MB

Quiality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.

Measurement: m?2

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-003 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
Quality Control

The Engineer shall check the cleared widths at 50 metre intervals

Measurement Unit: m?2

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

04-50-004 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.
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Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.
2

Measurement Unit: m

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.

04-50-006 Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of
the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal
of trees and stumps shall be back-filled with approved material and compacted to existing ground
level. Cut material and stumps shall be collected and disposed of as directed by the Engineer. Burning
of waste material shall not be permitted.

Work Method: LB

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit:  No
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The measurement shall be the number of trees and stumps removed.
Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In
addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long
and stacked as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-008 Clearing Obstructions — Boulders and debris removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5
m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off
outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

e Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts
and other structures and the safe disposal thereof outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by
the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
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Quiality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit:  Provisional Sum
A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.

04-50-009 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills,
loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared
area as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit ~~ m?
The measurement shall be the area grubbed as directed by the Engineer

Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.

04-50-010 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory
disposal of the concrete structures.
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A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum
BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002:  Ditch Cleaning

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause

any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.
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All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-005:  Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown
on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form
the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain,

or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control
e The longitudinal profile shall have a gradient of maximum 4%.

e The dimensions of the drains shall have maximum tolerances of +20mm
e The location of the drains shall be approved by the Engineer.
Measurement Unit:  m?®

The measurement shall be the volume of material excavated as measured on site in approved drains.
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Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001  300mm dia

08-60-002  450mm dia

08-60-003  600mm dia

08-60-004  900mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):
08 - 60 - 006 300mm dia;
08 - 60 - 007 450mm dia;
08 - 60 - 008 600mm dia;
08 -60-009 900mm dia;
08-60-010 1200mm dia
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This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-028 1200 mm unhaunched
08-60-029 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.
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The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be
laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with
cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the
Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LM-MB

Quality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.

e Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be
less than 2%

e The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-019 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in
stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings ( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.
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Work Method: LB-MB
Quality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m3

The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-020 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.

Measurement Unit: m3

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment
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The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts

08-60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes
08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes
08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes
08-60-035 Provide, compact class 15/20 concrete

08-60-036 Provide, compact class 20/25 concrete

08-60-037 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.

e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m

The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70-006:  Construction of Scour Checks (Concrete)
08-70-007:  Construction of Scour Checks (Masonry)
08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table8.1:  Scour checks spacing
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Gradient of Drain | Scour Check Spacing | Gradient of Drain | Scour Check
Spacing

4% or less not required 8% 7.5m

5% 20m 9% 6m

6% 15m 10% om

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method: LB

Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.
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BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed
grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains
light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be
used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-
instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for
re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway.
Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone
coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in
Table 10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95— 100 rainfall 5 20
> 500mm
20 85 -100 DRY: Mean annual
14 65— 100 Rainfall <500mm | 10 30
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 2377 Traffic DCP
1 18 -62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
For “Quarry Waste” gravel stones of | <15 15 14
maximum  dimension 80mm may be | CBR at 95 % MDD, Modified AASHTO and 4
permitted days soaking
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.

66



Spot improvement Specifications

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed
to have included in his rates for the provision of the gravel material.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be
from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of +10 mm.

Measurement Unit:  m?

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-004:  Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)
This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway
filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original

standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.
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For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this
material shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

e The width of the carriageway including the shoulders shall be checked at 100m intervals with

tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +
1%

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m?
The measurement shall be the area of carriageway shaped.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and
Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.
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Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m?3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment
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The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-60- 002:  Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading
shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in
stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will
be achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km. The
‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.
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Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material. The
contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken
down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ 50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm / - 20mm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
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The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

25-50-002 Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included during the
preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil
Erosion Mitigation Measures that were foreseen during the preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.

DRAWINGS
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FIGURE C.1 - CROSS SECTION A (MINOR STANDARD CROSS-SECTION)
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FIGURE C.3 - MITRE DRAINS
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FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES
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THI f
I
n
|
!

Coding system has been used in describing the standardised designs of the

various culvert entry and exit structures. The code names consist of a number

to specify shape and function as elaborated in above while the used

construction materials are identified through an alphabetic symbol as follows:

A = Concrete block
B =  Stone masonry
C = Dressed stones

An example code of “B2” would therefore stand for a drop inlet type

structure to be built in stone masonry.
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FIGURE C.8 - HEADWALL TYPE 1
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FIGURE C.9 - HEADWALL

TYPE 2 (DROP INLET)
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Spot improvement
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FIGURE C.10 - HEADWALL TYPE 3A (CONCRETE BLOCK HEADWALLS)
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Spot improvement

A Awm:o:ouvm_
NOUdY|
<w (Aluose/a1210u0)D)|

STIVMONIMW/AVIH

W (9:€:T ‘v:2:T 91940U0D))

NOILVYaNNO4

INIWIHINOFY TVIHILYIN

w STIVMAV3IH
w STIVMAvaH
w STIVMAvaH
w STIVMAvaH

w STIVMONIM 4

w STIVMONIM

w NO¥dV “_

w NOddVv
NOddv

w NOILYANNO4 q

w NOILLVANNOd

NOISN3INIa
LINN

009 006 009 0S¥,
SMD0719 ILIHONOD)
vV 3dAL

(N) NI ¥3L3AVIA 3did

FIGURE C.12 - HEADWALL TYPE 4 ( FOR ACCESS CULVERTS)
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Spot improvement Specifications

- Overfill > 3 Diameter;
- Seasonal waterflow only.

FIGURE C.13- BEDDING AND HAUNCH PROFILES TYPES | & Il

PROFILE | PROFILE 1l
(CONCRETE) (CONCRETE)

e—"—

b

N

| L L |
aT d —| a aT d Ta
Diameter 450 %600 900 ¢
(D) (mm) __ (mm) (mm)
|_R 1 DjmenSiOnal iﬂ (i':!ﬂl) - 1 £ 1 Ll
aEIIId.IKb bllige-glld (fbllldle”dld% PDACK/ 450 900
b 2 as 0.15 (mm) 600 (mm) (mm)
e 6-86—a12 148 IDimensions in (m)
d 056 0.72 1.08 lo.1s .2 0.2
e 0.14  [0.18 0.27 lo.1 015  0.15
f(min) 0.34  [0.45 0.68 lo.ss .12 1.48
g ! I I lo.s6  [o.72 1.08
h 0.24 .33 0.42 lo.2s  |o.36 0.54
: i [ I 0.34  [0.45 0.68
Concrete Molume in (m3/m) - - -
016 .3 b.48 038 [0.51 0.69

Application|. Fair subgrade condition; u . -

\Volume in (m3/m)

0.2 037 056
- Fair to poor subgrade
Condition;

- Overfill > 3 Diameter;

- Seasonal waterflow only.

- Use gravel material for
back/ overfill.
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Spot improvement Specifications

FIGURE C.14 - BEDDING AND HAUNCH PROFILES TYPES Ill & IV
- Overfill > 3 Diameter;
- Seasonal waterflow only.

PROFILE 1l PROFILE IV
(CONCRETE) (CONCRETE)
I B [
. 19|
I]:
h
NI itk R
e Je
& < & a | d | a
Diameter—450 600 900
(D) (mmfF __ (mm) (mm) ¢
|_R 1 Dlii’l‘lﬂler‘ISi’.\i’.‘ISliiﬂI (i’:!ﬂ!)' 1 £ 1 Ll
aEIIId.IKb b.'"i?)eg:d &b”ldle”dld% PDACK/ 450 900
b o1 " o.15 0.15 (mm) 600 (mm){(mm)
€ 6-86 =12 48 IDimensions in (m)
d 0.56 0.72 1.08 l0.15 0.2 0.2
e 0.42 0.54 0.81 lo.1 0.15 0.15
f(min.) [0.23 0.3 0.45 lo.86 112 1.48
g - - - lo.s6  [o.72 1.08
h 0.52  [0.69 0.96 lo.a6  |o.52 0.78
i - - - lo.15  Jo.1s 0.15
Concrete  Volume in (m3/m) ||O.15 0.15 0.15
026 047 P71 los1 102 (.38
Application|. Fair subgrade condition; 0.28 0.35 0.45

Volume in (m3/m)
037 p61 .92

- Fair to poor subgrade
Condition;

- Overfill > 3 Diameter;

- Seasonal waterflow only.

- Use gravel material for
back/ overfill.
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Spot improvement Specifications

FIGURE C.16 - TRAFFIC SIGNS

600
YRR =
N
5 I
o
©
75 |
BN
_50mm
3mm wall
I thickness
o
S
S N
o
AN
5\ SN X RE 2 Concrete
Lo IR R Mix
. S LR (1:2:4)
i :_l_,-j::: \ ='? \ 16mm steel bar
______ ' T = anchors welded
450 across at bottom

600 of nost

KEY

B siack [ white [ RED

1. The type of sign required and their location shall be as shown on the improvement plan and as directed by

the Engineer

Sign plate to be 2 mm thick mild steel plate

Sign post to be 50 mm internal diameter steel pipe with wall thickness of 3 mm.

Sign plate to fixed to steel tube by 4 Nos M10 bolts and 2 Nos 50 mm f fixing clamps/brackets.

Sign paints shall be reflective.

The sign plate and post shall be treated by applying two coats of lead red oxide paint before applying
priming and two finish coats of approved paints . Paints used shall have a hard, durable and glossy finish.

S e
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Spot improvement Specifications

FIGURE C.17 - PUBLICITY SIGNBOARD

4000

25mm
thickness
EMPLOYER: 8
MINISTRY OF ROADS AND PUBLIC WORKS N
[] [ c O
PROJECT TITLE: o
REHABILITATION OF ............. & 8
[ ]
c
FINANCED BY: C —
<
OVERALL E
RESPONSIBILITY: C\
[ ]
REHABILITATION o
SUPERVISION: Lo
N
[ 1 o
MAIN 8 8
CONTRACTOR: - <t g
[ ] 3
SUB 8
CONTRACTOR: -
L 1800
T
300 1200 300
600 ;
S 50x150 mm
E 0 treated
€ ko]
A/%' o 8 \A
Q
x E ;
o o £
5%
7 T} <
\\\\\/ "6 \o \\\/% ////«\\\\\/‘ .
\ ‘Q N \ .
\ AL \
SNEN \ o
s N
450 ]

NOTES

1. The wording of the project signboard and the location to be installed to be as directed by the Engineer
2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
sizes as indicated in the drawing
Wording boards to be nailed to the posts using nails.

Project board posts and struts to be embedded in concrete ratio 1:2:4
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Spot improvement Specifications

PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the
instructions to Tenderers and these documents. Bidders should initial each page of the bill of quantities page.

The prices and rates to be inserted in the Bill of Quantities are to be the full, inclusive value of the work
described under the several items including all costs and expenses which may be required in and for the
execution of the work described and for the Contractor's overheads and profits and shall be within the
prescribed limits. The item rates shall be compared to the engineer’s rates and checked for reasonableness,
failure to justify the rates will lead to Automatic disqualification.

Each item in the B/Q contains only a brief description of the proposed work. Fuller details and directions of
the work to be done, the materials to be used, the standards of workmanship, methods of measurement and
payment are to be found in the various sections of the Specifications.

The Quantities set forth in the Bill of Quantities are estimated and representing substantially the work to be
carried out. There is no guarantee to the Contractor that he will be required to carry out all the quantities of
work indicated under any one particular item or group of items in the Bills of Quantities. The basis of payment
shall be the Contractor’s rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Day work items shall be expended in whole or in part at the discretion of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the
Engineer will only measure the whole of the works executed in accordance with this Contract.
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Specifications

BILLS OF QUANTITIES

(AS GENERATED FROM RMS)
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Spot improvement

Specifications

Road
Code

G81938

Package: KeRRA/011/KEMA/039/021/20]21

Section Name

TANGUL-KAPCHOGE

Contractor
Bill of Quantities Page: 1

General: Office administration and
Bill No.1 | overheads/Preliminaries Project:

Unit Bid

Item No. | Description Units | Quantity Rate(Ksh) Amount KSh Technology
01-60-005 | Publicity Sign Boards KS 2 LB-MB
01-50-014 | Field supervision KS 200,000.00 200,000.00 | LB-MB

Total Carried Forward to Summary:
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Spot improvement Specifications

Road Code (G81938 Section Name TANGUL-KAPCHOGE

Package: KeRRA/011/KEMA/039/021/20|21

Contractor 0
Bill of Quantities Page: 2
Bill No.4 SITE CLEARANCE Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) Amount KSh Technology
04-50-003 | Heavy Bush Clearing M2 4000 LB

Total Carried Forward to Summary:
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Spot improvement Specifications

Road
Code (G81938 Section Name TANGUL-KAPCHOGE

Package: KeRRA/011/KEMA/039/021/20|21

Contractor 0
Bill of Quantities Page: 3
Bill No.5 | EARTHWORKS Project:
Unit Bid
Item No. | Description Units | Quantity | Rate(Ksh) Amount KSh Technology
05-50-008 | Cut to spoil in Soft M3 1200 LB

Total Carried Forward to Summary:
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Specifications

Road Code

(81938

Package: KeRRA/011/KEMA/039/021/20]21

Section Name

TANGUL-KAPCHOGE

Contractor
Bill of Quantities Page: 4
Bill No.8 CULVERT AND DRAINAGE WORKS Project:
Unit Bid
Item No. Description Units Quantity | Rate(Ksh) Amount KSh Technology
08-60-027 Culvert Installation 900 mm with surround METERS 16 LB
Ditch/Mitre drain /catch water drain
08-50-005 excavation M3 250 LB
08-60-003 Culvert Cleaning- Partially blocked - 600mm | MT 200 LB

Total Carried Forward to Summary:
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Specifications

Road Code

(81938

Package: KeRRA/011/KEMA/039/021/20]21

Section Name

TANGUL-KAPCHOGE

Contractor
Bill of Quantities Pogel5
Bill No.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid

Item No. Description Units | Quantity | Rate(Ksh) Amount KSh Technology
10-60-003 | Gravel Patching M3 1813 MB

Heavy grading without watering or compaction
10-50-001 | instructed by the Engineer M2 42000 MB

Total Carried Forward to Summary:
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Specifications

RoadCode G81938
Structure:

Package: KeRRA/011/KEMA/039/021/20|21

Contractor

Bill of Quantities Page: 1
Summary Project:

Item No. Description Amount (KShs)

1 | General: Office administration and overheads/Preliminaries

4 | SITE CLEARANCE

5 | EARTHWORKS

8 | CULVERT AND DRAINAGE WORKS

10 | GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 14 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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