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FY 2018-2019 ROUTINE MAINTENANCE OF ROADS IN TURKANA CENTRAL
CONSTITUENCY

The Kenya Rural Roads Authority (KeRRA) is a State Corporation established under the Kenya Roads Act,
2007, with the responsibility for the management, development, rehabilitation and maintenance of rural
roads.

The Authority invites bids from eligible construction companies registered with the National
Construction Authority (NCA) above Category NCA 1 - 8 for the Routine Maintenance and Spot
Improvement of projects indicated below to be funded through RMLF Allocation for Turkana Central
Constituency

Scope of Work: The scope of works shall be indicated in the tender document.

Qualification for Tendering

Mandatory Requirements

The following must be submitted together with bid:
1. Pre-Tender Site visitis MANDATORY slated for 27th January, 2020

2. Copy of Certificate of incorporation

3. Copy of PIN/VAT Registration Certificate

4. Copy of Valid Registration Certificate with the National Construction Authority in the classes

specified above and valid practicing license

Copy of Valid Tax Compliance Certificate (Will be verified on the KRA TCC Checker)

6. Copy of Valid Single Business Permit
Copy of recent CR 12 form (Issued within the last 12 months from the Tender Opening Date)
and clear copies of National Identification Card (s)

8. Current Sworn Affidavit not more than 3 months from the tender opening date notarized by

w1

Commissioner of Oath (see iv below).
9. Bidders shall sequentially serialize all pages of each tender submitted from the 1°* page to the
last page.

Other Requirements (to be applied as per schedule on Limits)

As specified in the tender documents covering the following:-

() Copy of Valid Certificate of Registration for access to government procurement opportunities,
from The National Treasury or County Governments (For Disadvantaged groups; women, youth
and Persons with Disability (Certificates may be verified from the issuing Agencies) — For works
reserved or must be Prequalified in Turkana Central Constituency

(i)  Similar previous experience where applicable (exempted for YWD)

(i)  Professional and Technical Personnel.



(iv)  Current work load.
(v)  Litigation history (provide sworn affidavit) should have been sworn within 3 months of the
tender opening date)
(vi)  Eligibility
a) To enhance equity, bidders shall bid for a maximum of three (3) Tenders under this Tender
Notice. Bidders who participates in more than three tenders shall be disqualified.
b) Director (s) bidding with majority shareholding under different companies for the same tender
shall be disqualified
c) Onlythose bidders registered / prequalified shall bid for the respective tenders (Except where
tender is reserved)
d) Any form of Canvassing will lead to disqualification

Procurement shall be based on open tender method and the above details will be submitted with the
priced bid.

NOTE: Every Bidder shall be represented by one person from the company authorizing them to represent
the company in the pre-tender site visit. One (1) person shall only represent two (2) companies.

Interested eligible candidates may obtain further information and inspect tender documents from
Procurement Office, Kenya Rural Roads Authority which is located at KeRRA Turkana offices during
normal working hours.

A complete set of tender documents may be obtained free of charge at www.kerra.go.ke or hard copies
upon payment of a non —refundable fee of KShs. 1,000 (One thousand shillings only) deposited into:

KCB Acc. Name: KeRRA-AIA
Acc. No: 1114343196

Branch: Moi Avenue, Nairobi

Completed bid documents should be submitted to:-
The Ag. Deputy Director,
Kenya Rural Roads Authority,
Turkana Region,
P.O Box 113 — 30500, TURKANA.

The Tenders will be opened promptly at or before 11.00 a.m. 6th February, 2020 in the presence of
Tenderers’ representatives who choose to attend the opening at Regional Office. Late or incomplete
Tenders shall not be accepted and returned unopened.

Kenya Rural Roads Authority reserves the right to accept or reject without giving reason thereof and does
not bind itself to accept the lowest or any tender. Any canvassing or giving false information will lead to
automatic disqualification.

Supply Chain Department

Turkana Region




FORM OF BID

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in this form of Bid

and Appendix)

NAME OF CONTRACT : ittt e e e e e na e

TO: The Ag. Deputy Director-Turkana Region

Kenya Rural Roads Authority
P. O.Box 113 -30500,
TURKANA, KENYA.

Sir,

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and Drawings for the
execution of the above-named works we, the undersigned, offer to construct and install such works
and remedy any defects therein in conformity with the said Bills of Quantities, Conditions of
Contract, Specifications and Drawings for the sum of

Kshs. [Amount in figures] Kenya Shillings

[Amount in words]as specified in the Appendix to Bid or such other sums as may be ascertained in
accordance with the said Conditions.

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) days of receipt
of the Engineer’s order to commence, and to complete and deliver the whole of the works comprised
in the contract within the time stated in the Appendix to Bid.

3. We agree to abide by this bid for the period of ninety (90) days from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the expiration of that
period.

4. We understand that you are not bound to accept the lowest or any bid you may receive.

5. On the basis of our previous experience we are fully experienced and competent in the type of work
included in this BID and we have adequate financial resources to carry out the worksdescribed  within
the period for completion. We are in a position to fulfil the contract for which we have Bided.

Dated this day of
Signature in the capacity of
duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of
[Address of Tenderer]
Witness: Name
Address
Signature

Date




APPENDIX TO FORM OF BID

This Appendix to Form of Agreement forms part of the Agreement.

(Note 1: with the exception of the items for which the Employer’s requirements have been inserted, the Contractor shall
complete the following information before submitting his offer.)

(Note 2: Form of Agreement is attached separately in the Contract File)

Item

Data

Time for Completion

180 days

Priority of Documents

The documents forming the Contract shall be interpreted in
the following order of priority:

the Contract Agreement and Appendix

the Letter of Acceptance

the Form of Tender

the Conditions of Contract, Part Il — Conditions of Particular
Application

the Conditions of Contract, Part | — General Conditions of
Contract

the Specifications

the Drawings, (On Contract Document)

the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and address of Employer

Director General

Kenya Rural Roads Authority
P.O. Box 48151 - 00100
NAIROBI

Authorised Person

General Manager (Maintenance)
Kenya Rural Roads Authority
P.O. Box 48151 - 00100
NAIROBI

Name and address of Engineer

The Ag. Deputy Director,
Kenya Rural Roads Authority,
Turkana Region,

P. O. Box 113-30500,

TURKANA (KENYA)
Name and Address of Engineer’s Constituency Roads Officer,
Representative P.O.Box113,

TURKANA (KENYA)

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security Amount

Form

Required for works exceeding KShs. 10 Million

As per the advert

Interval Updates

One (1) Month




Item

Data

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1% of Contract
Price.

Valuation of Works

Re-measurements with Bills of Quantities

Minimum Amount of Interim
Payment

30% of the Contract Price excluding contingencies*

Currency of Payment

Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base Lending Rate
as issued by the Central Bank of Kenya.

Insurance

Required for works exceeding KSHs. 10 Million

Insurance
= The Works, materials plants &
fees- Contractor’s All risks

= Third party injury to persons and
damage to property

= Workers compensation (WIBA-
workers injury benefits policy)

Amount of Cover
The Contract Price stated in the Agreement
+15%-+replacement cost of equipment on site.

As per work injury benefits act 2007 laws of Kenya

As per work injury benefits act 2007 laws of Kenya

Arbitration

Rules

Appointing Authority
Place of Arbitration

CAP 49 of the Laws of Kenya
Chairman Chartered Institute of Arbitrators, Kenya Branch.
KeRRA Turkana Regional Office at Turkana

Signature of Bidder..........ccccoeveeiiennnn
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1.1

1.2

1.3

1.4

1.5

1.6

2.1

2.2

INSTRUCTIONS TO TENDERERS.
General

The Employer as defined in the Appendix to Conditions of Contract invites Tenders for the Works
Contract as described in the Tender Documents.

Bidders shall as part of their bid:

a) Authority to seek references from Tenderer’s Bankers
b) Authority for person signing the Tender and
C) Update any information submitted with their bids and update in any case the information

indicated in the schedules and continue to meet the minimum threshold criteria set out in the
bid documents

The Tenderer shall bear all costs associated with the preparation and submission of the Tender.

The Tenderer, at the Tenderer’s own expense, responsibility and risk, shall visit and examine the Site of
the Works and its surroundings, to obtain all information that may be necessary for the preparation of
the Tender and entering into a Contract for the Works as defined in the Specifications (to be annexed
during contract signing). Attendance at a pre-tender site meeting arranged by the Engineer shall be
mandatory for the submission of an eligible tender.

Eligible Tenderers

a) The Invitation to Tender is open to all Tenderers qualified in accordance with to the conditions of
the Press Advertisement or otherwise indicated by the Employer. Only Tenders from qualified
Tenderers will be accepted.

b) A Tenderer debarred from participating in Public Procurement by the Public Procurement
Regulatory Authority shall not be eligible to submit a Tender.

c) If the Employer has not undertaken the prequalification of Tenderers, all Tenderers shall include
the information required to satisfy the qualification criteria as determined by the Employer.

The estimated budget for these works IS AS PER THE ADVERT [DATA SHEET]
Tender Documents

Bidders will fill only this tender document. The complete set of Tender documents comprises the
documents listed below and any addenda issued in accordance with paragraph 2.4
(i) Instructionsto Tenderers
(ii) Form of Tender
(iii) Bills of Quantities/Schedule of Rates (whichever is applicable)
(iv) Other documents/materials required by the Employer to be completed and submitted in
accordance with these Instructions and Conditions

The Tenderer shall examine all Instructions, Forms and Specifications (to be annexed during contract
signing) in the Tender documents. Failure to furnish all information required by the Tender documents
may result in the rejection of the Tender.



2.3

2.4

2.5

2.6

3.1
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3.4

3-5

3.6

A Tenderer requiring any clarification of the Tender documents may notify the Employer in writing or
by electronic means at the address indicated in the letter of Invitation to Tender. The Employer shall
respond to any request for clarification received earlier than seven days prior to the deadline for
submission of Tenders. Copies of the Employer’s response will be forwarded to all persons issued with
Tender documents, including a description of the inquiry, but without identifying its source.

Before the deadline for submission of Tenders, the Employer may modify the Tender documents by
issuing addenda. Any addenda thus issued shall be part of the Tender documents and shall be
communicated in writing or by electronic means to all Tenderers. Tenderers shall acknowledge receipt

of each addendum in writing to the Employer.

The Employer may extend, as necessary, the deadline for submission of Tenders in accordance with
paragraph 4.5 below, to take account of any addenda issued.

The timescale given for the Completion of Works has been based on the optimum use of labour-based
construction.

Preparation of Tenders

All documents relating to the Tender and any correspondence shall be in the English Language.
The Tender submitted shall comprise the following:-

(@) The Form of Tender;

(b) Standard Forms and Schedules of Supplementary Information,

(c) Priced Bill of Quantities initialled on each page, or Schedule of Rates (whichever is applicable)

(d) Any other documents/materials required by the Employer to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities/Schedule of Rates. Items for which no rate or price is entered shall NOT be deemed
covered by the other rates and prices in the Bill of Quantities/Schedule of Rates.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of a period of One Hundred and Eighty (180) days from the
Commencement Date. However, the Employer may request the Tenderers to extend the period of
validity for a specified additional period. Such a request and the Tenderers’ responses shall be made in
writing.

The Tenderer shall prepare one original of the Tender documents as described in these Instructions to
Tenderers, and one copies if required by the Invitation to Tender.



3.7

4.1

43

A

4.5

5.2

5.2

6.1

The original shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the Tenderer who shall initial all pages of the Tender where alterations
or additions have been made.

Submission of Tenders

The Tender duly bound, completed and sealed in an envelope shall;-

(@) be addressed to the Employer at the address provided in the Invitation to Tender;

(b) bearthe name and identification number of the Tenderer as defined in the Invitation to Tender;
and

(c) provide an instruction not to open before the specified time and date for Tender opening.

(d) Ifthe envelope is not sealed and marked as instructed above, the Employer will assume no
responsibility for the misplacement or premature opening of the tender.

Tenders shall be delivered to the Employer at the address specified not later than the time and date
specified in the Invitation to Tender.

The Tenderer shall not submit alternative offers unless they are specifically required in the Tender
documents.

Each Tenderer may submit only one Tender. Any Tenderer who fails to comply with this requirement
will be disqualified.

Any Tender received after the deadline for submission will be returned to the Tenderer un-opened.

The Employer may extend the deadline for submission of Tenders by issuing an amendment in
accordance with paragraph 2.5 in which case all rights and obligations of the Employer and the
Tenderers previously subject to the original deadline will then be subject to the new deadline.

Tender Opening

The Tenders shall be opened in the presence of those Tenderers’ representatives who choose to attend
at the time and in the place specified in the Invitation to Tender.

The name of the Tenderer, the total amount of each Tender, Tax Compliance Certificate, Incorporation
and PIN shall be read out and recorded in a Tender Opening register, a copy of which may on request
be made available to any Tenderer. Minutes of the Tender opening, including the information disclosed
to those present shall also be prepared by the Employer.

Tender Evaluation
Information relating to the examination, clarification, evaluation and comparison of Tenders and

recommendations for the award of the Contract shall not be disclosed to Tenderers or any other persons
not officially concerned with such process until the award to the successful Tenderer has been



6.2

6.4

announced. Any effort by a Tenderer to influence the Employer’s officials, processing of Tenders or
award decisions will result in the rejection of the Tender.

Prior to the detailed evaluation of Tenders, the Employer shall determine if each Tender:-

a)
b)
c)
d)

Meets the eligibility criteria defined in paragraphs 1.2 and 1.5.

Has been properly signed;

Is accompanied by the required Securities;

Is substantially responsive to the requirements of the Tender documents.

The Employer will reject any Tenders deemed to be non-responsive on the above criteria.

A substantially responsive Tender is one which conforms to all the terms, Conditions and Specifications
(to be annexed during contract signing) of the Tender documents, without material deviation or
reservation. A material deviation or reservation is the one:-

a) which affects in any substantial way the scope, quality or performance of the Works;

b) which limits in any substantial way, inconsistent with the Tender documents, the Employer’s rights
or the Tenderer’s obligations under the Contract;

c) whose rectification would affect unfairly the competitive position of other Tenderers presenting
substantially responsive Tenders.

Tenders determined to be substantially responsive and within the Engineers Estimate will be checked
for any arithmetic errors. Errors will be corrected as follows:

(a)

()

(d)

(e)

The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person or
entity.

where there is a discrepancy between the amount in figures and the amount in words, the amount
in words shall prevail;

where there is a discrepancy between the arithmetically correct line item Amount, resulting from
the multiplication of the Unit Rate and the Quantity, and the Amount entered, the latter shall
prevail and the Unit Rate shall be adjusted accordingly.

For Lumpsum items, only the Amount will be considered, disregarding any filled in unit rate.

where there is a discrepancy between the Tender Price as stated in the Form of Tender and the
Tender total in the main Summary of the Bills of Quantities, the Tender Price shall prevail. The
Employer shall notify the Tenderer and request that the Tenderer agrees to the Tender Price. The
Unit Rate for the Items where the discrepancy occurs shall be adjusted by the Engineer. If the
Tenderer fails to accept the corrected figure the Tender shall be rejected. Any discrepancy greater
than 15% of the corrected figure shall result in rejection of the Tender.



6.6

7.1

7-2

7-3

7-4

The Employer at his discretion may request any Tenderer for clarification of the Tender, including a
breakdown of Unit Rates. The request for clarification and the response shall be in writing or electronic
means.
Award of Contract
Criteria of Award: Subject to ITT Clause 35 and 36, the Procuring Entity will award the Contract to the
Tenderer whose Tender has been determined to be substantially responsive to the Tendering
documents and who has offered the lowest Evaluated Tender Price, provided that such Tenderer has
been determined to be:

a) Eligible in accordance with the provisions of ITT Clause 3;

b) Is determined to be qualified to perform the Contract satisfactorily;

) Successful negotiations have been concluded.

Clarifications: Clarifications may be undertaken with the lowest evaluated Tenderer relating to the
following areas:

a) A minor alteration to the technical details of the statement of requirements;

b) Reduction of quantities for budgetary reasons, where the reduction is in excess of any provided
for in the Tendering documents;

¢) A minor amendment to the Contract Data Sheet;
d) Finalizing payment arrangements;
e) Mobilization arrangements;

f) Agreeing final delivery or work schedule to accommodate any changes required by the
Procuring Entity;

g) The methodology or staffing; or
h) Clarifying details that were not apparent or could not be finalized at the time of Tendering.

Maximum value of award per bidder: A Bidder having ongoing works with KeRRA, Turkana that have
not been substantially completed will not be considered for award. No bidder will be awarded more
than four (4) contracts and not more than KShs. 15 million in the Financial Year.

Procuring Entity’s Right to Accept any Tender and to Reject any or all Tenders: The Employer
reserves the right to accept or reject any or all Tenders and to cancel the Tendering process at any time
prior to the award of the Contract without thereby incurring any liability to the affected Tenderer or
Tenderers or any obligation to inform the affected Tenderer(s) of the grounds for the action.



7.5

7.6

77

7.8

9.

Procuring Entities Right to Vary Quantities at the Time of Award: The Procuring Entity reserves the
right at the time of contract award to increase or decrease the quantity of goods or related services
originally specified in these Tendering documents (BoQ), without any change in unit price or other
terms and conditions of the Tender and Tendering documents.

Notification of Award: The Tenderer whose Tender has been accepted will be notified of the award
prior to the expiration of the Tender validity period in writing or by electronic means. This notification
(called the “Letter of Acceptance”) will state the sum (called the “Contract Price”] which the Employer
will pay the Tenderer in consideration of the execution, completion, and maintenance of the Works as
set out in the Contract. The Letter of Acceptance will constitute a binding Agreement, prior to the
Tenderer signing the Contract Agreement.

Signing of Contract: The Contract Agreement will incorporate all agreements between the Employer
and the Tenderer. It will be signed by the Tenderer, not earlier than 14 days following the date of the
Letter of Acceptance, and thereafter returned to the Employer within 7 days for signature.

Completion: After completion of the work, the Contractor will serve a written notice to the Engineerin
Charge to this effect. The Engineer in Charge upon receipt of this notice shall conduct a complete joint
survey of the work within seven (7) days and enable the appointed Inspection and Acceptance Team to
visit and make recommendations.

EVALUATION CRITERIA

This Section shall apply to tenderers whose bids have been determined to be responsive and have met
all the Qualification Criteria as per the instruction to bidders. It contains all the factors, methods and
criteria that KeRRA shall use for the technical evaluation. The information to be provided in relation to
each factor and the definitions of the corresponding terms are included in the respective supplementary
information Forms (Schedules).

The Technical Evaluation Committee shall examine tender documents and score them based on their
validity, accuracy and quality. Where the bidder fails to meet the requirement, the bidder shall be
disqualified.

SECTION lll: QUALIFICATION CRITERIA

Qualification Criteria (in addition to schedule below)

Compliance

) Documentation
Requirements

No.

Submission

Subject Requirement Single Entity Requirements

1. Eligibility (should be Read with Table on Qualifications and Limits below)

- Nationality in accordance with confidential business Must meet
1.1 Eligibility . o . £
Questionnaire in the standard forms requirement 5
gy
The following shall be provided; =
(a) Certificate of Incorporation T
S (b) VAT & PIN Registration 2
1.4 Registration (c) Valid Tax Compliance Certificate Must meet et
L;.:,
(O]
o

documents requirement

(d) National Construction Authority and valid practicing
license
(e) recent CR 12 form (Issued within the last 22 months




and shall be treated as resolved against the Applicant.

No. | Subject Requirement Single Entity
from the Tender Opening Date) plus IDs of directors
(f) Valid Certificate of Registration for YW&PwD for
RESERVED contracts
(g) Authority to seek references from Tenderer's
Bankers
(h) Authority for person signing the Tender
(i) Proof of financial soundness
() Pretender site visit certificate
2. Litigation (should be Read with Table on Qualifications and Limits below)
1. Current Sworn Affidavit not more than 3 months
from the tender opening date notarized by
Commissioner of Oath
2. Non-performance of a contract did not occur within
History of the last three (3) years prior to the deadline for | Must meet
- Non- application submission based on all information on | requirement by
' Performing fully settled disputes or litigation. A fully settled | itself or as party
Contracts dispute or litigation is one that has been resolved in | to past
accordance with the Dispute Resolution Mechanism
under the respective contract, and where all appeal
instances available to the applicant have been
exhausted.
e . Must meet
Pending All per.1d|ng I|t|gat|onoshall in total nqt replresent more requirement by
2.2 Litigation than fifty percent (50%)] of the Applicant's net worth itself or as party

to past

3. Cash flow (should be Read with Table on Qualifications and Limits below)

Financial Submission of audited balance sheets (see table below) Must meet
Performance | forthe last three [3] years to demonstrate: requirement
a. the current soundness of the applicants financial
3.1 position and its prospective long term profitability, (@) Must meet
and requirement
b. capacity to have a cash flow amount as per schedule | (b) Must meet
hereunder (Bank statements for the last two Months) | requirement
Average Minimum average annual construction turnover as per
, Annual schedule hereunder calculated as total certified payments | Must meet
3 Construction | received for contracts in progress or completed requirement
Turnover

4. Experience (should be Read with Table on Qualifications and Limits below)

4.1

General
Construction
Experience

Experience under construction contracts in the role of
contractor, subcontractor, or management contractor as
per schedule hereunder prior to the applications
submission deadline

Must meet
requirement

Submission
Requirements




No. | Subject Requirement Single Entity
Specific Participation as contractor, management contractor or
Construction | subcontractor, as per schedule below, that have been
Experience successfully and substantially completed and that are

4.2 .. . Must meet
similar to the proposed works. The similarity shall be .

(a) ) . . requirement
based on the physical size,  complexity,
methods/technology or other characteristics as described
in Scope of Works
b) For the above or other contracts executed during the | Must meet

5 period stipulated in 4.2(a) above, a minimum | requirements
l(fl.a) construction experience in at least one (1) of:
- Routine maintenance
- Spotimprovement & rehabilitation works.
Should
demonstrate
. . understanding of
Work Submission of a brief work methodology as per schedule 9
4.3 the scope of
Methodology | below

works and other
general
requirements

Submission
Requirements

5. Equipment Holding (should be Read with Table on Qualifications and Limits

below)

Minimum
number of
Equipment

The bidder must indicate the minimum the core plant and
equipment considered by the company to be necessary
for undertaking the project together with proof of
ownership as per schedule below

Must meet the
requirement

Refer to
standard form

6. Current Commitment (should be Read with Table on Qualifications and Limits below)

6.1

On-going
contracts

The total value of current works on the on-going
contracts must not exceed as per schedule below:

Must meet
requirements

Refer to
standard form
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CONDITIONS OF CONTRACT
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PART I: GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract are the FIDIC Short Form of Contract, First Edition, 1999, published by the
International Federation of Consulting Engineers (FIDIC).

The General Conditions of Contract are linked with the Conditions of Particular Application, referred to as Part Il, by
the consecutive numbering of the Clauses, so that Part | and Il together comprise the Conditions governing the rights
and obligations of the Parties. In case of any inconsistency between the Conditions contained in Part | and those in
Part II, the Conditions contained in Part Il shall prevail.

The Tenderer is deemed to have read and fully complied with the General Conditions of Contract.



PART II: CONDITIONS OF PARTICULAR APPLICATION

The Conditions of Particular Application amplify the FIDIC Short Form of Contract so as to be, together, applicable
to the Contract.

1 GENERAL PROVISIONS

1.1 Definitions

Add new Paragraph to sub-clause 1.1.8

1.1.8 (a)"Week” means a period of seven (7) consecutive days

1.1.8 (b) “"Month” means calendar month

Add new paragraph to sub-clause 1.1.20 to 1.1.25

1.1.20 “Appendix” as referred to in the Conditions of Contract means Appendix to Form of Agreement.

1.1.21 “Labour-Based Methods” means work methods whereby activities are carried out using labour where

technically and economically viable and appropriate equipment is only used when labour alone will not achieve
the required standards.

1.1.22 “Task” means the amount of work to be done by one individual worker or a gang in order to earn one day’s
wage.

1.1.23 “Young Person” means an individual male or female, who has attained the age of 16 years but has not
attained the age of 18 years.

1.1.24 “R2000 Strategy” means an initiative by the Government of Kenya to improve the maintenance of the
country’s Road Network by giving priority to maintenance through network approach, using appropriate
technology, labour-based methods, local resources and increased usage of small-scale entrepreneurs.

1.2 Interpretation

Add sub-clause 1.2.1 as follows

1.2.1  Words having the same meaning

In the Contract Documents the Employer’s Representative is generally designated as the Engineer.

4 THE CONTRACTOR

4.1.  General Obligations

Add. In particular the following obligations shall apply

Add the following new sub-Clauses:

4.1.1. R2000 Strategy



The Works shall generally be carried out using the R2000 Strategy and work approach, with its predominant
emphasis on the use of labour-based construction methods where they are technically and economically viable.
Intermediate equipment, as agreed by the Engineer may be used in other appropriate circumstances.

4.1.2 Approval of Equipment

The Contractor shall submit for the Engineer’s approval within seven days prior to the commencement date a list
of equipment, which is intended for use on site. He shall notify the Engineer prior to bringing in equipment and
shall further obtain the Engineer’s approval prior to removing any equipment from site.

4.1.3 Recruitment of Labour
4.1.3.1 The Contractor shall ensure that there is a sufficient and suitable deployment of labour at all times
throughout the Contract.

4.1.3.2 All general workers employed by the Contractor shall, to the extent possible, be recruited from the
surrounding population. Exceptions may be made if sufficient local lab our cannot be recruited and only with the
approval of the Engineer. There shall be no discrimination in recruitment based on tribe, religion, political
affiliation, age, disability or gender, and the recruitment system shall be fair and transparent.

4.1.3.3 The Contractor shall take particular note of the Government policy regarding the employment of women
and youth in the recruitment process and shall take all possible steps to attain the targets of 30% of the labour
force for each group.

4.1.4. Employment of Young Persons and Children
The Contractor shall comply with the Employment Act Chapter CAP 226 concerning the Employment of Young
Persons and Children.

4.1.5. Conditions of Employment of Labour
The Contractor shall observe and fulfill the following conditions in respect of all persons employed by him in the
execution of the Contract: -

a) Where possible, lab our shall be employed on a daily task basis. The size of the daily task shall be that
which can reasonably be expected of a worker during a normal working day (8 hours), and all task rates shall be
approved by the Engineer.

b) The Contractor shall pay wage rates and observe hours and conditions of employment of labour as
established by Kenyan Labour Laws and by agreement between Employers or other recognized authorities and
trades unions for similar trades or industries in the District where the Contract Works are to be carried out.

C) The Contractor shall recognize the freedom of employees to be members of trades unions. The
Contractor’s attention is drawn to the requirements of the Trade Unions Act (CAP 233), which states that if at least
25% of the employees are members of a particular Trade Union Organization, then the Contractor is legally bound
to recognize and negotiate with the Organization.

4.1.6. Reporting Requirements

The Contractor shall, when required by the Engineer, submit labour returns in such form and detail and at
prescribed intervals showing the staff and the number of the several classes of labour employed by the Contractor.

4.1.7. Non-payment of Wages by Contractor

(@) The Employer may demand from the Contractor reasonable proof of payment of wages to the employees.



(b) The Employer may, upon the Contractor defaulting in payment, pay the money due, out of any funds due or
which may become due to the Contractor under the Contract.

(c) In such an event, the Contractor shall co-operate with the Employer in processing the payment of the correct
amounts of money due to the labour force by submitting the relevant muster rolls, workday reports and pay-
sheets, and the Contractor shall be represented at the time payments are made.

(d) Direct payment to workers by the Employer shall attract a penalty as stated in the Appendix to cover expenses
incurred in the administration of such labour payments.

4.1.8. Contract with Employees

(i) Working days
The Contractor shall recognize gazetted non-working days and allow in the Works Programme for those days on
which labour is not expected to work.

(ii) Provision of Hand Tools

The Contractor shall provide his labour force with a sufficient number of hand tools of good quality and shall make
the necessary provisions to maintain the tools in a good and safe working condition. The Engineer may instruct
the Contractor to replace worn out, faulty or unsafe hand tools.

(iii) Safety and Health

(@) The Contractor shall be responsible for the safety of all workers. In collaboration with, and to the
requirements of the local health authorities, the Contractor shall ensure that first aid equipment and medical
stores are available on the Site at all times throughout the period of the Contract, and shall also designate a Health
and Safety Officer from amongst the staff.

(b) The Contractor shall be responsible for the provision of potable water for the workers at appropriate
locations on the Site.

(c) In the event of any outbreak of iliness of an epidemic nature the Contractor shall comply with and carry
out such regulations, orders and requirements as may be made by the Government or the local medical or sanitary
authorities for the purpose of dealing with and overcoming the same.

(iv) Contractor to Preserve Peace

The Contractor shall take all reasonable measures to ensure that all personnel on site comply with the Statutes,
Ordinances, Laws, Regulations and By-Laws in force in Kenya, and to prevent accidents or any riotous or unlawful
behaviour by or amongst the employees on or in connection with the Works, and for the preservation of the peace.

4.1.9. Water for the Works

The Contractor shall supply all water for the Works.

4.1.10. Environment



The Contractor shall take all reasonable measures to protect the environment on the Site and to avoid damage or
nuisance to persons and property. In particular, the Contractor shall carry out all activities in a manner that
ensures:-

a) Minimum soil erosion on slopes and sedimentation deposition in the drainage works;

b) Maximum preservation of trees and shrubbery;

c) No entrance or accidental spillage of solid matters, debris and other pollutants and waste into water courses
d) The safe disposal of rubbish and waste.

4.1.12. HIV/AIDS

The Contractor shall institute on-site HIV/AIDS awareness and prevention campaigns for the duration of the
Contract. This shall include the siting of information posters, the issue of condoms and also informatory meetings
on site for the employees. The meetings shall be arranged with the assistance of the local health authorities and
AIDS Campaign personnel, and shall be during working hours without loss of pay.

4.2. Performance Security

Add the following at the end of this clause.

The Performance Security shall be valid until the date of issue of the Employer’s notice under sub-Clause 8.2
(Taking Over Notice). The Employer shall return the Security to the Contractor within 14 days thereafter.

A Performance Security in the form an Insurance Bond shall only be allowed from an Insurance Company approved
by the Public Procurement Oversight Authority (PPOA) and in a Form also approved by the PPOA.

7. TIME FOR COMPLETION
7.1 Execution of the Works
Add new sub-clause to 7.1.1:

7.1.1  Progress Review Meetings

Regular progress review meetings between the Employer and the Contractor shall be held at times decided by the
Engineer.

7.2 Programme
Add two new paragraphs under this Sub-Clause
7.2.1  Intended Construction Procedures, Order and Methods

The Contractor shall show in the Program me of Works, the procedure, order and methods proposed for carrying
out Works with specific emphasis on the labour requirements, equipment utilisation and productivity.

7.2.2  Program me Updating

Within the intervals stated in the Appendix or as required by the Engineer the Contractor shall submit an updated
Program me of Works.



10. VARIATIONS AND CLAIMS
Add the following sub-clauses:

10.1  Permitted Variations
(d) The Engineer shall not be permitted to issue Variations to a value greater than the Tender Sum without
approval from KeRRA. The limit of approved Variations shall be + 15% of the Tender Sum.

11. CONTRACT PRICE AND PAYMENT

11.1. Valuation of the Works
Add the following sub-clauses:

11.1.1. Price Adjustment

The Contract shall not normally be subject to Price Adjustment. However, in exceptional and clearly identifiable
economic circumstances, the Employer may consider a request from the Contractor for Price Adjustment where
taxes, duties and/or basic costs for labour and specified materials have significantly increased since the
commencement of the Works, as set out below,

(a) Local Labour

For the purpose of this Sub Clause:

(i) “Local Labour” means skilled, semi-skilled workers of all trades engaged by the Contractor on the Site for
the purpose of or in connection with the Contract or engaged full time by the Contractor off the site for the
Purpose of or in connection with the Contract (by way of illustration but not limitation: workers engaged full time

in any office, store, workshop or quarry).

(i) “Basic Rate” means the applicable basic minimum wage rate prevailing on the date 28 days prior to the
latest date for submission of Tenders, by reason of any National or State Statute or Ordinance.

(iii) “Current Rate” means the applicable basic minimum wage rate for Local Workers by reason of any
National or State Statute or Ordinance, prevailing on any date subsequent to the date 28 days prior to the latest
date set for submission of Tenders.

b) Specified Materials

For the purpose of this Sub-Clause

(i) “Specified Materials” means the basic materials required on the Site for the execution and completion of
Works, which shall include fuel and lubricants; cement; aggregates; steel reinforcement; timber and gravel.

(ii) “Basic Prices” means the prices for the specified materials prevailing on the date 28 days prior to the latest
date for submission of Tenders.

The Engineer shall compile a Schedule of Basic Prices, upon which any claim for Variation shall be based, prior to
the award of the Contract. The Contractor shall be entitled to a copy of the Schedule upon request to the Engineer.

(iii) “Current Prices” means the prices for the specified materials prevailing on any date subsequent to the
date 28 days prior to the latest date set for the submission of the Tenders, by reason of any National or State
Statute or Ordinance,



(c) Overheads and Profits Excluded

In determining the amount of any adjustment to the Contract Price pursuant to this Sub-Clause no account shall
be taken of any overheads or profits.

(d) Adjustments

The net amount of difference between the basic price and the current price payable by the Contractor when the
specified services are provided or materials are bought shall, as the case may be, be paid to the Contractor.

(e) Notice and Records

The Contractor shall keep such books, accounts, invoices, receipts, time sheets and other documents and records
as are necessary to enable any adjustment under this Clause to be made and shall at the request of the Employer
furnish these duly verified in such a manner as the Employer may require for examination and checking.

11.1.2. Exclusion of Price Adjustment for Late Completion of Works

In the event of the Contractor failing to complete the Works within the Time of Completion as defined under
Clause 7, or extension of the Contract period granted, the provisions of Clause 11 shall cease to apply.

Any part of the Works executed after the expiry of the Time for Completion shall be valued at a price levels
prevailing at the contractual date of Completion.

11.1.3. Dayworks
The Contractor shall not execute any work on a Day works basis except by written order of the Engineer

Unless otherwise adjusted, payments for Day works shall be subject to price adjustment in accordance with the
provisions of Clause 11.1.1

11.2. Interim Payments
Add the following sub-clauses:

11.2.1. Advance Payment

The Employer may make Advance Payment to the Contractor on application after signing the Contract, against a
Bank Guarantee, or approved Insurance Bond, in the form set out in the Tender Documents

This Advance Payment shall be up to a maximum amount stated in the Appendix.

11.2.2. Deductions for Re-payment of Advance Payment

Reimbursements of Advance Payment shall be made according to the schedule as stated in the Appendix.
11.2.3. The Minimum Amount of Interim Payment.

The minimum amount of an Interim Payment shall be stated in the Appendix.



STANDARD FORMS

CONTENTS:

(i) Letter of Acceptance

(i) Tender Questionnaire

(iii) Form Of Written Power Of Attorney

(iv) Confidential Business Questionnaire



LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

(In the Prescribed format from the Employer)



TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full name of Tenderer;

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent has been
appointed below);

5. Name of Tenderer's representative to be contacted on matters of the Tender during the Tender
period;

6. Details of Tenderer's nominated agent (if any) to receive Tender notices (name, address, telephone,
telefax);

(Signature of Contractor) (Date)



FORM OF WRITTEN POWER OF ATTORNEY

The Tenderer consisting of a joint venture shall state here below the name and address of his
representative who is authorised to receive on his behalf correspondence in connection with the Tender.

(Signature of Tenderer’s Representative)

*To be filled by all Bidders.




CONFIDENTIAL BUSINESS QUESTIONNAIRE
This Confidential Business Questionnaire of the Government of Kenya shall be completed by the Bidder or by
each member of a Joint venture if the Bidder is a Joint-venture.

REPUBLIC OF KENYA

CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever applies to
your type of business. You are also advised that it is a serious offence to give false information on this Form.
Part 1 - General:
BUSINESS NAIME: ..o s e
LOCQtiON Of BUSINESS PrEMUSES ........ccueeuiiiieiieeiieee et et
POtENO .o SErEEL/IROAM ... e
Postal Address ........ccouceeeeceees e TOINO. ... e e
INGEUIE Of BUSINESS ...ttt ettt ettt ettt

Current Trade License NO........ceeiiiiiiiiieiiiies e Expiring Date ........cccccciiiiiiinis

NamMe Of YOUr BANKEIS ..ot
=TT el o T TSROSO RO PR UR TP RPTOPRRPR
Part 2(a) - Sole Proprietor:

YOUr INAME QN UL e e et ettt

Age: ..o Nationality...........ccccccoeveernenaee. Country of Origin.....  ..cccccccevercice.

FCItiZENSHIP AETQIS ...

*AttachCR12 and Copy of Citizenship (Compulsory).



Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

Note: Attach CR12 and proof of citizenship (Compulsory)

Part 2 (c) — Registered Company
Give details of directors as follows:

PEIVAEE OF PUDBLIC ...ttt
State the nominal and issued capital of the company-

NomiNAL KSAS. ..o ISSUCA KSRS. .o

Name in full Nationality Citizenship Details Shares

Note: Attach CR12 and proof of citizenship (Compulsory)

Part 2 (d) Interest in the Firm: Yes No
Are there any person/persons in Kenya Rural Roads Authority

who has interest in this firm? Mark in the box alongside as
necessary.

(Signature of Contractor) (Date)



SCHEDULES OF SUPPLEMENTARY INFORMATION

SCHEDULE 1: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT
SCHEDULE 2: KEY PERSONNEL

SCHEDULE 3: SCHEDULE OF ROADWORK'S CARRIED OUT IN THE LAST TWO YEARS
SCHEDULE4: SCHEDULE OF ONGOING PROJECTS

SCHEDULE 5: SCHEDULE OF LOCAL LABOUR BASIC RATES

SCHEDULE6: SCHEDULE OF FINANCIAL ASSESSMENT

SCHEDULE 7: OTHER SUPPLEMENTARY INFORMATION

SCHEDULE 8: DECLARATION COMMITMENT/ PLEDGE

SCHEDULE 9: ENVIRONMENTAL AND SOCIAL COMMITMENT

I. SPECIFICATIONS

CERTIFICATE OF BIDDER'S VISIT TO SITE

33
34
35
36
37
38
39
42
44
53
82



Schedule 1: Major Items of Construction Plant and Equipment

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Schedule of the Major Items of Plant to Be Used On the Proposed
Contract. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Tenderer. The Tenderer shall provide all the information requested below, to the extent possible.

The Bidder must indicate the main plant and equipment considered by the company to be necessary for
undertaking the project together with proof ownership.

Item Minimum No of No of to be
No. Number owned/Leased availed for
Equipment Details Required by the Bidder the project
1 Motor Graders 1
2 Dozer D6 or equivalent )
3 Front end loaders o)
4 Tipper, 7 Tonnes 3
5 Rollers 0
6 Water tankers 5,000 litres o)
7 Excavator 1 (optional)
8 Concrete Mixers 1 (Optional)
9 Poker vibrator 1 (Optional)
10 Pedestrian Roller 1 (Optional)

I/We certify that the above information is correct and include attachments as per Schedule 1.

(Signature of Contractor) (Date)



Schedule 2: Key Personnel
The Bidder shall list in this schedule the key professional and technical personnel he will employ, providing Proof
of qualifications, experience, position held and nationality.

SUMMARY OF QUALIFICATIONS
AND EXPERIENCE

NATIONAL-
DESIGNATION NAME ITY General Relevant
Education | Experience | Experience
(Yrs) (Yrs)
Headquarters

Partner/Director or
other key staff (give
designation)

Site Office
Site Agent

Deputy Site Agent/Site
Engineer.

Senior Foreman
Machine supervisors
Site Surveyor
Other Key Staff

Foremen
- Earthworks

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s headquarters
and from the Contractor’s site office to direct and execute the work together with their qualifications,
experience, position held and nationality in accordance (where required, use separate sheets to add extra data
for column 4).

| certify that the above information is correct.

(Signature of Contractor) (Date)

Note: Please DO NOT attach copies of Qualification Certificates




Schedule 3: Schedule of Roadwork’s carried out in the Last Two Years

DESCRIPTION OF WORKS CLIENT'S NAME VALUE OF WORKS | YEAR COMPLETED
(KShs) * REMARKS
| certify that the above works were successfully carried.
(Signature of Contractor) (Date)




Schedule4: Schedule of Ongoing Projects

DESCRIPTION

- %) o

Z N4

w 24 O e >

= z < as |2

& o) = W o ow ;:'

] = S EF U
= W - W < ~

w Z w iy (o) < 1A n

oy o 4 o= > a5 >

= w & =R =F | I

=3 =2 20 S -

oo oo S X

COMPLETED UP

TO DATE %

| certify that the above works are being carried out by me and that the above information is correct.




Schedule 5: Schedule of Local Labour Basic Rates

The rates inserted in this schedule will be those used in determining changes in cost of local labour as provided
in Clause 4.1.3 of the Conditions of Contract Part 2.

Variation of price on Labour not payable.
LABOURCATEGORY MONTH/SHIFT/HOUR UNIT RATE(KShs)

Skilled Labour

Semi-Skilled Labour

NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction Engineering
and Allied Trade Workers Union and Ministry of labour

| certify that the above information is correct.



Schedule6: Schedule of Financial Assessment

1. Submit copies of audited profit and loss statements and balance sheet for the last three (3) calendar years
with English translation where appropriate.

2. Giveturnover figures for each of the last three (3) financial years. Quote in millions and decimal thereof.

Type of Work
Year 2016 Year 2017 Year 2018

KShs. KShs. KShs.

Road works

Other civil engineering works

Other(specify)

Total

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL STATEMENTS OF THE LAST
THREE (3) FINANCIAL YEARS

Year 2016 Year 2017 Year 2018

KShs. KShs. KShs.

1. Total Assets

2. Current Assets

3. Bank credit Line Value

4. Total Liabilities

5. Current Liabilities

6. Net worth (1-4)

7. Working capital (2+3-4)

(a) Attach copies of financial bank statements of the last three (3) months.

Name, address, telephone, telex, fax numbers of the Tenders’ Bankers who may provide reference if contacted
by the Contracting Authority.



Schedule 7: Other Supplementary Information

1. Financial reports for the last two years and projection of next 1 year, balance sheets, profit and loss

statements, auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand, lines of credit
etc. List below and attach copies of supporting documents. Lines of Credit should be supported by credit
ratings from a recognised Credit Rating Bureau approved by the Central Bank of Kenya(Otherwise they will

be assumed to be invalid).

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide reference if
contacted by the Contracting Authority.

4. Information on current litigation in which the Bidder is involved.

OTHER PARTY(IES)

CAUSE OFDISPUTE

AMOUNT INVOLVED (KShs)

Note: (Provide a sworn affidavit for both (a) and (b)).

| certify that the above information is correct

(Signature of Contractor)




Adjudicator's Agreement

Identification of Project:

(the “Project”)

Name and address of the Employer:

(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the Contract”) for the
execution of the Project and wish to appoint the Adjudicator to act as adjudicator in accordance
with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this Agreement.

2. The Adjudicator shall be paid:

Aretainer fee Of ..o per calendar month
(where applicable)

Adailyfee of .o
Expenses (including the cost of telephone calls, courier charges, faxes and telexes incurred in
connection with his duties; all reasonable and necessary travel expenses, hotel accommodation

and subsistence and other direct travel expenses).

Receipts will be required for all expenses.



3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules and has disclosed
to the Parties any previous or existing relationship with the Parties or others concerned with
the Project.

4. This Agreement shall be governed by the laws of Kenya..........ccocoviiiiiiiiicieenn.
5. The Language of this Agreement shall be English..........ccoccoiiiiiiiiins
SIGNED BY

For and on behalf of the Employer in the presence of

WiEN@SS
I 1= 0 =R
AdAress e ——
Date e

SIGNED BY
For and on behalf of the Contractor in the presence of

WiNESS e
I 1= 0 =R
AdAress e ———
Date e

SIGNED BY
For and on behalf of the Adjudicator in the presence of

WiNESS e
I 1= 0 0 =T
AdAress e
Date e



Schedule 8: Declaration Commitment/ Pledge
ANTI-CORRUPTION DECLARATION

(Sections 62 — 67 of the PPD Act, 2015)
A A AT AL =TT

of Street, Building, P O BOX.....couiiiiiiiiiiieiiie e

declares and guarantees that no offer, gift or payment, consideration or benefit of any kind, which
constitutes an illegal or corrupt practice, has been or will be made to anyone by our organization or
agent, either directly or indirectly, as an inducement or reward for the award or execution of this
procurement.

In the event the above is contravened we accept that the following to apply —
a) The person shall be disqualified from entering into a contract for the procurement; or
b) If a contract has already been entered into with the person, the contract shall be voidable
at the option of EACC.
c) The voiding of a contract by the procuring entity under subsection (b) does not limit any
other legal remedy That EACC may have.

Company Seal / Business Stamp

ANTI-FRAUDULENT PRACTICE DECLARATION

T A AT ALY LT

of Street, Building, P O BOX.....coviiiiiiiiieiieieee e

declares and guarantees that no person in our organization has or will be involved in a fraudulent
practice in any procurement proceeding.

Company Seal / Business Stamp



NON - DEBARMENT DECLARATION
A A YA L=ET]
of Street, Building, P O BOX.....ccuiiiiiiiiiiieicce e

declares and guarantees that no director or any person who has any controlling interest in our
organization has been debarred from participating in a procurement proceeding.

Company Seal / Business Stamp



SCHEDULE 9: ENVIRONMENTAL AND SOCIAL COMMITMENT

| have taken due note of the importance to comply with environmental and social standards
and regulations.

[, the undersigned, [NAME/ST .....ooiiiiiiiiiiiiiiiee e ceeeans acting as the

duly authorized representative Of M/S ..o

| undertake to comply, and ensure that our subcontractors, if any, comply with international
environmental and labour standards consistent with applicable law and regulations in the
country of implementation of the Project, including the fundamental conventions of the
International Labour Organisation (ILO) and international environmental treaties

In addition, | also undertake to adopt any environmental and social risk mitigation measures as
defined in the environmental and social management plan or the notice of environmental and
social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of
duly authorized to sign Tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]

Company Seal / Business Stamp



FORMRB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.cciiiiis 20.........

BETWEEN.....ooiiiii e, APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the........ccoooiiiiiiiiiiii (Name of the
Procuring Entity) of .............. dated the.....day of .......... 20...... in the matter of Tender
NO ..ttt e of o 20......

/Wi ,the  above named  Applicant(s)) of address:  Physical
address................ Fax No......Tel. No........ Email ..o , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on the
following grounds , namely:-

1.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.
etc

SIGNED .....ccoerinnnee (Applicant) Dated on......... dayof ......[......[20....

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ............ day of
...... [......[20.......

SIGNED

Board Secretary



CONTRACTOR'’S EVALUATION CHECKLIST



Supervision Check List (1/2)

Date Name Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2, Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Enginser
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ i ! / i / / i / / Excellent point to be specified

1 |Execution system ‘Works Execution Programme (including its revised version if any) is
in general 1-1  |submitted before the date specified in contract document

‘Works Execution Programme propetly reflects the given specifications and
12 Isite conditions

33 land operators properly and timely
Cornmunications with authority in writing is properly and timely

34

4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 41 lprogramme

‘Wage payment is properly made on time
4-2

5 |Bite base Office and stockyard are prepared in accordance with Works Execution
facilities 51 [programme

Site is well maintained during the work execution and cleared on
5-2 completion

Material stored on site is properly managed during the work execution

o|lo|o|o|o|o|o|o|[o|o|o|o|o]o
o|lojo|o|o|o|o|o[o|o|o|o|o]o
o|lo|o|o|o|o|o|o[o|o|o|olo]o
o|lojo|o|[o|o|o|o[o|o|o|olo]o
sl EEEEEEEEEEEE

6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 [|routinely conducted based on specifications and Works Execution

O (Oo|jojojgjgjojojofa|jojo|ojofg
O (O|jojoja|jg|jojojoja|jojo|jojofg
O (O|jojojgjg|ja(ojofa|jojo|ojofg

O
O
O
O
O

Execution procedures are in accordance with Works Execution Programme
13
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1  |Execution Programme
All equipment used is well maintained during the execution of works
2-2
3 |Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 31 |Works Execution Programme
Contractor's in-house key staff understand work process and schedule
32 [properly
Contractor's in-house staff give technical guidance and direction to workers

management Programime

Filling Example : v Check point is satisfactory B Check point is unsatisfactory N/A Not applicable




Supervision Check List (2/2)

Project Title:

Contractor:

1. This check list is for Resident Engineer to check contractor’s work execution process.
(day/month), mark as indicated in Filling Example, and state remarks.
3. Put this check list in the Monthly Progress Report.

2. Fill in date of checking as

Signature

The Engineer's
Representative
(Project Engineer)

Resident Engineer

Item

Check Point

before During execution after Remarks
Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ ¥ / / / / / / / / Excellent point to be specified

&6 [Quality and

Results of material testing, structural exarnination and measurements are

neither material falling, leakage, nor spillage.

quantity 62 |within the specifications. I:I
management Results of material testing, structural exarnination, and measurements are
6-3 properly compiled as reports for confirmation I:I
7 |Work scheduling Understanding of critical path and its reflection on scheduling are proper 0
7-1
Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme EI
Changes caused by site conditions are properly handled to keep Works on
73 |schedule I:I
All works are completed within the contract term or within the extended
74 |term as allowed
8 |Work safety No accident occurs to workers, operators, or third-parties.
management 8-1 D D D D D D D D
Safety of workers and operators is considered
82 ajoojajojojo|Qa
Accident prevention efforts for third-parties are proper
83 ajoojajojojo|da
Traffic and site safety devices are properly installed and managed
84 ajaajajojojc|da
Temporary facilities (e.g. scaffolding) are constantly checked
85 ajoajajojcojo|4a
9 |Envirenmental Environmental and social mitigation efforts (e.g. against noise, vibration, |
and social 9-1 emission, and dust ) are conducted EI EI EI EI EI EI EI EI
management ‘Waste material from site is properly disposed
92 goojoioiojaa
Damage to existing roads, works and services is avoided or are repaired [
9-3  |when it oceurs EI EI EI EI EI EI EI EI
Transportation by vehicles is properly done with no overloading, and
94 oogjoioiojaa
|

Filling Example : v Check point is satisfactory

Check point is unsatisfactory

N/A Not applicable




Spot improvement Specifications

3 LABOUR STANDARDS

It is an obligatory duty of the construction sector to maintain the international labour
standards, as Kenya is one of the signatories of the International Labour Conventions of the
International Labour Organisation (ILO). The contractor should observe the following
requirements:

Equality:

1. Men and women should receive equal pay for work of equal value.

2. Persons should be given equal opportunity and treatment in employment;

There should be no discrimination against persons in their employment and occupation on
the basis of their race, colour, sex, religion, political opinion, national extraction or social
origin, or on any other basis set out in new constitution.

Freedom from forced labour:
1. Work or service should not be exacted from any person under the menace of penalty or
under circumstances where the person has not offered himself or herself voluntarily.
2. Work or service should not be exacted from any person:
0 Asameans of political coercion;
0 As a method of mobilising and using labour for purposes of economic
development;
As a means of labour discipline;
As a punishment for having participated in strikes
As a means of racial origin,
Social, national or religious discrimination.

o O O O

Freedom of association:
All steps to be taken to protect, respect and promote workers and community’s rights of
association

Minimum age:
No person under the age of 18 years should be employed or work

Minimum wages:
Minimum wages should be established for groups of wage earner, in consultation with
employers;

Protection of wages:

Wages should be paid in cash money. Workers should be informed of any deduction made
from wages, and national regulations should set down condition for deductions from wages.
Wages should be paid regularly at or near the place of work.

Adequate notice should be given in order to reach as many people as possible.

The unskilled labour is supposed to be sourced from the project area apart from specialised
personnel like craftsmen and technicians who may be hired from elsewhere if they cannot be
found in the project area.
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Spot improvement Specifications

Measurement & Payment
No separate payment shall be made for this item; the Contractor will be expected to comply
fully with the requirements of this clause.

4 ENVIRONMENTAL MITIGATION MEASURES
In order to minimise the negative effects on the environment during construction phase, the
following issues and the corresponding mitigation measures have been recommended:

A. Borrow pits and Quarries
Possible sources of materials will be identified and the sites investigated for material
extraction.

Mitigation Measures

The Contractor is required carry out the following:

1. Ensure that appropriate authorisation to use the proposed borrows pits has been
obtained before commencing activities by seeking approval from the National
Environmental Management Authority before use of any active quarry site;

Carry out inspection of each of the site’s soil stability before excavation;
All borrow pits sites shall be clearly indicated on a plan and approved by the Resident
Engineer;

4. Borrow pits and quarries shall be located more than 20 meters from watercourses in a
position that will facilitate the prevention of storm water runoff from the site from
entering the watercourse;

5. The Contractor shall give 14 days’ notice to nearby communities of his intention to

begin excavation in the borrow pits or quarries;

Prepare health and safety plan before any work on the quarries is commenced;

Cordon off the quarry and borrow areas to keep livestock and children off;

Maintain fences and “"make good” of the sites afterwards.

The Contractor shall prepare and implement borrow pit plans and borrow pit

rehabilitation plans, which would minimise the risk of erosion.

10. Topsoil shall be stripped prior to removal of borrow and stockpiled on site. This soil
shall be replaced on the disturbed once the operation of the borrow site or quarry is
complete;

11. The use of borrow pits or quarries for material spoil sites may be approved by the
Engineer (and/or with the appropriate consent of the “landowner”). Where this occurs,
the materials spoiled in the borrow pit shall be profiled to fit into the surrounding
landscape and covered with topsoil;

12. Decommission the borrow pits and quarries upon completion of the Contract and
reinstate the land to its natural condition by grading excavations and planting suitable
saplings.

© oN o

B. Air pollution
During construction there is going to be dust generated in these areas. Other possible sources
of air pollution will arise from exhaust and engine emissions and construction machinery.
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Spot improvement Specifications

Air emissions including dust, is regarded as a nuisance when it reduces visibility, soils private
property, is aesthetically displeasing or affects palatability of grazing. Dust generated by
construction related activities must be minimised.

Mitigation Measures

1. Workers shall be trained on management of air pollution from vehicles and machinery.
All construction machinery shall be maintained and serviced in accordance with the
contractor’s specifications;

Workers shall be trained on dust minimisation techniques;
The removal of vegetation shall be avoided until such time as clearance is required and
exposed surfaces shall be re-vegetated or stabilised as soon as practically possible;

4. Do not carry out dust generating activities (excavation, handling and transport of soils)
during times of strong winds. The Engineer shall suspend earthworks operations
wherever visible dust is affecting properties adjoining the road;

5. Water sprays shall be used on all earthworks areas within 200 metres of human
settlement. Water shall be applied whenever dust emissions (from vehicle movements
or wind) are visible at the site in the opinion of the Engineer;

Vehicles delivering soil materials shall be covered to reduce spills and windblown dust;

7. Vehicle speeds shall be limited to minimise the generation of dust on site and on
diversion and access roads;

8. Any complaints received by the Contractor regarding dust will be recorded and
communicated to the Engineer;

9. Plants and all construction works should be undertaken strictly during business hours;

10. NEMA and the Ministry of Transport has published regulatory measures related to
vehicle air pollution. It is anticipated that these measures will be adhered to and the law
enforcers will take control;

11. Project-specific design improvements to limit motor vehicle air pollution impacts
include:

i. The carriage way provides sufficient capacity to avoid traffic congestion, with
projected increases in traffic flow;
ii. Avoiding steep grades and sharp curves which would promote deceleration,
acceleration and shifting wherever possible;
iii. Planting tall, leafy, and dense vegetation along the road to filter pollutants.

C. Noise pollution
Road constructions generally require the use of machinery, and although these activities may
be intermittent and localized, they nevertheless contribute tremendous amounts of
sustained noise during equipment operation. These can degrade the human welfare and by
disrupting noise sensitive areas like schools and hospitals.

Mitigation Measures

1. The Contractor shall keep noise level within acceptable limits and construction activities
shall, where possible, be confined to normal working hours in the residential areas;

2. Schools, hospitals and other noise sensitive areas shall be notified by the Contractor at
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Spot improvement Specifications

least 5 days before construction is due to commence in their vicinity. Any excessively
noisy activity shall be conducted outside of school hours, where approved by the
Resident Engineer;

3. Construction workers will be required to wear ear muffs in areas exposed to excessive
noise levels;

4. Equipment should be maintained regularly to reduce noise resulting from friction;

No unnecessary hooting by project and resident vehicles;

Any complaints received by the Contractor regarding noise will be recorded and

communicated to the Engineer.

o

D Vegetation Loss

The proposed project roads will follow the old roads alignment during construction, only
vegetation which, has encroached into the road reserve will be cleared to give way for the
proposed road.

Mitigation Measures

1. Exceptto the extent necessary for establishing the construction site and carrying out the
construction works, vegetation shall not be removed, damaged or disturbed nor should
any unauthorised planting of vegetation take place;
The clearance of the site for construction purposes shall be kept to a minimum.
Areas to be cleared should be agreed and demarcated before the start of the clearing
operations;

4. Clearing and removal of vegetation, especially at borrow sites must be carried out in such
a way that damage to adjacent areas is prevented or minimised;

5. All vegetation encroaching into the road reserve must be cleared to give room for
visibility;

6. Areas with dense indigenous vegetation are not to be disturbed unless required for
construction purposes.

Measurement and Payments
No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

Company Seal / Business Stamp
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Specifications

I. SPECIFICATIONS

BILL oa:
01-50- 013
01-50- 014
01-505-009
01-545-007
01-60-005
BILL o4:
04-50-003
04-50- 004
BILL 08:
08-70-007
BILL 10:
10-50-001:
10-50- 003:
10-60-003
BILL 22:

PRELIMINARY AND GENERAL ITEMS
Security services

Field Supervision

HIV Awareness Program
Environmental Management
Publicity Sign Boards

SITE CLEARANCE

Bush Clearing (Heavy)

Bush Clearing (Light)

CULVERT AND DRAINAGE WORKS
Construction Of scour checks ( masonry)
GRADING AND GRAVELLING

Heavy Grading without watering and compaction.

Carriageway Grading - Light Grading
Gravel Patching
DAYWORKS
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54
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64



BILL o1: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the
Works or that are Provisional Iltems applicable for the duration of the Works.

01-50- 013  Security services
01-50- 014  Field Supervision
01-505-009 HIV Awareness Program

01-545-007 Environmental Management

Provisional sum available for the Engineer for expenses incurred for supervising the contract
such as security and staff allowances, casual wages and transportation within the project area.
The Contractor shall institute an HIV / AIDS awareness and prevention campaign amongst his
workers for the duration of the Contract. Aids awareness shall also be included in the
orientation process of all workers employed on the Contract. As part of the campaign the
Contractor will be required to make condoms available to his workers.

Environment problems must be identified and appropriate mitigation measures included
during the preparation of the contract document. (Item 4 above).

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed
by the Engineer. No mark up is included in this item.

Work Method: NA

01-60-005  Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the
Engineer. The Sign Boards shall be placed at the beginning and end of the road or road section
covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.
Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings
and Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected



Payment
The unit rate shall be the full compensation for labour, tools, materials and incidental costs
required for carrying out the work.



BILL o4:

Scope

SITE CLEARANCE

This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping
and grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified
widths of the road, quarry and borrow areas. The distinction between light and heavy bush

shall be decided by the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths
Road Category Running Stripping and | Trees, Stumps, | Bush Clearing
Surface Grubbing Boulders

A/B/C + Secondary Roads 6.0m 10.6 M 10.6 M 14.0m
D/E + Minor Roads 5.4m 10.0m 10.0m 13.0m
RAR Roads 4.5m 7.9m 8.om 11.0m
Minor [ RAR roads with insufficient

widths or Temporary Sections 3.5m 6.9m 7.0m 9.0m

04-50-003

Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their
root systems, and shall salvage any re-useable timber or other material by cutting into logs
and stacking. Other cleared material shall be collected and disposed of off-site as directed by

the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the
Bills of Quantity or as instructed by the Engineer.

Work Method:

LB or MB

Quality Control
The Engineer shall check the cleared widths at 5o meter intervals

Measurement Unit: m?
The measurement shall be the area cleared to the specified width over the length as instructed
by the Engineer.

Payment:




The unit rate shall be the full compensation for all labour, tools and incidental costs required
to complete the work.

04-50- 004  Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root
systems. Grasses and any undergrowth shall be cut to a height of not more than 10o0mm. The
cleared material shall be collected and disposed of away from the side drains and in a manner
that causes no visibility obstruction to traffic.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall check the cleared widths at 5o metre intervals.

Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as
instructed by the Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required
to complete the work.



BILL 08: CULVERT AND DRAINAGE WORKS

Scope

This section covers all Works in connection with the installation of concrete pipe culverts; inlet
and outlet structures; drifts and drainage protection Works; and the construction of Scour
Checks

08-70-007 Construction Of scour checks ( masonry)

The Contractor shall construct scour checks using either stones, stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise
specified, and to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.
Table 8.1: Scour checks spacing

Scour Check
Gradient of Drain | Scour Check Spacing | Gradient of Drain Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% i5m 10% 5m
7% iom >10% 4m

Work method

The Contractor shall use Labour to carry out this item.

Quality Control

The spacing of the scour checks shall have a tolerance of +/-0.5m

The sizes of the stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.

Measurement Unit: No.

The measurement shall be the number of scour checks constructed.



Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs
required for carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing
the high points and filling gullies, corrugations, and wheel ruts to restore a smooth running
surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or
towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side
drains light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping
should be used for roads that have deteriorated to such an extent that the drains and
carriageway need to be re-instated. Heavy Manual Reshaping is defined under Bill 5 — Earth
Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy
grading is for re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting
using approved equipment of gravel wearing course material on the formation of the road
carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel,
decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed
by the Engineer. Gravel material shall conform to the requirement given in
Table10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI

Sieve % by Weight Zone Min Max
(mm) Passing

40 100 WET: Mean annual rainfall

28 95—100 > 5oomm 5 20

20 85—100 DRY: Mean annual

14 65—100 Rainfall < joomm 10 30

10 55—100

5 35—92 BEARING STRENGTH REQUIREMENTS

2 23-77 Traffic Commercial DCP

1 18- 62 VPD CBR Equivalent
0.425 14— 50 mm/Blow
0.075 10 — 40 >15 20 11




For “Quarry Waste” gravel stones of maximum | <15 | 15 \ 14

dimension 8omm may be permitted CBR at 95 % MDD, Modified AASHTO and 4 days soaking

Lower quality material (CBR 15) may be accepted if no better
material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries
shall be shown to the Contractor prior to commencement of the Works. The Contractor shall
be responsible for the acquisition of the quarry rights and shall conduct respective negotiations
with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is
deemed to have included in his rates for the provision of the gravel material.

10-50-001:  Heavy Grading without watering and compaction.

Heavy grading without watering and compaction shall only be done when there is sufficient
moisture in the material and the material can be compacted by traffic.

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to the specified
camber, using a Motor grader unless otherwise directed by the Engineer. All loose rocks, roots
and grasses shall be removed first and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.
The material shall be graded toward the centre of the road starting from both edges until the
specified camber is achieved. Suitable material from the side drains may be used as additional
material. Any further material needed to achieve the correct camber shall be from an approved
source.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

* The width of the carriageway shall be checked at every som intervals and have a tolerance
of + scomm or -20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a
tolerance of + 1%



Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-50- 003:  Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using either a
Towed or a Motor grader. The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the
specified camber. Where instructed by the Engineer, suitable materials from the side drains may
be used to fill potholes and gullies in the carriageway. Any further material needed to re-form the
camber shall be from an approved source. Compaction shall be achieved using the wheels of the
equipment, tracked evenly over the full surface, or by other approved means. No grading shall be
carried out in dry conditions.

Work Method

The Contractor shall use Equipment to carry out this item.

Quality Control

* The width of the carriageway shall be checked at every som intervals and have a tolerance of
+50mMm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance
of +/- 1%

Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the
specified width and measured length graded.

Payment



The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.

10-60-003 Gravel Patching

Excavation of Gravel
Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform
the Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 8omm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

* Oversize stones and boulders shall not be loaded for haulage to the road.
* Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material.
The contractor shall then dump, spread and compact gravel material, in @ manner to ensure a
uniform thickness of the layer across the full width of the carriageway and shaped to the specified
camber. Spreading also includes the removal of any oversized stones or boulders, which cannot be
broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-
loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the
equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.



The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

* The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm

* Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have
a tolerance of + smm /- 20mm

e The camber shall be checked at som intervals and the maximum tolerance shall be +1%

* The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + .omm.

* Compaction shall show no movement of material under the roller, minimum of 6 passes.

* Compaction test standard shall be 9g5% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to
the Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs
required for carrying out the work.



BILL 22: DAYWORKS

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment,
labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and
shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle
time due to breakdown or incompleteness of the equipment shall not be paid. The rate of
equipment shall include for the cost of the following:-

i. Transport of the equipment to the site

. Operators, drivers and assistants including their overtime
ii.  Fuelsand lubricants

iv.  Maintenance, spare parts and all costs of repairs

v.  Depreciation, insurance, overheads and profits.

b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by
the Engineer. The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker

il. Provision of small tools used on Dayworks activities by labourers and tradesmen.

ii.  Insurance, overheads and profit.

c. Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks
activities. The rate for materials shall include for the cost of provision of the material, transport
to site, storage, handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply
to Dayworks activities, to be included in the Dayworks Bill.
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FIGURE C.1 CROSS SECTION A (MINOR ROAD STANDARD CROSS-SECTION)
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FIGURE C.2 CROSS SECTION B (REDUCED CROSS-SECTION)



FIGURE C.3 MITRE DRAINS
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FIGURE C.4 SCOUR CHECKS

Scour checks made of stones:
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FIGURE C.5 DIMENSIONS OF SCOUR CHECKS FOR STANDARD DRAIN
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FIGURE C.6 MASONRY SCOUR CHECKS
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PLAN OF DRAIN WITH EROSION CHECKS
QUANTITIES TABLE
Cross- Sizes in mm Excav. m?:lt;)cr)]r? Apron stone
Section (md () Y1 pitching (nf)
Length | Width | Depth
A 2400 | 200| 550 0.22 0.25 0.18
B 2000| 200| 500f 0.18 0.2 0.14
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FIGURE C.7 CULVERT ENTRY /EXIT STRUCTURE TYPES

TYPE 1 (ENTRY AND EXIT) TYPE 3 (ENTRY AND EXIT
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NOTE:

Coding system has been used in describing the staardised designs of the
various culvert entry and exit structures. The codenames consist of a number
to specify shape and function as elaborated in akie while the used
construction materials are identified through an aphabetic symbol as follows:

A = Concrete block
B Stone masonry
C Dressed stones

An example code of “B2” would therefore stand for arop inlet type
structure to be built in stone masonry.



FIGURE C.8 HEADWALL TYPE 1 (HEAD AND WINGWALLS)
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FIGURE C.9 HEADWALL TYPE 3B (STONE MASONRY HEADWALLS)
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FIGURE C.10

PUBLICITY SIGNBOARD
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NOTES

1. The wording of the project signboard and the lazatd be installed to be as directed by the

Engineer

2. Materials to be used for fabrication of signboardlkbe pressure impregnated treated softwoo
timber sizes as indicated in the drawing

3. Wordina boards to be nailed to the posts usincs.




PARABOLIC WATERWAY

Excavated soil deposited
on both sides to raise
embonkment

_|free_board (25%) . (w)
I
- |
L]
©

de = excavated depth
d = design depth

500

"AT LEVEL" SCOUR CHECKS

SPACING 1-4m DEPENDING ON CHANNEL
GRADIENT AND FLOW RATES

Quantities Tables

A Parabolic waterway

CROSS SECTION

29

- Q
5
Min. @lfg

200
SECTION B-B

Top width (m)

Depth

Excavation volume
(m3/m)

1.50 0.6 0.6
2.00 0.6 0.8
3.00 0.75 15

B At level scour check

Top width (m)

Excavation volume

Hardcore volume

(m3) (m3)
1.50 0.10 0.10
2.00 0.15 0.15
3.00 0.25 0.25




Figure C9c- At level Scour checks
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STONE CHUTE STABILIZATION OF GULLY HEAD
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CROSS SECTION

STONE & POST CHUTE STABILIZATION OF GULLY HEAD
For qully head highet than 1.0m

CROSS SECTION

Quantities Tables
A. Gully head shaping and stone lining

Top width (m) Depth (m) Length (m) Excavation volurne Hardcore Volume
(m3/) (m3)
1.50 0.3 3.20 0.80 1.0
1.50 0.3 3.20 1.20 1.5
2.00 0.3 3.20 1.60 2.0
B. Gully Head shaping, stone & posts lining
Top width (m) Depth (m) Length (m) Excavation volune Hardcore Volume
(m3/) (m3)
2.0 0.3 3.00 1.50 1.80
2.0 0.3 3.40 2.40 2.0
2.0 0.3 4.50 4.60 2.70
2.0 0.3 6.70 10.20 4.0




PREAMBLE TO BILLS OF QUANTITIES
The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with the

Conditions of Contract, Specifications and the Drawings.

The rates and prices inserted in the Bills of Quantities are to be the full inclusive costs of the works,
described under the items, complete in place and in accordance with the specifications, including costs,
expenses and profits which may be required in and for the construction of the works described, together
with any temporary works and installations which may be necessary and all general risks, liabilities and

obligations set forth or implied in the documents on which the contract

The quantities set forth in the Bills of Quantities are believed to represent the works to be carried out.
There is no guarantee to the Contractor that he will be required to carry out the quantities of work
indicated under any one particular item or groups of items in the Bills of Quantities. The basis of payment
shall be the contractor’s rates and the quantities of work actually done in fulfilment of his obligation under

the contract.

The brief descriptions of items given in the Bills of Quantities are purely for the purpose of identification
and in no way modify or supersede the detailed descriptions given in the Conditions of Contract, Standard

or Special Specifications.

A price or rate shall be entered in ink against every item in the Bill of Quantities with the exception of
items, which already have provisional sums, affixed thereto. The Tenderers are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include

discounts if any. Tenderers who fail to comply will be disqualified.

Please note that all prices quoted should be inclusive of all Government taxes, duties and VAT.



Road Name / Road Code Nataparkanon - Lokipetot URF-TC17) (22%)

Package No. Package: KeRRA/011/TUR/39/19/20-599
Bill of Quantities Page: 1
Summary Project:
Item No. Description Amount (KShs)
. General: Office administration and
overheads/Preliminaries 249,637.00
10 GRADING AND GRAVELLING WORKS
Sub Total
VAT @ 16 %
Total
Carried to page on the form of Tender




Section Name [ Road Code

Nataparkanon - Lokipetot URF-TCa7) (22%)

Package No: KeRRA/011/TUR/39/19/20-599
Bill of Quantities Page: 2 >
g =)
General: Office administration —g
Bill No.1 and overheads/Preliminaries Project: =
(%)
o o o
Item No. Description Units Qnty Um:Kleﬁgate Amount (KShs) =
. .. LB-
01-50-014 Field supervision KS | 119637 1.00 119,637.00 MB
LB-
01-505-009 | HIV Awareness Program KS 50000 1.00 50,000.00 MB
.. . LB-
01-60-005 Publicity Sign Boards KS 2 40,000.00 80,000.00 MB
Total Carried Forward to 6
249,637.00

Summary:




Section Name / Road Code
Package: 011/TUR/39/19/20-599

Nataparkanon - Lokipetot URF-TC17) (22%)

Bill of Quantities

Page: 4 =
9
o
Bill No.10 GRADING AND GRAVELLING WORKS Project: =
>4
Unit Bid Rate s
Item No. Description Units | Qnty (KShs) Amount (KShs)
Heavy grading without watering or
10-50-001 | compaction instructed by the M2 | 63000 MB
Engineer
10-60-003 | Gravel Patching M3 | 688.7 MB

Total Carried Forward to Summary:




CERTIFICATE OF BIDDER'S VISIT TO SITE
This is to certify that

[Name/s] Y L AL AT/ T

Being the authorized representative/Agent of [Name of bidder]

Participated in the organised inspection visit of the site of the works for the

Routine Maintenance and Spot Improvement of Nataparkanon - Lokipetot URF-TCa7) (22%).

onthis....ccccoriiiiiiiiees day Of .o 20 i

SIgNEd/Certified....oo i

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit only.



