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SECTION I: INVITATION TO TENDER

WEST POKOT REGION

Kenya Rural Roads Authority,

P.O. Box 132 30600,

KAPENGURIA.

Regional Email address: westpokot@kerra.go.ke

TENDER No. KeRRA/008/WP/39/EQ/095/2021-22 For Routine Maintenance of E8088: Runo - Lotongot Box Culvert.

The Authority invites bids from eligible bidders for the routine maintenance of E8088: Runo - Lotongot Box Culvert
during 2022/2023 financial year at KeRRA West Pokot Region.

1.
2.

3.

4.

The tender is open to All prequalified in Sigor Constituency

Bidders can participate in several tenders; however, a bidder shall not participate in the same tender
individually and also as a Joint Venture.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents at
West Pokot KeRRA Regional Offices during office hours [8.00 am to11.00pm]at the address given below.
A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a
non-refundable fees of KShs. 1000/= Banker's Cheque and payable to the address given below:

WEST POKOT REGION
Kenya Rural Roads Authority.
Box 302- 30600, KAPENGURIA.

5.

6.

o

10.

11.

12.

Tender documents may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke.Tender
documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded free from the website; www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars
immediately to westpokot@kerra.go.ke to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for
140 days from the date of opening of tenders.

All Tenders must be accompanied by a Tender-Securing Declaration

The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the
orderofl,2,3, 4,......

Completed tenders must be delivered to the address below so as to be received on or before 4" January
2023 at 11:00am. Bids submitted after this prescribed time shall be rejected.

Opening of bids will be on 4™ January 2023 at 11:15am. at the Regional Director’s Office in the presence
of the bidders or their representatives who wishes to attend

The address referred to above are:__Further information and tender documents can be obtained from

Further in formation and tender documents can be obtained from

WEST POKOT REGION
Kenya Rural Roads Authority.
Box 302- 30600,
KAPENGURIA.

REGIONAL DIRECTOR WEST POKOT REGION
KENYA RURAL ROADS AUTHORITY
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PART1 TENDERING PROCEDURES
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SECTION Il - INSTRUCTIONS TO TENDERERS

A
1

GENERAL PROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts)of this Tender Document
are specified in the TDS.

2.
21

22

23

24

31

32

33

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination™ annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:
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34

35

36

37

38

39

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f)  any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates inconformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following

conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
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a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country,
or

b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, asthe Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION lll-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the

312

313

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax

41

42

obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant

national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.
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51

52

53

54

61

6.2
63

64

71

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS
Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering Procedures

Section I: Instructions to Tenderers

Section II: Tender Data Sheet (TDS)

Section Ill: Evaluation and Qualification Criteria Section
Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting
Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
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12

73

74

75

81

82

83

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forwardcopies of
its response to all tenderers who have acquired the Tender D documents in accordance withITT 7.4, including
a description of the inquiry but without identifying its source. If so specified in theTDS, the Procuring Entity
shall also promptly publish its response at the web page identified in the TDS. Should the clarification result in
changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents following the procedure under ITT 8 and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit, examine, inspect
the site of the required contracts, and obtain all information that may be necessary for preparing a
tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The ProcuringEntity shall
specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, when and
where. The Tenderer's designated representative is invited to attend a pre-arranged site visitand a pre-
tender meeting, as the case may be. The purpose of the site visit and the pre-tender meetingwill be to
clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.
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10.

111

112

121

122

131

132

133

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and

printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section 111, Evaluation and Qualification Criteria.

Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.
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134

14.
141

142

143

144

145

146

147

151

152

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VI, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates
and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the

Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
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153

16.

17.
171

172

173

174

175

176

177

178

payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by
Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, and
insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work’s
requirements and thecompletion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractor’s qualifies for a
marginof preference. Further the information will enable the Procuring Entity identify any actual or
potential conflict of interest in relation to the procurement and/or contract management processes, or
possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.
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179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,

ii) If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

1710 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

18 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity
may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

19.  Tender Security

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section 1V, Tender Forms.

192 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

193 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

194 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

195 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
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proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and

any other documents required in the TDS.

The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to be provided by the Tenderer;
or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or

ii) Furnish a Performance Security and if required in the TDS, and any other documents required
inthe TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS

2L

Sealing and Marking of Tenders
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211 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in
a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:
a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender,
as describedinITT11; and

b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER?”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

212 Ifan envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

22.  Deadline for Submission of Tenders

21 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

222 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.  Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.
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Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders
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Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not bedisclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with

ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.
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294 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

3L  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total
and total bid price shall be considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.
32 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

33 Margin of Preference and Reservations

331 A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

332 A margin of preference shall not be allowed unless it is specified so in the TDS.

333 Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
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with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies, the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

Comparison of Tenders
The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
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established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

3r1

372

373

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374

3715

376

381

382

An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
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Procuring Entity may as appropriate:
a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) reject the Tender,
Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section Ill, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b)  The lowest evaluated price.

Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

4.

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
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b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

44, Stand still Period
421  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill

Period shall not apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45.  Debriefing by the Procuring Entity

451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

452 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

46.  Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

47.  Signing of Contract

471 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

473 The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

48.  Performance Security

481 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

482 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
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annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a)
b)

c)
d)

e)

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION Ill - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevail over those in ITT.

ITTREF. | ITT DESCRIPTION
A. General
The name of the contract is:
E8088: RUNO - LOTONGOT BOX CULVERT
ITT 1 The Reference number of the Contract is:
Tender No: KeRRA/008/WP/39/EQ/095/2021-22
The information made available to competing firms is as follows:
ITT 2.3
NONE
The firms that provided consultancy services for the contract being tendered for are:
ITT 24
NONE
ITT 2.4.4 | The Engineer’s Estimate for the works and the budgeted amount is Kshs. 9,100,036.00
ITT 3.1 Maximum number of Joint Venture JV shall be Two (2).
ITT 3.12 Valid NCA Registration Certificate and Practicing License in the required category; shall be
' provided as detailed in the Evaluation/Qualification Criteria SECTION IV
B.
i) The Tenderer will submit any request for clarification in writing at the Address:
Provided in the detailed Tender Notice ) ] ]
ITT 7.1 | To reach the Procuring Entity not later than seven (7) days prior to the deadline of bid
submission.
ii) The Procuring Entity will publish the response at the Website www.kerra.go.ke or Regional
Notice Board
ITT 7.2 A A Pre-arranged pretender site visit shall take place. Bidders will be expected to make
' arrangements with respective CROs to familiarize themselves with the site for bidding purposes.
ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity notlater than the
" |date specified in TDS- ITT 7.1
ITT 7.4 |Not applicable
ITT 75 The Procuring Entity's website where Minutes of the pre-Tender meeting and thepre-

arranged pretender will be published is www.kerra.qgo.ke if applicable

C. Preparation of Tenders

ITT 11.1
(h)

The Tenderer shall submit the following additional documents in its Tender: Asindicated
in the Qualification Form/Criteria

ITT 131

Alternative Tenders shall NOT be considered.

ITT 13.2

Alternative times for completion shall NOT be permitted.

ITT 134

Alternative technical solutions shall NOT be permitted for any parts of the Works.

ITT 14.5

The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments

ITT 15.2

Foreign currency requirements not allowed.

ITT 181

The Tender validity period shall be 140 days from the specified date of opening as indicated in

the invitation to Tender
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ITTREF. | ITT DESCRIPTION
a) The Number of days beyond the expiry of the initial tender validity period will be30 days.
The Tender price shall be adjusted by the following percentages of the tender price:
ITT 18.2 (i) By 0 % of the local currency portion of the Contract price adjusted to reflectlocal
inflation during the period of extension, and
(i)By 0 % the foreign currency portion of the Contract price adjusted to reflect the
international inflation during the period of extension.
ITT 19.1 |A Tender Security of the amount KShs 100,000 Shall be required.
The other security is where Applicable should be in the form of:
ii) abank guarantee or
ITT 19.2 iii) aguarantee by an insurance company registered and licensed by the Insurance
' Regulatory Authority listed by the Authority or
iV) a guarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source
Delete “If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
ITT 193 bank shallhave a correspondent bank located in Kenya to make it enforceable”
"~ [Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original validityj
period of the Tender, or beyond any period of extension if requested under ITT 18.2”
ITT 19.5 |Other documents required are as specified in Form No. 3; Contract Agreement
ITT 20.1 [In addition to the original of the Tender, the number of copies is: NONE
The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
ITT 20.3 | Certificate of Independent Tender Determination Part B of Confidential Business

Questionnaire and a power of attorney executed/attested by Commissioner of Oaths

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be received asfollows:

ITT 21.2 |shall be received at the Supply Chain Management Offices of the location specified in the
tender notice.
(A) For Tender submission purposes only, the Procuring Entity's address is:
ITT 22.1 As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.
If Tenderers are allowed to submit Tenders electronically, they shall follow theelectronic tender
ITT 25.1 subm|SS|qn procedures specified below
Not Applicable
Tender opening dates and time shall be as indicated in the invitation to tender
The number of representatives appointed to the Tender Opening Members of the Procuring
Entity to sign is at least three.
The Committee shall initial
ITT 25.6 a)  cover page,

b)  form of tender and

c)  Bills of Quantities

d) the last page of the submitted bid and

e)  where applicable Tender Securities and/or Tender-Securing Declaration Forms

E. Evaluation, and Comparison of Tenders

ITT 30.3

For Comparison purposes only, The adjustment shall be based on the average price of the
item or component as quoted on other substantially responsive Tenders. If the price of the
item or component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its Lowest estimate. The Bidders Quoted Bid sum
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ITTREF. | ITT DESCRIPTION
shall not change.
ITT 31.2 [The error shall be considered a major deviation that leads to disqualification
The currency that shall be used for Tender evaluation and comparison purposes to
ITT 32 | convert at the selling exchange rate all Tender prices expressed in various currencies into
a single currency is-: Kenya Shillings
ITT 33.2 | A margin of preference shall NOT apply.
ITT 33.4 | As indicated by invitation to tender
At this time, the Procuring Entity does not intend to execute certain specific parts of the
ITT 34.1 i
Works by subcontractors selected in advance.
Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract more
ITT 34.2 | than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies)
or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of theworks
ITT 34.3 For the above-designated parts of the Works that may require Specialized Subcontractors, the
' relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.
Not Applicable
ITT 35.2 Additional requirements apply. These are detailed in the evaluation criteria inSection IV,
(e) Evaluation and Qualification Criteria.
ITT 39 | Additional requirements are: As detailed in the Qualification Criteria/Form
Performance security shall be in the form of unconditional Bank guarantee of 5% of the
tender sum
Performance security (where applicable) shall be in the form of unconditional Bank]
ITT 48.1 guarantee of 1% of the tender sum for reserved tenders (contracts reserved for special
' groups) (Not Applicable)
Delete “A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required”
ITT 48.3 | The Performance Security shall be for contracts above Kenya Shillings 5 Million
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ITTREF. | ITT DESCRIPTION

The procedures for making a Procurement-related Complaint are available from the PPRA

website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to make a

Procurement-related Complaint, the Tenderer should submit its complaint following these
procedures, in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: The Regional Director

Procuring Entity: Kenya Rural Roads Authority (KeRRA)

Email address: westpokot.rm@Kkerra.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:

ITT 49

(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.

ITT 49.1 | The Engineer’s Estimate for the works and the budgeted amount is Kshs. 9,100,036.00

ITT 50 The procedures for making Procurement-related Complaints shall be specified in Special
Conditions of Contracts
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section 1V, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,
(if) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A

4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
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Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1

i) If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, providedthe
tenderer meets the Eligibility and Qualification Criteria for that Lot.

i) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The
tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will
be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

5. Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.  Margin of Preference

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to
be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification,
such information, including details of ownership, as shall be required to determine whether, accordingto
the classification established by the Procuring Entity, a particular contract or or group of contractors
qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shallbe
classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each other.
If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the
award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1
of the respective tender price, including unconditional discounts and excluding provisional sums and
the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group
B. All tenders shall then be compared using new prices with added prices to Group Bandthe lowest
evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be
selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation price
shall be selected.
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7.

a)

b)

Post
In

qualification and Contract award (ITT 39), more specifically,
case the tender was subject to post-qualification, the contract shall be awarded to the lowest

evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of
the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow estimated at a
minimum of 50% of Engineer’s Estimate
(This Do not apply for works reserved for Special Group)

ii) Minimum average annual construction turnover of Kenya Shillings 2 million (equivalents
calculated as total certified payments received for contracts in progress and/or completed
within the last three (3) years.

iii) At least two (2) contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kshs 3,000,000
(Three million), for works between Kshs 3-5 Million and Kshs. 2 million, for works between Kshs.
1-3 million equivalents.

(This Do not apply for works reserved for Special Group)

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a
minimum Qualification of Diploma in Civil Engineering and at least 2 years’ experience as a
Site Agent.

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below:

Contractor’s Equipment

MAIN SCOPE OF Quantity Yes/NO

WORKS OF THIS Main Equipment (No) Owned Hired/leased

TENDER (Minimum)

Grader 1
Mobile concrete mixer 1
Grading and
gravelling works Loader/Excavator 1
Crawler tractor 1
Double Drum vibrating1
pedestrian roller (3tons)
Total
vi) Other conditions depending on their seriousness.
c) History of non-performing contracts:
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last 3 years. The required information shall be furnished in the appropriate form.
d) Pending Litigation
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1)
2)

3)

4)
5)

6)

7)
8)

9)

Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last 1 year. All parties to the contract shall furnish the information in the appropriate form
about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.

EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION

Certified Certificate of Incorporation by Registrar of Companies.

Current Certified CR12 Certificate (dated within 12 Months before date of opening) from the Registrar of
Companies. This should be provided with Identification Documents of Directors and all individuals listed on
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors MUST be provided.

Provide (where applicable) valid certified certificate of registration with National Treasury for Access to
Government Procurement Opportunities (AGPO) in the relevant group (Women, Youth or Persons Living with
Disability)-for PWD bidders should provide evidence of directors’ registration with the National Council of
People Living with Disability (NCPWD).

Valid Certified Current Single Business permit. (Dated within 12 Months before date of opening)

Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 4.14.

Tender Security ((NOT APPLICABLE) in the amount specified in the tender Data Sheet. The Format to be as
issued with this Tender and valid for the period specified under ITT 19. Alteration of the format shall lead to
disqualification

Duly filled Tender Securing Declaration Form (where applicable) shall be in the format issued in this Tender
and validly executed in accordance with ITT 19. Alteration of the format shall lead to disqualification

Current Certificate of Road works Registration with National Construction Authority in the Category NCA 6
7 or 8 together with Road works valid NCA practicing license.

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Executed by a
Commissioner for Oaths, in accordance with ITT 20.3.

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a

Commissioner for Oaths specific to this tender.

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and Schedules,

given under Section V of the tender document.

12) Dully, Filled, Signed and Stamped Confidential Business Questionnaire

13) Duly filled-in and Signed Form of Tender Pursuant to ITT 12

14) Dully Priced Bills of Quantities Pursuant to ITT 14

15) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Representative (Not applicable)
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16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in the
format of 1,2,3,4,5....... ) from the first page to the last page. Pursuant to ITT 12.1.

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5.

18) Provide a Work Methodology relevant to the proposed works.

19) Foreign Tenderers (where applicable) Must demonstrate and fulfil the 40% Local Content condition Pursuant
to ITT 3.9.

20) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have their
origin in any country that is not determined ineligible under ITT 4.1.

21) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3] years to
demonstrate: the current soundness of the applicant’s financial position and its prospective long-term
profitability, and capacity to have a cash flow amount, turnover and working capital.

22) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7.
23) Declaration of Current ongoing Works.
24) Attach proof of similar previous experience (attach award letters and completion certificates).

25) Attach proof of equipment holding in the format provided.

26) Bank statement in the name of the firm for at least Three (3) Months from the date of this tender.
27) Authority to seek reference from Contractors’ bankers

28) Letter from the Bank showing signatories to the account (Not applicable)
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QUALIFICATION FORM

Item
No.

Qualification Subject

Qualification Requirement

Document To be
Completed/provided
byTenderer

For Procuring
Entity's Use
(Qualification

met or Not Met)

A. PRELIMINARY EVALUATION

Nationality in accordance with ITT 4.5

Forms ELI - 1.1, 1.2 and 1.3,

1 Nationality with attachments
Tax Obligations for Kenyan Has pro_duced a current tax clearance certificate or tax
2 Tenderers exemption certificate |ssue_d by Kenya Revenue Form of Tender
Authority in accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender - Form SD1
' described in ITT 4.6
) Forms ELI - 1.1 and 1.2,
5. State owned Enterprise Meets conditions of ITT 4.7 with attachments
Goods, equipment and services T P .
X 0 have their origin in any country that is not )
6. to be supplied under the contract determinedineligible under ITT 4.1 Forms ELI-1.4
History of Non- Performingl Non-performance of a contract did not occur as a
7 Contracts result of contractor default since 1% January [2020}. Form CON-2
Suspension Based on ) ) _
Execution of Tender / Proposal | Not under suspension based on- execution of a To be confirmed from
8. Securing Declaration by the | Tender/Proposal Securing Declaration pursuant to Internal records by the
Procuring Entity ITT4.8. procuring entity
Tender's financial position and prospective long-term Form CON -1
profitability still sound according to criteria
0. Pending Litigation established in 3.1 and assuming that all pending
litigation will NOT be resolved against the Tenderer
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Document To be

For Procuring

e L TEETHER S gl Qualification Requirement Completed/provided Entlty_s_ : =
No. bvTenderer (Qualification
y met or Not Met)
No consistent history of court/arbitralaward
10. Litigation History decisions against the Tenderer for the last three (3) Form CON - 1
year.
_ _ Bidders shall declare they are not guilty of any
Declaration of Fair serious violation of fair employment laws and
11. . X ) . X Form CON -2
employment laws and practices practicesand will be bound to abide by the industry
CBA at minimum
12 Declaration of Knowledge of Attend Pre-Tender Site Visits as per TDS,ITT 8.1(Not
' Site /Pre-Bid Conference mandatory) Form CON -3
13. Tender Security Tender Security document Form in the Prescribed
Format
v Fill all rates, and amounts,
. . . v NO Alterations of the Quantities accepted, Bills of Quantity in the
14. Priced Bill of Quantities v" All bidders own Corrections must be Countersigned Prescribed Format
v NO Errors noted in the Bills ofQuantities
Bidders shall sequentially serializeall pages of o
N . each tender submitted. The Serialization MUST be
15, | Serialization of theBid Any written Pages or documentattached or numerically sequential
inserted Documents Startlngfrom Numeric 1.
MUST be sequentially serialized.
Completeness of  tender o ) o All  pages with entries
16. The person or persons signing the bid shall initial

document

all pages of the bidwhere entries have been made.

(Typed or hand written)
must be initialed.

Any alterations made in
the tender document must
be

Countersigned.
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification
metor Not Met)

B. TECHNICAL EVALUATION

History of Non-

Non-performance of a contract did not
occur as a result of contractor default for
the last three (3) years.

Non-performance shall be deemedto have

Form CON-1

If a bidder fails to disclose,

shall be disqualified
Reference to be made to

1. Performing Contracts occurred by evidence of: procuring Authority’s
e Termination Letter records
« Liquidated Damages A bidder with any history
of non-performance earns
zero(0) marks
2. Financial Capabilities Form FIN - 3.1, with attachments

() The Tenderer shall demonstrate that it has access to,

or
has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means
(independent of any contractual advance payment)
sufficient to meet the construction cash flow
requirements estimated as Kenya Shillings two
(2) Million equivalent for the subject contract(s)
net of the Tenderer's other commitments.

(i) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and
for future contract commitments.

The audited balance sheets or, if not required by the
laws of the Tenderer' s country, other financial

which includes:

e Audited accounts

All pages must be initialed and
stamped by both a valid
practicing Auditor registered
with ICPAK and one of the
Directors.

e Line of Credit

e Bank statements Etc.

Not applicable for works
reserved for Special Group
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ItemNo

Qualification Subject

statements acceptable to the Procuring Entity, for the
last 3 years (2019,2020,2021) shall be submitted and
must demonstrate

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met or
Not Met)

The current soundness of the Tenderer's financial
position and indicate its prospective long-term
profitability.

Not apply for worksg
reserved for Special Group

Average Annual Construction
Turnover

(ifi)Minimum average annual construction
turnover of Kenya Shillings 2 million,
equivalent calculated as total -certified
payments received for contracts in progress
and/or completed within the last 3 Years
(2019,2020,2021)

Form FIN - 3.2
Attachments include Financial
Statements

Not apply for works
reserved for Special Group

Ongoing Works

Value of outstanding works shall not be more
than the Engineer’s Estimate

Form FIN - 3.4
If the outstanding Works is more
than the Engineer's Estimate of]
this bid, the bidder loses
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Item
No.

Qualification Subject

Qualification Requirement

Document To be

Completed/provided by

For Procuring
Entity's Use
(Qualification

prior to the applications submission deadline.

ey metor Not Met)
Experience under construction contracts in Form EXP 4.1 Not applyffor Wor_k?
the role of prime contractor, JV member, orm - (r;esgrved or Specia
General  Construction sub- contractor, or management contractor, Attach Letters of Award up
Experience substantially completed in the last 2 years and Completion

Certificates

Specific Construction
&Contract Management
Experience

Participation in at least two similar Contract of
minimum cumulative value of Kenya shillings 3
million for works between Kshs 3 million and above
and Kshs. 2 million, for works between Kshs. 1-3
million  equivalents in the last 3 years
(2019,2020,2021) prior to the applications
submission deadline.

The similarity shall be based on thephysical size,
complexity, methods / technology or other
characteristics

Form EXP 4.2(a)&(b)

Provide Letters of Award
and Completion
Certificates
For subcontracted works,
the bidder should provide
thefollowing;

Award letter of the main
contractor

Award letter of the
subcontract.

Completion letter of the
subcontract.

Subcontract approval
from the
Engineer/supervision
Authority

Not apply for works
reserved for Special Group
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e . - Document To be For. Al
Item Qualification Subject e . . Entity's Use
Qualification Requirement Completed/provided e .
No. byTenderer (Qualification met
or Not Met)
Curriculum Vitae (CVs) of the Proposed Key
Staff must be presented in the provided format
and duly signed by the proposed individual.
C_opies of certificates_ and Annual Practicin_g Schedule F (Form PER.
Licenses (for Engineers) and Academic 1and PER. 2)
Certificates for all staff is
mandatory;
The site staff shall possess minimum levels set below;
. . ualification = Diploma in Civil
Contractor's Representativeand Site Agent general experiencgJ = 2yrs,
Key Personnel Specific Experience =2 Yrs
. Qualification =Diploma in Civil
Senior Eng. General Experience =2 yrs,
Foreman Specific Experience = 2 Yrs
Qualification = Diploma in
Site Surveyor Survey
General Experience = 2 yrs
Specific Experience = 2 Yrs
e Bidders  shall declare  they  have
possession/Ownership of various equipment
as proposed to be used in the Project b
prO\F/)idiFr)lg Logbooks that demonstrate [:J>roof 031/‘ FORM EQU:
5 Con_tractors key ownershi EQUIPMENT UNDER
' equipment P SECTION V —

e For Bidders planning to hire, they shall
provide an Active Lease

Agreement in Place that can be used

TENDERING FORMS
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Document To be

For Procuring Entity's Use

i Qua_llflcatlon Qualification Requirement Completed/provided by (O FNTBlAEY,
No. Subject
Tenderer
During the Project Life. The copy of
logbooks of the lessor(s) shall also
be provided.
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
Motor Grader 1
Water Bowser 1
Earth Works, :
Drainage Works & Single Drum Roller 1
Grading and
Gravelling Works Excavator/Loader 1
Tippers payload 7-10 9
tonnes
Total
Adequacy and quality of the a) Technical approach
5 Proposed proposed methodology and methodology
' methodology e Provided a detailed Work
Methodology
e Provided a Methodology
on safety during the
constructionperiod
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring Entity's Use
(Qualification metor Not Met)

e Provided a  specific
Quality managementplan

b) Work plan/Program of
Works (PoW)

* Pow  Resourced  with
Equipment-Min. allocation
pursuant to the Schedule

. of Technical Proposal
- — To be submitted in well
legible Fonts

* POW captures Monthly
outputs for each activity

* PoW details BoQ
Quantities, Units and
Rates

« POW is superimposed
withCash flow Projections
as detailed in Schedule

of the technical
proposal

c) Site Organization
and staffing

(Schedule  of Technical
proposal)
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Document To be For Procuring
Item Qualification e . . Entity's Use
. Qualification Requirement Completed/provided by .
No. Subject Tenderer (Qualification met
or Not Met)
Knowledge Transfer o
[When transfer of a)Relevance of training program
knowledge is a [Not Applicable]
particularly important . b) Training approach and
component of the Transfer of knowledge (training) methodology [Not Applicable]
7. assignment, the program (relevance of approach and . .
following sub- criteria | methodology ¢) Qualifications of  experts and
may be provided] trainers [Not Applicable]

Tenderers who pass the technical evaluation will be evaluated further.
C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.
In line with ITT 3.12 Confirm Bidders Proof of registration with the Road works National Construction Authority in Category 6,7 or 8 as
Roads/Bridges Contractor (Attach copy of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific
experience; equipment ownership; credit facility (determine financial capacity/soundness) and on-going works (where applicable)
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APPENDIX TO THE QUALIFICATION CRITERIA

Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
1 HISTORY OF NON-PERFORMANCE o
Non-performance of a contract didnot Form CON-1
occur as a result of contractor default If a bidder fails to disclose,
for the last three (3) years. shall be disqualified
_ rl?lon—performglrg)ce s_hdall be 1:('Jleemed to Reference to be made to
History of Non-Performance ave occurred by evidence of: procuring  Authority’s
. I_erm:jnitlé)rE)Letter records
e Liquidated Damages
q g A bidder with any history
of non-performance shall
be disqualified
2 FINANCIAL CAPACITY

Audited Statements

v' Bidders shall provide audited balance
sheets or, if not required by the laws
of the Tenderer's country, other
financial statements acceptableto the
Procuring Entity, for the last 3 years
(2019,2020,2021) shall be submitted
and must demonstrate the current
soundness ofthe Tenderer's financial
position and indicate its prospective
long-term profitability (as

v All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK
andone of the Directors.

v' Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided

Issued by Kenya Rural Roads Authority

Page 41 of 159




ITEM

DESCRIPTION

Qualification Requirement

Document To be
Completed/provided by
Tenderer

Computation of Financial Ratios

demonstrated by Financial
Evaluation ratios).

Firms incorporated within the last three
years MUST demonstrate financial
ability in the form of Line of Credit
equivalent to required working capital.
(Not apply for works reserved for Special
Group)

Computation shall be made
for the following Ratios and
marks awarded to each of
the ratios:

v" Working Capital

v’ Debt to Equity Ratio

v' Current ratio

v’ Operating Cash Flowratio

Working capital

The Tenderer shall demonstrate that it
has access to, or has available, liquid
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet the
cashflow requirements estimated at a
minimum of 50% of bid sum for the
subject contract(s) netof the Tenderer's
other commitments.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments

e Line of Credit
e Bank statements

(Not apply for works reserved for
Special Group)

Turnover

Minimum average annual construction
turnover of Kenya Shillings 2 Million,
equivalent calculated as total certified

Form FIN - 3.2

Attachments include
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ITEM Document To be

DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
payments received for contracts in Financial Statements
progress and/or completed within the last
3 years (2019,2020,2021) years. (Not apply for works reserved for

Special Group)

3 EXPERIENCE

Workload Analysis

General Experience

Specific experience in related works

4 KEY PERSONNEL

Degree
Qualification HND
Site Agent Diploma
. Above 5 years
Relevant experience
0—5 years
5 PLANT AND EQUIPMENT
Relevant Equipment (As Detailed in | OWned
FORMEQU) 100% Leased
6 PROGRAM OF WORKS AND WORK
METHODOLOGY
Provided a detailed Work Methodology
Work Provided a Methodology on safety during

6a Methodology | the

construction period

Provided a specific Quality management
plan

PoW Resourced with Equipment-Min.
allocation
pursuant to the Schedule E of Technical

Program of | proposal :- Tobe submitted in A3 Size
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ITEM

DESCRIPTION

Qualification Requirement

Document To be
Completed/provided by
Tenderer

6b

Works

Paper well legible Fonts

PoW captures Monthly outputs for each
activity

PoW details BoQ Quantities, Units and
Rates

PoW is superimposed with cash flow
Projections as

detailed in Schedule A of the technical
proposal

Site base
facilities

Site Organization and staffing (Schedule
B of Technical proposal). Proposal on
office & stock yard facilities — identify
location and condition of the planned site
officeand stockyard. Attachment of map
and photo preferably

Responsive/Non-responsive
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SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of Equipment

Equipment
information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of Current Commitments

Source Indicate source of the equipment
Owned [ leased
[0 Rented [] Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner
Address of owner
Telephone Contact name and tittle
Fax Telex

Agreements Details of rental/lease/ manufacturer agreements specific to

the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2

below for each candidate.
Contractor' Representative and Key Personnel

Title of position: Contractor’s Representative

Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position

Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:

Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:

Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:

Name of Candidate:

Duration of appointment

Time commitment: for this position

Issued by Kenya Rural Roads Authority

Page 46 of 159



Expected time schedule for this position
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3. EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#]: [Tittle of position from Form PER-1]

Personnel Information

Name:

Date of birth

Address:

Email:

Professional qualifications:

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing skills]

Details

Address of procuring Entity

Telephone: Contact(manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and

managerial experience relevant to the project.

Project Role

Duration of Involvement

Relevant Experience

[Main project details] [role and responsibilities on

the project]

[time in role]

[describe the experience
relevant to this position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes my

qualifications, my experience and myself.

I confirm that I am available as certified in the following table and throughout the expected time schedule

for this position as provided in the Tender:

Commitments

Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:

a) betakenintoconsideration during Tender evaluation;
b) resultinmy disqualification from participating in the Tender;
¢) resultin my dismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4.  TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and

Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

ITT No.

Title:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address [in country of registration]:

Tenderer ‘authorized representative information:
Name:

Address:

Telephone / Fax numbers:

E-mail address:
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1. Attached are original documents of

[ Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

[J In case of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

1 In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;
o legal and financial autonomy,
o Operation under commercial Law,

e Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with
ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.

FORM ELI -1.2
Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No.

Title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3. JV Member’s country of registration

4. JV Member’s year of Constitution :

JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:
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1. Attached are original documents of
L1 Articles of Incorporation( or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

O In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
Operation under commercial Law, and that they are not under supervision of the Procuring Entity
in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM CON -2

Historical Contract Non-Performance,
Pending Litigation and Litigation History

Tenderer's Name:
Date:

JV Member's Name
ITT No.

Title:

Non-Performed contracts in accordance with section 111, Evaluation and Qualifications

1 Contract non-performance did not occur since 1% January [insert year] specified in section 11
Evaluation and Qualification Criteria, Sub-Factor 2.1

[ cContract(s) not performed since 1%t January [insert year] specified in section 11|
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed Contract Identification Total Contract Amount
portion of contract (current  value, currency,
exchange rate and Kenya
Shilling equivalent)

[insert year] | [inset amount and | Contract Identification: [indicate complete
percentage] contract name/ number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of  Procuring  Entity:  [insert
street/city/country]

Reason(s) for non-performance: [indicate main
reason(s)

Pending Litigation, in accordance with section I11, Evaluation and Qualification Criteria

] No pending litigation in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3
[ Pending litigation in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated
below.

Year of dispute | Amount in | Contract Identification Total Contract Amount
dispute (Currency), Kenya shillings
(currency) Equivalent (Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with section I11, Evaluation and Qualification Criteria.

[J No litigation History in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4
[ Litigation History in accordance with section I1l, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated
below.

Year of award | Outcome as | Contract Identification Total Contract Amount
percentage of (Currency), Kenya shillings
Net Worth Equivalent (Exchange Rate)
[insert year] [insert Contract Identification: [insert amount]
percentage] Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:
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5.54: FORM FIN - 3.1
Financial Situation and Performance
Tenderer's Name:

Date:
JV Member's Name

ITT No. and title:
5.4.1. Financial Data

Type of Financial | Historic information for previous (insert as appropriate) years,
Information in KShs

(currency) (Amount in currency (KShs))

Year 1 | Year 2 Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liability (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liability (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash Flow  from
Operating Activities

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No | Source of finance Amount  (Kenya  shillings
equivalent)

1

2

3

Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant
Section I11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

b) beindependently audited or certified in accordance with local legislation.
c) becomplete, includingall notesto the financial statements.
d) correspond toaccounting periods already completed and audited.

Attached are copies of financial statements' for the years required
above; and complying with the requirements
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5.5FORMFIN-3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No.

Title:

Annual Turnover data ( Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section II1, Evaluation and Qualification Criteria, Sub-Factor 3.2.

'If the most recent set of financial statements is for a period earlier than 12 months from the date of
Tender, the reason for this should be justified.
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5. 56 FORM FIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resource

No. Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4

5.7 FORM FIN - 3.4:

Current Contract Commitmen

ts / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Contract Description Name of Procurement entity | Value of | Estimated
outstanding completion
work in Kshs. | date

1
2
3
4
5
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5.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No.
Title:
Page of pages
Starting Year | Ending Year Contract Identification Role of Tenderer

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract;
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime ] MemberinJV | [J Management [J Sub- contractor
Contractor Contractor

Total Contract Amount

Kenya Shillings

If a member in JV or Sub-
contractor specify
participation in total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of the
similarity in with Sub-
Factor 4.2 (a) of Section IlI:

1. Amount

2. Physical size of
required works items

3. Complexity

4. Methods/Technology

5. Construction rate for

key activities

6. Other Characteristics
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10.1 FORM EXP-4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name’ (as per ITT 34):

ITT No.

Title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section
III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 KeyActivity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime ] Member inJV | [ Management ] Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, Number | Total Percentage Actual Quantity

or rate of production, as | Quantity in | participate (ii) Performed (i) x (ii)

applicable) Performed under
the contract per year

the contract

(i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according with
Sub-Factor 4.2 (b) of
Section 111

2.Activity No. Two 3. ........

If applicable

Issued by Kenya Rural Roads Authority

Page 59 of 159



OTHER FORMS

6 FORMOFTENDER

INSTRUCTIONS TO TENDERERS

To:

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

Allitalicized textisto help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
»  Tenderer's Eligibility- Confidential Business Questionnaire

»  Certificate of Independent Tender Determination

»  Self-Declaration of the Tenderer

Date of this Tender submission:

Request for Tender No.:

Name and description of Tender

Alternative No.: N/A

The Regional Director,
Kenya Rural Roads Authority,
P.O. Box 302-30600

Kapenguria, Kenya
Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works and remedy
any defects therein for the sum of Kenya Shillings [[Amount in figures] Kenya
Shillings [amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert dates], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;
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i)

iv)

vii)

viii)

Xi)

xii)

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name Address Reason Amount

xiii)

Xiv)

XV)

XVi)

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xvii) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset

Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
tointerest.
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Notes

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer:

Name of the person duly authorized to sign the Tender on behalf of the Tenderer

Title of the person signing the Tender:

Signature of the person named above:

Date signed day of ,

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A.

TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails
NO | ITEM DESCRIPTION
1 Name of the procuring entity Kenya Rural Road Authority
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the Tenderer Country
City
Location
Building
Floor
Postal Address
Name and email of contact person
6 Current Trade License Registration Number and Expiring date
7 Name, country and full address( postal and physical addresses,
email and telephone number) of Registration Body Agency
8 Description of Nature of Business
9 Maximum value of business which the Tenderer handles
10 State if Tenders Company is listed in stock exchange, give name
and full address (postal and physical addresses, email, and
telephone number) of state which stock exchange
General and Specific Details
b)  Sole Proprietor, provide the following details.
Name in full Age Nationality
Country of Origin Citizenship
c) Partnership, provide the following details.
No. Names of Partners Nationality Citizenship % shares owned
1
2
3
d) Registered Company, provide the following details.

i)  Private or public Company

i)  State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent).......c.ccccoovoviieinnnns

Kenya Shillings (Equivalent)............ccocooiieniniienic e
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Give details of Directors as follows.

No. Names of Directors Nationality Citizenship % shares owned
1
2
3
4
5
6
7
8
(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i) Are there any pPerson/PersONS iN ... ....ooevin coriiiees ciiiies e e (Name of Procuring Entity)
who has/have an interest or relationship inthis firm? Yes/No......................e.
If yes, provide details as follows.
No. Names of person Designation in the | Interest or Relationship with Tenderer
Procuring Entity
1
2
3
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ii) Conflict of interest disclosure

No.

Type of Conflict

Disclosure
OR NO

YES

If YES

details of the

relationship
Tenderer

provide

with

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tenderer Evaluation process of
such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f)

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Title or Designation

(Signature)

(Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the_Kenya Rural Roads
Authority

for:

[Name and number of tender] in response to the request for tenders made by:

[Name of Tenderer] do hereby make the following statements that | certify to be true and complete in every
respect:

I certify, on behalf of [Name of Tenderer] that:

L I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender

on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a)  hasbeenrequested to submita Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
a)  prices;
b)  methods, factors or formulas used to calculate prices;
¢) theintentionor decisionto submit, or notto submit, atender; or
d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATION FORMS

FORM SD1

SELF-DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

o , 0f Post Office BOX ......c.cooiiiiiiiiiiiiiin . being a resident of

........................................ in the Republic of ................................ do hereby make a statement
as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

of

(insert name of the
Company)

who is a Bidder in reSpect Of TENUEr NO..ccvieiiiieiieiieeniinteereesnientsesescnssnsessessnssnssnssssnssnsans for

for Kenya Rural Roads Authority and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date) (Title)

Bidder Official Stamp
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FORM SD2

SELF-DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

............................................ of P.O.BOX .....ccocceiiiviieiieiieeee e e eve ... being a resident

.......................... in the Republicof ......................... do hereby make a statement as follows: -

THAT | am the Chief Executive/Managing Director/Principal Officer/Director of

stseeeeunee. (insert name of the Company) Who is a
Bidder in respect Of TeNder NO. ..o et et e e e ie e neine e e n. TOT
...................................................................................... (inserttender name/description) for
Kenya Rural Roads Authority and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of Kenya Rural Roads Authority which is the
procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of Kenya
Rural Roads Authority THAT the aforesaid Bidder will not engage /has not engaged in any corrosive
practice with other bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

i) T e

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS
b et sies et et e e e e e eee o0 (peTSON) ON behalf of (Name of the Business/
CompPany/Firm) ... declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under
the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized Signatory...........c.ooiiiniiiieiieerieeesieeene SN e
POSIEION. . ..ttt e e
Office address ........ccoovviviiiiiiiiiiiinnn.. Telephone.........coovviiiiiiiiieeee e,
Bl L ettt e e e e

Name of the FIrm/COmMPaNY: .......ourini ettt ettt reeae e nneas

DAt oo

(Company Seal/ Rubber Stamp where applicable)

Witness

NamE o SIEN. ettt
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APPENDIX1-FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

1
2)

3)

4

c)

6)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
of thisAct.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
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i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b)  Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

¢)  Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage inany corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant, accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day
of ,20 , forthe supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(i1) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in

their respective names this day of 20

Principal: Cofumette Seal
(Signature) (Signature)

(Printed nameand itle) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

DAt i [insert date (as day, month and year) of Tender Submission]

TENABT NIt [insert number of tendering process]

T e [insert complete name of Purchaser] 1/We, the undersigned, declare
that:

1 I/We understand that, according to your conditions, a Tender-Securing Declaration must support bids.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the

Purchaser for the period of time of twenty-four (24) months starting on the date of tender award or date of
termination, if we are in breach of our obligation(s) under the bid conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or
(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,

(i) fail or refuse to execute the Contract, if required, or

(i) fail or refuse to furnish the Performance Security, inaccordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty (30) days after the expiration of our Tender.

4 I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

Capacity/title (director or partner or sole proprietor, etc.) .........cccooevviniiiiiiiieeennn..
1. .t

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon...................... dayof..........c.ooeeini. [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of Currency

Amounts payable

Local Currency (KShs)

Provisional sums expressed in local currency

[to be entered by the Procuring Entity]
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PART Il - WORK REQUIREMENTS

SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.
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SECTION O CONCRETE SCOUR CHECK
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1. The wording of the project sign board and the location to be as directed by the Engineer.

2. Maierials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber

3. Wuoarding board posis to be attached to the peses with gnlvanised nails
4.Project board posis and struts to be embedded in concrete class MHY20(1:2:4)
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SECTION VI — SPECIFICATIONS FOR ROUTINE MAINTENANCE /SPOT IMPROVEMENT WORKS

Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be synonymous with “Employer’s duly
authorized Representative” as referred to in the Conditions of Contract.

SECTION 01 : PRELIMINARY AND GENERAL ITEMS

Scope:

This section refers to those items that are needed at the start and end of the Works or are provisional items applicable for the duration
of the Works.

01-40- 001: Mobilization and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out the required Works.
The Contractor shall ensure that all possible means of protection are given to the staff at all times. Such protection shall include
provision of high visibility clothing or vests for the workforce, in potentially dangerous locations. The Contractor shall also maintain

first aid kits with items included on the advice of the local Medical Officer, or as directed by the Engineer.

Measurement and Payment
No separate payment shall be made for this item. The Contractor shall include the costs in the other rates for other measured items.
01-40-002: Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from the site, and the Site left in good
order to the satisfaction of the Engineer.

Measurement and Payment
The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been satisfactorily carried out.

01-40-006: Traffic Control

The Contractor shall provide warning signs, fences, and barriers, detours, which shall be properly positioned well in advance so that all
traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they are visible to road
users.

Work Method
The Contractor shall use Labour to carry out this item of workQuality Control
The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment
A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic Control is in place
01-40-007: Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all worklocations, for the
duration of the Works.

Quality Control
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The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been provided

SECTION 04: ROADSIDE CLEARANCE
Scope

This section covers all routine maintenance works within the road reserve and includes items such as bush clearing, pruning of tree branches,
grass cutting, and removal of litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 100mm measured at height
of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by the Engineer. All
cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet drains of structures/culverts and
deposited in approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to damage roadsidefixtures such as signs and marker
posts.
This activity shall be carried out twice, each time before the rainy season or the Engineer shall instruct as.

Work Method

The Contractor shall use Labour to carry out this item of work.
Quality Control
The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.

Measurement: m2
The measurement shall be area of grass cut, based on the standard width and measured length of clearing.

Payment
The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the work.

04-50-003 Bush Clearing - heavy04-50-
004 Bush Clearing - light

04-50-005: Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their root systems, In addition, the Engineer may
order the trimming of branches of large trees to improve visibility. The width limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it shall not block or interfere with visibility.
The burning of cut bush and removed trees or branches shall not be allowed.

Work Method
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The Contractor shall use Labour to carry out this item of work
Quality Control

The width for bush clearing shall be measured at 50-m intervals and shall be free of

trees or bushes. Measurement Unit: m2The measurement shall be the area cleared
according to the specified widths and measured length of clearance.

Payment
The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required to carry out the work.

04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

e Inspection of the road section(s) regularly

e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the road, side
drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the safe disposal thereof
outside the road formation width.

e Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the
Engineer. Liaison with the Police may be necessary

Quality Control
The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum
The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.

Payment
The unit rate shall be the full compensation for the provision of labour, tools and incidental costs necessary to carry out the tasks.

SECTION 05: EARTHWORKS
05-70- 001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes by filling with
suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shallcare for and water the
grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.Quality Control

e The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of + / - 200mm.
e The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?

The unit of measurement shall be area calculated as the net area, measured on the slope
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Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS
Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of the side drains, mitre drains,
catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted08-50-
003 - Fully Silted

I Partially silted
Partially silted drains are those that are less than half silted and require only cleaning.
All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross- section and left in a free-
draining condition. Suitable material may be used to fill depressions and potholes on the carriageway. All debris and other unsuitable
material removed from the side drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will not
cause any obstruction or be washed back.
The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or asdirected by the Engineer.
Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.

e  The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
Payment
The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.

. Fully silted
Fully silted drains shall be those that are greater than half-silted and require re-excavation or reshaping
All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross- section and left in a free-
draining condition. Suitable material may be used to fill depressions and potholes on the carriageway. All debris and other unsuitable
material removed from the side drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will

not cause any obstruction or be washed back

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work
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Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit; m3
The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-section. Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.

08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)
08-60-001  300mm dig;
08-60-002  450mm dia;
08-60-003  600mm dia;
08-60-004  900mm dig;
08-60-005  1200mm dia
This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and the outlet

drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all times. The debris shall be
deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.
Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
The culverts shall be checked as free of debris to the satisfaction of the Engineer.Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08-60-006  300mm dia;

08-60-007  450mm dia;

08 - 60 - 008 600mm dia;

08-60-009  900mm dia;
08-60-010  1200mm dia
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This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and the outlet
drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all times. The debris shall be
deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer. Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control
The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.

Supply and Installation of Concrete Pipe Culverts08-60-031

600 mm sorrounds
08 - 60-33° 900 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete bedding;haunching or surrounds;
and backfilling, in accordance with the Drawings for the Type and diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured from a supplier approved by
the Engineer and preferably ogee jointed. The pipes shall be laid on a bedding of Class 15/20 concrete of dimensions as shown on the
Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or as directed by the Engineer.
Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm loosedepth and placed evenly on
each side of the pipe. Ramps shall be shaped to achieve a minimum overfill of 75% of the pipe diameter, and shall be tapered back on the

carriageway to provide a gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the Engineer’s approval shall first be
sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions and true to line and level.
The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LM-MB

Quality Control
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e Concrete quality shall be checked for cracks, honey combing, and other defects.
o Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be lessthan 2%
e The joints shall be checked to see that they have been properly made.

Measurement Unit: m
The measurement shall be in linear metres of the installed Type and size of culvert specified, measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other incidentals that may be required in
carrying out the work.

08-60-030 Excavate in soft material for culverts
These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the StandardSpecifications for Roads

and Bridges 1986.
The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control
e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the slumptest and shall have a
slump limit as directed by the Engineer.
e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit; m

The measurement shall be the length of culvert laid.

Payment
The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and otherincidentals that may be

required in carrying out the work.

08- 70- 001: Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re- secured or replaced. Damaged
pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.

Measurement Unit: No
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The measurement shall be the number of walls repaired as directed by the Engineer.Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.

08-70-002: Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to inlet/outlet concrete aprons. Concrete walls shall
be inspected and repair works carried out as instructed by the Engineer to include breaking out and replacement of damaged concrete
with similar material, and the rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard Drawings. Areas of new
concrete and mortar shall be protected from direct sunlight and kept moist for 3 days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.

08 - 70 - 008: Scour Check Repair - masonry08 - 70 -
0009: Scour Check Repair - wooden 08 - 70 -
010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction details shall be shown in
the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include replacement of missing or
broken stonework and stakes; and the repair of damaged concrete, to the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control
EB
The sizes of the stakes and stones used shall be as the original construction. The shape of the scour check
shall be checked using the scour check template.
Measurement: No.
The unit rate of measurement shall be the number of scour checks repaired.Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out the work.

08- 70- 011: Stone Pitching Repair
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This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts The stone pitching shall be inspected
and repairs carried out as directed by the Engineer, including the replacement and re-bedding of missing or loose stones; the repair of
mortar jointing: and the cleaning out of weep holes, as required. All work shall be to the lines and levels of the original construction with
new stonework and mortar being flush with the adjacent materials.

Work Method
The Contractor shall use Labour to carry out this work

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?2

The measurement shall be the net surface area of the repairs.Payment

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental

costs required to carry out the work.

08- 80- 004 Drift Maintenance - desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris shall be deposited away
from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length , width and measured depth of the
affected section of drift.

Payment
The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back damaged areas to
sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be cleared of debris, loose
material and dust, and shall be well watered before the new concrete is placed. The new concrete shall be firmly rammed against the
existing surfaces and finished flush with the surrounding materials. The surface of the repair shall be protected from direct sunlight and
kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.
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Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: m3

The measurement shall be the volume of concrete used for the repair.Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the work

08-80-003: Gabions

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at locations shown on the Drawings or
as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and payment, no distinction shall be
made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ mattresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to the depthsand dimensions shown on the
Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanized binding wire securing all edges at 150mm intervals.Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.

Measurement Unit: No

The measurement shall be the number of Gabion boxes installed

Payment

The unit rate shall be the full compensation for labour, materials, and any incidental item costs necessary to carry out the work.
08-80-003 : Rockfill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and compacting of the rock inside the
Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix to prevent deformation and bulging.
The interior and top layers of the boxes shall be hand packed with smaller stone to form a tightly compact structure and rammed in
place. Care shall be taken to ensure that each layer of boxes is filled evenly and to a level surface before the next course of boxes is
placed.

Work method

The Contractor shall use Labour to carry out this activity.
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Quality Control

The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer. Measurement Unit

Rockfill to Gabions shall be the volume of Gabions filled.

Payment

m3

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for carrying out the work.

SECTION 10:

BILL 10: GRADING AND GRAVELLING

Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the highpoints and filling gullies,
corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light manual reshaping should
be used as defined in 10-50-004. Heavy manual reshaping should be used forroads that have deteriorated to such an extent that the

drains and carriageway need to be re-instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for re- establishing a road in poor

or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using approved equipment of gravel wearing
course material on the formation of the road carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel,
decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the Engineer. Gravel material shall

conform to the requirement given in Table 10.1

Table 10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS

PLASTICITY INDEX REQUIREMENTS PI

Sieve % by Weight
(mm) Passing
40 100

28 95 -100
20 85— 100
14 65 - 100
10 55 - 100
5 35-92
2 2371
1 18- 62
0.425 14 -50
0.075 10-40

Issued by Kenya Rural Roads Authority

Zone Min Max

WET: Mean annual

rainfall 5 20

DRY: Mean annual

rainfall 1

< %%Omm 0 30
BEARING STRENGTH REQUIREMENTS
Traffic Commercial DCP
VPD CBR Equivalent

mm/Blow

>15 20 11
<15 15 14
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For “Quarry Waste” CBR at 95 % MDD, Modified AASHTO and 4
gravel  stones  of days soaking

maximum  dimension
80mm may bepermitted

Lower quality material (CBR 15) may be accepted
if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be shown to the Contractor prior
to commencement of the Works. The Contractor shall be responsible for the acquisition of the quarry rights and shall conduct
respective negotiations with landowners and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification requirements may be

used, with the approval of the Engineer. The Contractor is deemed to have included in his rates for the provision of the gravel
material.

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and Compaction ofGravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the Engineer if the
quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and deposited outside
the quarry at locations approved by the Engineer. Such stones and boulders may be reused in other parts of Works with the approval
of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineerallows the use of
equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB

Quality Control:
e Oversize stones and boulders shall not be loaded for haulage to the road.
e  Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractorshall spread and compact
gravel material, in a manner to ensure a uniform thickness of the layer across the

full width of the carriageway and shaped to the specified camber. Spreading also includes the removal of any oversized stones or boulders,
which cannot be broken down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by overlapping passes of the

compaction equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment used and the material
being compacted. Unless otherwise instructed the moisture content of the material shall be within + 2% of optimum
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Where additional moisture is required water shall be applied in an even manner and the rate of application shall be such that no
transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an acceptable standard
has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer instructsotherwise.
Work Method: LB-MB
Quality Control:
e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm
o Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have atolerance of +
5mm/-0mm
e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %
e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface with no
corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.
e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit; m3

The measurement shall be the volume of compacted gravel surfacing measured net according to theDrawings and shall include the
excavation and the 1.5km “free” haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required forcarrying out the work.

10 CARRIAGEWAY REPAIR WORKS (GRAVEL)
Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as pothole patching, and
reshaping of the carriageway, using labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)
Description:

This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully until firm ground is reached, and
filling with approved material and ensuring that the area is free draining.

For earth roads material from the side drains may be used.
For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the surrounding road
surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer. Work Method
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The Contractor shall use Labour to carry out this workQuality Control

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied shall be such that no rammer imprint on the surface shall be seen.
Measurement Unit: m3

e The measurement shall be total volume of materials used for the repairs.Payment

Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary to carry out the work.

10- 50- 009: Light Manual Reshaping (Grub edge and Reshape Carriageway)

Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and reshaping of the camber of the
road to the original standard and shape. No grass shall be grubbed from theshoulders, but it shall be cut to a maximum height of

50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where additional suitable material is required to
reinstate the camber to the required shape, this material shall be obtained from approved sources nearest to the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.

Quality Control
e The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of +50mm or -
o %ﬁgﬂ gzmber shall be checked using camber board at 50m intervals and shall have a tolerance of +/- 1%

Measurement Unit: m2

The measurement shall be the area of carriageway shaped

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.
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SECTION 11: SHOULDER MAINTENANCE AND REPAIR
11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road using either a Towed or Motor
grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway. Suitable material from the front slope
of the side drain shall be bladed and spread on the shoulders (and, if appropriate the carriageway), unless otherwise directed by the
Engineer, and the shoulders re-formed to the cross-section dimensions, as shown in Table 10.2. Compaction shall be achieved with
the wheels of the equipment used, or by other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway width Overall width to front
of Ditches

A/BIC + Secondary Roads 6.0 m 84 m

D/E + Minor Roads 54m 7.8m

RAR Roads 45m 6.5m

Minor/RAR roads with insufficient 35m 55m

widths or Temporary

Work Method

The Contractor shall use Equipment to carry out this item.

Measurement Unit: km
The measurement shall be the length of shoulder reformed.Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out the work.

SECTION 15: PAVED CARRIAGEWAY MAINTENANCE
15-50-001: Pothole Patching - hot mix 15 - 50 -
002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where there is no evidence of hase
failure. Potholes shall be defined as local failures usually round or oval in shape covering less than 4.0 sq. m and less than 100mm in
depth. Repair of larger areas shall be defined as surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back to sound road material. The
hole shall extend to the bottom of the base layer, and the sides shall be cut to form a vertical face. All unsuitable material shall be
removed and deposited away from the road to the approval of the Engineer.

A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom of the prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and compacted in two or more layers of
regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried out using a pedestrian
vibrating roller, plate compactor or hand rammer as appropriate until the surface is level, with the surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.
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Premix proportions shall be as follows:

Sand 38%
6.7mm aggregate 57%
Bitumen emulsion 5% (bitumen content 60-65%)

Work Method
The Contractor shall use Labour and Equipment to carry out this item.Quality Control

e The quality of the repair material shall be to the approval of the Engineer.
e  The patch shall be checked using a straight edge and shall be flush with other parts of thecarriageway
o Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit: m3
The unit of measurement shall be the volume of material used in the repair.Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and incidental costs required to
carry out the work.

15 -50 - 004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of pavement layers and the shoulders.
All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and thoroughly compacted, in
similar materials to the existing pavement. The pavement shall be similarly rebuilt against sound material of the existing pavement,

and thoroughly compacted. The top of the compacted fill shall be between 30mm to 50mm below the estimated new surface level.

A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the newedge. The trench shall be
swept clean of all loose material and primed with bitumen emulsion.

A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness, finishing flush with the existing
surface and maintaining the cross fall. The repaired edge shall be finished off by sheet patching with a light sand layer to absorb
surplus bitumen.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

e The edge repair shall be checked using straight edge to be flush with other parts of thecarriageway
e Compaction of the edge repair shall be such that no imprint of the compaction equipment is visible.
Measurement Unit: m2

The measurement shall be the area of the repair including the bituminous edge and shoulder

Payment
The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs required to carry out the work.
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15 -60 - 001: Spot Sealing - (Fine cracks)

This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The area to be sealed shall be
marked in chalk and be clean and dry. The bituminous binder shall be as specified by the Engineer and shall be applied with a spray
lance or other approved method. Distribution rates shall be 1.5kg/m?2 for bitumen emulsion.

Coarse sand, up to 5mm, shall then be spread over the whole surface.Crack sealing shall be carried out during the warm and dry
weather.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.Quality Control

Quality Control

e The quality of the repair work shall be to the approval of the Engineer.
e The area of spot sealing shall be checked to be free of cracks.

Measurement Unit: m?
The measurement for this item will be the area of fine cracks repaired.Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental costs required to carry out the
work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a surface dressed or bituminous
carriageway or shoulder.

The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot cut back bitumen.
The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the nozzle or spout held close to the

road surface, keeping the width of the spread as narrow as possible. Coarse sand, up to 5mm, or crusher dust shall be spread over the
strip of the binder.

All crack sealing shall be carried out during the warm and dry weather.

Work Method
The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

e The sealing shall be carried out to the satisfaction of the Engineer.
e  The area of sealing shall be checked to be free of cracks.

Measurement Unit: m
The measurement shall be the length of cracks sealed.Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to carry out the work.
15 - 80 - 001 to 005 Base repairs

This activity involves the repair of localised failures of the pavement layers, including the removal of the deformed areas and
reconstructing the pavement and surfacing layers including treatment of the bottom of the excavation prior to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut back to sound road material.
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The sides shall be dressed so that they are at 60° to the horizontal, and the bottom of the hole shall be compacted to a density of 93 %
AASHTO T180. All unsuitable material shall be removed and deposited away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all verticalsurfaces and on the bottom of
the prepared hole.

The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat gravel, according to the original base
material, and shall be compacted in layers as directed by the Engineer.

15-80-01 : Graded Crushed Stone
16 “Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the specified
envelope. The stone class shall be given in the special Specifications or as directed by the Engineer.
Work Method

The Contractor shall use Labour and Equipment to carry out this item of work.Quality Control

e The repair shall be carried out to the approval of the Engineer.

e The repair shall be checked with a straight edge and shall be flush with other parts of thecarriageway
laterally and longitudinally.
e Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible

Measurement Unit m3

The measurement shall be the volume of graded crushed stone compacted in the repair measured in-site.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment and incidental costs,
required to carry out the work.

16-80-02 : Dense Bitumen Macadam

Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and penetration grade bitumen, as
specified for road-hase material.

Work method
The Contractor shall use Labour and Equipment to carry out this item.Quality Control

e The repair shall be carried out to the approval of the Engineer
e The repair shall be checked with a straight edge and shall be flush with other parts of thecarriageway
laterally and longitudinally.
o Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.
Measurement Unit: m3
The measurement shall be the volume of dense bitumen macadam compacted on the road measured in- situ.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment, and incidental costs
required to carry out the work.
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15-80-005: Neat Gravel

“Gravel “ includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey sands, decomposed rock,
crushed rock or a combination of any of these materials.

Work method
The Contractor shall use Labour and Equipment to carry out this item of workQuality Control
e The repair shall be carried out to the approval of the Engineer.
e The repair shall be checked with a straight edge and shall be flush with other parts of thecarriageway
laterally and longitudinally.
o Compaction of the patch shall be checked such that no imprint of the compaction equipment shall be visible.
Measurement Unit: m3

The measurement shall be the volume of gravel compacted on the road measured in-situ.Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools, equipment, and incidental costs
required to carry out the work.

SECTION 17: BRIDGE MAINTENANCE

17 -50 - 001: Cleaning and Clearing - Deck
17 - 50 - 002: Cleaning and Clearing - Riverbed
Description

This activity involves the following tasks,

Brooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of the same from site
Removal of all dirt and stones lodged between deck planking

Clearance of weep holes of dirt and debris

Removal of all dirt and debris in joints between beams and abutments or any point under bridge

Removal of debris lodged at pier and abutments or any point under the bridge

Removal of trees and bushes growing under the bridge and directly upstream and downstream and disposing the
material away from the bridge and stream

Cleaning of any signs or reflectors on or at the bridge.

e Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical solutions

against wood destroying insects.

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control
e The bridge deck shall be checked to be clean and free of dirt and debris

The passage below the deck shall be checked to be free of obstructions

Payment
Payment shall be made for the labour and material instructed by the Engineer to be used on the work
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SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE

20-50- 001: Traffic Sign Maintenance
This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly aligned, vertical and
secure condition; the replacement of missing or broken bolts, nuts or other fixings and the tightening of the same. The maintenance
shall also extend to securing any loose posts by the re-compacting or removal of any unsuitable material surrounding the posts,
importing and compacting of suitable material to render the post secure

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control
e The signs shall be clean and in vertical position
o The fixings shall be hand checked to be tight

Measurement Unit: No.

The measurement shall be number of signs maintained.Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out the work.

20-50- 003: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and secure condition.
The repair shall include securing any loose posts by re-compaction or removal of any unsuitable material surrounding the post,
importing

and compaction of suitable materials to render the posts secure, and the re-fixing of the rails

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position
e  The fixings shall be hand checked to be firmly fixed

Measurement Unit: m

The measurement shall be the length of Guardrail repairedPayment
The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out the work.

20- 50- 004: Marker Posts Replacement

This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple excavation and backfilled
with soil. The depth of the excavation shall be determined on the site, depending on the size and shape of the marker stone or

post.

Work Method
The Contractor shall use Labour to carry out this item.
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Quality Control
e The posts shall be vertical and firmly bedded to the approval of the Engineer

e Measurement Unit: No
e The measurement shall be in number of marker posts.Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to carry out the work.
20-50-006: Sign cleaning and repainting

This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign supporting structures, rear panels of
signs, kilometre posts and culvert markers. Surfaces to be painted shall be clean, dry and free from loose material.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
e The cleaning and painting shall be carried out to the approval of the EngineerMeasurement

Unit: No
The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted. Payment

The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to carry out the work

SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

Scope:
This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and preventive measures that
are to be instituted.

25-50-01 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers for the duration ofthe Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness posters. The posters shall
be printed on gloss paper and shall be at least Al size on buildings and A3 size or other approved size on vehicles. The message on
the posters shall be supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.

Measurement Unit: month
The measurement shall be the calendar month or part thereof, measured over the duration of thecampaign
Payment

The unit rate shall include full compensation for labour and material required for the provision of the item.

25-50-02 AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration ofthe Contract
As part of the campaign the Contractor shall make condoms available to the workers. The Employerthrough the Engineer shall supply the condoms.

Measurement Unit; month
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The measurement shall be the calendar month measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material including the distribution of condoms, required for the
provision of the item.

SECTION VII- BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the
Tenderers, the Day work Schedule should normally comprise the following:

a)  Alistof the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity
to select such specialized contractors. To provide an element of competition among the Tenderers in respect of
any facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the
use and convenience of the specialist contractors, each related provisional sum should be followed by an item in
the Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering document. They should not be included in the final tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminaryitems

c)  Workltems

c)  Daywork Schedule;and

d)  Provisional items

e) Summary.

Issued by Kenya Rural Roads Authority Page 118 of 159



PART 11l - CONDITIONS OF CONTRACT AND CONTRACT FORMS

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract
A. General

1.  Definitions
Boldface type is used to identify defined terms.

a)  TheAccepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

c¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Billof Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Eventsare those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor isthe party whose Bid to carry out the Works has been accepted by the Procuring Entity.

)} The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

J)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted inaccordance with the Contract.

k)  Daysare calendar days; months are calendar months.

)} Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, inaddition to payments for associated Materials and Plant.

m)  ADefectisany part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalsothe Procuring Entity.
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2.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting inapermanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Siteis the area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also
include the plural and words indicating the plural also include the singular. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined. The Project Manager
shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,
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g)  Drawings,
h)  Bill of Quantities®, and
i) any other document listed in the SCC as forming part of the Contract.

*In lump sum contrets, delete “Bill of Quantities” and replace with “Activity Schedule.”

3.

Language andLaw
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when
a)  asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or
b)  byanact of compliance with a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the
Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A
notice shall be effective only when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no
further connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be

determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be
removed inaccordance with Clause 9.2 above.
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10.  Procuring Entity'sand Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.

11.  Procuring Entity's Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a)  Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b)  Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a)  aDefectwhichexisted onthe Completion Date,
b)  aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12.  Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;
b)  lossof or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d)  personalinjury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debtdue.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.

14. Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.
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15.  Contractor to Construct the Works
The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

16. TheWorksto Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17.  Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to
prior approval by the Project Manager before this use.

18. Safety
The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out
the Project Manager's instructions for dealing with them.

20. Possession ofthe Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant
activities, andthis shall be aCompensation Event.

21. AccesstotheSite

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site
and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

22. Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will
clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to have such accounts and
records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which
provides, inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).
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23.

24.

Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not
agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority
designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator
is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the
request of either party, within 14 days of receipt of such request.

Settlement of Claims and Disputes

Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became
aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on
the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed claim
which includes full supporting particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a)  thisfully detailed claimshall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.
Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the Contractor, the
Project Manager shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars, but shall nevertheless give his response on the principles of the claim within
the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or

after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated
as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to
substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim as he
has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that the
claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with Sub-
Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim.
If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day
onwhichanotice of a claimwas given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

e) Anydispute arisingin respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor
agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue
giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in any
certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
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opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the
arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon

25.

by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Avrbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the
following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)

which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.
Fraud andCorruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
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are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The
information disclosed must include at least the name and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity or fee.

B. Time Control
1.  Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for
all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those inthe Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has been
submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. Arevised Program shall show
the effect of Variations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

3. Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated inthe Contract Price and treated as a Variation.

4.  Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the
Works.

5. Management Meetings

Either the Project Manager or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

Issued by Kenya Rural Roads Authority Page 127 of 159



The Project Manager shall record the business of management meetings and provide copies of the record to those
attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken shall be decided
by the Project Manager either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Project Manager's notice.

Uncorrected Defects

Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

Changesinthe Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
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breakdown of any rate in the Bill of Quantities.

3 Variations

All Variations shall be included in updated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period stated by the Project Manager and before the
Variationisordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of
the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor

shall be in the form of new rates for the relevant items of worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during
the performance of the contract. The value engineering proposal shall, at a minimum, include the following;

a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;
and

¢) adescription ofany effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
inthe SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

4. Cash Flow Forecasts
When the Program”, is updated, the Contractor shall provide the Project Manager with an updated cash

flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.
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Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to
the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completedlz.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified inany certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid
less or more relative to the contract price (which would be the tender price), payment valuation certificates and
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation isworked out as follows: (corrected tender price —tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to the
date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of
the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall
be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entityand shall bedeemed covered by other rates and prices inthe Contract.

Compensation Events

The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

d)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to be let.

f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and fromavisual inspection of the Site.
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10.

1L

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

i) The advance payment is delayed.
)} The effects on the Contractor of any of the Procuring Entity's Risks.
k)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are aresult of GCC Clause 44.

Currency of Payment
All payments under the contract shall be made in Kenya Shillings
Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo

where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients” specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and I0C is the index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes
in cost due to fluctuations in costs.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1,
half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.
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12, Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

13. Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to
be complete.

14.  Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by
a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the
advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall
be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compénsation Events, Bonuses, or Liquidated Damages.

15.  Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable.
The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate
inthe case of a Performance Bond.

16. Dayworks

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

“The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price.

Issued by Kenya Rural Roads Authority Page 132 of 159



17.

19,

21

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract
Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them
by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to GCC
Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the
amount stated in the SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:
a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;
b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;
c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

Issued by Kenya Rural Roads Authority Page 133 of 159



24,

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel himfromthe Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental ornot.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager
shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of
the Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment
wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be fi/led in by the Procuring Entity prior to
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

GCC Clause 1. General
GCC11(n The Procuring Entity’s is: KeRRA West Pokot Region
GCC1.1(V) The intended completion date for the whole of the works shall be 6 Months
GCC 1.1(Y) The project Manager is : Regional Director, KeERRA West Pokot Region
GCC 1.1 (aa) The site is located at : E8088: Runo - Lotongot Box Culvert
GCC 1.1 (dd) The start date shall be:
GCC 1.1 (hh) The works consist of :
o Publicity signboards
e Supervision
e Material Testing
o Excavate for structures in soft materials
e River training in soft materials
o River diversion
o Selected granular fill materials and compact
GCC 2.2 Sectional completion are: [ insert nature and dates, if appropriate]
GCC5.1 The project Manager [may or may not] delegate any of his duties and responsibilities
GCC8.1 Schedule of other contractors: [insert scheduled of others Contractors if appropriate]
GCC9.1 Key Personnel
GCC 9.1 is replaced with the following
9.1 Key personnel are the contractor’s personnel named in this GCC 9.1 of the special
conditions of contracts shall employ the key personnel and use the equipment identified in
this bid, to carry out the works or other personnel and use the equipment approved by the
project manager. The project manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications and characteristics are
substantially equal or better than those proposed in the bid.
[Insert the name/s of each key personnel agreed by the procuring entity pripr to contract
signature.
GCC13.1 The minimum insurance amount and deducible shall be:
ii.  For loss or damage to the works, plant and ,materials/ [insert amount]
iii.  For loss or damage to equipment [insert amounts]
iv.  For loss or damage to property (except the works, plant, materials and Equipment ) in
connection with contract [insert amount]
v.  For personal injury or death
1. Of the contractor’s employees: [amount]
2. Of other people: [amount]
GCC Site Data are: [list Site Data} (Not Applicable)
14.1
GCC The Site Possession Date(s) shall be: [insert location(s) and date(s)J(Not
20.1 Applicable)
GCC Appointing Authority for the Adjudicator: [insert name of Authority].(Not
231 & Applicable)
GCC
23.2
GCC Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
24.3 [Insert hourly fees and reimbursable expenses}.(Not Applicable)
B. Time Control
GCC The Contractor shall submit for approval a Program for the Works within

Issued by Kenya Rural Roads Authority Page 135 of 159



26.1 [Number} days from the date of the Letter of Acceptance.

GCC The period between Program updates is [insert number] days.

26.3 The amount to be withheld for late submission of an updated Program is [insert

amount}.(Not Applicable)

C. Quality Control

GCC34.1 The Defects Liability Period is: [insert number] days.

[The Defects Liability Period is usually limited to 12 months, but could be less in very
simple cases}(Not Applicable)

D. Cost Control

GCC If the value engineering proposal is approved by the Procuring Entity the amount to

38.7 be paid to the Contractor shall be _%  (insert appropriate percentage. The
percentage is normally up to 50%) of the reduction in the Contract Price.(Not
Applicable)

GCC The currency of the Procuring Entity's Country is: [insert name of currency of the

44.1 Procuring Entity's Country}.

GCC The Contract [insert "is" or "is not"} subject to price adjustment in accordance with

45.1 GCC Clause 45, and the following information regarding coefficients [specify

"does" or "does not"} apply.

[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months]

The coefficients for adjustment of prices are:

(a) [insert percentage] percent nonadjustable element (coefficient A).(b)
[Insert percentage} percent adjustable element (coefficient B).

(¢)  The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: [insert percentage}
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.}

GCC47.1 The liquidated damages for the whole of the Works are [insert percentage of the
final Contract Price} per day. The maximum amount of liquidated damages for the
whole of the Works is [insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per
day, and the total amount is not to exceed between 5 percent and 10 percent of the
Contract Price .If Sectional Completion and Damages per Section have been
agreed, the latter should be specified here}

GCC The Bonus for the whole of the Works is [insert percentage of final Contract Price}
48.1 per day. The maximum amount of Bonus for the whole of the Works is [insert
percentage} of the final Contract Price.

[If early completion would provide benefits to the Procuring Entity, this clause
should remain; otherwise delete. The Bonus is usually numerically equal to the
liquidated damages.}

GCC The Advance Payments shall be: [insert amount(s)} and shall be paid to the
49.1 Contractor no later than [insert date(s)}.

GCC The Performance Security amount is [insert amount(s) denominated in the types
50.1 and proportions of the currencies in which the Contract Price is payable, or in a

freely convertible currency acceptable to the Procuring Entity]

(@) Performance Security - Bank Guarantee: in the amount(s) of [insert related
figure(s)} percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.

(b) Performance Security - Performance Bond: in the amount(s) of [insert related
figure(s) percent of the Accepted Contract Amount and in the same currency
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(ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC The date by which operating and maintenance manuals are required is [insert date].

56.1 The date by which "as built" drawings are required is [insert date] .

GCC The amount to be withheld for failing to produce "as built" drawings and/or

56.2 operating and maintenance manuals by the date required in GCC 58.1 is [insert
amount in local currency].

GCC The maximum number of days is: [insert number; consistent with Clause 47.1 on

57.2 (9) liquidated damages].

GCC The percentage to apply to the value of the work not completed, representing the

58.1 Procuring Entity's additional cost for completing the Works, is [insert percentage}.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format

below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

i)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer
)} Name of successful Tender:

ii)  Address of the successful Tender :

iii)  Contract price of the successful Tender Kenya Shillings
(in  words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the
Tender was unsuccessful.

S.No. Name of | Tender Price as read | Evaluated Tender | One reason why
Tenderer out price (Note a not evaluated

1

2

3

4

5

(Note a) State NE if not evaluated
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5. How to request a debriefing

a) DEADLINE: The deadlinetorequestadebriefing expiresat midnight on [insertdate] (local time).

b) Youmay request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request
a debriefing your written request must be made within three (5) Business Days of receipt of this Notification of
Intention to Award.

¢) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i)  Attention: [insertfull name of person, ifapplicable]
i)  Title/position: [inserttitle/position]

ii)  Agency: [insertname of Procuring Entity]

iii) Emailaddress: [insertemail address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens,
we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise youin
writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insertdate] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:
i)  Attention: [insertfull name of person, ifapplicable]
i)  Title/position: [inserttitle/position]
iii) Agency: [insertname of Procuring Entity]
iv) Email address: [insertemail address]

C) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this

complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available fromthe Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) Thereare four essential requirements:

i) You must be an 'interested party". In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.

ii)  The complaintcanonly challenge the decision to award the contract.

iii) Youmustsubmit the complaintwithin the period stated above.You must include, in your complaint, all of
the information required to support your complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

il)  The Standstill Period lasts Fourteen (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring Entity:
Signature: Name:

Title/position: Telephone:___ Email:
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FORM NO 2: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE

[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................. (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section V111, Contract
Forms, of the Tender Document.

Name Of ProCUNNG ENTITY.......coiiiiiiiieiiie e

Attachment: Contract AQIrEEMENL...........c.ciieiiiieie ettt e e e te e e sraeeas
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FORM NO 3: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20___, between
of (hereinafter  “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity inall respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words )," such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later thanthe .... Dayof ............ ,2......% and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

L7he Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

ZJnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM No. 5 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue].

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1.

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointlyand severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part hereof
and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void,;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

1) completethe Contractinaccordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity
and make available as work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of
the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
itsterms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this day__ of 20 .

SIGNEDON.........coviiiiinn on behalfof By inthe capacity of

Inthe presence of

SIGNEDON. .. ..ot on behalf of By.............. in the capacity of
In the presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]
Date: [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:

[Insert name and address of place of issue, unless indicated in the letterhead]

1 We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords)is to be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasused theadvance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at :

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 > whichever is earlier. Consequently, gemand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1 We have beeninformed that [insert name of Contractor, which in the case of a joint

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary,
for the execution of [insert name of
contract and brief description of Works] (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over
Certificate has been issued under the Contract and the first half of the Retention Money has been certified
for payment, and payment of [insert the second half of the Retention Money] is to be made against a
Retention Money guarantee.

3 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ([insert
amount in words 1)' upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has
been credited to the Contractor on its account number_at [insert name and
address of Applicant's bank].

5. This guarantee shall expire no later than the ..........cccocceeeeiens Day of ..
2 ?, and any demand for payment under it must be received by us at the ofﬁce |nd|cated
aboveonor before that date.

6.  The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

‘The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions
here in shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub-Clause Data
Procuring Entity’s name and Heading The Director General
address Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi
Name and Reference No. of the Heading E8088: RUNO - LOTONGOT BOX
Contract and 3.1.1 CULVERT
Engineers Name and address Heading The Director (Road Asset Management)
and 3.1.1ikenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi
Employers Representative Address 4.3.1 The Reglonal Dlrgctor,
(West Pokot Region)
Kenya Rural Roads Authority
P. O. Box 302-30600
Kapenguria.
Time for Completion of the project 6 Months
The Budgeted Estimates for the project Kshs. 9,100,036.00
Architect Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted
(i1) Contract Amount in excess of % shall require
approval of the Procuring Entity.
Performance Security 4.2.1 Applicable for works above 5 Million as follows;
Special group 1% of the contract sum
Open tenders 5% of the contract sum
Normal working hours 0.5 From 8:00am to 5:00pm during normal working days
excluding weekends and Public holidays
Delay damages for the Works 8.7& 0.01% per day of the contract sum to a limit of 1% of the
14.15(b) contract sum
If Sections are to be used, refer to Table: Summary
Sections below
Maximum amount of delay 87 1 % of the contract sum
damages
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Conditions

Sub-Clause

Data

Provisional Sums 13.5. (b)(ii) | [If there are Provisional Sums, insert a percentage
for adjustment of Provisional Sums}
%

Adjustments for Changes in Cost 13.8 Period "n" applicable to the adjustment multiplier "not
applicable"}

Total advance payment 14.2.1 % Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which
the Accepted Contract Amount is payable
[Not Applicable]

Repayment amortization rate of 14.2.5 (b) [Not Applicable]

advance payment

Percentage of Retention 14.3.2 (¢) [Not Applicable]

Limit of Retention Money 14.3.2 (c) [Not Applicable] % of the Accepted Contract Amount

Plant and Materials If Sub-Clause 14.5 applies:

14.5(b)(i) Plant and Materials for payment Free on Board
[Not Applicable]
14.5(c)(i) Plant and Materials for payment when delivered
to the Site [Not Applicable]

Minimum Amount of Interim 14.6 60% of the contract sum.

Payment Certificates

Publishing source of commercial 14.8 Specify % rate per month of delayed

interest rates for financial charges payment. [Not Applicable]

in case of delayed payment

Maximum total liability of the 17.6 The product of [insert a multiplier

Contractor to the Procuring Entity less or greater than one} times the Accepted
Contract Amount, [Not Applicable]

Periods for submission of 18.1 [Insert period for submission of evidence of

insurance: insurance and policy. Period may be from 14 days to
30 days.}

a. evidence of insurance. 7 days from the date of award letter

b. Relevant policies days [Not Applicable]

Maximum amount of deductibles 18.2.4 (d) [Insert maximum amount of deductibles}

for insurance of the Procuring

Entity's risks

Minimum amount of third-party 18.3 [Insert amount of third-party insurance}

insurance
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FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.:
of the Tender Title/Description:

[insert name of the assignment] to:
[insert complete name of Procuring Entity]

[insert identification no] Name

In response to the requirement in your notification of award dated__[insert date of notification of award] to furnish

additional information on beneficial ownership:
options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

[select one option as applicable and delete the

Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | orcontrol over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Full Name Directly------ Directly......... 1.Having the right to |1.Exercises
- — | - % | .. % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors  or  an | control over the
1. | Passport number _ equivalent governing | Company body of
Personal Indirectly---------- body of the Tenderer: | the Company
dentification Indirectly---- | % of voting Yes -----No---- (tenderer)
------ % | rights 2.1s this right held
Number (where 0 X 9
applicable) of shares g:hrgctly or| Yes----- No----
indirectly?:
Nationality 2. 1s this influence
- or control
Ej?fmor; /b"th] Direct.................. exercised directly
vy or indirectly?
Postal address
. Direct..............
Residential address Indirect...............
Telephone number Indirect............
Email address
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Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | orcontrol over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Occupation or
profession
2. | Full Name Directly------ Directly......... 1.Having the right to | 1.Exercises
- e B — % | . % of voting appoint a majority of |  significant
National identity - the board of the | influence or
of shares rights !
card number or directors or  an | control over the
Passport number ) equivalent governing Company body of
Personal Indirectly-------—-- body of the Tenderer: the Company
Identification Indirectly-—-- | % ﬁf voting Yes -----No---- (tenderer)
...... rights i i ce=-NO----
Number (where - % g Z.Lsirectzl; right he(l)ci Yes No
applicable of shares e .
PP ) indirectly?: 2. 1s this influence
Nationality(ies) or control
- exercised directly
Date of birth . -
?
[dd/mmiyyyy] Direct.........c.o..v.n. or indirectly”
Postal address Direct..............
Residential address Indirect............... Indirect. .. .........
Telephone number
Email address
Occupation or
profession
3.
et
.c

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to anonymize previously anonymous data. This information includes National identity
card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address

and Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural
person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
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(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ... *[insert complete name of the

Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **

[insert complete name of person duly authorized to sign the Tender]

Designation of the person signing the TENAEI: .......c.oiiiiiiiii s
[insert complete title of the person signing the Tender]

Signature of the person Named @DOVE: ...
[insert signature of person whose name and capacity are shown above]

Date this ......ccccovvvivennnn [insert date of signing] day of.........cccceeen.. [Insert month]................. [Insert

year]

Bidder Official Stamp
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PREAMBLE TO BILLS OF QUANTITIES

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with
the Instructions to Tenderers and these Documents.

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the
work described under the several items including all costs and expenses, which may be required in
and for the execution of the work described and for the Contractor’s overheads and profits. The
rates shall be VAT exclusive but include all other taxes, levies and fees applicable. The rates shall
be based on the Works being carried out in accordance with the R2000 Strategy of using optimum
labour resources.

3. Each item in the Bills of Quantities contains only a brief description of the required work. Fuller
details and descriptions of the work to be done, the materials to be used, the standards of
workmanship, methods of measurement and payment are to be found in the various sections of the
Specifications and on the Drawings.

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work
to be carried out. There is no guarantee that the Contractor will be required to carry out all the
quantity of work indicated under any one particular item or group of items in the Bills of
Quantities. The basis of payment shall be the Contractor’s rates and the quantities of measured
work done in fulfilment of the obligations under the Contract.

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of the
Engineer. The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect
the realistic costs, including overheads and profit, of each item. If, in the opinion of the Engineer,
a rate is unreasonably high or low, the Contractor may be required to amend the rate to the
satisfaction of the Engineer.
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BILLS OF QUANTITIES
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Road

Code E8088 Section Name
Package: KeRRA/008/WP/39/EQ/095/2021-22
Contractor 0
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 overheads/Preliminaries Project:
Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
01-50-014 | Field supervision KS 500000 LB-MB
01-50-016 | Materials Investigation &Testing KS 90000 LB-MB
01-60-005 | Publicity Sign Boards KS 2 LB-MB

Total Carried Forward to Summary:
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Road

Code E8088 Section Name
Package: KeRRA/008/WP/39/EQ/095/2021-22
Contractor 0
Bill of Quantities Page: 2
EXCAVATION AND FILLING FOR
Bill No.7 | STRUCTURES Project:
Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
07-50-001 | Excavate for structure in soft material | M3 220 LB
07-50-003 | River training in soft material M3 300 LB
07-50-004 | River Diversion M3 228.4 MB
Selected granular fill material as
07-60-046 | directed by Engineer M3 500 LB-MB

Total Carried Forward to
Summary:
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Road

Code E8088 Section Name
Package: KeERRA/008/WP/39/EQ/095/2021-22
Contractor 0
Bill of Quantities Page: 3
Bill No.8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
08-70-004 | Provide and place Gabion Installation | NO 80 LB
08-70-005 | Provide and place Rock fill to Gabions | M3 160 LB

Total Carried Forward to Summary:
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Road

Code E8088 Section Name

Package: KeRRA/008/WP/39/EQ/095/2021-22

Contractor 0

Bill of Quantities S d
CONCRETE WORKS (Major

Bill No.17 | Structures) Project:

Unit Bid Amount

Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
Provide, erect and afterwards

17-50-042 | dismantle & remove 0 400 LB-MB
Provide place and compact concrete

17-60-001 | class 15/20 for blinding M3 8 MB
Provide place and compact concrete

17-60-002 | class 20/25 concrete M3 100 MB
Provide, cut bend and fix into
position high yield reinforcement bar
to BS 4461 as directed and as

17-60-005 | shown on the drawing TON 10 LB

Total Carried Forward to
Summary:
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Road
Code

E8088

Package: KeRRA/008/WP/39/EQ/095/2021-22

Section Name

Contractor
Bill of Quantities Page: 5
ROAD FURNITURE REPAIR AND
Bill No.20 | MAINTENANCE Project:
Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
provide and erect concrete posts for
guardrails complete with spacers or as
20-50-049 | directed by the Engineer No 12 LB-MB
20-70-035 | Provide and install handrails to bridges M 40 LB

Total Carried Forward to Summary:
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Road

Code EB088 Section Name

Package: KeRRA/008/WP/39/EQ/095/2021-22

Contractor 0

Bill of Quantities Page: 6
MISCELLANEOUS BRIDGE/DRIFT

Bill No.21 | WORKS Project:

Unit Bid Amount

Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
Provide and fix 75mm Diameter drain

21-60-014 | pipe to deck slab NO. 36 LB-MB

Total Carried Forward to Summary:
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RoadCode
Structure:

E8088

Package: KeRRA/008/WP/39/EQ/095/2021-22

Contractor

Section Name

Runo - Lotongot Box Culvert

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

General: Office administration and overheads/Preliminaries

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

17

CONCRETE WORKS (Major Structures)

20

ROAD FURNITURE REPAIR AND MAINTENANCE

21

MISCELLANEOUS BRIDGE/DRIFT WORKS

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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