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SECTION I: INVITATION TO TENDER

Kenya Rural Roads Authority,
Nyandarua Region

P.O. Box 82,

Nyahururu.

TENDER NO: KeRRA/08/NYA-PH-KIP/39/227/2021-2022

TENDER NAME: Routine Maintenance of F2091; Kimuru-Miharati Road

1. The Authority invites bids from eligible bidders for the Routine Maintenance of F2091;Kimuru-
Miharati during 2021/2022 Financial Year in Kipipiri Constituency, Nyandarua County with an
estimated budget of Ksh. 7,997,643.19

2. The tenderisopentoall Pre-qualified Contractors /Tenderers in Nyandarua Region.

3. Bidders can participate in several tenders, however, a bidder shall not participate in the same tender
individually and also as a Joint Venture.

4. Qualified and interested tenderers may obtain further information and inspect the Tender Documents
at KeRRA Regional Offices during office hours [0900to 1500 hours] at the address given below.

5. Acomplete set of tender documents may be purchased or obtained by interested tenders upon payment
of a non-refundable fees of Kshs. 1000/= Banker's Cheque and payable to the address given below.
Tender documents may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke.
Tender documents obtained electronically will be free of charge.

6. Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars
immediately to nyandarua.proc@kerra.go.ke/rmnyandarua@gmail.com) to facilitate any further
clarification or addendum.

7. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for
140 days from the date of opening of tenders.

8. All Tenderres must be fully fill and attach tender securing declaration form.

9. TheTenderer MUST chronologically serialize all pages of the tender documents submitted in the order
of1,2,3,4, ...

10. Completed tenders must be delivered to the address below on or before 12" July 2022 at 10.00 am.

11. Tenders will be opened immediately at the Regional Boardroom. Tenders will be publicly opened in
the presence of the Tenderers' designated representatives who choose to attend.
12. Theaddress referred to above are:
Further information and tender documents can be obtained from
Kenya Rural Roads Authority,
Nyandarua Region
P.O. Box 82, Nyahururu.
Email: nyandarua.proc@kerra.go.ke/rmnyandarua@gmail.com

DEPUTY DIRECTOR
KENYA RURAL ROADS AUTHORITY — NYANDARUA REGION


http://www.kerra.go.ke/
http://www.kerra.go.ke/
http://www.tenders.go.ke/
http://www.kerra.go.ke/
http://www.tenders.go.ke/
mailto:rmnyandarua@gmail.com
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SECTION Il - INSTRUCTIONS TO TENDERERS

A.
1

GENERAL PROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts) of
this Tender Document are specified in the TDS.

2.
21

22

23

24

31

32

33

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:



34

35

36

37

38

39

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-consultants for any part of the
Contract includingrelated Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following

conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country, or


http://www.ppra.go.ke/

b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION llI-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.
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The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and

which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1. Tendering Procedures

Section I: Instructions to Tenderers

Section II: Tender Data Sheet (TDS)

Section III: Evaluation and Qualification Criteria Section
Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period
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specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in accordance with
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held,
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting
will be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9

10.

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
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134

printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section 11, Evaluation and Qualification Criteria.

Except as provided under 1TT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section V11, Works' Requirements.
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Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates
and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
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reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided
by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17.  Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin
of preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

177 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,
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18,

ii)  If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity

191

192

193

194

195

196

may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
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any other documents required in the TDS.

The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or

i) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to

their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS

2L
211

Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in
a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:
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21

22

24,
241

242

243

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the

Tender, as describedinITT11; and
b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER?”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.
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Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

26.
261

262

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.
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Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring

Entity's request for clarification, its Tender may be rejected.
Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.
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Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the

following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total
and total bid price shall be considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-responsive. and

c) If there is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.
Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors
Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific

elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
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Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section Il1, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

371

372

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
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relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374 Anabnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

375 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

38.  Unbalanced and/or Front-Loaded Tenders

381 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

382 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:
a) accept the Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) reject the Tender,
3. Qualifications of the Tenderer
391 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section 111, Evaluation and Qualification Criteria.
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The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b)  The lowest evaluated price.

Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

4.

21

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allowany dissatisfied tender to launch a complaint. Where only one Tender is submitted, the
StandstillPeriod shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.
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Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used,;

c) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.
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Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION

1l - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevail over those in ITT.

ITT
REF.

ITT DESCRIPTION

A. General

ITT1

The name of the contract is: Routine Maintenance of F2091; Kimuru-Miharati Road.

The Reference number of the Contract is: Tender No: KeRRA/08/NY A-PH-KIP/39/227/2021-2022

ITT 2.3

The information made available to competing firms is as follows:
NONE

ITT 2.4

The firms that provided consultancy services for the contract being tendered for are:
NONE

ITT 3.1

Maximum number of Joint Venture JV shall be Two (2).

ITT
3.12

Valid NCA Registration Certificate and Practicing License (NCA 8 and Above) category; shall be
provided as detailed in the Evaluation/Qualification Criteria SECTION IV

ITT 7.1

i) The Tenderer will submit any request for clarification in writing at the Address:

Provided in the detailed Tender Notice _ ) )
Tobreach the Procuring Entity not later than seven (7) days prior to the deadline of bid
submission.

ii) The Procuring Entity will publish the response at the Website www.kerra.go.ke or Regional
Notice Board

ITT 7.2

A) A Pre-arranged pretender site visit shall not take place. Due to Covid — 19, bidderswill be
expected to make their own site visit arrangements

ITT 7.3

The Tenderer will submit any questions in writing, to reach the Procuring Entity notlater than
the date specified in TDS- ITT 7.1

ITT 7.4

Not applicable

ITT 7.5

The Procuring Entity's website where Minutes of the pre-Tender meeting and thepre-
arranged pretender will be published is www.kerra.go.ke if applicable

C. Preparation of Tenders

ITT
11.1 (h)

The Tenderer shall submit the following additional documents in its Tender: As
lindicated in the Qualification Form/Criteria

ITT
13.1

Alternative Tenders shall NOT be considered.

ITT
13.2

Alternative times for completion shall NOT be permitted.

ITT
13.4

Alternative technical solutions shall NOT be permitted for any parts of the Works.

ITT
14.5

The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments

ITT
15.2

Foreign currency requirements not allowed.
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ITT

ITT DESCRIPTION

REF.
ITT The Tender validity period shall be 140 days from the specified date of opening as indicated in
18.1 [|the invitation to Tender
a) The Number of days beyond the expiry of the initial tender validity period will be30 days.
The Tender price shall be adjusted by the following percentages of the tender price:
ITT (i) By 0 % of the local currency portion of the Contract price adjusted to reflectlocal
18.2 inflation during the period of extension, and
(i) By 0 % the foreign currency portion of the Contract price adjusted to reflectthe
international inflation during the period of extension.
ITT  |A Tender Security of Kshs. 100,000.00 should be provided in the format given
19.1
The other security is where Applicable should be in the form of:
ii) abank guarantee or
ITT | iii) a guarantee by an insurance company registered and licensed by the
19.2 Insurance Regulatory Authority listed by the Authority or
iV) a guarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source
Delete the following: “If an unconditional bank guarantee is issued by a bank located outside
ITT Kenya, the issuing bank shall have a correspondent bank located in Kenya to make it
19.3 enforceable”
"~ |Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original
validity period of the Tender, or beyond any period of extension if requested under ITT 18.2”
ITT |Other documents required are as specified in Form No. 3; Contract Agreement
19.5
ITT |[Inaddition to the original of the Tender, the number of copies is: NONE
20.1
ITT The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
20 3 Certificate of Independent Tender Determination Part B of Confidential Business

Questionnaire and a power of attorney executed/attested by Commissioner of Oaths

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be received asfollows:

I2-11“£ shall be received at the Supply Chain Management Offices of the location specified in the
' tender notice.
ITT (A_) F_or TenQer submi_ssio_n purposes only, the Procuring Entity's address is:
991 As indicated in the Invitation to Tender
' Tenders shall not be submitted electronically.
If Tenderers are allowed to submit Tenders electronically, they shall follow theelectronic
ITT |tender submission procedures specified below
25.1 Not Applicable
Tender opening dates and time shall be as indicated in the invitation to tender
The number of representatives appointed to the Tender Opening Members of the
Procuring Entity to sign is at least three.
The Committee shall initial
ITT a)  cover page,
25.6 b)  form of tender and

c)  Bills of Quantities
d)  the last page of the submitted bid and

e)  where applicable Tender Securities and/or Tender-Securing Declaration Forms
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ITT

REE. ITT DESCRIPTION

E. Evaluation, and Comparison of Tenders

For Comparison purposes only; The adjustment shall be based on the average price of
the item or component as quoted on other substantially responsive Tenders. If the price
of the item or component cannot be derived from the price of other substantially
responsive Tenders, the Procuring Entity shall use its Lowest estimate. The Bidders
Quoted Bid sum shall not change.

ITT
30.3

ITT |The error shall be considered a major deviation that leads to disqualification
31.2

The currency that shall be used for Tender evaluation and comparison purposes to
ITT 32| convert at the selling exchange rate all Tender prices expressed in various currencies
into a single currency is-: Kenya Shillings

2;'2_ A margin of preference shall NOT apply.
ITT - S
33.4 As indicated by invitation to tender

ITT | Atthis time, the Procuring Entity does not intend to execute certain specific parts of the
34.1 | Works by subcontractors selected in advance.

Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract more
than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies)
or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of theworks

ITT | For the above-designated parts of the Works that may require Specialized Subcontractors,
34.3 | the relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

Not Applicable

ITT | Additional requirements apply. These are detailed in the evaluation criteria inSection IV,
35 2 | Evaluation and Qualification Criteria.

()

ITT 39| Additional requirements are: As detailed in the Qualification Criteria/Form

ITT
34.2

Performance security shall be in the form of unconditional Bank guarantee of 5% of
the tender sum

Performance security (where applicable) shall be in the form of unconditional Bank
ITT | guarantee of 1% of the tender sum for reserved tenders (contracts reserved for specialf
48.1 | groups)

Delete: “A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required’”

ITT | The Performance Security shall be for contracts above Kenya Shillings Five Million
48.3

The procedures for making a Procurement-related Complaint are available from the PPRA
ITT 49| website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to make a
Procurement-related Complaint, the Tenderer should submit its complaint following these
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ITT

ITT DESCRIPTION

REF.
procedures, in writing (by the quickest means available,that is either by hand delivery or
email to:
For the attention: Director General
Procuring Entity: Kenya Rural Roads Authority (KeRRA)
Email address: nyandarua.proc@kerra.go.ke (rmnyandarua@gmail.com)
In summary, a Procurement-related Complaint may challenge any of the following:
(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.

ITT 50 The procedures for making Procurement-related Complaints shall be specified in Special

Conditions of Contracts
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section 1V, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,
(if) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A

4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.
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OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, providedthe
tenderer meets the Eligibility and Qualification Criteria for that Lot.

i) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The
tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will
be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

5.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.
6.1

6.2

6.3

6.4

Margin of Preference

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to
be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification,
such information, including details of ownership, as shall be required to determine whether, accordingto
the classification established by the Procuring Entity, a particular contract or or group of contractors
qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shallbe
classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each other.
If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the
award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1
of the respective tender price, including unconditional discounts and excluding provisional sums and
the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group
B. All tenders shall then be compared using new prices with added prices to Group Bandthe lowest
evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be
selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation price
shall be selected.
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7.

a)
b)

Post
In

qualification and Contract award (ITT 39), more specifically,
case the tender was subject to post-qualification, the contract shall be awarded to the lowest

evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

In

case the tender was not subject to post-qualification, the tender that has been determined to be

the lowest evaluated tenderer shall be considered for contract award, subject to meeting eachof
the following conditions.

i)

The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow estimated at a
minimum of Kenya Shillings Two million.

Minimum average annual construction turnover of Kenya Shillings Three million equivalents
calculated as total certified payments received for contracts in progress and/or completed
within the last three (3) years.

At least one (1) contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
(Kenya Shillings Four million)

Contractor's Representative and Key Personnel, which are specified as a site agent with a
minimum Qualification of Diploma in Civil Engineering and at least 2 years’ experience as a
Site Agent.

Contractor’s key equipment listed on the table “Contractor's Equipment” below:

Contractor’s Equipment

Main Scope Quantity(No) Marks (Score)
of Works of Main Equipment (Minimum) | Owned Hired/ leased
this Tender

Pedestrian Roller — Man 1

walk behind

Pedestrian Roller — Man 1

walk behind

Double  drum  vibrating
pedestrian roller(3Tons)
Self-propelled single drum
vibrating (10Tons)

Mobile concrete mixers

-

Excavator/loader

Concrete vibrators

Tippers payload 7 - 10
tonnes
Flat bed lorries

Water tankers (10,000 litres
capacity)

N | [ |

|

vi) Other conditions depending on their seriousness.

c)

d)

History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last (2) years. The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
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1)

2)

3)

4)
5)

6)

7)

8)

9)

litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (2t) years. All parties to the contract shall furnish the information in the appropriate
form about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.

EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of

their eligibility and of their capability and adequacy of resources to effectively carry out the subject
Contract. To this end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION
Certified Certificate of Incorporation by Registrar of Companies.

Current Certified CR12 Certificate (dated within 12 Months before date of opening) from the
Registrar of Companies. This should be provided with Identification Documents of Directors and all
individuals listed on the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for
the corporate directors, Identification Documents for the corporate Director and its directors MUST
be provided.

Provide (where applicable) valid certified certificate of registration with National Treasury for
Access to Government Procurement Opportunities (AGPO) in the relevant group (Women, Youth or
Persons Living with Disability)-for PWD bidders should provide evidence of director’s registration
with the National Council of People Living with Disability

Valid Certified Current Single Business permit.

Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue
Authority in accordance with ITT 4.14.

Tender Security (where applicable) in the amount specified in the tender Data Sheet. The Format to
be as issued with this Tender and valid for the period specified under ITT 19. Alteration of the
format shall lead to disqualification

Duly filled Tender Securing Declaration Form (where applicable) shall be in the format issued in
this Tender and validly executed in accordance with ITT 19. Alteration of the format shall lead to
disqualification

Current Certificate of Registration with National Construction Authority in the Category NCA (7
and Above for open tenders and NCA 8 for special groups tenders) together with a valid NCA
practicing license.

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder
Executed by a Commissioner for Oaths, in accordance with ITT 20.3.

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a

Commissioner for Oaths specific to this tender.

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and

Schedules, given under Section V of the tender document.

12) Dully, Filled, Signed and Stamped Confidential Business Questionnaire

13) Duly filled-in and Signed Form of Tender Pursuantto ITT 12
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14) Dully Priced Bills of Quantities Pursuant to ITT 14

15) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Representative (Where
applicable)

16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in
the format 0of 1,2,3,4,5....... ) from the first page to the last page. Pursuant to ITT 12.1.

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5.
18) Provide a Work Methodology relevant to the proposed works.

19) Foreign Tenderers (where applicable) Must demonstrate and fulfil the 40% Local Content condition
Pursuantto ITT 3.9

20) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have
their origin in any country that is not determined ineligible under ITT 4.1

21) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3]
years to demonstrate: the current soundness of the applicant’s financial position and its prospective
long-term profitability, and capacity to have a cash flow amount, turnover and working capital.

22) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7

23) Declaration of Current ongoing Works

24) Attach proof of similar previous experience (attach award letters and completion certificates)

25) Attach proof of equipment holding in the format provided
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QUALIFICATION FORM

Document To be For_ Al

i QUEIRAEENE SeEe? Qualification Requirement Completed/provided by ST ——

No. Tenderer (Qualification met
or Not Met)

A. PRELIMINARY EVALUATION

Nationality in accordance with ITT 4.5

Forms ELI-1.1, 1.2 and 1.3,

1. Nationality with attachments
o Has produced a current tax clearance certificate or
9 Tax Obligations for Kenyan | tax exemption certificate issued by Kenya Form of Tender
' Tenderers Revenue Authority in accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender
o Not having been declared ineligible by the PPRA Form of Tender - Form SD1
4 PPRA Eligibility as described in ITT 4.6
Forms ELI - 1.1 and 1.2, with
5. State ownedEnterprise Meets conditions of ITT 4.7 attachments
Goods, equipment and To have their origin in any country that is not Forms ELI - 1.4
6. services to be supplied under | determinedineligible under ITT 4.1 '
the contract
, History of Non- Performing Non-plerf?rmance ofg (;on:ra}ct (;Illdlnot;_)ccur as Form CON-2
: Contracts a result of contractor default in the last five years
Suspension Based on ] _
Execution of Tender / Not under suspension based on- execution of a To be confirmed from Internal
8. Proposal Securing Tender/Proposal Securing Declaration pursuant records by the procuring entity
Declaration by the toITT4.38.
Procuring Entity
Tender's financial position and prospective long-
0 Pending Litigation term profitability still sound according to criteria Form CON - 1

established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
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Document To be

For Procuring

Item Qualification Subject A . - Entity's Use
No. Qualification Requirement ?grr]répélfgsd/prowded by (Qualification met
or Not Met)

Tenderer
No consistent history of court/arbitralaward

10. Litigation History decisions against the Tenderer for the last two(2) Form CON - 1
years.

Declaration of Fair Bidders shall declare they are not guilty of any
11. employment laws and seriOl_Js violatio_n of fair employrr_lent laws and Form CON - 2
practices practicesand will be bound to abide by the

industry CBA at minimum

12 D_eclaration of Knowledge of Attend Pre-Tender Site Visits as per TDS,ITT 8.1 Form CON - 3

' Site /Pre-Bid Conference ’ '
13 Tender Security\Tender _ Form in the Prescribed
' Securing Declaration Form Tender Security document Format
v" Fill all rates, and amounts,
. : - v NO Alterations of the Quantities accepted, Bills of Quantity in the
14. Priced Bill of Quantities v All bidders own Corrections must be Countersigned | Prescribed Format
v" NO Errors noted in the Bills ofQuantities
Bidders shall sequentially serializeall pages S
o . of each tender submitted. The Serialization MUST be
15, | Serialization of theBid Any written Pages or documentattached numerically sequential starting
or inserted Documents from Numeric 1.
MUST be sequentially serialized.
All pages with entries (Typedor
hand written) must be initialed.
16 Completeness of tender The person or persons signing the bid shall Any alterations made in the

document

initial all pages of the bidwhere entries have
been made.

tender document must be
countersigned.
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Document To be

For Procuring

Item Qualification P . - Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
Bidders shall sequentially serialize o
all pages of each tender submitted. The Serialization MUST be
Serialization of the numerically sequential starting
15. : ;
Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized.
All pages with entries (Typed
) ) or hand written) must be
The person or persons signing the initialed.
16. | Completeness of o initial all pages of the bid

tender document

where entries have been made.

Any alterations made in the
tender document must be
countersigned.

B. TECHNICAL EVALUATION

History of Non-
Performing
Contracts

Non-performance of a contract did
not occur as a result of contractor
default for the last three (3) years.

Non-performance shall be deemed
to have occurred by evidence of:

e Termination Letter
e Liquidated Damages

Form CON-1

If a bidder fails to disclose,
shall be disqualified

Reference to be made to
procuring  Authority’s
records

A bidder with any history
of non-performance earns
zero(0) marks

Issued by Kenya Rural Roads Authority
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Document To be

For Procuring Entity's

ificati Use (Qualification met
:\tlgm gﬁ&légf ation Qualification Requirement Completed/provided by or Né? Met)
' Tenderer
2. Financial (i) Bidders shall provide audited Form FIN - 3.1, with
Capabilities balance sheets or, if not required by attachments

the laws of the Tenderer's country,
other financial statements acceptable
to the Procuring Entity, for the last 3
years shall be submitted and must
demonstrate the current soundness of
the Tenderer's financial position and
indicate its prospective long-term
profitability (as demonstrated by
Financial Evaluation ratios).

Attachments include:
i.  Audited accounts

All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK
and one of the Directors.
Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided.

The Financial ratio Form
to be signed by the Auditor
registered with ICPAK and
one of the Directors

ii. Financial Ratios

Computation shall be made
for the following Ratios
and marks awarded to each
of the ratios:

-Working Capital
- Debt to Equity Ratio
- Current ratio

- Operating Cash Flow
ratio

Issued by Kenya Rural Roads Authority

39




Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

(i) The Tenderer shall demonstrate
that it has access to, or has available,
liquid assets, unencumbered real
assets, lines of credit, and other
financial means (independent of any
contractual advance payment)
sufficient to meet the construction cash
flow requirements estimated at a
minimum of 10% of Engineer’s
Estimate for the subject contract(s) net
of the Tenderer's other commitments.
(Ksh. 2,000,000)

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements of Ksh. 5,000,000 on
works currently in progress and for
future contract commitments.

e Line of Credit
e Bank statements
Etc.

Average
Annual
Construction
Turnover

(ii)Minimum average annual
construction turnover of Kenya
Shillings (4,000,000.00), equivalent
calculated as total certified payments
received for contracts in progress
and/or completed within the last 3
years, divided by 6 years

Form FIN - 3.2

Attachments include
Financial Statements

Ongoing Works

Value of outstanding works shall not be

Form FIN - 3.4

Issued by Kenya Rural Roads Authority
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Document To be

For

:\tltce)r.n gﬁ&légf ation Qualification Requirement Completed/provided by Emﬁl;'rsmgse
Tenderer e -
(Qualificati
on met or
Not Met)
more than the Engineer's Estimate If the outstanding Works is
more than the Engineer’s
Estimate of this bid, the
bidder loses
Experience under construction contracts in
theprole of prime contractor, JV member, Form EXP -4.1
General sub- contractor, or management contractor, Attach Letters of Award
Construction substantially completed inthe last one year] and Completion
Experience prior to the applications submission Certificates
deadline.
Form EXP 4.2(a)&(b)
Provide Letters of Award
Participation in at least two similar Contracts of | and Completion
minimum cumulative value of (Ksh. Certificates
4,000,000.00) as filled in Form EXP 4.2(a) that For subcontracted works,
have been satisfactorily and substantially the bidder should provide
completed by the bidder, as a prime contractor, thefollowing;
Specific joint venture member, management contractor or .
Construction sub-contractor in the last [5 years] prior to the Award letter of the main
&Contract applications submission deadline. Zontractor
Management ward letter of the
Experience The similarity shall be based on the physical subcontract.

size, complexity, methods / technology or other
characteristics

Completion letter of the
subcontract.

Subcontract approval
from the
Engineer/supervision
Authority

Issued by Kenya Rural Roads Authority
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Document To be

For Procuring

:\tltce)r.n gﬁ&légf ation Qualification Requirement Completed/provided by (E(;S;)I/ifsi;i?on met
Tenderer
or Not Met)
Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the
provided format and duly signed by the
proposed individual. Schedule F (Form PER. 1
Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's The site staff shall possess minimum levels set below;
4. Representativeand Qualification = Bachelors in Civil
Key Personnel Site Agent Eng. Reg. Eng
General Experience = 5 yrs,
Specific Experience =3 Yrs
. Qualification =Diploma in Civil
Senior Eng. General Experience = 5 yrs,
Foreman Specific Experience = 3 Yrs
Qualification = Diploma in
Site Surveyor Survey
General Experience =5 yrs
Specific Experience = 3 Yrs
e Bidders shall declare they have
possession/Ownership  of  various
equipment as proposed to be used in FORM EQU:
5 | Contractorskey {hat domonsirae proofof ounership . EQUIPMEENT UNDER
' equipment SECTION V —

e For Bidders planning to hire, they
shall provide an Active Lease

Agreement in Place that can be used

TENDERING FORMS

Issued by Kenya Rural Roads Authority
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Document To be For ATl
Item Qualification e . . Entity's Use
No. Subject Qualification Requirement | Completed/provided byTenderer (Qualification met
or Not Met)
during the Project Life.
The copy oflogbooks of
the lessor(s) shall also
be provided.
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
Pedestrian Roller — Man |1
walk behind
. Pedestrian Roller — Man
Description of  \valk behind 1
works Double drum vibrating 1 1
pedestrian roller(3Tons)
Self-propelled single drum | 1
vibrating (10Tons)
Mobile concrete mixers 1
Excavator/loader 1
Concrete vibrators 1
Tippers payload 7 — 10 5
tonnes
Flat bed lorries 1
Water tankers (10,000 litres 1
capacity)
Total
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Document To be

For Procuring

Item Qualification e . . Entity’s Use
No. Subject Qualification Requirement | Completed/provided byTenderer (Qualification met
or Not Met)
Adequacy and a) Technical approach and
6 Proposed quality of the methodology

methodology

proposed
methodology

e Provided a detailedWork Methodology

e Provided a Methodology on safety
during the constructionperiod

e Provided a  specific Quality
managementplan

b) Work plan/Programof Works (PoW)

« POW Resourced with Equipment-Min.
allocation pursuant to the Schedule ...
of Technical Proposal - — To be
submitted in A3 Size Paper well legible
Fonts

* POW captures Monthly outputs for
each activity

« PoW details BoQ Quantities, Units and
Rates

* PoW is superimposed with Cash flow
Projections as detailed in Schedule .....
of the technical proposal

c) Site Organization
and staffing
(Schedule of Technical proposal)
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For Procuring

e - Document To be .
Item Qualification e . . Entity’s Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)

Knowledge Transfer
[When transfer of
knowledge is a

a)Relevance of training program
[Not Applicable]

particularly important o b) Training approach and
component of the Transfer of knowledge (training) methodology [Not Applicable]

7. assignment, the program (relevance of approach and ] ]
following sub- criteria | methodology ¢) Qualifications of = experts and
may be provided] trainers [Not Applicable]

Tenderers who pass the technical evaluation will be evaluated further.
C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.

In line with ITT 3.12 Confirm Bidders Proof of registration with the National Construction Authority in Category 7 and Above for open tenders
and NCA 8 for special groups tenders as Roads/Bridges Contractor (Attach copy of Current NCA Practicing License); Tax Compliance
Certificate; bid security (where applicable); specific experience; equipment ownership; credit facility (determine financial capacity/soundness) and

on-going works (where applicable)
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APPENDIX TO THE QUALIFICATION CRITERIA

ITEM Document To be
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
1 HISTORY OF NON-PERFORMANCE .
Non-performance of a contract didnot Form CON-1
occur as a result of contractor default If a bidder fails to disclose,
for the last three (3) years. shall be disqualified
_ rI?Ion-performczi\rll)ce s_hdall be 1E(_Jleemed 10 | Reference to be made to
History of Non-Performance ave occurred by evidence ot procuring  Authority’s
. Igrm:jnitlgrE)Letter records
e Liquidated Damages . i .

a g A bidder with any history
of non-performance shall
be disqualified

2 FINANCIAL CAPACITY

Audited Statements

Computation of Financial Ratios

v' Bidders shall provide audited balance
sheets or, if not required by the laws
of the Tenderer's country, other
financial statements acceptableto the
Procuring Entity, for the last three
years (insert as appropriate) shall be
submitted and must demonstrate the
current soundness of the Tenderer's
financial position and indicate its
prospective long-term profitability
(as demonstrated by Financial
Evaluation ratios).

Firms incorporated within the last three
years MUST demonstrate financial
ability in the form of Line of Credit
equivalent to required working capital.

v All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK
andone of the Directors.

v' Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided

Computation shall be made
for the following Ratios and
marks awarded to each of
the ratios:

v Working Capital

v' Debt to Equity Ratio

v" Current ratio

v’ Operating Cash Flowratio




ITEM

DESCRIPTION

Qualification Requirement

Document To be
Completed/provided by
Tenderer

Working capital

The Tenderer shall demonstrate that it
has access to, or has available, liquid
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet the
cashflow requirements estimated at a
minimum of KSh. 5,000,000.00 for the
subject contract(s) netof the Tenderer's
other commitments.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments

e Line of Credit

e Bank statements

Turnover

Minimum average annual construction
turnover of Kenya Shillings
(4,000,000.00), equivalent calculated as
total certifiedpayments received for
contracts in progress and/or completed
within the last three years, divided by 6.
years

Form FIN - 3.2
Attachments include
Financial Statements

EXPERIENCE

Workload Analysis

General Experience

Specific experience in related works

KEY PERSONNEL

Qualification
Site Agent

Degree

HND

Diploma

Dalnvinnt avvnarvianecn

Above 5 years




Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
| | 05 years
5 PLANT AND EQUIPMENT
Relevant Equipment (As Detailed in | OWned
FORMEQU) 100% Leased
6 PROGRAM OF WORKS AND WORK
METHODOLOGY
Provided a detailed Work Methodology
6a Work Provided a Methodology on safety during
Methodology | the
construction period
Provided a specific Quality management
plan
PoW Resourced with Equipment-Min.
allocation
pursuant to the Schedule E of Technical
Program of Proposal :- Tobe submitted in A3 Size
Works Paper well legible Fonts
6b PoW captures Monthly outputs for each
activity
PoW details BoQ Quantities, Units and
Rates
PoW is superimposed with cash flow
Projections as
detailed in Schedule A of the technical
proposal
Site base Site Organization and staffing (Schedule
facilities B of Technical proposal). Proposal on

office & stock yard facilities — identify
location and condition of the planned site
officeand stockyard. Attachment of map
and photo preferably

Responsive/Non-responsive




SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of Equipment

Equipment
information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of Current Commitments

Source

Indicate source of the equipment

Owned [] leased
[J] Rented 7 Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner
Address of owner
Telephone Contact name and tittle
Fax Telex

Agreements Details of rental/lease/ manufacturer agreements specific to

the project
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2. FORMPER-1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

Title of position: Contractor’s Representative
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position
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Expected time schedule for this position
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#]: [Tittle of position from Form PER-1]

Personnel Information

Date of birth

Language proficiency:[language and levels of speaking, reading and writing skills]

Details

Address of procuring Entity

Telephone: Contact(manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project

Role Duration of Involvement Relevant Experience

[Main project details]

[role and responsibilities on | [time in role]
the project]

[describe the experience
relevant to this position]
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Declaration

I, the undersigned ..o [insert either  “Contractor's
Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakeninto consideration during Tender evaluation;

b) resultin my disqualification from participating in the Tender;

c) resultinmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

Tender No.andtitle:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer ‘authorized representative information:
Name:

Address:

Telephone / Fax numbers:

E-mail address:

L1 Articles of Incorporation (or equivalent document of constitution or association) and/or
documents of registration of legal entity named above, in accordance with ITT 3.6
[ )

O In c:ase of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

O

establishing;

1. Attached are original documents of

In case of state-owned enterprise or institution, in accordance with ITT3.8, documents

legal and financial autonomy,

Operation under commercial Law,

Establishing that the tenderer is not under the supervision of the Procuring Entity in
accordance with ITT 3.8

Included are the organizational chart, a list of Board of Directors and the beneficial
ownership.
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FORM ELI -1.2
Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. and title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3. JV Member’s country of registration

JV Member’s year of Constitution :

5. JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of
LI Articles of Incorporation (or equivalent document of constitution or association) and/or documents
of registration of legal entity named above, in accordance with ITT 3.6

L1 In case of state-owned enterprise or institution, documents establishing legal and financial
autonomy, Operation under commercial Law, and that they are not under supervision of the Procuring
Entity

in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial
ownership.
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FORM CON -2

Historical Contract Non-Performance,

Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Non-Performed contracts in accordance with section 111, Evaluation and Qualifications

I Contract non-performance did not occur since 1% January [insert year] specified in section Il
Evaluation and Qualification Criteria, Sub-Factor 2.1

[ Contract(s) not performed since 1 January [insert year] specified in section 111
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year
of contract

Non-performed portion

Contract Identification

Contract
Amount (current
value, currency,
exchange rate and
Kenya Shilling
equivalent)

Total

[insert year] | [inset

percentage]

amount

and

Contract Identification:

complete contract name/ number, and any other
identification]

Name of Procuring Entity: .....................

................................................. [indicate

Pending Litigation, in accordance with section |11, Evaluation and Qualification Criteria

] No pending litigation in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3

[ Pending litigation in accordance with section IlI, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.
Year of dispute | Amount in | Contract Identification Total Contract
dispute Amount (Currency),
(currency) Kenya shillings
Equivalent

(Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
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Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with section Il1, Evaluation and Qualification Criteria.

] No litigation History in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4

[ Litigation History in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below.
Year of award Outcome as | Contract Identification Total Contract
percentage  of Amount (Currency),
Net Worth Kenya shillings
Equivalent
(Exchange Rate)
[insert year] [insert Contract Identification:[indicate | [insertamount]
percentage]

complete contract name, number, and
any other Identification]
Name of Procuring Entity: [insert full

name]

Address of Procuring Entity:[insert
street/city/county]

Matter in dispute: [indicate main issue in
dispute]

Party who initiated the dispute:[indicate
“procuring entity “or “contractor”
Reason(s) for litigation and award
decision I[indicate main reason(s)]
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5.58: FORM FIN - 3.1
Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial | Historic information for previous (insert as appropriate) years,
Information in KShs
(currency) (Amount in currency (KShs))

Year 1 | Year 2 | Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liability (TL)

Total Equity/Net
Worth (NW)

Current Assets
(CA)

Current Liability
(CL)

Working Capital
(WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash Flow  from
Operating Activities

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future

contract commitments.

No | Source of finance

Amount (Kenya shillings
equivalent)
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Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last three years

pursuant Section Il1, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements
shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).

b) beindependently audited or certified in accordance with local legislation.
c) becomplete, includingall notes to the financial statements.
d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements for the years required
above; and complying with the requirements

5.5FORMFIN-3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Annual Turnover data ( Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

'If the most recent set of financial statements is for a period earlier than 12 months from the date of
Tender, the reason for this should be justified.
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5.60 FORM FIN - 3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resource
NO Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4

5.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Financial Resource I
NO Source of financing Amount  (Kenya  Shilling
Equivalent)
1
2
3
4

Page 60 of 180




5.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:

Date:

ITT No. and title:

Page

of pages

Starting | Ending
Year Year

Contract Identification

Role of Tenderer ( Main
Contractor/Sub

contractor./JV/management
conractor

Contract name:

Brief Description of the work performed by the
teNderer.....o.oovvii i
Amount of contract: Ksh......................oo

Name of Procuring Entity: ......................ooal.

Brief Description of the work performed by the
1S 1185 1S P
Amount of contract: Ksh..........................

Name of Procuring Entity: ............c.ocooiiinn.

Brief Description of the work performed by the

Page 61 of 180




S 11e (5 1) S
Amount of contract: Ksh..........coooiiiiiiiin...

Name of Procuring Entity: ............c.ocooiin.
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime [ Member in| [ Management |J Sub- contractor
Contractor | JV Contractor

Total Contract Amount Ksh. Kenya Shillings

If a member in JV or
Sub-contractor specify
participation in total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of the
similarity in with Sub-
Factor 4.2 (a) of Section

1.

Amount

2.

Physical  size  of
required works items

Complexity

Methods/Technology

Construction rate for
key activities

Other Characteristics
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10.1 FORM EXP-4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name’ (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 KeyActivity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract [J Prime 0 Member inJV | [0 Management [ Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, | Total Percentage Actual Quantity

Number or rate of | Quantity in | participate (ii) Performed (i) x (ii)

production, as applicable)
Performed under the
contract per year

the contract

(i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according
with Sub-Factor 4.2 (b) of
Section 1l

2 Activity No. Two 3. .....................

If applicable
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OTHER FORMS

6 FORM OFTENDER

INSTRUCTIONS TO TENDERERS

i)

i)

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the

Tenderer's complete name and business address.
Allitalicized text isto help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form

of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
« Tenderer's Eligibility- Confidential Business Questionnaire

*  Certificate of Independent Tender Determination

» Self-Declaration of the Tenderer
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(Tenderers LETTERHEAD with complete name and address)

Date of this Tender submission: ..................[insert date ( day, month and year) of Tender

submission]

ReqUESE TOr TN NO.euiieiieiieiitintinteeeneeeteeceecescnsansossescnsansansnses [insert identification]

Name and description of Tender: Routine Maintenance of.........cc.ccceeeiiiuiiiiieiens conenenan o

......................................................................................... [Insert as per ITT)

Alternative No.: ...l [insertidentification No if this is a Tender for an alternative]

[insert complete name of Procuring Entity]

Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above-named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]

Kenya Shillings [amount

inwords]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the notice to commence, and to complete the whole of the Works comprised in the

Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert days], and it shall remain binding

upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are

not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:
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i)

i)

i)

iv)

vii)

viii)

Xi)

xii)

No reservations: We have examined and have no reservations to the tender document, including

Addenda issued inaccordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in

the Procuring Entity's Country inaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:

[Insert one of the options below as appropriate]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any

time before the expiration of that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security

in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and

we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with
ITT13.3;

Suspension _and Debarment: We, along with any of our subcontractors, suppliers, Project

Manager, manufacturers, or service providers for any part of the contract, are not subject to, and
not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the

Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We

are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution

but meet the requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,

or fees with respect to the tender process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and

the amount and currency of each such commission or gratuity].
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Name Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xiii) Binding Contract: We understand that this Tender, together with your written acceptance thereof

Xiv)

XV)

XVi)

included in your Letter of Acceptance, shall constitute a binding contract between us, until a

formal contract is prepared and executed,

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost

Tender, the Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting

for us or on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and

made with the intention of accepting the contract if awarded. To this effect we have signed the

“Certificate of Independent Tender Determination” attached below.

xvii) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement

and Asset Disposal, copyavailable from___ (www.ppra.go.ke) during the procurement process

and the execution of any resulting contract.

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any

conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the tender
without colluding with other tenderers.

c)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public

Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and

corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.
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Notes

Name of the Tenderer: ..o, [insert complete name of

person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
......................................................................................... [insert complete name of

person duly authorized to sign the Tender]

Title of the personsigningthe Tender: ..............cc.ccoieiieiii e e e eeee .. [INSert complete title of

the person signing the Tender]

Signature of the person named above: ...l [insert signature of
person whose name and capacity are shown above]
.................................................. Date signed [insert date of signing] day of [insert month],

[insertyear]

Date signed day of :

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.
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A.

TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tenderer isinstructed to complete the particulars required in this Form, one form for each entity if Tender is a

JV. Tenderer is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails
ITEM DESCRIPTION
1 Name of the procuring entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the | Country
Tenderer
City
Location
Building
Floor
Postal Address
Name and email of contact person
6 Current Trade License Registration Number
and Expiring date
7 Name, country and full address (postal and
physical addresses, email and telephone
number) of Registration Body Agency
8 Description of Nature of Business
9 Maximum value of business which the
Tenderer handles
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State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock
exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality

Country of Origin Citizenship

c) Partnership, provide the following details.

Names of Partners Nationality Citizenship % shares owned

d)  Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT).........cccooiiiiiiiiice e

Issued Kenya Shillings (EQUIVAIENT)..........ccooiiiiiiiieceee e
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iii) Give details of Directors as follows.

Names of Directors Nationality Citizenship % shares owned
1
2
3
4
5
6
7
8
(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i) Arethere any person/PersonS iN.........cccoeuveoiioienceiiiaiee ceeiees s (Name of Procuring
Entity) who has/have an interest or relationship inthisfirm? Yes/No...........................
If yes, provide details as follows.
Names of person Designation in the | Interest or Relationship with Tenderer
Procuring Entity
1
2
3
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ii) Conflict of interest disclosure

Type of Conflict

Disclosure YES
OR NO

If YES
details of
relationship
Tenderer

provide
the
with

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties,that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who are directly or indirectly involved in the
preparation of the Tender document or
specifications of the Contract, and/or the Tenderer
Evaluation process of such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who would be involved in the implementation or
supervision of the Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f)

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at

Certification

the date of submission.

Full Name

Title or Designation
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(Signature)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

............................................... [Name and number of tender] in response to the request for

TENUErS MATE DY .. [Name of Tenderer]
do hereby make the following statements that I certify to be true and complete in every respect:

Icertify,onbehalfof ... ... ... [Name of Tenderer] that:

1

2,

I have read and | understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the

Tenderer, who:

a)  hasbeen requested to submita Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) rices;

b) Pnethods, factors or formulas used to calculate prices;

c) theintentionordecision to submit, or not to submit, atender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name

Title

Date

Signature.
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C. SELF-DECLARATIONFORMS

FORM SD1
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

O , 0f Post Office BOX ..o, being a resident of
......................................... in the Republic of .................................. do hereby make a

statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

of

who is a Bidder in respect of Tender NO.KERRA/. ...
.for Routine Maintenance Of ...........ooiiiiiiiii i e (insert
tender name/description) for ... (insert name of the Procuring entity) and

duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating

in procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

(Title)  (Name) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

of P. O. BOX .....ccicveicieeiiieeiieee e e eeveeee ... DEING @ Tesident
Of e in the Republicof ................ do hereby make a statement as follows: -
1 THAT | am the Chief Executive/Managing Director/Principal  Officer/Director  of
veveeeeee(insert name of the Company)

who is a Bidder in respect of Tender NO. .......ccccoooeeiiivieiiecieeceeeeevenen....... fOr Routine
Maintenance of ... Road (insert tender name/description)

for Kenya Rural Roads Authority- Nyandarua Region (insert name of the Procuring entity) and duly
authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of Kenya Rural Roads Authority- Nyandarua

Region (insert name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of Kenya

Rural Roads Authority- Nyandarua Region (insert name of the Procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other

bidders participating in the subject tender

5 THATwhatis deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Name) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L o et eresreesieeie e e ee e e e e e e e 0. (person) on behalf of (Name of the Business/
Company/Firm) ..o declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under
the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized signatory............c.ovviiniiiiiiieiiiienienieeieens SIZNL it
POSTEION. ..ttt e e

Office address .........ccooviiiiiiiiiiiinn., Telephone.........oooviiiiiiii e
Bl e ettt ettt ettt e e :

Name of the FIrm/COmMPaNY: .. ....oiini ettt ettt ettt eaeeete e e e e )
DA, e e e a e e e e e r—aaa e e e
(Company Seal/ Rubber Stamp where applicable)

Witness

NamME o SIEN. et
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APPENDIX 1- FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction’s policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

1)

2)

3)

4

c)

6)

The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws
and Regulation, observe the highest standard of ethics during the procurement process,
selection and contract execution of all contracts, and refrain from Fraud and Corruption and
fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive,
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement
including consequences for offences committed. A few of the provisions noted below highlight
Kenya's policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b)  ifacontract hasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shall nottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all
the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person in
whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated
and all costs incurred by the public entity shall be made good by the awarding officer. Etc.
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In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;
ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;
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b)

d)

f)

iii) “collusive practice” Is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iv) “coercive practice” IS impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

v)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulentand collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect’all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will notengage inany corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
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evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal
title, and address of surety],authorized to transact business in [name of country of Procuring
Entity], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of
Procuring Entity] as Obligee (hereinafter called “the Procuring Entity”) in the sum of [amount of
Bond][amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the
day of , 20
, for the supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of

Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) Q/a\ll_i(rj\% been notified of the acceptance of its Tender by the Procuring Entity during the Tender
alidity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed

in their respective names this day of 20

Principal: Cofumette Seal
(Signature) (Signature)

(Printed nameand title) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..ocveeeeceee e [insert date (as day, month and year) of Tender Submission]
QL] 100 [=] o N (o ST OS PRI [insert number of tendering process]
T 0. e e s e [insert complete name of Purchaser] 1/We, the undersigned,

declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing

Declaration.

2 I/We accept that 1/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of twenty-four (24) months starting on the date of tender
award or date of termination, if we are in breach of our obligation(s) under the bid conditions,

because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data
Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,
(1) fail or refuse to execute the Contract, if required, or
(i1) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty (30)days after the expiration of our Tender.

4, I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at
the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as

named in the letter of intent.

Capacity/title (director or partner or sole proprietor, etc.) ..........ccooevviiiiiiiiieeennn..
N 3T P

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]
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Dated on

....................... [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for Routine Maintenance for

...................................................... Road .[insert name of Section of the Works]

Name of Currency Amounts payable

Local Currency (KShs)

Provisional sums expressed in local currency | [to be entered by the Procuring Entity]

TECHNICAL PROPOSAL
The tender shall complete these sections as a Technical proposal to indicate how he/she intends to

proceed with the works. The Procuring entity will review these Proposals and determine the extent to
which they meet the required standards to complete the works.

Site Organization
[insert Site Organization information]

Method Statement
[insert Method Statement]

Mobilization Schedule
[insert Mobilization Schedule]

Construction Schedule
[insert Construction Schedule]
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PART 2 - WORKS' REQUIREMENTS
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PART Il - WORK REQUIREMENTS

SECTION YV - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans
should be annexed in a separate booklet.

A list of drawings:
« Carriage ways grading dimensions
« Mitre drain cross sections
« Scour checks made of woods stakes/ stones
« Section of masonry scour checks
« Section of concrete scour checks
« Culvert types and sections
« Stone pitching and quantity tables
« Concrete slab sections [

« Template sign board
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SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the
required standards of materials, and workmanship for tenderers to respond
realistically and competitively to the requirements of the Procuring Entity and
ensure responsiveness of tenders. The Specifications should require that all
materials, plant, and other supplies to be permanently incorporated in the Works
be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract.
Where the Contractor is responsible for the design of any part of the permanent
Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary
to re-write specifications for everyWorks Contract.

There are considerable advantages in standardizing General Specifications for
repetitive Works in recognized public sectors, such as highways, urban housing,
irrigation and water supply. The General Specifications should cover all classes
of workmanship, materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In
the Specifications of standards for materials, plant and workmanship, existing
Kenya Standards should be used as much as possible, otherwise recognized
international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts
of the Works are to be permitted. Alternatives are appropriate in cases where
obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the
Works with appropriate reference to Drawings, Specifications, Bills of Quantities,
and Design or Performance criteria, stating that the alternative solutions shall be
at least structurally and functionally equivalent to the basic design parameters
and Specifications.

Such alternative solutions shall be accompanied by all information necessary for
a complete evaluation by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its
own merits and independently of whether the tenderer has priced the item as
described in the Procuring Entity's design included with the tender documents.
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ROUTINE MAINTENANCE - SPECIFICATIONS

I. SPECIFICATIONS

BILL 01: PRELIMINARY AND GENERAL ITEMS ... st
01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE.......oiioeieceeeeeeeseeee e sssssesssssssssssesses 56
01-60- 001 CONTRACT SUPERVISION w....ovviieteeeis et sssss s ssessssssssss st ssssssssssssssssssssssssssassssssasssssess sossns 56
01-60- 002 CLEARANCE ON COMPLETION .....oovtivieeeeeeeseeeeseeeseesessaeseess s s vesssesssees e sassssasnsssnsessesssensssnnsennen 56
01-60-03 INSURANCE ...ttt s st n s er s saeessee s anssanaon 57
01-60-04 QUALITY CONTROL TESTS .ottt 57
01-60-05 PUBLICITY SIGN BOARDS ......oovviesieeetesetessssesiessesss s sss st s ssssssssssssssssssssssnssssssss s sssessen 57
01-60- 006  DRINKING WATER ....oiiioiiieeeeseeeessiess e ssess s ssss s s s sss s sss s sssss s ssssss ssnsssssnsson 58
01-60-007  PROVISION OF SITE SANITATION FACILITIES .....ovvvosveeeeseeeceeeeseesssseseesseesssssssessssssssessssssssessenes 58

BILL 04: SITE CLEARANCE ...ttt ettt e e s st sbe e st e st e e ste e ebaesabeerteesbessabeanee senbenans
04-50-02 GRASS CUTTING ..ot vessse s s et an s ss s s ssnesseraon 59
04-50-03 BUSH CLEARING (HEAVY) ..ottt sttt 60
04-50-04 BUSH CLEARING (LIGHT) 1iiiiiiiic ettt sttt enn et te e e neens 60
04-50-05 PRUNING TREE BRANCHES .......ooviioeiecteeeeeeeeeeee et ees s s enss e 61
04-50-06 TREES AND STUMPS REMOVAL (200-450MM GIRTH) ...cvevveviiinieiininienieie e neeie e 61
04-50-07 TREES AND STUMP REMOVAL (Z450MM GIRTH) ..vviieiiisiieteesieeiesee e e 62
04-50-08 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVAL .....c.cocovivieieeeneesreerierias 62
04-50-09 STRIPPING AND GRUBBING .......ovviieiieeeieeeneeeseeee e veieseessessessassseessssesssses s ess st ssasesssssessan essensens 63
04-50-10 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURES ......ccccocoveisinieieresiesininnes 64

BILL 08: CULVERT AND DRAINAGE WORKS ...ttt ettt
08-50-002: DITCH CLEANING ... s s ensnsss s e sns e anaenensanes 66
08-50-005: DITCH/MITRE DRAINS/CATCH WATER DRAINS ......oovoieeeeeeveeeeeeeee e 67
08-60-001/005:  CULVERT CLEANING (PARTIALLY BLOCKED) ...eeuviueuiiieniieieisiesieiesieie s sie e 68
08-60-001 BOOMM  DIA oot et 68
08-60-002 ABOMM  DIA .ot e 68
08-60-003 BOOMM . DIA ..ot e e 68
08-60-004 GOOMM . DIA oottt e s et 68
08-60-005 T200 MM DIA oot seserene e s 68
08-60-006/7/8/9/10: CULVERT CLEANING (FULLY BLOCKED): .uieiviitieeestesieesiesteeseesreeiesresneeseesseeaenns 68
08 - 60 - 006 B0 101V 1Y R
08 - 60 - 007 A50MM DIA; ..ottt ettt e e et e e et e e e ta e e e ae e e e ba e e e tbe e abeeeenbeeeenbaeeetaeeeare seenres
08 - 60 - 008 oT0 [0 LY, o N
08 - 60 - 009 LS 0101V 1Y

08 -60-010 T200MM DIA ..ot ee et e st e et en s e s s ees st ee e et eeeaeeeneeneeneeeen
08-60-021/029  SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTS
08-60-016 300 MM UNHAUNCHED .....ovvttiiiie ettt sttt sss st sttt ettt esss nsensanes

08-60-021 300 MM SURROUNDS ......ovvvimiiiiiissiissisessssssssssses s sssss s s sttt s
08-60-022 450 MM UNHAUNCHED .....ooovviiiiiiiississstiesssssssss st st ss st
08-60-023 450 MM SURROUNDS .......oovveeevisieesiessisesessssssesssessssss s sssss s s st ssssssssasssssssssssses aesssssssansos
08-60-024 600 MM UNHAUNCHED ......oovvvtees et sssesssss s ssse s s s snssssssansssnnns
08-60-025 600 MM SURROUNDS ......cooiviriiisiisesiisssiesssssssssssssss st sss s st s st s
08-60-026 900 MM UNHAUNCHED .....oovvttiiiiiiissssitiessiss sttt sttt
08-60-027 900 MM SURROUNDS .......oomorvrirreiesseenessssssssssssssssssssesssssssssssssssssss s ssssssssssssssssssssasssssssssssssssssssssnns

028 1200 MM UNHAUNCHED ......ooorvveoeeveissesviesessss s ssssssss s ssssss s sssssassssssss sossssssssasessssnses



08-60-029 1200 MM SURROUNDS .....cooouummirreamsmmanessessssmssesssssssss s ssssssss s ssssssss s ssss s sssssssssssesssss essssnnaeenns 69

08- 60-017 HEAD WALL REPAIR - MASONRY .....ccccoovvmmrierrnnsiverioneinns ERROR! BOOKMARK NOT DEFINED.
08-60-18 HEADWALL REPAIR - CONCRETE .....cccovivimniiriesiisisienns ERROR! BOOKMARK NOT DEFINED.
08-60-19 HEADWALL CONSTRUCTION = MASONRY ....orvvorreeerissessesessessssessesssssssssssssssssss s sssessssssssssssn 70
08-60-20 HEADWALL CONSTRUCTION — CONCRETE ......ovirvvveeseeeeseeseeesesssssns oo sssssssssssssssssssssnessssnnes 71
08-60-30 EXCAVATE IN SOFT MATERIAL FOR CULVERTS ....oesivvvereeeeeenessessesossess s sssssssssssssnessnoon 72
08-60-31 EXCAVATE IN HARD, MATERIAL FOR CULVERTS .....coooiiiiiiiiisiies s 72
08-60-32 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPES ......ccccoovvesieiviissiessiessiessinnns 72
08-60-33 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPES .........ooovrvvevenrerieeeseeseessssseen. 72
08-60-34 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPES ........cooovvvveeemeeeeessesseseesse 72
08-60-35 PROVIDE, COMPACT CLASS 15/20 CONCRETE ......covcvuecveeereeeesses s ens s 72
08-60-36 PROVIDE, COMPACT CLASS 20/25 CONCRETE ......covcvueeveeeressiiesssieessieses s sssesssesnes 72
08-60-37 PROVIDE AND PLACE Al142 FABRIC MESH REINFORCEMENT ......cccooovviirveeeeseeeeessessesesessneons 72
08-60-38 SELECTED BACKFILL MATERIALS ......osirvvoeeeevereeeeseess s

08-70-06 :  CONSTRUCTION OF SCOUR CHECKS (CONCRETE)

08-70-07 :  CONSTRUCTION OF SCOUR CHECKS (MASONRY) ...ceiiiiiriiieienieninieienieie s sne e
08-70-08 : CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES) ....ocoveivviieriesieesiesieeresseseessesnnns 72
BILL 10: GRADING AND GRAVELLING .......cot ittt sttt nn e s

74
10-50- 004: CARRIAGEWAY GRADING - LIGHT GRADING ....cecoontvinrirrieeiinsiisssssss s ssssssssssssssssssssens 75
10-50-004:  LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE
(07N 2y Y] =117 2 ISR 75
10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND
COMPACTION OF GRAVEL) ..vtiutiiuieiteiee e st esteteestestesseasaesteaseestaassassesssesseaseassessesssesseassansessesssesenssenssensenns 76
10-60- 002: HAULAGE (OVERHAUL BEYOND 1.5KM) ..covciiiiiiiiirieiieneenieetesieseseeseeseeeesesnessesseseeseesansens 78
10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTION OF
GRAVEL) 78
10-70-01 : SITE CLEARANCE OF BORROW AREA ..........cccooovvimmmmrrrnnnn. ERROR! BOOKMARK NOT DEFINED. 10-
70-02 : REMOVAL OF OVERBURDEN ERROR! BOOKMARK NOT DEFINED. 10-70-
03 : RESTORATION OF QUARRIES AND BORROW PITS........ ERROR! BOOKMARK NOT DEFINED.

BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN..........cocoviiiiiieiee e,
25-50-01 HIV / AIDS AWARENESS AND PREVENTION CAMPAIGN............. ERROR! BOOKMARK NOT
DEFINED.

25-50-02 SOIL EROSION MITIGATION MEASURES ........ovvveiveeiesiiesseseessee s s 82
25-50-03 BARAZA’S FOR CROSS-CUTTING ISSUES ........cccoovnivinnns ERROR! BOOKMARK NOT DEFINED.
PREAMBLE TO BILLS OF QUANTITIES ..ottt sttt sttt st saene 106
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BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works or
that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing required
to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all times.
Such protection shall include provision of high visibility clothing or vests, goggles and masks for workers
in potentially dangerous locations or dealing with potentially harmful materials. The Contractor shall also
maintain first aid kits with a minimum of the following items:-

. Non Stick wound dressing

. Selection of plaster/band aids

. Crepe bandages

. Gauze and cotton wool

. Antiseptic solution (washing wounds)

. Antiseptic cream — Betadine, Burnol

. Pain killers Panadol, Disprin

. Anti diarrhoea — Immodium, Diadis, Charcoal
. Anti histamine — Piriton, Triludan

. Anti nausea — Stemetil

. Eye ointment

. Oral re-hydration sachets = Surgical gloves

Measurement and Payment: NA

01-60- 001  Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA

01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from the
site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.
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Work Method: NA

01-60-03 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the
Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small works
conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA
01-60-04 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer's satisfaction and at the Contractor*s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the Contractor
is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation and
testing.

Work Method: NA
01-60-05 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer. The
Sign Boards shall be placed at the beginning and end of the road or road bill covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.
Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required for
carrying out the work.
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Work Method: NA
01-60- 006  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quiality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.

Work Method: LB
01-60-007 Provision of site sanitation facilities
The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.
Quality Control
The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB

BILL 04: SITE CLEARANCE
Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing
of the topsoil, removal of anthills and other unsuitable materials for the specified widths of the road,
quarry and borrow areas. The distinction between light and heavy bush shall be decided by the
Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1 Table
4.1 Site Clearing Widths

Road Category Running Stripping Trees, Bush
Surface and Stumps, Clearing
Grubbing Boulders
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A/B/C +  Secondi 10. 10.6 14.0

Roads m 6m m m

D/E + Minor 5.4 10. 10.0 13.0

Roads m om m m

RAR Roads 45 7. 8.0 11.0
m 9 m m

m

Minor / RAR

roads with 35 6. 7.0 9.0

insufficient widths m 9 m m

or Temporary m

sections

04-50-02 Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as
signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based as
defined in the Bills of Quantity or as instructed by the Engineer.
Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
Work Method: LB or MB
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.
Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-03 Bush Clearing (Heavy)
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Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
Quality Control
The Engineer shall check the cleared widths at 50 metre intervals
2

Measurement Unit: m

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete the work.

04-50-04 Bush Clearing (Light)
The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 200mm. The cleared material
shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB
Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.
Measurement Unit: ~ m?

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-05 Pruning Tree Branches
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Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method: LB
Quiality Control
The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.
04-50-06 Trees and Stumps Removal (200-450mm girth)
Trees and Stumps outside the construction width but within the road reserve having a trunk girth of

between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of the
Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal of
trees and stumps shall be back-filled with approved material and compacted to existing ground level.
Cut material and stumps shall be collected and disposed of as directed by the Engineer. Burning of
waste material shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit: No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-07 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In
addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long
and stacked as directed by the Engineer.

Work Method: LB
Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.

Measurement Unit:  No
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Measurement shall be the number of trees and stumps removed
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete this item.

04-50-08 Clearing Obstructions — Boulders and debris removal
The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m
girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off

outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

* Inspection of the road section(s) regularly

» Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and
other structures and the safe disposal thereof outside the road formation width.

* Removal of dead animals™ carcasses away for the carriageway and disposing of them as directed by

the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined in
the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. The
road section shall be free of any obstruction.

Measurement Unit:  Provisional Sum

A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.

04-50-09 Stripping and Grubbing
The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose
boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as
directed by the Engineer.

Work Method: LB
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Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m?

The measurement shall be the area grubbed as directed by the Engineer

Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to

complete this item.
04-50-10 Excavate, remove and disposal of concrete structures

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory disposal
of the concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum
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BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning
Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

* Appropriate drain templates shall be used to check and control the dimensions of the drains.
* The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the
work.

ii Fully

silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation or
reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.
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This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control

* Appropriate drain templates shall be used to check and control the dimensions of the drains.
* The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown
on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form
the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain,
or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

» The longitudinal profile shall have a gradient of maximum 4%.

» The dimensions of the drains shall have maximum tolerances of +20mm O The location
of the drains shall be approved by the Engineer.

Measurement Unit: m®
The measurement shall be the volume of material excavated as measured on site in approved drains.
Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001 300mm dia
08-60-002 450mm dia
08-60-003 600mm dia
08-60-004 900mm dia
08-60-005 1200 mm dia
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This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB
Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned Payment
The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):
08 - 60 - 006 300mm dia;
08 - 60 - 007 450mm dia;
08 - 60 - 008 600mm dia;
08 - 60 - 009 900mm dia;
08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB
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Quiality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. Measurement
Unit: m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-021/029 Supply and Installation of Concrete Pipe
Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-28 1200 mm unhaunched
08-60-29 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid
on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with
cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the
Engineer*s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work
Work Method: LM-MB

Quiality Control
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» Concrete quality shall be checked for cracks, honey combing, and other defects.

« Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be less
than 2%

» The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-19 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls in
stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings ( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.

The Contractor shall use Labour to carry out this item.
Work Method: LB-MB
Quality Control

» The dimensions of the structures shall have a tolerance of +10mm
* The levels shall have a tolerance of +10mm
* The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m°

The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-20 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions and
levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.
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The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control

* The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm
* The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer

* The concrete shall be checked for cracks, honey combing and other defects at the time of striking the
formwork.

Measurement Unit: m®

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts 0860-031 Excavate in hard, material for culverts
08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 0860-033 Provide, lay and join
600mm inner dia. Concrete pipes 08-60034 Provide, lay and join 900mm inner dia. Concrete
pipes 08-60035 Provide, compact class 15/20 concrete 08-60-36  Provide, compact class 20/25
concrete 08-60-37 Provide and place Al42 fabric mesh reinforcement 08-60-038 Selected
backfill materials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Work Method: LM-MB
Quality Control
» The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.
* The laying and joining of the culverts shall be subject to the approval of the engineer.
Measurement Unit: m

The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.
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08-70-006: Construction of Scour Checks (Concrete) 08-70-007:  Construction of Scour
Checks (Masonry)

08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, and
to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. Table
8.1: Scour checks spacing

Gradient of Scour Check Gradient of Scour Check
Drain Spacing Drain Spacing

4% or less not required 8% 7.5m

5% 20m 9% 6m

6% 15m 10% 5m

7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.
Work method: LB
Quality Control

The spacing of the scour checks shall have a tolerance of + 0.5m
The sizes of the wooden stakes and stones used shall be in accordance with the Drawings The
shape of the scour check shall be checked using the scour check template.

Measurement Unit: No.
The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or towed
grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains
light manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be
used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-
instated. Heavy Manual Reshaping is defined under Bill 5 — Earth Works.
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Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for
re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway.
Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone
coral rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in
Table 10.1: Requirement for Gravel Wearing Course

REC

Sieve % by Weight
(mm) Passing | Zong Min Max
40 100 WET: Mean annua
28 95_100 | rainfall 5 20
>500mm
20 85_100 | DRY: Mean annual
14 65_100 | Rainfall <500mm | 10 30
GRADING REQUIREMENTS PLASTICITY INDEX
10 55_100
S 35_92 BEARING STRENGTH REQUIREMENTS
2 23117 Traffic DCP
1 18_62 VPD CBR Equivalent mm/Blow
8-4% 14—28 >15 20 11
'%or Quarry-Was té.p gtavel-stones of <15 15 14
maximum dimension 80mm may be CBR at 95 % MDD, Modified AASHTO and 4
permitted days soaking
Lower quality material (CBR 15) may be  accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed
to have included in his rates for the provision of the gravel material.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be
from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.
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The Contractor shall use Equipment to carry out this item.
Work Method: MB
Quiality Control

* The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

» The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

« Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of +10 mm.

Measurement Unit:  m?

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-004:  Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway
filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original
standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this
material shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.
The Contractor shall apply Labour methods to carry out this item.

Work Method: LB
Quiality Control

» The width of the carriageway including the shoulders shall be checked at 100m intervals with
tolerance of +50mm or -20mm

 The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 1%
* The quality of fill material shall be approved by the Engineer

» The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m
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The measurement shall be the area of carriageway shaped.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and
Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB

Quality Control:

O Oversize stones and boulders shall not be loaded for haulage to the road. O
Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
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Quality Control:

* The gravel surface width shall be checked at 100m intervals and shall have a tolerance of

+50mm

* Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

» The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

* The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

» Compaction shall show no movement of material under the roller, minimum of 6 passes.

» Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m®

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ,,free™ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-60- 002:  Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading
shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in
stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Item.
Work Method: MB
Quality Control:

* No haulage equipment shall be used until its capacity has been ascertained by the Engineer

* The quality of gravel dumped on the road shall be according to the Specifications

* The quantity of material delivered in each load shall be checked before dumping is allowed

* The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.

Measurement Unit: m*km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ,,free” haul distance of 1.5km. The
,overhaul” shall be the distance, greater than 1.5km, to the centre point of the section where the gravel
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.
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Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated
gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Work Method: LB or MB
Quality Control:

* Oversize stones and boulders shall not be loaded for haulage to the road.
* Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material. The
contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken
down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction
equipment. The number of passes shall be as directed by the Engineer dependent upon the equipment
used and the material being compacted. Unless otherwise instructed the moisture content of the
material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quiality Control:
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* The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ 50mm
» Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm / - 20mm
» The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %
* The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.
» Compaction shall show no movement of material under the roller, minimum of 6 passes.
» Compaction test standard shall be 95% MDD (AASHTO T180)
Measurement Unit: m?®
The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ,,free™ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.
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25-50-002 Soil Erosion Mitigation Measures
Soil Erosion problems must be identified and appropriate mitigation measures included during the

preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil
Erosion Mitigation Measures that were foreseen during the preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.
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SLECTION OF MASONRY SCOUR CHECIC
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SECTION OF CONCRETE SCOUR CHECE

\5
1]
&
=
w 2]
i -
b & a
g ) )
C #
b}
b, &
A

A i L o s

LA

BACKSLOTPE
TLOTS

PLAN OF TIRAIN WITH SCOUR CHECK

CARRIAGEWAY

NOTE

|.DPimensions in mm

. Sizes in mm Excav Conctete| Apron
Croia- (m3) {m3) | stone
Scetion pltching

{m3}

Length Widtl) Depth
A 1400 | 100 | 550 | 0.13 | 015 0.18
B 2000 | 100 | So0 ) 016 | 009 0.14

C-b

119



)
4
v

ol -2

[

IO Y
Sausem aung=
330](] M0 )=

ds EAM[Lnn .'I[I(I:! i)l.!\l‘

ipa

ML 4] S2J0UDD J240] AP0 2] PUC UOLAUN) Y ddeIs NP

(b

i

{AINO AUINTIZ TdAL

(§5320V

NO LEXT aNY AYIND DAL

o
—
[—3
SECLION A-A SECTION B-B
d i
[ I T TTT1 3 T I I 1 '[ |_
T T T T I T ] —
=] 0.2 & i On
Munsvury, Conuvrete 20020 (i:2:4) ar > _r _Un.rinhlr un
conerete block wingwalls & headwalls suin, =040 fnn
£5/20 Conercie {1 :3:6) !
__| a I_ : 15420 ¢
I" Lk i Concrete 20020 [1:2:4)
PELAN
B] PIPE IMAMETER TYPE A and ©
INM CONCRETE BL{
350 600
1 DIMENSION UNIT]
g0 - n FOUNDATION m | 031 ] 0.20
T b FOUNDATION ™| 034 | n3p
¢ FOUNDATION wmw| 220 235
£ D 4 = d  APRON m| [od| oo
R -+ P R ¢ APRON m| 020 | 020
. ] = ——! f WaLL m| 020 0.z0
,@4 c E WALL m| 30| nae
. frow e e e q B ywarL m| ris| s
CULVERT TYPES i WALL w| ®20 | 020
XSECTION No. of pipes b APRON m| .05 | L2
WInTH _w MATEWIAL REQUIKEMENT
4.50 I3 FOUNDATION
fevnerei) m3| 030 03z
5.50 - HEAD/WINGWALLS
{ConreteiMasonry)  md .42 .49
o 550 5 APRON
—_ [ rete) m3| 033§ 036

120




SECTION A-A

0.

-Ll- .
-

Shde_draim
Igwel

a

Muswary, Stane =

cnnerele Fitching 1a

Biuck o wlapes Fitchizg o
2020

alopes
conercic(l:2e0)

SECTION B-B

vIam

Variable'NGn (41
rone | * min= .49
2

b Feli] c:'l_:
cimeretefl L) T 1 =
T
isan ! H
concretell 5:0} o © FY f - c - A .
41 ] 1 |—— DIMENSIONS AND MATERIAL REQUIREMENTS _
TYPE A CONCRETE |TY
PIFE DIAMETLIR BLOCKS M
IV (p)
450 GOC 900 | 4
DIMENSTON CNIT)
4 FOUNDATHN m 030 030 0.30 | 0.3
D FDUNDATION m | 030 v3n] 03| 3
© FOUNDATION wme | [ o] rde | o2
PLAN i K i 4 APRON m | 9200 090 o9 1.0
- |—— S I e  APRON m |a20| 020| gz 02
S r DROPINLET m | 060 | 0.50 | wes| we
B DROP INLET m {030 | 040 | g6 03
5 b DROP INLET m {960 | 0.80 | 12006
—I i DROP INLET m 20 | gz | 20| 04
I k  DROP INLET m |2 | 320 s L2
Il i) 1 DROP INLET ot 1.ao | E00 | ton | 1.0
— I} A f m  DROF INLET m o3y |30 | e30] va
- . . g MATERIAL REQUUILEMENT,
side deain ! sicle drain FOURDATION
e It | o {euncrete) m3 | 047 v47 051 a3
Pitchlog tu I“: . — HEADMWINGWALLS
o stopes Sisges | [ {CunreteMasancy} n3 | 0S50 072 L4512
f ﬂ APRON (coeriu) m3 h2d 0.24 B30 62
SECTION A-A SECTION B-B Fan
n
| |
IiI k —IIE-
T T T[TV rrrrgtd
+ | uzom
v Varkhle min 048
Masmary or 152k
Comercte block or i T
2R Concrele /Em:m{l:ﬂcﬂ
(1:2:4) 1 i
1
152 Crnerete :
136y 4':_
[]
m; D m | d 1
~—| |-———I f 1 DIMENSIONS AND MATERIAL REQUIREME
i ! 0 PIPE DIAMETER FYFE A and €2 CH
I [ BLOCKS
| & | T
I | THAE NN TRIT
T FUUNDATION m | us 850
b FOUNDATION mo | a3 38
€ FOUNDATION w | nss 1.70
4 APRON m A Bl
- APRON e [} oam
T IEADWALL m | 0w I
B SIEADWALL m | nso S0
b gEADWALL m Y] LX)
I BespwaLL m | i B.50
K HEADWALL mo| s a8
| FOUNDATION w | 0 05
] Ride drain. wi FOUNDATION o | wse e
Ciradies 0%
= irodient mex o HEADWALL m s )
o FOUNDATION m | us b
MATERIAL REQUIREMENT
FOUNDATION
forereit) 03 019
HEAMIWINLWALLS "
g D g {Coarete Masaaay} M3y o
~ [——*"—T—***——l*—ﬁ—J APRON
i {enereiet 195 nany
o

121




P12

Masonry

Masonry__ |

L5720 Coucrele

(i:3:6)

ECTION A-A

Sariable min B40

0.2

SECTION B-B

Variable mi

DIMENSIONS AND

PIPE DIANMETER
6.5 )]

DIMENSION

a FOUNDATION
b FOUNDATION
c FOUNDATION
d  APRON

e APRON

f HEADWALL

B HEADWALL

k  HEADWALL

1 HzaDwaALlL
m FOUNDATION
NATERIAL RFQL
FOUNDATION
{concrele)
HEADWYING
(Conretefiaso
APRON

feoaierele)

122




SECTION B-B

20

= —

Yaurialbl

.40

womin

1520 Cll‘nir,\:le (1:3:6)

4
e

ul

i
Variable min 0.40
-1
-4

[ a

g

m.f

m.w g o = 2 =2 3 2 g¢& ¢ B =
JEBl 38885853388 83 3
AN

uels s = o o i
BRG] 333 3 835883 8% =28 oz
i .
& c & 8§ § E £ E € ¢ :z £ 8|4
- = M
3 ul
i R
m w_num
4 z Z P ..-m
HEEEE: EEREEE: ]
i TEEE 333 3J3[EEDES
o mnmrwwwxmww“vnuﬂm:mw.m
vl og e ffEEEE2 2 aEEElsiey
ormwammmm g EN = umm“mmmu
mmnm.mrra.a.uunuuuTruu.ram
H <
g P b
<

J

&l

&

.

- T 4

.

[

R

{15

h h
h
ﬁ i _l n mjn.‘ﬁ 1 D oy
|
Dinmeter [ 450 600 | 900 450 600 | 90D
O | (mm) [ (mm)| (mm) (mm) | (mm)| (mm)
4 015 | 020 | 020 DIs ) 0 | 020
h 0.10 15 | 0I5 010 0.15
t 0% | LI12 | 148 0.86 | LI | 148
d .56 071 1 108 0.56 072 | 1
[ 014 | 018 | 027 028 | 036 | 0.5
fimin) | 034 | 045 | 068 034 | 045 | 0.68
£ ; ; ; 2 ; .
b 04| em | e 038 | 051 | 060
Concrete | Volume in (m3/m) Volune in (m3/m)
Class 150 | .24 | 024 | o4 020 | 037 | 0s
- -F'alr to paor subgrade condition
=Fuir subgrade condition ) Lo
-Overfll > 78% of the pipe “CveHil>»75% ol the i
diamoter ,_.H_E__m_s.
-Seasnnal water flow oy ~Seasonal water flow only
Remarks | Material for bacldoverfill shall Material for bucl/yverfill shatl
be he
approved by the Engincer approved by the Engineer

C-16

123



h h
ettt ] et
_ _ _ _

- ¢
| o | | |
Diameter| 450 600 906 450 600 00
(D) (mm) (mm)| (mm) (mm) {mm)| {mm}
2 0.15 0.20 | 0.20 ¢.15 L2 | 0.20
b 0.10 0.15 0.15 010 .15 .15
c 0.86 112 | 148 0.86 112 | 148
d 0.56 0.72 | 1.08 0.56 072 ) 1.08
Iy .42 154 | 081 0.46 0.52 | 0.78
f{ min) 0.23 0.3 0.45 0.15 0.15 0.15
g . . . 0.15 0.15 | 0.5
b 052 | 0.69 | 09 081 | 102 | 138
i - : r 028 | 035 | n4s
Cnucrete Volume in (m3/m) Volume in {m3/m)
Class 1520 | 0326 | 047 | 071 037 | 0.61 | 092
Application [ -Fuir subgrade eondition -Fair to paor subgrade cundition
-Qverfill > 75% of the pipe -Overfill > 75% of the pipe
diameter diameter
-Seasonul water flow only -Seasonal water flow only
Remarks | Material fur buclk/overfill shall Material for baclk/overfill shall

be
approved by the Engineer

be
approved by the Engineer

17

.
r

TNy
Side drain

:

1580

1 200

150t Groufed Stone Pitehing
(Cement mortar 1:4)

pattern

/v,s__a to he [ald In interfacking

Stone: masimry s
on four sides of struciure

SECTION X-X (2004300um)
QUANTITILS TABLE
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Cross section DIMERSON (nud) Growfed stone
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4000 1400|610 | 18004200 75 130 275
A
G000{ 1800 | 600 | 1800142001 1440 140 015
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B
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1. The wording of the project sign board and the location to be as directed by the Engineer.
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SECTION VII-BILLS OF QUANTITIES

1. Objectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable tenders
to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature carried
out in different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple
and briefas possible.

2. Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism
of rates quoted by the Tenderers, the Day work Schedule should normally comprise the following:

a)  Alist of the various classes of labor, materials, and Constructional Plant for which basic day
work rates or prices are to be inserted by the Tenderer, together with a statement of the
conditions under which the Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates
as Tender. The rate to be entered by the Tenderer against each basic day work item should
include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums or
contingency allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. A separate procurement procedure is normally carried out
by the Procuring Entity to select such specialized contractors. To provide an element of competition
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the
successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each
related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to
quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the tendering document. They should not be included in the final tendering
document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a)  Preambles

b)  Preliminary items

c)  Work Items

c)  Daywork Schedule;and

d)  Provisional items

e)  Summary.
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5.

The Summary to the Bills of Quantities will take this form or some other form but including these

items.
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SECTION V - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with

the Instructions to Bidders, Conditions of Contract Parts | and Il, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification,
and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract
and Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to
be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is
no guarantee to the Contractor that he will be required to carry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basis of
payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his

obligation under the Contract.
Payments will be made on completed milestones

Payments for emergency and/or instructed works will be paid as and when they occur using

submitted rates and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed,
and the Engineer will only measure the whole of the works executed in accordance with this
Contract.

. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception
of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should

include discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in

part at the discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and
duties together with all general risks, liabilities and obligations set out or implied in the Contract,
transport, electricity and telephones, water, use and replenishment of all consumables, including

those required under the contract by the Engineer and his staff.
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10. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this Contract. Any work performed in excess or the requirements of the plans and

specifications will not be paid for, unless ordered in writing by the Engineer.
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Road Code F2091
Package: KeRRA/08/NYA-PH-KIP/39/227/2021-2022

Section Name

Kimuru-Miharati

Contractor
Bill of Quantities Page: 1
Bill No.4 |[SITE CLEARANCE Project:
Unit Bid
Item No. |Description Units|Quantity |Rate(Ksh) |Amount KSh |Technology
04-50-003 M2 40000 LB

‘Heaw Bush Clearing

Total Carried Forward to Summary:
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Road Code F2091

Package: KeRRA/O8/NYA-PH-KIP/39/227/2021-2022

Section Name

Kimuru-Miharati

Contractor
Bill of Quantities page: 2
Bill No.8 [CULVERT AND DRAINAGE WORKS Project:

Unit Bid
ltem No. |Description Units|Quantity |Rate(Ksh) |Amount KSh |Technology
08-50-002 :Ditch Cleaning MT 250 LB
08-60-003 :Culvert Cleaning- Partially blocked - 600mm MT 450 LB

Total Carried Forward to Summary:
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Road Code F2091

Package: KeRRA/08/NYA-PH-KIP/39/227/2021-2022

Section Name

Kimuru-Miharati

Contractor
Bill of Quantities Page: 3
Bill No.10 [GRADING AND GRAVELLING WORKS Project:

Unit Bid
ltem No. |Description Units|Quantity [Rate(Ksh) [Amount KSh |Technology
10-50-001 :Heaw grading without watering or compaction instruct M2 80000 MB
10-60-003 :Gravel Patching M3 1725 MB

Total Carried Forward to Summary:
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RoadCode F2091
Structure:
Package: KeRRA/08/NYA-PH-KIP/39/227/2021-2022

Contractor

Bill of Quantities Page: 1
Summary Project:
Item No. Description Amount (KShs)

4:SITE CLEARANCE

8:CULVERT AND DRAINAGE WORKS

10:GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 16 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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PART 1l - CONDITIONS OF CONTRACT AND CONTRACT FORMS

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1.  Definitions
Boldface type is used to identify defined terms.

a)

b)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3
below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

ADefectisany part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.
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2.

g) The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, who is also the Procuring Entity.

r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

s)  “In writing” or “written” means hand-written, type-written, printed or electronically made,
and resulting ina permanent record;

t)  The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

u)  The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or
anacceleration order.

v)  Materialsareall supplies, including consumables, used by the Contractor for incorporation in the
Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

X)  The Project Manager is the person named in the SCC (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

y)  SCC means Special Conditions of Contract.

z)  TheSiteisthe areaof the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Procuring Entity, as defined in the SCC.

Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions clarifying queries about these

GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)

Agreement,
Letter of Acceptance,
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c) Contractor's Bid,

d) Special Conditions of Contract,

e)  General Conditions of Contract, including Appendices,

f)  Specifications,

g) Drawings,

h)  Bill of Quantities’, and

i)  anyotherdocument listed in the SCC as forming part of the Contract.

*In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3.

10.

Language andLaw

The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country;
or

b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter V11 of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities
to other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation
after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective only when itis delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities,
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in
the SCC. The Contractor shall also provide facilities and services for them as described in the Schedule.
The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of
any such modification.

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications
or characteristics are substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor
be determined to have engaged in Fraud and Corruption during the execution of the Works, then that
employee shall be removed in accordance with Clause 9.2 above.

Procuring Entity's and Contractor's Risks

Page 140 of 180




The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11.  Procuring Entity’'s Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a)  The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a) aDefectwhich existed on the Completion Date,
b) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12.  Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles
stated in the SCC for the following events which are due to the Contractor's risks:

a) lossof ordamage to the Works, Plant, and Materials;
b)  loss of ordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation
to be payable in the types and proportions of currencies required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.

14. Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented
by any information available to the Contractor.
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15. Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. TheWorksto Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the Program submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.

17.  Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18. Safety
The Contractor shall be responsible for the safety of all activities on the Site.
19.  Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession ofthe Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation Event.

21. AccesstotheSite

The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.

22. Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the
Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by the Public
Procurement Regulatory Authority. The Contractor's and its Subcontractors’ and sub-consultants'
attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts
intended to materially impede the exercise of the Public Procurement Regulatory Authority's
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inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing
sanctions procedures).

Page 145 of 180




23.  Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of
the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring
Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the
Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of
such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall
be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the
Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the
Appointing Authority designated in the SCC at the request of either party, within 14 days of receipt of
such request.

24, Settlement of Claims and Disputes

Contractor’s Claims
If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Project Manager, describing the event or
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later
than 30 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without admitting
the Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-
Clause, monitor the record- keeping and/or instruct the Contractor to keep further contemporary
records. The Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project Manager a
fully detailed claim which includes full supporting particulars of the basis of the claim and of the
extension of time and/or additional payment claimed. If the event or circumstance giving rise to the
claim has a continuing effect:

a) thisfullydetailed claimshall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further particulars as the Project Manager may
reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Project Manager.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give his
response on the principles of the claim within the above defined time period.
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Within the above defined period of 42 days, the Project Manager shall proceed in accordance with
Sub-Clause

3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion],
and/or (ii) the additional payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be
entitled to payment for such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to
Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure has
prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day
onwhichanotice of a claimwas given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing to act.
b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Anydispute arisingin respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such
claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall
be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.
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The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness and
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed

25.

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applying party, by the Chairman or Vice Chairman of any of the following professional institutions;

i) Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding upon the parties.
In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of
law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

Fraud andCorruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.
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The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been
paid or are to be paid to agents or any other party with respect to the bidding process or execution of
the Contract. The information disclosed must include at least the name and address of the agent or
other party, the amount and currency, and the purpose of the commission, gratuity or fee.
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B. Time Control

1.  Program
Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities
in the Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

3. Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

4.  Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.

5. Management Meetings

Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
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6.

for actions to be taken shall be decided by the Project Manager either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager
may instruct the Contractor to search for a Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

Uncorrected Defects

Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the
Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay
this amount.

D. Cost Control
Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

Changesinthe Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates
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from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent,
except with the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

Variations

All Variations shall be included in updated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects
of the Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being
given and considered without delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the
timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant

items of Worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum,
include the following;

a) theproposed change(s), and adescription of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the
Works.

If the value engineering proposal is approved by the Procuring Entity and results in:
a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or
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b) an increase in the Contract Price; but results in a reduction in Tife cycle costs due to any benefit
described in
(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract
Price.

4 Cash Flow Forecasts

When the Program", is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

“In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis
the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.

*In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor's own discretion.
Prices inthe Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.

°In lump sum contracts, add “and Activity Schedules " after “Programs.” *In lump sum contracts, delete this paragraph.
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Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the
work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities
that have been completed™.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the Bill
of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The
percentage already worked out during tender evaluation is worked out as follows: (corrected tender
price —tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest
on the late payment in the next payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or
an Acrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.

Compensation Events

The following shall be Compensation Events:

a)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under the Contract.

c)  The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

d)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.
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e)  TheProject Manager unreasonably does not approve a subcontract to be let.

“In lump sum contracts, add “or Activity Schedule” after “Program.”

“In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity

Schedule.”
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10.

f) Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

i)  Theadvance paymentis delayed.
i)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.
k)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. The
Project Manager shall assume that the Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests
are adversely affected by the Contractor's not having given early warning or not having cooperated
with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between
the date 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor,
provided such changes are not already reflected in the Contract Price or are aresult of GCC Clause 44.

Currency y of Payment

All payments under the contract shall be made in Kenya Shillings
Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance Payment,
shall be adjusted by applying the respective price adjustment factor to the payment amounts due in
each currency. A separate formula of the type specified below applies:

P=A+BIm/lo

where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients” specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and 10C is the index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be

corrected and an adjustment made in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.

Page 157 of 180




11

13

14.

15.

16.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the
SCC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the
SCC for each day that the Completion Date is later than the Intended Completion Date. The total
amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each
day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than
the Intended Completion Date. The Project Manager shall certify that the Works are complete, although
they may not be due to be complete.

Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC
by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the
advance payment. The Guarantee shall remain effective until the advance payment has been repaid,
but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in
which the Contract Price is payable. The Performance Security shall be valid until a date 28 day from
the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year
from the date of issue of the Completion Certificate in the case of a Performance Bond.

Dayworks
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If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager
has given written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two

days of the work being done.
The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

“The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other non-adjustable components. The sum of the adjustmentsfor each currency are added to the Contract Price.
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17.

19,

21

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost
if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing theContract
Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections
or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and issue a payment
certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant
to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager
shall withhold the amount stated in the SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

f)  the Contractor does not maintain a Security, which s required;
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24,

g) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the jJudgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contract and expel him from the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of
the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance payments received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Procuring Entity if the Contract is terminated because of the Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which a commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

GCC Clause 1.1General

GCC1.1(n) The Procuring Entity’s is:  [insert name and address and name of authorize
representative]

GCC 1.1 (V) The intended completion date for the whole of the works shall be [ insert date]
[if different dates are specified for completion of the works by section (“sectional
completion” or “milestone”) these dates should be listed here]

GCC 1.1 (Y) The project Manager is : [insert name, address, and name and address of authorized
representative]

GCC 1.1 (aa) The site is located at : [insert address of site] and is defined in drawings no : [insert
number]

GCC 1.1 (dd) The start date shall be: [insert date]

GCC 1.1 (hh) The works consist of : [insert brief summary, including relationship to other
contracts under the project]

GCC 2.2 Sectional completion are: [ insert nature and dates, if appropriate]

GCC5.1 The project Manager [may or may not] delegate any of his duties and
responsibilities

GCC8.1 Schedule of other contractors: [insert scheduled of others Contractors if appropriate]

GCC9a.1 Key Personnel

GCC 9.1 is replaced with the following

9.1 Key personnel are the contractor’s personnel named in this GCC 9.1 of the
special conditions of contracts shall employ the key personnel and use the equipment
identified in this bid, to carry out the works or other personnel and use the equipment
approved by the project manager. The project manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications and
characteristics are substantially equal or better than those proposed in the bid.

[Insert the name/s of each key personnel agreed by the procuring entity pripr to
contract signature.

GCC 13.1 The minimum insurance amount and deducible shall be:
i.  For loss or damage to the works, plant and ,materials/ [insert amount]

ii.  For loss or damage to equipment [insert amounts]

iii. For loss or damage to property (except the works, plant, materials and
Equipment ) in connection with contract [insert amount]

iv.  For personal injury or death
1. Ofthe contractor’s employees: [amount]
2. Of other people: [amount]

GCC Site Data are: [list Site Data}

14.1

GCC The Site Possession Date(s) shall be: [insert location(s) and date(s)J

20.1

GCC Appointing Authority for the Adjudicator: [insert name of Authority].

23.1&

GCC

23.2

GCC Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
24.3 [Insert hourly fees and reimbursable expenses}.

B. Time Control

GCC The Contractor shall submit for approval a Program for the Works within
26.1 [Number} days from the date of the Letter of Acceptance.
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GCC
26.3

The period between Program updates is [insert number] days.

The amount to be withheld for late submission of an updated Program is [insert
amount}.

C. Quality Control

GCC 34.1

The Defects Liability Period is: [insert number] days.

[The Defects Liability Period is usually limited to 12 months, but could be less in very
simple cases}

D. Cost Control

GCC
38.7

If the value engineering proposal is approved by the Procuring Entity the amount to
be paid to the Contractor shall be _%  (insert appropriate percentage. The
percentage is normally up to 50%) of the reduction in the Contract Price.

GCC
44.1

The currency of the Procuring Entity's Country is: [insert name of currency of the
Procuring Entity's Country}.

GCC
45.1

The Contract [insert "is" or "is not"} subject to price adjustment in accordance with
GCC Clause 45, and the following information regarding coefficients [specify
"does" or "does not"} apply.

[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months]

The coefficients for adjustment of prices are:

(@) [insert percentage] percent nonadjustable element (coefficient A).(b)
[Insert percentage} percent adjustable element (coefficient B).

(¢) The Index I for shall be [insert index].

GCC46.1

The proportion of payments retained is: [insert percentage}
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.}

GCC47.1

The liquidated damages for the whole of the Works are [insert percentage of the
final Contract Price} per day. The maximum amount of liquidated damages for the
whole of the Works is [insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per
day, and the total amount is not to exceed between 5 percent and 10 percent of the
Contract Price .If Sectional Completion and Damages per Section have been
agreed, the latter should be specified here}

GCC
48.1

The Bonus for the whole of the Works is [insert percentage of final Contract Price}
per day. The maximum amount of Bonus for the whole of the Works is [insert
percentage} of the final Contract Price.

[If early completion would provide benefits to the Procuring Entity, this clause
should remain; otherwise delete. The Bonus is usually numerically equal to the
liguidated damages.}

GCC
49.1

The Advance Payments shall be: [insert amount(s)} and shall be paid to the
Contractor no later than [insert date(s)}.

GCC
50.1

The Performance Security amount is [insert amount(s) denominated in the types
and proportions of the currencies in which the Contract Price is payable, or in a
freely convertible currency acceptable to the Procuring Entity]

(a) Performance Security - Bank Guarantee: in the amount(s) of [insert related
figure(s)} percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.

(b)  Performance Security - Performance Bond: in the amount(s) of [insert related
figure(s) percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC
56.1

The date by which operating and maintenance manuals are required is [insert date].
The date by which "as built" drawings are required is [insert date] .
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GCC

The amount to be withheld for failing to produce "as built" drawings and/or

56.2 operating and maintenance manuals by the date required in GCC 58.1 is [insert
amount in local currency].

GCC The maximum number of days is: [insert number; consistent with Clause 47.1 on

57.2 (9) liquidated damages].

GCC The percentage to apply to the value of the work not completed, representing the

58.1 Procuring Entity's additional cost for completing the Works, is [insert percentage}.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1.  For the attention of Tenderer's Authorized Representative
1) NaMe [insert Authorized

1) AdArESS: .. [insert Authorized Representative's
Address]

iii) Telephone: ..........ooiiiiiiii, [insert Authorized Representative's telephone/fax
numbers]

iv)  Email Address:.........coviiiiiii [insert Authorized Representative's email
address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time
as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: ..o [insert the name of the Procuring
Entity]

1) PrOJeCt: .o [insert name of project]

i) Contracttitle:..........coooii i [insert the name of the contract]

V)  COUNEIY: [insert country where ITT is issued]

V) ITT N0 [insert ITT reference number from

Procurement Plan]
This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender:

i)  Address of the successful Tender :

iii)  Contract price of the successful Tender Kenya Shillings
(in words)

b)  Other Tenderers
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Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the
Tender was unsuccessful.

S.No. Name of | Tender Price as read | Evaluated One reason why
Tenderer out Tender price | not evaluated
(Note a
1
2
3
4
5

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request
a debriefing your written request must be made within three (5) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i)  Attention: [insertfull name of person, if applicable]
ii)  Title/position: [inserttitle/position]

ii)  Agency: [insertname of Procuring Entity]

iii) Emailaddress: [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens,
we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise youin
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)

b)

c)

d)

e)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insertdate] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i)  Attention: [insertfull name of person, ifapplicable]
i)  Title/position: [inserttitle/position]

ili)  Agency: [insert name of Procuring Entity]

iv) Emailaddress: [insertemail address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) You must be an 'interested party". In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of aNotification of Intention to Award.

il)  Thecomplaintcanonly challenge the decision to award the contract.
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i) Youmustsubmitthe complaintwithin the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring
Entity:
Signature: Name:

Title/position: Telephone:__ Email:
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FORM NO 2: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers
and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is
hereby acceptedby.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.
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FORM NO 3: CONTRACT AGREEMENT

.................. Of PLOBOX ..ttt (DETEINASEET “the
Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as Routine Maintenance of .................

TeNAEr NO. ..o

should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)
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Signed and sealed by
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:___

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sumor sums not exceeding in total an amount of (in
words )," such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later thanthe .... Dayof ............ ,2.......,and any demand for payment
under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

L 7he Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

Page 171 of 180




Zinsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be inwriting and must be made prior to the expiration date established in the guarantee.
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FORM No. 5 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank

Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue].

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part hereof
and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void,;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

1)  completethe Contractinaccordance with its termsand conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity
and make available as work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of
the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
itsterms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sumthan the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day___ of

20 .
SIGNEDON.......cooiiiiiin on behalfof By in the capacity of
In the presence of
SIGNEDON......coiiiiiii, on behalf of By.............. in the capacity of
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In the presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee  reference  number]

Guarantor: [Insert name and address of place of issue, unless indicated in the

letterhead]

1. Wehave beeninformed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in

the sum
(inwords)is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating either that the Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount,
less provisional sums, has been certified for payment, or on the day of , 2, whichever is
earlier. Consequently, glemand for payment under this guarantee must be received by us at this office on
or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six

months] [one year], in response to the Beneficiary's written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.
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'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 7 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered
into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over
Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert
amount in words 1)" upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or show grounds for your demand or the sum specified
therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred to
above has been credited to the Contractor on its account number at [insert name and
address of Applicant's bank].

This guarantee shall expire no Iat%sﬁ%@f‘of#ﬁ?@(aRuraI'RoadS'A

2 .%, and any demand for payme It must be recelvgépb(flﬁt}g;t the office indica]fgg above

on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one

year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.
*Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such

request must be in writing and must be made prior to the expiration date established in the guarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

FORM

submission.

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information)
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member.
The beneficial ownership information to be submitted in this Form shall be current as of the date of its

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a

Tender Reference No.:

Name of the Tender Title/Description:

[insert identification no]

[insert name

of the assignment-road Name]

In response to the requirement in your notification of award dated ............

of award] to furnish additional information on beneficial ownership: [select one option as applicable and delete the options

that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

........................ [insert date of notification

insert complete name of Procuring

% of % of voting Whether a  person | Whether a person
shares a rights a person directly or indirectly | directly or
Details of all Beneficial Owners person holds in the holds a right to appoint | indirectly exercises
holds inthe | company or remove a member of | significant influence
company the board of directors of | orcontrol over the
Directly or the company or an | Company (tenderer)
indirect egpivalent. overnin Yes/N
ISsued By Kenya Rural Roa:lg%ﬁfaprw endoror ( 78
(Yes / No)
1. | Full Name 1. Exercises
Directly- Directly......... 1 HaV|_ng the ng_ht 0 _S|gn|f|cant
f % of votin appoint a majority of | influence or
; e e e ? g the board of the | control over the
National identity rights di c bodv of
card number or % of ethrlj)i(i/t;)Iresnt gg\r/ernisg thzrrg:)arrr%anoy a
Passport number
P shares Indirectly---------- body of the Tenderer: | (tenderer)
% of voting Yes ----- No----
Personal rights 2. Is_ this right held | Yes----- No----
Identification Indirectly- directly or .
_________ indirectly?: 2. 1s this influence
Number (where
applicable) or cor_ltrol .
% of exercised directly
Nationality shares Direct.................. or indirectly?
Date of birth .
Direct..............
[dd/mm/yyyy]
Postal address Indirect...............




% of

% of voting

Whether a  person

Whether a person

shares a rights a person directly or indirectly | directly or
Details of all Beneficial Owners person holds in the holds a right to appoint | indirectly exercises
holds inthe | company or remove a member of | significant influence
company the board of directors of | orcontrol over the
Directly or the company or an | Company (tenderer)
indirectly equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Residential Indirect............
address
Telephone
number
Email address
Occupation or
profession
Full Name Directly- | Directly......... 1.Having the right to | 1.Exercises
- T % | ... % of voting appoint a majority of significant
National identity of shares | rights the board of the | influence or
card number or directors or  an | control over the
Passport number ) equivalent governing Company body of
Personal Indirectly-------—--- body of the Tenderer: |  the Company
P Indirectly- | % of voting Yes -----No---- (tenderer)
Identification rights 2 1s thi iaht  held v N
Number (where | | 777 .dSirecEtII; right eor €8 - 0=
applicable o .
PP ) % of indirectly?: 2. 1s this influence
Nationality(ies) shares or control
- exercised directly
Date of birth . -
2
[dd/mmiyyyy] Direct.........c.oeeven. or indirectly”
Postal address Direct..............
Residential .
Indirect............... :
address NaIrec Indirect............
Telephone
number
Email address
Occupation or
profession
Full Name Isaueeyby KenigatiRural Roa(s-AMavisrite right to | 3. Exercispg
1 ... % | ... %ofvoting | appoint a'majority of | significant
National identity of shares | rights the board of the | influence or
card number or directors or an| control over the
Passport number ) equivalent governing Company body of
Personal Indirectly---------- body of the Tenderer: |  the Company
P Indirectly- | % of voting Yes -----No---- (tenderer)
Identification fights 4ls thi iaht  held v N
Number (where | | 7777 .dsire;tllys rignt eor €S == 0=
applicable o .
PP ) % of indirectly?: 4.1s this influence
Nationality(ies) shares or control
- exercised directly
Date of birth . -
?
[ddimmiyyyy] Direct.................. or indirectly?
Postal address Direct..............
Residential .
Indirect............... :
address hdirec Indirect............
Telephone

number




% of % of voting Whether a  person | Whether a person
shares a rights a person directly or indirectly | directly or
Details of all Beneficial Owners person holds in the holds a right to appoint | indirectly exercises
holds inthe | company or remove a member of | significant influence
company the board of directors of | orcontrol over the
Directly or the company or an | Company (tenderer)
indirectly equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Email address
Occupation or
profession
4etc

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National identity
card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address
and Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural
person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

N T LR oY it A LT T 10 [T =T TR
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*[insert complete name of the Tenderer

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ...............cccceoveeienicene e
[insert complete name of person duly authorized to sign the Tender]
Designation of the person signing the TENAEr: ..o e een een e e e
[insert complete title of the person signing the Tender]
Signature of the person named above: .................c... coovieeierierinsineennn. [insert signature of person whose name
and capacity are shown above]
Date this ..........cccceeveeer uvvuv . [insert date of signing] day of...........cccceceee coriirieiinin s [Insert month], [insert year]

Bidder Official Stamp



