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KENYA RURAL ROADS AUTHORITY
TENDER NOTICE

(ADDENDUM NO.1)

TENDER FOR SUPPLY AND DELIVERY OF STEEL MODULAR BRIDGES
(232M) FOR EMERGENCIES TO KENYA RURAL ROADS AUTHORITY

TENDER NO: - KeRRA/08/37/07/2021-2022

The Kenya Rural Roads Authority (KeRRA), is a State Corporation established under the Kenya
Roads Act of 2007, with the responsibility for management, development, rehabilitation and
maintenance of rural roads.

The Authority is in receipt of Requests for Clarifications from various bidders on the above tender.

Interested and eligible bidders are therefore requested to note the following clarifications;

S/No.

Reference Page

Reference Title
to Bidding
Documents

Clarification Request

Employers Response

Section V - Schedule
of Requirements

List of Goods and
Delivery Schedule

A request for splitting of the
containers into three batches
given the logistical challenge
of clearance and some parts
being left behind at different
ports. Further, any delay in
clearance may result in huge
costs of demurrage at point of
entry.

The Employer agrees with
this proposal. Therefore, the
delivery of the 232m can
hereby be divided into 4 lots
of 60m, 60m, 60m and 52m
to alleviate this problem.

Section V - Schedule
of Requirements

List of Goods and
Delivery Schedule

1. Can the abutment be
prefabricated for direct
placing on  prepared
ground without any steel
columns provided
retaining walls are kept at
1.5m above beam seat.

2. What is the exact height of
the Abutment Units?

3. What is the material of the
Abutment Units?

4. How is the Abutment
mounted to the ground?

5. What is the exact quantity
of abutment? There is a

Given that the Modular
bridge will be used for
Emergency purposes it is
impossible for the abutment
to be prefabricated. To this
end the abutment
requirement is  hereby
deleted from the list of
Goods and Delivery
Schedule.
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Reference Title
S/No. Reference Page to Bidding Clarification Request Employers Response
Documents
discrepancy on  price
schedule and  tender
document?
The Tender Document has
Can the Technical provided sufficient details
. . Specifications have additions | under Section V — Technical
3. g?g:aorsji\r/e;nse(r;\rt]swme -Sregr:]i?ilggiions in terms of drawings and/ or | Specifications. In addition
g P pictures demonstrating the to this, drawings and
required items pictures are hereby provided
as Annex 1.
4. With the above clarifications, interested and eligible bidders should note the following amendments

to the Tender Documents.

a)  The Schedule of Requirements under Section V of the Tender Document is hereby revised and

b)

annexed herewith as Annex .

The Technical Specifications under Section V of the Tender Document is hereby revised to
include Drawings and pictures annexed as Annex I1.

¢)  The submission date for the above Tender is hereby revised from revised from 26" May, 2022 to

14t June, 2022 at 11.00am.

d) Bidders are advised to download the Tender Notice, Addendum No. 1 and Tender Document
from the Authority’s website www.kerra.go.ke.
5. Completed tender documents should be enclosed in plain sealed envelopes, clearly marked with

10.

11.

12.

the Tender Name, Tender Number and deposited in the Tender Box located at 3 Floor Barabara
Plaza Block B, Mazao road, Opposite KCAA building or be addressed and posted to the address
Indicated below on or before the revised submission date.

Bulky tenders which do not fit in the Tender Box shall be delivered to the Supply Chain Management
office located on the Fourth (4™ Floor, West Wing, Barabara Plaza, Block B.

Opening of the bids will take place immediately thereafter on (the revised date) at the Ground
Floor Board Room Barabara Plaza Block B, Mazao road, Opposite KCAA building in the
presence of the tenderers or their representatives who choose to attend.

Bids not received at the submission venue by the closing date and time will not be accepted
for opening and will be rejected and returned unopened.

All pages of the submitted documents are to be Serialized from the First page to the last page.

Bidders are advised to regularly visit the KeRRA website for any information/addendums on the
above tender.

Bidders may obtain further information from the Supply Chain Management Unit of KeRRA at the
address below during working hours from 09:00 to 16:00 Hours local time Monday to Friday.

The Authority will strictly adhere to Government guidelines on management of COVID 19. Bidders
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http://www.kerra.go.ke/

who choose to attend the opening of bids are therefore required to only send one (1) representative.
This will reduce on congestion and crowding of the opening venue

13. Bidders with enquiries are encouraged to do so vide the email addresses shown below.

Director General
Kenya Rural Roads Authority,
Barabara Plaza Block B, Mazao road, Opposite KCAA building
P. O. Box 48151-00100,
NAIROBI, KENYA.

Email Addresses: procurementhg@kerra.go.ke, da@kerra.go.ke
Tel: +254(20)780600/01-05, Mobile: +254 711851103

14. Other details pertaining to this tender remains the same.

Deputy Director (Supply Chain Management)
FOR: DIRECTOR GENERAL
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ANNEX |
(REVISED SCHEDULE OF REQUIREMENTS)

Connecting Devolved Kenya
Page | 4



1. List of Goods & Delivery Schedule

Line | Description of Goods Quantity| Physical | Final Destination Delivery (as per Incoterms) Date
Item unit as specified in Earliest Delivery | Latest Delivery Tenderer’s offered
N° TDS Date Date Delivery date [to be
provided by the tenderer]
[insert the number of days
following the date of
effectiveness the
Contract]
1 | Modular steel bridges including 120 days after 150 days before
delivery and offloading at Nairobi, Wilson | Commencement | Contract Period
Nairobi. The delivery of the 932 M Airport Yard — Elapses
232m can hereby be divided into Ministry of
4 lots of 60m, 60m, 60m and Works
52m.
2 | Launching Equipment including Nairobi, Wilson | 120 days after 150 days before
delivery and offloading at 5 S Airport Yard — | Commencement | Contract Period
o ets T
Nairobi Ministry of Elapses
Works
3 | Provide for Inspection of the 90 days Prior to | 30 days Prior to
units in the country of origin by 5 No Country of shipment shipment
5 No. KeRRA Personnel prior to ' Origin
shipment
4 | Provide Training of KeRRA At Barabara 30 days After 365 days After
Staff Plaza, Block B Delivery and Delivery and
20 No. and Nairobi, sorting of all sorting of all parts
Wilson Airport | parts
Yard
5 Add 5% Contingencies of Sub 5 % This Item to be included in the Price Schedule and Shall be Form Part of the
Total of Item No. 1 to 5 above. Contract Price
6 | Add 16% VAT 16 % This Item to be included in the Price Schedule and Shall be Form Part of the

Contract Price
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ANNEX I
(TECHNICAL SPECIFICATIONS — DRAWINGS &
PICTURES)
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| DRAWN BY: ENG. ABUODHA. C___ | CHECKED BY: ENG. J. K. MWANGI |
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REVISIONS:

DESCRIPTIONS:

DATE
APRIL, 2022

THE DIRECTOR GENERAL

BARABARA PLAZA, BLOCK B
P.0. BOX 48151 - 00100 NAIROBI

KENYA RURAL ROADS AUTHORITY

DIRECTOR (DEVELOPMENT):

SUPPLY AND DELIVERY OF STEEL MODULAR BRIDGES (232 M) FOR EMERGENCIES
TENDER NO. KERRA/08/37/2021 - 2022

DEPUTY DIRECTOR (STRUCTURES):

UB 160M LONG STEEL, 23.60M , 4.0M WIDE

SHEET 1/1
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