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SECTION I: INVITATION TO TENDER

NANDI REGION
Kenya Rural Roads
Authority,P.O. Box 87 -
30300, KAPSABET
Regional Email address: nandi@kerra.go.ke
TENDER No KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-092 For ROUTINE MAINTENANCE & SPOT

IMPROVEMENT Of E8026(T2613) Lolduga-Koilot-Mogobich (Koilot-Mogobich)

The Authority invites bids from eligible bidders for the Routine Maintenance and Spot Improvement of E8026(T2613)

Lolduga-Koilot-Mogobich (Koilot-Mogobich) Road E8026(T2613) during 2022/2023 financial year in Nandi Region.

1.
2.

8.
9.

The tender is open to Prequalified/Registered Contractors in category C, D or E in Nandi Hills Constituency.

Bidders can participate in several tenders; however, a bidder shall not participate in the same tender
individually and also @a Joint Venture.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents at
KeRRA RegionalOffices during office hours [0900to 1500 hours] atthe address given below.

A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a
non-refundablefees of Kshs. 1000/= Banker's Cheque and payable to the address given below:

NANDI REGION

Kenya Rural Roads
Authority,P.O. Box 87 -
30300, KAPSABET.

Tender documents may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke. Tender
documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars
immediately to nandi@kerra.qgo.ke to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for One
Hundred and Eighty days from the date of opening of tenders.

All Tenders must be accompanied by a Tender-Securing Declaration

The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the order of 1,2,3, 4,

10. Completed tenders must be delivered to the address below so as to be received on or before 20" February 2023 at

10.00AM.Bids submitted after this prescribed time shall be rejected.

11. There shall be a Pre-Tender Site Visit for the various roads on Wednesday 15" February,2023 starting form

8.00 am and Bidders are to make their own transport arrangements to the site. Pre tender site visit certificate
shall be issued by the Authorized KeRRA Staff which shall be attached to the tender document before
submission.

12. The address referred to above are: Further information and tender documents can be obtained from

Further information and tender documents can be obtained from

REGIONAL DIRECTOR

NANDI REGION
Kenya Rural Roads Authority,
P.O. Box 87 - 30300,
KAPSABET.

KENYA RURAL ROADS AUTHORITY
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SECTION Il - INSTRUCTIONS TO TENDERERS

A
1

GENERAL PROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts) of
this Tender Document are specified in the TDS.

2
21

22

23

24

31

32

33

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that
is proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following

conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country, or
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b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION IlI-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax

obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Anygoods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

52 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
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inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering Procedures

Section I. Instructions to Tenderers

Section II: Tender Data Sheet (TDS)

Section I1I: Evaluation and Qualification Criteria Section
Section IV: Tendering Forms

PART 2: Works" Requirements
Section V: Bills of Quantities
Section VI: Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in
accordance with ITT 10. In case of any contradiction, documents obtained directly from the Procuring
Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period
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specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in accordance with
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held,
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting
will be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5,

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9

10.

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
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printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section 1V, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section 111, Evaluation and Qualification Criteria.

Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VII, Works' Requirements.
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Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their
local and foreign currency requirements, and to substantiate that the amounts included in the unitrates
and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
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reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by
Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section 1V, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17.  Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractor’s qualifies for a margin
of preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

179  If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,
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ii)  If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity

191

192

193

194

195

196

may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
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any other documents required in the TDS.

197 The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

198 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.

20. Format and Signing of Tender

21 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

202 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

203 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

204 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21, Sealing and Marking of Tenders

211 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in
a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender,
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as describedinlTT11; and
b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bearthe name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a

written notice, duly signed by an authorized representative, and shall include a copy of the

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).

The corresponding substitution or modification of the Tender must accompany the respective written

notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.
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Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL?” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) Number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

26.
261

262

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.
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Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given areasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring

Entity’s request for clarification, its Tender may be rejected.
Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that,

if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b) limitin any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
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submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on

Following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total
and total bid price shall be considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and

c) Ifthereis adiscrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.
Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where the
contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Issued by Kenya Rural Roads Authority

the



A2

A3

b1

b2

353

34

3r.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Lowest
Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

371

372

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.
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Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders
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An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:
a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) rejectthe Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section 11, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
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or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b) The lowest evaluated price.

Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

4.

21

41

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
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shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used,

c) The name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

Procurement Related Complaint
The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION I

- TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the

provisions herein shall prevail over those in ITT.

ITT REF. | ITT DESCRIPTION
A. General
The name of the contract is Routine Maintenance and Spot Improvement E8026(T2613)
ITT 1 (LOLDUGA-KOILOT-MOGOBICH(KOILOT-MOGOBICH)
TENDER NUMBER: KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-
092
The information made available to competing firms is as follows:
ITT 2.3
NONE
The firms that provided consultancy services for the contract being tendered for are:
ITT 2.4
NONE
ITT 2.14 The Engineer’s Estimate for the works and the budgeted amount is Kshs 9799532.67
ITT3.1 Maximum number of Joint Venture JV shall be Two (2).
ITT 3.12 Valid NCA Registration Certificate and Practicing License in the required category; shall
) be provided as detailed in the Evaluation/Qualification Criteria SECTION IV
B.
i) The Tenderer will submit any request for clarification in writing at the Address:
Provided in the detailed Tender Notice
ITT 7.1 | Toreach the Procuring Entity not later than seven (7) days prior to the deadline of bid
' submission.
ii) The Procuring Entity will publish the response at the Website www.kerra.go.ke or
Regional Notice Board
ITT7.2 A) A Pre-arranged pretender site visit shall not take place. Due to Covid — 19, bidders
' will be expected to make their own site visit arrangements
ITT73 The Tenderer will submit any questions in writing, to reach the Procuring Entity not
"~ |later than the date specified in TDS-ITT 7.1
ITT 7.4 |Not applicable
ITT 75 The Procuring Entity's website where Minutes of the pre-Tender meeting and the
"~ |pre- arranged pretender will be published is www.kerra.go.ke if applicable
C. Preparation of Tenders
ITT 11.1 | The Tenderer shall submit the following additional documents in its Tender: As
(h) indicated in the Qualification Form/Criteria
ITT 13.1| Alternative Tenders shall NOT be considered.
ITT 13.2 Alternative times for completion shall NOT be permitted.
ITT 13.4| Alternative technical solutions shall NOT be permitted for any parts of the Works.
ITT 14.5 |The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments
ITT 15.2 |Foreign currency requirements not allowed.
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ITT 18.1

The Tender validity period shall be One Hundred and Eighty days from the
specified date of opening as idzin the invitation to Tender
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ITT REF.

ITT DESCRIPTION

ITT 18.2

a) The Number of days beyond the expiry of the initial tender validity period will be30
days.

The Tender price shall be adjusted by the following percentages of the tender price:
(i) By 0 % of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension, and

(i))By 0 % the foreign currency portion of the Contract price adjusted to reflect
the international inflation during the period of extension.

ITT19.1

Tender-Securing Declaration (TSD) Form Shall be required and shall provide for
automatic be suspension from being eligible for tendering in any contract with the Purchaser
for the period of time of not less than two years, if we are in breach of obligation(s) under the
bid conditions,

ITT 19.2

The other security is where Applicable should be in the form of:
i) abank guarantee or

iii) a guarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the Authority or

iv) a guarantee issued by a financial institution approved and licensed by
the Central Bank of Kenya, from a reputable source

ITT 19.3

“If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing

bank shall have a correspondent bank located in Kenya to make it enforceable”

Where applicable “The Tender Security shall be valid for thirty (30) days beyond the origina
validity period of the Tender, or beyond any period of extension if requested under ITT|
18.2”

ITT19.5

Other documents required are as specified in Form No. 3; Contract Agreement

ITT 20.1

In addition to the original of the Tender, the number of copies is: NONE

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consis
of: Certificate of Independent Tender Determination Part B of Confidential Businesd

Questionnaire and a power of attorney executed/attested by Commissioner
of Oaths. It should be stamped. signed and dated by the commissioner of oaths.

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be received as

ITT 21.2 [follows: shall be received at the Supply Chain Management Offices of the location
Specified in the tender notice.
(A) For Tender submission purposes only, the Procuring Entity's address is:
ITT 22.1 |As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.
If Tenderers are allowed to submit Tenders electronically, they shall follow the
ITT 25.1 electronic tender submission procedures specified below
" |Not Applicable
Tender opening dates and time shall be as indicated in the invitation to tender
The number of representatives appointed to the Tender Opening Members of the
Procuring Entity to sign is at least three.
The Committee shall initial
ITT 25.6 a)  cover page,

b)  form of tender and
c)  Bills of Quantities
d) the last page of the submitted bid and

e)  where applicable Tender Securities and/or Tender-Securing Declaration Forms

E. Evaluation, and Comparison of Tenders
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ITTREF. | ITT DESCRIPTION

For Comparison purposes only; The adjustment shall be based on the average
price of the item or component as quoted on other substantially responsive
ITT 30.3| Tenders. If the price of the item or component cannot be derived from the price
of other substantially responsive Tenders, the Procuring Entity shall use its
Lowestestimate. The Bidders Quoted Bid sum shall not change.

ITT 31.2 | The error shall be considered a major deviation that leads to disqualification

The currency that shall be used for Tender evaluation and comparison purposes to
ITT 32 | convert at the selling exchange rate all Tender prices expressed in various
currencies into a single currency is-: Kenya Shillings

ITT 33.2| A margin of preference shall NOT apply.

ITT 33.4| Asindicated by invitation to tender

At this time, the Procuring Entity does not intend to execute certain specific parts

ITT 34.1 of the Works by subcontractors selected in advance.

Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete
details of the subcontractors and their qualification and

Experience.

ITT 34.2

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of the works

For the above-designated parts of the Works that may require Specialized
ITT 34.3| Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

Not Applicable

ITT 35.2| Additional requirements apply. These are detailed in the evaluation criteria in
() Section 1V, Evaluation and Qualification Criteria.

ITT 39 | Additional requirements are: As detailed in the Qualification Criteria/Form

Performance security shall be in the form of unconditional Bank guarantee of 5%
of the tender sum

Performance security (where applicable) shall be in the form of unconditiona
Bank guarantee of 1% of the tender sum for reserved tenders (contracts reserved

ITT 48.1 for special groups)

Delete: “A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity
has agreed in writing that a correspondent bank is not required”

The Performance Security shall be for contracts above Kenya Shillings Five

ITT 48.3 Million

The procedures for making a Procurement-related Complaint are available from the

PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes

to make a Procurement-related Complaint, the Tenderer should submit its complaint
ITT 49 | following these procedures, in writing (by the quickest means available, that is either
by hand delivery or email to:

For the attention:
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ITT REF.

ITT DESCRIPTION

Regional Director

Procuring Entity: Nandi Region

Kenya Rural Roads Authority (KeRRA)

In summary, a Procurement-related Complaint may challenge any of the following:
() The terms of the Tender Documents; and

@iy The Procuring Entity's decision to award the contract.

ITT 50

The procedures for making Procurement-related Complaints shall be specified in
Special Conditions of Contracts
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,

(if) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A

4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option
of the two Options listed below for award of Contracts.
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OPTION 1

i)  If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) If atenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

5.  Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.  Margin of Preference

6.1 Ifthe TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to
be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification,
such information, including details of ownership, as shall be required to determine whether, according to
the classification established by the Procuring Entity, a particular contract or or group of contractors
qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be
classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest
tender, and the lowest evaluated tender in each group shall be further compared with each other.If, as a
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a
tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the
respective tender price, including unconditional discounts and excluding provisional sums andthe cost
of day works, if any, shall be added to the evaluated price offered in each tender from Group
B. All tenders shall then be compared using new prices with added prices to Group Band the lowest
evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be
selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation price
shall be selected.
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7.

a)

b)

Post
In

qualification and Contract award (ITT 39), more specifically,
case the tender was subject to post-qualification, the contract shall be awarded to the lowest

evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

In

case the tender was not subject to post-qualification, the tender that has been determined to be

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of
the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow estimated at a
minimum of (30)% of Engineer’s Estimate

ii) Minimum average annual construction turnover of Kenya Shillings Two (2 million)
equivalents calculated as total certified payments received for contracts in progress and/or
completed within the last three (3) years.

iii) At least one (1) contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
(One million)

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a
minimum Qualification of Diploma in Civil Engineering and at least 5 years’ experience as a
Site Agent.

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below:

Contractor’s Equipment
Main  Scope of Quantity(No) Yes/NO

Works of this  Main Equipment (Minimum) | Owned Hired/ leased
Tender

Grader 1
Mobile concrete mixer 1
Grading and
gravelling works | Loader/ Excavator 1
Crawler tractor 1

Double Drum vibrating
pedestrian  roller (3
tons)

-

Total

Vi)

c)

d)

€)

Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
aJV in the last (5) years. The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigationwill be resolved against the Tenderer. Tenderer shall provide information on pending
litigationsin the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (3 years). All parties to the contract shall furnish the information in the appropriate form
about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the year’s specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.
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1)
2)

3)

4)
5)

6)

7)

8)

9)

EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION

Certified Certificate of Incorporation by Registrar of Companies.

Current Certified CR12 Certificate (dated within 3 Months before date of opening) from the Registrar of
Companies. This should be provided with Identification Documents of Directors and all individuals listed on
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors MUST be provided.

Reserved Registered/prequalified firms in category C, D or E in Nandi Hills constituency for the period (FY
2021 —2023)

Valid Current Single Business Permit Certified by the issuing authority

Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 4.14.

Tender Security (APPLICABLE) in the amount specified in the tender Data Sheet. The Format to be as issued
with this Tender and valid for the period specified under ITT 19. Alteration of the format shall lead to
disqualification

Duly filled Tender Securing Declaration Form shall be in the format issued in this Tender and validly executed
in accordance with ITT 19. Alteration of the format shall lead to disqualification

Current valid Certificate of Registration with National Construction Authority in the Category NCA (6 or 7
roadworksCategory) together with a valid NCA practicing license for the same

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Executed by a
Commissioner for Oaths, in accordance with ITT 20.3.

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a

Commissioner for Oaths specific to this tender.

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and Schedules,

given under Section V of the tender document.

12) Dully, Filled, Signed and Stamped Confidential Business Questionnaire

13) Duly filled-in and Signed Form of Tender Pursuant to ITT 12

14) Dully Priced Bills of Quantities Pursuantto ITT 14

15) Pre-Tender Site Visit Certificate to be duly endorsed by the Authorized KeRRA Representative (Applicable)

16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in the format

of 1,2,3,45....... ) from the first page to the last page. Pursuant to ITT 12.1.

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5.

18) Provide a Work Methodology relevant to the proposed works.

19) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have their origin

in any country that is not determined ineligible under ITT 4.1
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20) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3] years
(2020,2021 and 2022) to demonstrate: the current soundness of the applicant’s financial position and its
prospective long-term profitability, and capacity to have a cash flow amount, turnover and working capital.

21) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7

22) Declaration of Current ongoing Works

23) Attach proof of similar previous experience (attach award letters and completion certificates)
24) Attach proof of equipment holding in the format provided

25) Evidence of Bank Account inform of bank statement in the name of the firm for at least Three (3) Months from
the date of this tender

26) Certified Copies of National Identity cards for the company Directors of all Tenderers as per the CR 12 of the
Company

27)To enhance EQUITY, Bidders shall bid for a maximum of One (1No.) tender across the region. Bidders who
participate in more than one (1No.) tenders shall be disqualified.

_ d28)AII certification of documents shall be original and executed by Commissioner for Oaths or Notaries dated and
signed.

Public Certificates/ Licenses may be verified from or with the Issuing Authorities or Agencies
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QUALIFICATION FORM

ltem
No.

Qualification Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

A. PRELIMINARY EVALUATION

Nationality in accordance with ITT 4.5

Forms ELI-1.1, 1.2 and 1.3,

established in 3.1 and assuming that all pending

1. Nationality with attachments
o Has produced a current tax clearance certificate or
2 Tax Obligations for Kenyan | tax exemption certificate issued by Kenya Form of Tender
' Tenderers Revenue Authority in accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender
R Not having been declared ineligible by the PPRA Form of Tender - Form SD1
4 PPRA Eligibility as described in ITT 4.6
Forms ELI - 1.1 and 1.2, with

5. State owned Enterprise Meets conditions of ITT 4.7 attachments

Goods, equipment and To have their origin in any country that is not Forms EL| - 1.4
6. services to be supplied under | determined in eligible under ITT 4.1 '

the contract

Non-performance of a contract did not occur as
7 History of Non- Performing a result of contractor default since 1% January Form CON-2
' Contracts [2019}.

Suspension Based on _ _

Execution of Tender / Not under suspension t_)ased on- ex_ecutlon of a To be confirmed from Internal
8. Proposal Securing Tender/Proposal Securing Declaration pursuant records by the procuring entity

Declaration by the to ITT4.8.

Procuring Entity

_ o Tender's financial position and prospective long-

9. Pending Litigation term profitability still sound according to criteria Form CON -1




Document To be

For Procuring

Item Qualification Subject e . : Entity's Use
No. Qualification Requirement _Cr:orrépleted/prowded by (Qualification met
enaerer or Not Met)
litigation will NOT be resolved against the
Tenderer
No consistent history of court/arbitral award
10. Litigation History decisions against the Tenderer for the last three Form CON -1
(3) years.
Declaration of Eair Bidders shall declare they are not guilty of any
11, emplovment laws and serious V|olat|op of fair employm_ent laws and ]
pragtig:as practices and will be bound to abide by the Form CON -2
industry CBA at minimum
Declaration of Knowledge of e
12. Site /Pre-Bid Conference Attend Pre-Tender Site Visits as per TDS, ITT 8.1 Form CON -3
. Form in the Prescribed
13. Tender Security Tender Security document Format (Applicable and
amounting to Kshs.One
Hundred and Ninety-
Five Thousand, Nine
Hundred and Ninety
only)
v" Fill all rates, and amounts,
. . . v NO Alterations of the Quantities accepted, Bills of Quantity in the
14. Priced Bill of Quantities v" All bidders own Corrections must be Countersigned | prescribed Format
v NO Errors noted in the Bills of Quantities
Bidders shall sequentially serialize all pages o
Serialization of the Bid of each tender submitted using Machine. The Serialization MUST be
15. enalization ot the bl Any written Pages or document numerically sequential starting

attached or inserted Documents
MUST be sequentially serialized.

from Numeric 1.




16.

Completeness of tender
document

The person or persons signing the bid shall
initial all pages of the bid where entries
have been made.

All pages with entries (Typed or
hand written) must be initialed.

Any alterations made in the
tender document must be
countersigned.




Item Quialification
No. Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

Serialization of the

Bidders shall sequentially serialize
all pages of each tender submitted.

The Serialization MUST be
numerically sequential starting

15 Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized
using machine.
All pages with entries (Typed
= S or hand written) must be
e person or persons signing the initialed.
16. | Completeness of bid shall initial all pages of the bid tialed

tender document

where entries have been made.

Any alterations made in the
tender document must be
countersigned.

B. TECHNICAL EVALUATION

History of Non-
1. Performing
Contracts

Non-performance of a contract did
not occur as a result of contractor
default for the last three (3) years.

Non-performance shall be deemed
to have occurred by evidence of:

e Termination Letter
e Liquidated Damages

Form CON-1

If a bidder fails to disclose,
shall be disqualified

Reference to be made to
procuring  Authority’s
records

A bidder with any history
of non-performance earns
zero(0) marks




Document To be

For Procuring Entity's

Item Qualification e . : Use (Qualification met
. Qualification Requirement Completed/provided by or Not Met
No. Subject Tenderer )
2 Financial (i) Biddersshall provide audited Form FIN - 3.1, with
' Capabilities balance sheets or, if not required by attachments

the laws of the Tenderer's country,
other financial statements acceptable
to the Procuring Entity, for the last
Three years shall be submitted and
must demonstrate the  current
soundness of the Tenderer's financial
position and indicate its prospective
long-term profitability (as
demonstrated by Financial
Evaluation ratios).

Attachments include:
i.  Audited accounts

All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK and
one of the Directors.
Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided.




ltem
No.

Quialification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

(ii) The Tenderer shall demonstrate that
it has access to, or has available, liquid
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet
the construction cash flow
requirements estimated at a minimum
of 10% of Engineer’s Estimate for the
subject contract(s) net of the
Tenderer's other commitments.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments.

e Line of Credit

e Bank statements
Etc.

Average
Annual
Construction
Turnover

(1)Minimum average annual
construction turnover of Kenya
Shillings (2 Million), equivalent
calculated as total certified payments
received for contracts in progress
and/or completed within the last
Three years, divided by the number
of years

Form FIN - 3.2

Attachments include
Financial Statements

Ongoing Works

Value of outstanding works shall not be

Form FIN - 3.4




Document To be

For Procuring

Item Qualification e . . Entity's Use
No. Subject Qualification Requirement _Cr:orr]réplretfd/prowded by (Qualification met
endere or Not Met)
more than the Engineer‘s Estimate If the outstanding Works is
more than the Engineer’s
Estimate of this bid, the
bidder loses
Experience  under  construction
contracts in the roleof  prime Form EXP -4.1
General contractor, JV  member, sub- Attach Letters of Award
Construction contractor,  or management and Completion
Experience contractor, substantially completed in Certificates
the last three years prior to the
applications submission deadline.
Form EXP 4.2(a)&(b)
Provide Letters of Award
Participation in at least one similar | @nd i Completion
Contract of minimum cumulative value lC::ertl |c€test ted K
of (Two Million ) as filled in Form EXP th‘(’; bfg dgfnsrr]%% fd "r"g\z dsé
4.2(a) that have been satisfactorily and the followina: P
Soecifi substantially completed by the bidder, as 9
ecific i i0i .
CIo et a prime contractor, joint venture member, Award letter of the main
onstruction management contractor or sub-contractor contractor
&Contract in the last [3 years] prior to the Award  letter  of  the
Management icati isci i
9 applications submission deadline. subcontract
EXxperience '

The similarity shall be based on the
physical size, complexity, methods /
technology or other characteristics

Completion letter of the
subcontract.

Subcontract approval
from the
Engineer/supervision
Authority




Document To be

For Procuring

:\tlgn SJJSJI;E: ation Qualification Requirement Completed/provided by I(Ec?&gl; é;‘:fie on met
Tenderer or Not Met)
Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the
provided format and duly signed by the
proposed individual. Schedule F (Form PER. 1
Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's The site staff shall possess minimum levels set below;
4. Representative Qualification = Bachelors in Civil
and Key Site Agent Eng. Reg. Eng.
Personnel General Experience = 5 yrs,
Specific Experience =3 YTrs
. Qualification =Diploma in Civil
Senior Eng. General Experience =5 yrs
Foreman g. > P yrs,
Specific Experience =3 Yrs
Qualification = Diploma in
Site Surveyor Survey
General Experience =5 yrs
Specific Experience = 3 Yrs
o Bidders shall declare they have
possession/Ownership  of  various
equipment as proposed to be used in FORM EQU:
;| commosiey | e ket by providng Looboks equiamEnT unoe
' equipment P P IsECTIONV -

e For Bidders planning to hire, they
shall provide an Active Lease
Agreement in Place that can be used

TENDERING FORMS




Document To be

For Procuring

:\tlﬁm Sﬁalézf ation Qualification Requirement Completed/provided by I(EinEg)I/IE cl;iie on met
Tenderer or Not Met)
during the Project Life. The copy of
logbooks of the lessor(s) shall also
be provided.
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
(Insert  equipment as
appropriate)
Description of
works
Total
Adequacy and quality of the a) Technical approach
6. Proposed proposed methodology and methodology

methodology

e Provided a detailed Work
Methodology

e Provided a Methodology
on safety during the
construction period

e Provided a  specific
Quality management plan




b) Work plan/Program of
Works (PoW)

« POW  Resourced  with
Equipment-Min. allocation
pursuant to the Schedule
.... of Technical Proposal
- — To be submitted in A3
Size Paper well legible
Fonts

« POW captures Monthly
outputs for each activity

* PoW details BoQ
Quantities, Units andRates

» PoW is superimposed with
Cash flow Projections as
detailed in Schedule
..... of the technical
proposal

c) Site Organization
and staffing

(Schedule  of Technical
proposal)




following sub- criteria
may be provided]

methodology

c) Qualifications of experts and
trainers [Not Applicable]

Document To be g ALl
i e IO Qualification Requirement Completed/provided b Entity’s Use
No. Subject 9 - dp P y (Qualification met
enderer or Not Met)
Knowledge Transfer o
[When transfer of a)Relevance of training program
knowledge is a [Not Applicable]
particularly important n b) Training approach and
component of the Transfer of knowledge  (training) methodology [Not Applicable]
7. assignment, the program (relevance of approach and

Tenderers who pass the technical evaluation will be evaluated further.

C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.
In line with ITT 3.12 Confirm Bidders Proof of registration with the National Construction Authority in Category (Indicate As Appropriate) as

Roads/Bridges Contractor (Attach copy of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific
experience; equipment ownership; credit facility (determine financial capacity/soundness) and on-going works (where applicable)




APPENDIX TO THE QUALIFICATION CRITERIA

Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
1 HISTORY OF NON-PERFORMANCE o
Non-performance of a contract did not Form CON-1
occur as a result of contractor default for If a bidder fails to disclose,
the last three (3) years. shall be disqualified
_ Non—performar_lce shall .be deemed to have Reference to be made to
History of Non-Performance occurred _by e_wdence of: procuring  Authority’s
. I_erm:jnitlgré) Letter records
* Llquidatedamages A bidder with any history
of non-performance shall
be disqualified
2 FINANCIAL CAPACITY

Audited Statements

Computation of Financial Ratios

v’ Bidders shall provide audited balance

sheets or, if not required by the laws of the
Tenderer's country, other financial
statements acceptable to the Procuring
Entity, for the last Three years shall be
submitted and must demonstrate the
current soundness of the Tenderer's
financial position and indicate its
prospective long-term profitability (as
demonstrated by Financial Evaluation
ratios).
Firms incorporated within the last three
years MUST demonstrate financial ability
in the form of Line of Credit equivalent to
required working capital.

v All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK
andone of the Directors.

v' Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided

Working capital

The Tenderer shall demonstrate that it has
access to, or has available, liquid assets,
unencumbered real assets, lines of credit,
and other financial means (independent of
any contractual advance payment)

e Line of Credit

e Bank statements




ITEM Document To be
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer

sufficient to meet the cashflow
requirements estimated at a minimum of
Kshs two Million for the subject
contract(s) net of the Tenderer's other
commitments.
The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it
has adequate sources of finance to meet the
cash flow requirements on works currently
in progress and for future contract
commitments

Minimum average annual construction

turnover of Kenya Shillings (Two Million)

Turnaver equivalent calculated as total certified Form FIN - 3.2
payments received for contracts in progress | Attachments include
and/or completed within the last three years, | Financial Statements
divided by Number of Years

3 EXPERIENCE

Workload Analysis

General Experience

Specific experience in related works

4 KEY PERSONNEL
Degree
Qualification HND
Site Agent Diploma
. Above 5 years
Relevant experience
0—5years
5 PLANT AND EQUIPMENT
Relevant Equipment (As Detailed in | OWned
FORM EQU) 100%
Leased
6

PROGRAM OF WORKS AND WORK]

METHODOLOGY




Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
Provided a detailed Work
. Work Meth_odology
Methodology | Provided a Methodology on safety
during the
construction period
Provided a  specific  Quality
management plan
PoW Resourced with Equipment-
Min. allocation
Proaram of pursuant to the Schedule E of
g Technical Proposal :- To be
Works submitted in A3 Size Paper well
6b legible Fonts
PoW captures Monthly outputs for
each activity
PoW details BoQ Quantities, Units
and Rates
PoW is superimposed with cash flow
Projections as
detailed in Schedule A of the
technical proposal
Site base Site  Organization and staffing
facilities (Schedule B of Technical proposal).

Proposal on office & stock yard
facilities — identify location and
condition of the planned site office
and stockyard. Attachment of map
and photo preferably

Responsive/Non-responsive




SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. AseparateForm
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating

information

Capacity

Year of manufacture

Current Status Current location

Details of Current Commitments

Source Indicate source of the equipment
Owned leased
ereu [TJ]  Specidily idiiuiduiuleu

Omit the following inforrfrgion for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle
Fax Telex
Agreements Details of rental/lease/ manufacturer agreements specific to

the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

Title of position: Contractor’s Representative
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position
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3. EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#]: [Tittle of position from Form PER-1]

Personnel Information

Name:

Date of birth

Address:

Email:

Professional qualifications:

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing skills]

Details

Address of procuring Entity

Telephone: Contact(manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project

Role Duration of Involvement Relevant Experience

[Main project details]

[role and responsibilities on | [time in role]

the project]

[describe the experience
relevant to this position]
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Declaration

I, the undersigned /insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for
this position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tender evaluation;

b) resultinmydisqualification from participating inthe Tender;

¢) resultin mydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

ITT No. and title:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address[in country of registration]:

Tenderer ‘authorized representative information:
Name:

Address:

Telephone / Fax numbers:

E-mail address:

1. Attached are original documents of

[ Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

] Incgse of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

[ ]
[ In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;
legal and financial autonomy,
Operation under commercial Law,
Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORMELI-1.2
Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. and title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3. JV Member’s country of registration

I

. JV Member’s year of Constitution :

(621

. JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of
L Articles of Incorporation( or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

[J In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
Operation under commercial Law, and that they are not under supervision of the Procuring Entity
in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM CON -2

Historical Contract Non-Performance,
Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Non-Performed contracts in accordance with section 111, Evaluation and Qualifications

TONtract NoN-pertormance ard NOT OCCUr SINCE I January [NSert year] SPeciTied 1 Sectron T
Evaluation and Qualification Criteria, Sub-Factor 2.1

[ Contract(s) not performed since 1 January [insert year] specified in section 111
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed portion | Contract Identification Total Contract
of contract Amount (current
value, currency,
exchange rate and
Kenya Shilling
equivalent)
[insertyear] | [inset amount and | Contract ldentification...........cccccovinvininiiiiinenn, [indicate
percentage] complete contract name/ number, and any other identification]
Name of Procuring Entity ........ccccceevenenne. [insert full name]
Address of Procuring ENtity........ccocooviniiiicneinnnnn, [insert
street/city/country]
Reason(s) for non-performance:

.................................... [indicate main reason(s)

Pending Litigation, in accordance with section Ill, Evaluation and Qualification Criteria

NO penaing ITgation I accoraance WIth Section 11T, Evaluation and Quarification Crerta, Sub-Factor 2.3
Pending litigation in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated below.

Year of dispute

Amount
dispute
(currency)

in

Contract Identification

Total Contract Amount
(Currency), Kenya
shillings Equivalent

(Exchange Rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with section 111, Evaluation and Qualification Criteria.

H

NO Trtigation HISTory Th accordance WIth section I, Evaluation and QuallTication Criteria, Sub-Factor 2.4
Liugauon History in accoraance witn secuon I, evaiuaton dana Quanticauon uriteria, Subd-Faclor £.4 ds mnaicatea neiow.

Year of award Outcome as | Contract Identification Total Contract Amount
percentage  of (Currency), Kenya
Net Worth shillings Equivalent
(Exchange Rate)
[insert year] [insert Contract [insert amount]
percentage] Identification..........ccovvvvienieirne s [indicate
complete contract name, number, and any other
Identification]
Name of Procuring Entity:.............c.cooeeiinini.
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[insert full name]

Address of Procuring Entity........cccceevvvnnenne. [insert
street/city/county]

Matter in dispute:.............. [indicate main issue in
dispute]

Party who initiated the dispute:..........c.ccceenne. [indicate

“procuring entity “or “contractor”
Reason(s)  for litigation and award decision

TP PSP PT VPR PRTPR [indicate
main reason(s)]
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5 57: FORM FIN -3.1

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial | Historic information for previous

Information in KShs

........................... (insert as appropriate) years,

(currency) (Amount in currency (KShs))

Year 1

‘ Year 2

Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liability (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liability (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash Flow  from
Operating Activities

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

0 | Source of finance

Amount (Kenya shillings equivalent)

W[k =

Financial documents

The Tenderer and its parties shall provide copies of financial statements for

Section 111, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parentcompany or group member).

b) beindependently audited or certified in accordance with local legislation.

¢) becomplete, including all notes to the financial statements.

d) correspond toaccounting periods already completed and audited.

Attached are copies of financial statements' for the
Issued by Kenya Rural Roads Authority
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above; and complying with the requirements
55EORMFIN —3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:
Annual Turnover data ( Construction only)

Year Kenya Shillings
[indicate year]

Average Annual Construction Turnover

* See Section 11, Evaluation and Qualification Criteria, Sub-Factor 3.2.

'If the most recent set of financial statements is for a period earlier than 12 months from the date of
Tender, the reason for this should be justified.
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5.59 FORM FIN - 3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as specified in Section I11, Evaluation and Qualification Criteria

Financial Resource
NO Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4

5.7 FORM FIN - 3.4:
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Financial Resource I
NO Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4
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5.8 EORMEXP -41

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Page of

pages

Starting Year | Ending Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract ] Prime ] MemberinJV | ] Management [ Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

If a member in JV or Sub-
contractor specify
participation in total
contractamount

Procuring Entity Name

Address:

Telephone/Fax Number:
E-mail:

Description of the
similarity in with Sub-
Factor 4.2 (a) of Section IlI:
1. Amount

2. Physical size of

required works items

w

. Complexity

4. Methods/Technology

o

Construction rate for
key activities

6. Other Characteristics
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10.1 FORM EXP- 4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name® (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section
[11, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 KeyActivity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract ] Prime [J Member inJV | [] Management [ Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, Number | Total Percentage Actual Quantity
or rate of production, as| Quantity in | participate (ii) Performed (i) x (ii)
applicable) Performed under | the  contract
the contract per year Q)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according with
Sub-Factor 4.2 (b) ofSection
i

2 Activity No. Two3. ............oooeae.
If applicable
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OTHER FORMS

6 EORM OFTENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.
Allitalicized textisto help Tenderer in preparing this form.
Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELFDECLARATION OF TH ETENDERER attached to this Form of Tender.
The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
»  Tenderer's Eligibility- Confidential Business Questionnaire
»  Certificate of Independent Tender Determination
+  Self-Declaration of the Tenderer
Date of this Tender SUbmMISSION...........ccccceviiieiieiieennnn, [insert date (as day, month and year) of Tender
submission]
Request for TeNder NO. ..o [insert identification]
Name and description Of TENUET ..........ccooiiiiieieee s [Insert as per ITT)
Aternative NO. .....ooveiiieee e [insert identification No if this is a Tender for an

alternative]

........................ [insertcomplete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works
andremedy any defects therein for the sum of Kenya Shillings [[Amount in figures]

Kenya Shillings

[amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon
us and maybe accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are
not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:
i) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
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iv)

vii)

viii)

Xi)

xii)

the Procuring Entity’s Country Iinaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with
ITT13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to, and
not controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution
but meet the requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: [insert complete hame of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name Address Reason Amount

xiii)

Xiv)

XV)

XVi)

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or another Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalfengages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xvii) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement

and Asset Disposal, copy available from_(www.ppra.go.ke) during the procurement process and
the execution of any resulting contract.

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any
conflict to interest.
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Notes

b)  Certificate of Independent Tender Determination — to declare that we completed the tender
without colluding with other tenderers.

c)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *... ..o [insert complete name of
person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

e e [insert complete name of person duly authorized to
signthe Tender]
Title of the person signing the TENAEN ..........ccccviieiieiecc e [insert complete title

of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are

shown above] ... Date signed .....cccceeeeeenens [insert date of
signing]dayof................... [insertmonth],... ....cccoeeenen. [insertyear]
Date signed day of ,

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.

Issued by Kenya Rural Roads Authority




A.

Instruction to Tenderer

TENDERER’S ELIGIBILITY-CONFIDENTIALBUSINESS QUESTIONNAIRE

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails
ITEM DESCRIPTION
1 Name of the procuring entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the Country
Tenderer
City
Location
Building
Floor
Postal Address
Name and email of contact person
6 Current Trade License Registration Number
and Expiring date
7 Name, country and full address (postal and
physical addresses, email and telephone
number) of Registration Body Agency
8 Description of Nature of Business
9 Maximum value of business which the
Tenderer handles
10 State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality

Country of Origin Citizenship

C) Partnership, provide the following details.

Names of Partners Nationality Citizenship % shares owned

d)  Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (Equivalent)

Kenya Shillings (Equivalent)
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i) Give details of Directors as follows.

Names of Directors Nationality Citizenship % shares owned
1
2
3
4
5
6
7
8
(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i) Are there any Person/PEISONS IN ......c.civiieieieeiese e se et sre e (Name of Procuring Entity)
who has/have aninterest or relationship inthis firm? Yes/No...............ccooeenen.
If yes, provide details as follows.
Names of person Designation in the Interest or Relationship with Tenderer
Procuring Entity
1
2
3
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ii) Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES

details of

relationship
Tenderer

provide
the
with

Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this Tender
Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who are
directly or indirectly involved in the preparation of the
Tender document or specifications of the

Contract, and/or the Tenderer Evaluation process of
such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or supervision
of the Contract.

Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of

the Contract.

f)

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Title or Designation

(Signature)  (Date)
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B. CERTIFICATEOFINDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2

I have read and | understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the

Tenderer, who:

a)  hasbeenrequestedto submita Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

The Tenderer discloses that [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) rices;

b) Enethods, factors or formulas used to calculate prices;

c) theintentionordecisionto submit, or notto submit, atender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed
pursuant to paragraph (5)(b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

Ly e , 0f Post Office BOX ..ccvvevviieiiiiieiiece e being a resident of
......................................... in the Republicof .................................. do hereby make a
statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director
of

Tender No. KeRRA/.........oooiiiiiiiiiiin, (]
(insert tender name/description) for...........ccccvevviieiiecc s (insert name of the Procuring
entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.

3. THAT what isdeponed to herein above is true to the best of myknowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

Ly Of P.O.BOX .....ceovvvieeieeceeeieecee e e een o0 DEING @ TESIENT
Of in the Republic of ...................... do hereby make a statement as follows: -

1 THAT | am the Chief Executive/Managing Director/Principal  Officer/Director  of
veeeeeneen. (INSErt name of the Company) who is a Bidder in respect of Tender No.
RS UUPURPRPRPRPPR (0] §
.......................... (insert tender name/description) for .................. (Insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of
.............................................................................. (insert name of the Procuring entity)

which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any member of the Board, Management, Staff and/or employees and/or agents of
........................................................................... (insert name of the Procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THATwhat is deponed to herein above is true to the best of myknowledge information and belief.

i) S B A

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L oo eeieeeeeeeeeeeeevesiee et e e e e e e e (person) on behalf of (Name of the Business/
Company/Firm) ..o declare that | have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under
the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized signatory..............coovviniieiienieeieeieieenees SIZM e
POSTHION. ..ttt ——————

Officeaddress .........cooeviiiiiiiiiiinnn, Telephone.......c.oviviiiiiiiceee e
Bl e ettt e

Name of the FIrm/COmPany: ..ottt sbe e et sae s e aeesreenne e e e e s .
DAl L e e
(Company Seal/ Rubber Stamp where applicable)

Witness

N aMIE o SIGN. i
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APPENDIX 1-FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed bythe laws of Kenya.

Requirements

1)
2

3

4

6)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A
fewof the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest inany procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who hasa conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements
of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

f)

i)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

IV) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
anypartyor the propertyof the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspectionand audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulentand collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competingfor the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect”all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will notengage inany corruptor fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to anyexisting contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing
and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessingand examining any
other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making
copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections andsite visits; and obtaining third
party verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall £i// in this Tender Bond Form in accordance with the instructions indicated. ]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointlyand severally, firmlyby these presents.

WHEREAS the Principal has submitted or will submit awritten Tender to the Procuring Entity dated the day
of , 20 , for the supplyof [nameof Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THECONDITION OF THIS OBLIGATION is suchthat if the Principal:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or anyextension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or
(i1) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided byt he Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in

their respective names this day of 20

Principal: CorSpuorreatye Seal
(Signature) (Signature)

(Printed name and title) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:....ccooieiriiee [insert date (as day, month and year) of Tender Submission]

Tender NO. ....ocoveiece e [insert number of tendering process]

T 0 [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the

Purchaser for the period of time of .............ccccccee.ee. (insert months) months starting on the date of tender award
or date of termination, if we are in breach of our obligation(s) under the bid conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,

(i) fail or refuse to execute the Contract, if required, or
(i) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
theearlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty(30)days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be inthe names of all future partners as named in the letter of intent.

Capacity/ title (director or partner or sole proprietor, etC.) ..........coeiiviiiieniiieenen.
NI, o e

Duly authorizedto sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon..........cocoevennns Day of ..o, [Insert date of signing] seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of Currency Amounts payable

Local Currency (KShs)

Provisional sums expressed in local currency [to be entered by the Procuring Entity]

TECHNICAL PROPOSAL
The tender shall complete these sections as a Technical proposal to indicate how he/she intends to

proceed with the works. The Procuring entity will review these Proposals and determine the extent to which
they meet the required standards to complete the works.

Site Organization
[insert Site Organization information]

Method Statement
[insert Method Statement]

Mobilization Schedule
[insert Mobilization Schedule]

Construction Schedule
[insert Construction Schedule]
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PART 2 - WORKS' REQUIREMENTS
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PART Il - WORK REQUIREMENTS

SECTION YV - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be

annexed in a separate booklet.

SECTION VI - SPECIFICATIONS

CONTENTS:

SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS.....cccctitiuieinrrniereenenecasasacnnes

A-3

STANDARD SPECIFICATION. ...ttt e e
A-3

SECTION 01 PRELIMINARY AND GENERAL ITEMS.........ccoovvviiiiann.

01-40-001 Mobilization, Establishment and Demobilization from Site......... A-4

01-40-002 Clearance 0N Completion...........ooviieirereriiiiieiie e,

01-40-006 Traffic Control.........oouini e

01-40-007 DrinKiNg Water. ... ....oooii i

SECTION 04: ROADSIDE CLEARANCE.........iuiiiiiiiiie e,

04-50-002 Grass Cutting (Manual)..........coooiviiriiiiiiie e,

A-5

04-50-003 Bush Clearing - Heavy.....c.c.oiiriiiiiii e

A-6

04-50-004 Bush Clearing - Light.........ccoiiiiiiiii e

A-6

04-50-008 Clearing of Obstructions. ..........oviiiiriiiiii e

A-6

04-50-005 Pruning Tree Branches............cooouiiiiiiiii e,

SECTION 05: EARTHWORKS. ..ot

05-70-001 GrASSING .ttt et e e

A-7

SECTION 08: CULVERT AND DRAINAGE WORKS.........otiiiiiieeieieieieaeienenn.

08-50-002 Ditch Cleaning (Manual)............cooveiiiiiiii e,

A-8

08-60-001/2/3/4/5 Culvert Cleaning (Partially blocked).............coooviviiiiiiiiiin.. A-9

08-60-001 300 MM I8ttt

A-9

08-60-002 A50 MM Q8. 1. e

A-9

08-60-003 B00 MM 8. .. e e

A-9

08-60-004 900 MM QI8+ttt e

A-9

08-60-005 1200 MM I8 e

A-9

08-60-006/7/8/9/10 Desilting Culverts/Structures inlet/outlets (Fully blocked).............. A-10

08-60-006 300 MM QI8 .t
A-10

08-60-007 A50 MM QI8 1.
A-10

08-60-008 BO0 MM I8ttt
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A-4
A-4

A-5

A-6
A-7



A-10

08-60-009 900 MM I, ..ttt e

A-10
08-60-010 1200MM QI8 .ttt

A-10
08-70-001 Headwall Repair Masonry.........c.cc.oovvriineiiiiiiiiiieeieeeeeeeane A-10
08-70-002 Headwall Repair - Concrete.........o.oovvviiiiiiiiiiiiiiiiiieceieen, A-11
08-70-008 Scour Check Repair -masonry ..........ccoeviiiiiiiiiiiiiiieeienenen. A-11
08-70-009 Scour Check Repair - wooden............coovviiiiiiiiiiiiieeeiene A-11
08-70-010 Scour Check Repair - concrete........oovvviieeiiiiiiiiiiiiiieeenenen, A-11
08-70-011 Stone Pitching Repair...........coooiiiiii e

A-11
08-80-004 Drift Maintenance - desilting.............cocoeiiiiiiiiiiieeee e A-12
08-80-005 Drift Repairs - CONCIete. . .....ovviviieitii e,

A-13
SECTION 10: CARRIAGEWAY REPAIR WORKS........ccooiiiiiiiiiiiieieieeeen, A-13
10-50-006 Light Manual Reshaping (Potholes, Ruts and Gullies.................... A-13
10-50-009 Light Manual Reshaping (Grub edge and Reshape carriageway... A-14
SECTION 11: SHOULDER MAINTENANCE AND REPAIR............ccccvvivennann.
A-16
11-50-001 Shoulder Grading............cooiviiiiii
A-16
SECTION 15: PAVED CARRIAGEWAY MAINTENANCE..........cccoviiiiiennnnn. A-17
15-50-001 Pothole Patching - hot mix............coooiiiiiiii e,

A-17
15-50-002 Pothole Patching - cold mixX...........cocoiiiiiiiiiic e

A-17
15-50-004 RO EAQE REPAIIS. .. .uvvtieiiii e

A-18
15-60-001 Spot Sealing — (Fine Cracks).........c.ovvviririniiiiiiieeicieeea,

A-18
15-60-002 Crack Sealing. ...........ouiiuiui i

A-19
15-80-001/005  BaSE REPAIIS. .. .uuvieitinitinit et et et e et e e e ae e aeas

A-19
SECTION 17: BRIDGE MAINTENANCE......c.iiiiiiii e A-22
17-50-001 Cleaningand Clearing DecK. ........c.oiiiiiiiiiiiii i,

A-22
17-50-002 Cleaning and Clearing — Riverbed.............cccooiiiiiiiiiiiiiiiinns A-22
SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE...................... A-23
20-50-001 Traffic SigN Maintenance. ...........co.ovviriiiiriiiiiiii e A-23
20-50-003 Guardrail Repair........c.ouiiiiiiii i
A-24
20-50-004 Marker Posts Replacement..........o.ovveiiriiiiiiiiiiiieieeieieeeieeae, A-24
20-50-006 Sign Cleaning and Repairing............ccoooviiiiiiniiiiiiiiiiiieieeeennnn, A-24
SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN............. A-25
25-50-001 HIV/AIDS Awareness Campaign...........oooueuiveinieearieanianananeanann, A-25
25-50-002 Aids Prevention Campaign...........o.eeveriiniiiireiiniteieeeeeeeaan, A-25
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS
Standard Specification

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be synonymous with
“Employer’s duly authorised Representative” as referred to in the Conditions of Contract.

SECTION 01 : PRELIMINARY AND GENERAL ITEMS

Scope:

This section refers to those items that are needed at the start and end of the works or are provisional items applicable
for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out the required
works.

The Contractor shall ensure that all possible means of protection are given to the staff at all times. Such protection
shall include provision of high visibility clothing or vests for the workforce, in potentially dangerous locations. The
Contractor shall also maintain first aid kits with items included on the advice of the local Medical Officer, or as
directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the costs in the other rates for other
measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from the site, and
the Site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been satisfactorily
carried out.

01-40-006 Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned well in
advance so that all traffic is well and safely accommodated for the duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in positions where they are
visible to road users.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic Control is in
place
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01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work locations,
for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies have been
provided.

SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes items such as bush clearing,
pruning of tree branches, grass cutting, and removal of litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than 200mm
measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as instructed by
the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains and inlets and outlet
drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such as signs
and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the operation.
Measurement:  m?

The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the
work.

04-50-003 Bush Clearing - heavy
04-50-004 Bush Clearing - light
04-50-005 Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their root systems, In addition, the

Engineer may order the trimming of branches of large trees to improve visibility. The width limits shall be as
instructed by the Engineer.
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The cut material shall be collected into heaps away from the side drains and where it shall not block or interfere with
visibility.

The burning of cut bush and removed trees or branches shall not be allowed.
Work Method
The contractor shall use Labour to carry out this item of work

Quality Control
The width for bush clearing shall be measured at 50-m intervals and shall be free of trees or bushes.

Measurement Unit: m?
The measurement shall be the area cleared according to the specified widths and measured length of clearance.

Payment

The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required to carry out the
work.

04-50-008:  Clearing of Obstructions

This activity shall involve the following tasks:-

Inspection of the road section(s) regularly

Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from the road,
side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures and the safe
disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the Engineer.
Liaison with the Police may be necessary.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The road section shall be free of any obstruction.

Measurement Unit: Provisional Sum

The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.

Payment

The unit rate shall be the full compensation for the provision of labour, tools and incidental costs necessary to carry
out the tasks.
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SECTION 05: EARTHWORKS
05-70- 001:  Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and side slopes
by filling with suitable soils and compacting using appropriate tamping tools as instructed by the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for and
water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control
The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of +/ - 100mm.
The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m2
The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry out the
work.

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of the side
drains, mitre drains, catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002 Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted
Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as directed by
theEngineer.

Work Method
The Contractor shall use Labour to carry out this item of work

Quality Control
Appropriate drain templates shall be used to check and control the dimensions of the drains.
The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit; m

The measurement shall be the length of drain desilted or cleaned to the specified cross-section.

Issued by Kenya Rural Roads Authority



Payment
The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out the work.
Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-section and
left in a free-draining condition. Suitable material may be used to fill depressions and potholes on the carriageway.
All debris and other unsuitable material removed from the side drains shall be disposed of well clear of the drainage
system in approved spoil dumps where it will not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control

Appropriate drain templates shall be used to check and control the dimensions of the drains.
The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m3
The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-section.

Payment
The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.
08- 60 - 001/2/3/4/5: Culverts Cleaning (Partially blocked)

08 -60-001 300mm dia;

08-60-002 450mm dia;

08 -60-003 600mm dia;

08-60-004 900mm dia;

08 -60-005 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the Engineer.
This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.

MeasurementUnit: m

The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment
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The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 -60-006 300mm dia;

08 -60-007 450mm dia;

08 -60-008 600mm dia;

08 -60-009 900mm dia;

08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet structures, and
the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure free passage of water at all
times. The debris shall be deposited in approved spoil dumps as directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be not less
than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the Engineer.
This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.

Quality Control
The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

MeasurementUnit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work.
08- 70- 001:  Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-secured or
replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work
Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry out the
work.
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08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet concrete aprons.
Concrete walls shall be inspected and repair works carried out as instructed by the Engineer to include breaking out
and replacement of damaged concrete with similar material, and the rendering of open texture areas with cement
mortar 1:4. Broken wall sections shall be re-built in 20/20 (1:2:4) concrete within formwork erected on the correct
lines and levels in accordance with the Standard Drawings. Areas of new concrete and mortar shall be protected
from direct sunlight and kept moist for 3 days.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out the work.
08 -70-008:  Scour Check Repair - masonry

08 -70-009:  Scour Check Repair - wooden

08-70- 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The construction details
shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original lines,
levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control

The sizes of the stakes and stones used shall be as the original construction.

The shape of the scour check shall be checked using the scour check template.

Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for carrying out
the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The stone
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pitching shall be inspected and repairs carried out as directed by the Engineer, including the replacement and re-
bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out of weepholes, as required. All
work shall be to the lines and levels of the original construction with new stonework and mortar being flush with the
adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?

The measurement shall be the net surface area of the repairs.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry out the
work.

08- 80- 004 Drift Maintenance — desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris shall be
deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length , width and
measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting back
damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall be
cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed. The new
concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding materials. The
surface of the repair shall be protected from direct sunlight and kept moist for 3 days. Concrete shall be Class 20/20
unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?
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The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to carry out the
work.

SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)

Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as pothole
patching, and reshaping of the carriageway, using labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)

Description:

This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully until firm ground
is reached, and filling with approved material and ensuring that the area is free draining.

For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm above the
surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this work

Quality Control
e The quality of fill material shall be approved by the Engineer
e The minimum compaction to be applied shall be such that no rammer imprint on the surface shall be seen.

Measurement Unit: m?3
The measurement shall be total volume of materials used for the repairs.

Payment

The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary to carry out
the work.

10- 50- 009:  Light Manual Reshaping (Grub edge and Reshape Carriageway)

Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and reshaping of
the camber of the road to the original standard and shape. No grass shall be grubbed from the shoulders, but it shall
be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where additional suitable

material is required to reinstate the camber to the required shape, this material shall be obtained from approved
sources nearest to the final deposition area.
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Work Method

The Contractor shall apply Labour methods to carry out this item.
Quality Control

The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of +50mm or
-20mm

The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +/- 1%

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out the work.

SECTION 11: SHOULDER MAINTENANCE AND REPAIR
11-50-001: Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road using either a
Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway. Suitable material
from the front slope of the side drain shall be bladed and spread on the shoulders (and, if appropriate the
carriageway), unless otherwise directed by the Engineer, and the shoulders re-formed to the cross-section
dimensions, as shown in Table 10.2. Compaction shall be achieved with the wheels of the equipment used, or by
other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway width Overall width to front
of Ditches

A/B/C + Secondary Roads 6.0m 84m

D/E + Minor Roads 54 m 7.8m

RAR Roads 45m 6.5m

Minor/RAR roads with insufficient 35m 55m

widths or Temporary

Work Method

The Contractor shall use Equipment to carry out this item.

Measurement Unit: km

The measurement shall be the length of shoulder reformed.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for carrying out
the work.

SECTION 15: PAVED CARRIAGEWAY MAINTENANCE

15-50-001: Pothole Patching - hot mix

15-50-002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where there is no
evidence of base failure. Potholes shall be defined as local failures usually round or oval in shape covering less than
4.0 sq. m and less than 200mm in depth. Repair of larger areas shall be defined as surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back to sound road
material. The hole shall extend to the bottom of the base layer, and the sides shall be cut to form a vertical face. All

Issued by Kenya Rural Roads Authority



unsuitable material shall be removed and deposited away from the road to the approval of the Engineer.

A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom of the
prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and compacted in two or
more layers of regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried out using a
pedestrian vibrating roller, plate compactor or hand rammer as appropriate until the surface is level, with the
surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.

Premix proportions shall be as follows:

Sand 38%
- 6.7mm aggregate 57%
Bitumen emulsion 5% (bitumen content 60-65%)

Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The quality of the repair material shall be to the approval of the Engineer.

The patch shall be checked using a straight edge and shall be flush with other parts of the carriageway

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit: m3
The unit of measurement shall be the volume of material used in the repair.
Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and incidental
costs required to carry out the work.

15-50-004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of pavement layers and
the shoulders.

All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and thoroughly
compacted, in similar materials to the existing pavement. The pavement shall be similarly rebuilt against sound
material of the existing pavement, and thoroughly compacted. The top of the compacted fill shall be between 30mm
to 50mm below the estimated new surface level.

A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the new edge. The
trench shall be swept clean of all loose material and primed with bitumen emulsion.

A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness, finishing flush
with the existing surface and maintaining the cross fall. The repaired edge shall be finished off by sheet patching
with a light sand layer to absorb surplus bitumen.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The edge repair shall be checked using straight edge to be flush with other parts of the carriageway

Compaction of the edge repair shall be such that no imprint of the compaction equipment is visible.

Measurement Unit: m?
The measurement shall be the area of the repair including the bituminous edge and shoulder.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs required to carry
out the work.

15-60-001  Spot Sealing - (Fine cracks)

This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The area to be
sealed shall be marked in chalk and be clean and dry. The bituminous binder shall be as specified by the Engineer
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and shall be applied with a spray lance or other approved method. Distribution rates shall be 1.5kg/m? for bitumen
emulsion.

Coarse sand, up to 5mm, shall then be spread over the whole surface.

Crack sealing shall be carried out during the warm and dry weather.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The quality of the repair work shall be to the approval of the Engineer.

The area of spot sealing shall be checked to be free of cracks.

Measurement  Unit: m?
The measurement for this item will be the area of fine cracks repaired.
Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental costs required to
carry out the work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a surface
dressed or bituminous carriageway or shoulder.

The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot cut back
bitumen.

The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the nozzle or spout
held close to the road surface, keeping the width of the spread as narrow as possible. Coarse sand, up to 5mm, or
crusher dust shall be spread over the strip of the binder.

All crack sealing shall be carried out during the warm and dry weather.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The sealing shall be carried out to the satisfaction of the Engineer.

The area of sealing shall be checked to be free of cracks.
Measurement Unit: m

The measurement shall be the length of cracks sealed.
Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to carry out the
work.

15-80 - 001 to 005 Base repairs

This activity involves the repair of localised failures of the pavement layers, including the removal of the deformed
areas and reconstructing the pavement and surfacing layers including treatment of the bottom of the excavation prior
to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut back to
sound road material. The sides shall be dressed so that they are at 60° to the horizontal, and the bottom of the hole
shall be compacted to a density of 93 % AASHTO T180. All unsuitable material shall be removed and deposited
away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all vertical surfaces and
on the bottom of the prepared hole.

The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat gravel, according to
the original base material, and shall be compacted in layers as directed by the Engineer.

15-80-01 : Graded Crushed Stone

“Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the specified envelope.
The stone class shall be given in the special Specifications or as directed by the Engineer.

Work Method

The Contractor shall use Labour and Equipment to carry out this item of work.

Quality Control
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The repair shall be carried out to the approval of the Engineer.

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway laterally and
longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit m3

The measurement shall be the volume of graded crushed stone compacted in the repair measured in-site.
Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment and
incidental costs, required to carry out the work.

15-80-02 : Dense Bitumen Macadam
Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and penetration grade
bitumen, as specified for road-base material.

Work method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The repair shall be carried out to the approval of the Engineer

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway laterally and
longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit: m?3

The measurement shall be the volume of dense bitumen macadam compacted on the road measured in- situ.
Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment, and
incidental costs required to carry out the work.

15-80-005: Neat Gravel

“Gravel “ includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey sands,
decomposed rock, crushed rock or a combination of any of these materials.

Work method

The Contractor shall use Labour and Equipment to carry out this item of work

Quality Control

The repair shall be carried out to the approval of the Engineer.

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway laterally and
longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment shall be visible.

Measurement Unit: m3

The measurement shall be the volume of gravel compacted on the road measured in-situ.

Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools, equipment, and
incidental costs required to carry out the work.

SECTION 17: BRIDGE MAINTENANCE
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17-50-001: Cleaning and Clearing - Deck

17-50-002: Cleaning and Clearing - Riverbed

Description

This activity involves the following tasks,

Blooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of the same from site
Removal of all dirt and stones lodged between deck planking

Clearance of weep holes of dirt and debris

Removal of all dirt and debris in joints between beams and abutments or any point under bridge

Removal of debris lodged at pier and abutments or any point under the bridge

Removal of trees and bushes growing under the bridge and directly upstream and downstream and disposing the
material away from the bridge and stream

Cleaning of any signs or reflectors on or at the bridge.

Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical solutions against
wood destroying insects.

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control
The bridge deck shall be checked to be clean and free of dirt and debris

The passage below the deck shall be checked to be free of obstructions

Measurement Unit: Provisional Sum
The measurement of work shall be on a Dayworks basis.
Payment

Payment shall be made for the labour and material instructed by the Engineer to be used on the work.
SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE

20-50- 001:  Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean, properly
aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other fixings and the
tightening of the same. The maintenance shall also extend to securing any loose posts by the re-compacting or
removal of any unsuitable material surrounding the posts, importing and compacting of suitable material to render
the post secure.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The signs shall be clean and in vertical position

The fixings shall be hand checked to be tight
Measurement Unit: No.

The measurement shall be number of signs maintained.
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Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry out the
work.

20-50- 003:  Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned, vertical and
secure condition. The repair shall include securing any loose posts by re-compaction or removal of any unsuitable
material surrounding the post, importing and compaction of suitable materials to render the posts secure, and the re-
fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.
Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position

The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry out the
work.

20- 50- 004:  Marker Posts Replacement

This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple excavation
and backfilled with soil. The depth of the excavation shall be determined on the site, depending on the size and shape
of the marker stone or post.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The posts shall be vertical and firmly bedded to the approval of the Engineer

Measurement Unit: No
The measurement shall be in number of marker posts.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required to carry
out the work.

20-50-006: Sign cleaning and repainting

This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign supporting
structures, rear panels of signs, kilometre posts and culvert markers. Surfaces to be painted shall be clean, dry and
free from loose material.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The cleaning and painting shall be carried out to the approval of the Engineer

Measurement Unit: No

The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted.

Payment

The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to carry out the
work.

SECTION 25:  HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

Scope:

This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-01 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers for the duration of the
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Contract.
As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented by workers
employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or other
approved size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer.
Aids awareness shall also be included in the orientation process of all workers employed on the Contract.
Measurement Unit: month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material required for the provision of the item.
25-50-02 AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration of the
Contract.

As part of the campaign the Contractor shall make condoms available to the workers. The condoms shall be
supplied by the Employer through the Engineer.

Measurement Unit: month
The measurement shall be the calendar month measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material including the distribution of
condoms, required for the provision of the item.
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SECTION OF CONCRETE SCOUR CHECIK

RACKSLOME
~4— anly

TIOTS

BACKSLOTE

AdOTS

CARRIAGEWAY

PLAN OF TIRAIN WITH SCOUR CHECK

NOTR

L.Pimensions in mm

o Sizes in mm Excav Cnnerete| Apron
_‘m. D= (m3) [m3) stone
Scction pitching

(3}

Length |[Width] Depth
A 2400 100 550 0.13 .15 0.18
(L] 2000 100 500 | 0.10 0.09 0.14

-4
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TYPE Z(LNTRY ONLY} TYPLE AENTRY AND EXIT ON
ACCESRS)

) §

NOTE

1. The cimle numbers specify the shape and function and the code letter denotes the materialz
A =Concrete block

5] =Sionu masnnry

AH HAl.ﬁ.-.-nﬂ.unG

C-i0
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SECTION A-A

![[|I|WI{I‘I|;EI‘I !‘-d“'li}“

B-B

SECTION

02 LA 0y
Munstary, Coacrete 20/28 (£:2:4) ur _vﬂ.rinﬁln i
conerete block wingwalls & headwalls l““" 40 ]
|
1540 Conerate (1:3:6) j .........
H S —
E || I ) T
e A 151204
| S i Conerete 10/20 [1:2:4) 4' |~
PLAN
—B_I PII'E DIAMETER TYIE A and C
INM CONCRETE BLt
450 600
i DIMENSION UNIT] X
i - a FOUNDATION m| 84¢| 020
..‘.., b FOUNDATION ™| 03[ 030
¢ FOUNDATION m| 220 135
£ D ¢ 9 d  4PRON m| 00| tOo
R ¢ APRON m| 120 | 00
\—A— ﬂ 010 020
£ , : ;
. 7 ¥ I WallL m
C B WALL 030 [ 03
CULVERT TYPES ! WALL m| #20 [ n2w
::SECTION Mo, of pipes ko APRON m| 105 LU
Ak m MATEMIAEL REQUIREMENT
4,50 6 FOUNDATION
{eonerete) mi| 030 932
53 X HEAI/WINGWALLS
{ConveteiMasonry)  md| 0421 D49
lenerete) m3| 033 D36
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SECTION A-A

R

|lt|I|E;I|IJI|I|I|E

Sldu drain
Jevel

Masmry,
ennerge
Bk or
020
conereie( i

Elnpes

020
vimerete{]:24)

1520
congrete(l Bid}

side deain

Pitetiing | -

A,

e

Pitcllog (u
slopes

.24

T
Variable!Min 0.4

Pitchiag to

alopes
L=

T T

1

Sdeue
I'liching tn f
ilopies

SLCTION B-B

I

o
! [
1 < 1
BIMENEIGNS AND MATERIAL REQUIREMENTS
TYPEACONCRETE (TY
PIFE DMAMETLER BLOCKS M
IN (M)
450 00 900§ 4%
DIMENSION UNIT
U FOUNDATION moA307 030 030 04
B FOUNDATION m | B30 030 30| 0S5
& [QUNDATION mo L LK LdE | 12
d  AFRON m (990 000 v90| 1.0
¢ APRON m Q0| 020 g2 02
r DRAPINLET m | 4l | 060 | 0.60) 0.8
B DROPINLET W 103G G40 | B60] 03
k DROUPINLET m ) | 080 L1904
i DROP INLET w030 gz nzofnd
L DROPINLET L | 320 | (5] 12
| DRDPINLET ob |am |10 | too] 10
m DROP INLET w3030 | B30} 0]
MATERIAL REQYUIREMENT
FOUNDATIGN
{euncrite) m} | 047 ULA? 051 @5
HEADMTIGWALLS
{CinreteMnsoney) ud | 056 07 LIS 12
APRON {weercly) m3 | 124 4 430 02
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SECTION A-A SECTION B-B G

R
|i| k i

lq... :
T WT
_!_ T . Variuble XN
ranym .40

' I 120m
!

v Vel ein 040

- . Mavnary or 15720 T =
Conerate bloek ar i
WA Concrete T Conerete {I:36)
(l:14) \
{ At )
18120 Conerele D :
[(BE} A= 13/20 ¢ca
& dling
o

mp Bbom ‘
—l H DOMENSIONS AND MATERIAL REQUIREME
¢ ] 1 PIPE DIAMETER TYPE Amnd €C01
N BLOCKS
¢ F T
PIMENSHIN URIT

FOENBATION wo{ LS (K}

B FOUNDATION L LR
¢ FOUNDATION moiL5 L7

4 ArRo¥ m oo | B
¢ APRON & {00 i
[ NEADWALL m U |
B NEADWALL o ins | es

b HEADWALL m iz | e

HEAUWALL LU ] Bt

b fEADWALL mons s
| FOUNBATION wo|63n j 050

Sidedrain
Cirudient max 10%
e

FOUNDATIAN n | DSt .5

1 [IEADWALL mo(UE s

g FOUNDATION m | L5 bl
MATERIAL REQUIREMENT

FOUNDATION .
{coneraip) i b
HEAIWINGWALLS -
{ConreeMasnary} UL
APRON

{enereie} 158 (L)
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SECTION A-A

SECTION B-B

i|1’|g|||l|n||llt|g||l

L L

Musonry

' 020

o {Variahle min D40

Masonryo |

W@

15120 Conerete
{1:3:06)

DIMENSIONS AND

FIPE DIAMETER
)

DIMENSION

1 FOUNDATICON
b FOUNDATION
FOUNDATION

e d APRON
| ) e APRON

0 [ HEADWALL

- F  HEADWALL
- It HEADWALL

1 Hpapwawl
m FOUNDATIOl

YATERTAL RFO
o FOUNDATIG
{eaticrele)
HEADMWING?

tConreteiIaso
AFRON
feouerely)
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SECTION A-A SECTION B-B

d i
BENEERERREE RN et L
20m ;
| T
] Vuriable nin 0.40
Varjable min 0.40 —
. N
: ; T
! iy v =
L L ! LY
- | - o Ce
1500 Camariie 1+hF} ! DIMERSIONS AND MATERIAL REQUIREMENTS
TYPE A
PIPE { CONCRETE ALOCKS}
TAMELER PR TR
IN[M)
DIMENSION URIT
* FOUNDATION o [0 | 0ae
t FOUNDATION molea s
& APRON mo |1 149
4 ArRON mo | .60
t  APION m 0.4 [ AL
A
T WINGWALLS m |0 .20
E WINGWALLS m 046 110
b HEADWALLS w | g e
! HEADWALLS n 24 0
k' HEADWALLS nobos | e
1 ICADYALLS B Jom [
MATERIAL REQUIREMENT
TOUNDATION
(erncrele Laiglae} LAY n.2:
HEADWINGWALLS
{Conrete!Masonry 38 uz
APRDN
[coerete} [1%5] 014
o
w
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b 1 _
h
: ﬁ
e e e B
_ c | h c _
| q _ _
Diameter 450 600 204 450 600 o
) {mm} () {mm)} (mam) () {mm}
a 015 0.zn 0.2 .15 [ [3-L1] 0.20
b 0.10 0.15 nAas 0.10 0.15 .15
c .86 .12 T8 .86 1.12 1.48
d .56 n.y2 1.08 0.56 D72 1.08
L] 0.14 .18 Q.27 .28 0.36 0.54
f(min} n.34 0.45 0.68 .34 0.45 0.68
24 _ = . = - -
h 0.24 0.33 0.4z 0.38 0.51 0.69
i - _ 2 - _ _
Concrete Yeolume in {m3/m) Yolmme in (m3/m)
Class 15/20 024 | 024 | 024 02y | 037 | 056

Application

-Fair subgrade condition
~Overfill > 75% of the pipe
diameter

~-Seasonal water flow only

-I'air to poer subgrade coandition
~Owverfill = 754% af the pipe
diameter

~Secasanal water {low only

Remarks

Material for bacld/overfill shall
be
upproved by the Engineer

Material for baclo'vverfill shall
he
appruved by the Engineer

C-16

Issued by Kenya Rural Roads Authority



h In
" _
I I ]
l _ w |
C
_ ¢ _ , _
Dizmeter 450 G0N 060 4513 GO0 oD
(D) (mm) () (mam) (om) {mmn) {mm)
a 0.15 0.20 0.20 t15 1120 .24
b 0.10 0.15 .15 .50 @15 015
c n.86 1.12 1.48 0.86 1.12 1.48
d 056 072 1.08 0.56 0.72 1.08
© 042 .54 0.81 0.46 0.52 0.78
f(min) 0.23 0.3 G.45 015 n.1s 0.5
] - - - 0.15 15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - " 0.28 0.35 n.4s
Crnucrete ¥olume in (m3/m) Volume in fm3/m)

Class 15/20 026 | 047 | 0.71 037 | 061 | 082
Application | -Fuir subgrade condition ~-Fair to pooer sahgrade candition
-Qverfill > 75% of the pipe -Overfill > 75'%% of the pipe
dinmeter dinmeier
-Seasonu) waler flow only -Secasonal water flow only
Remurks Material fur back/overfll shall Material for baciv/overfill shall

be

approved by the Logineer

be

approved by the lingincer
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Side drain

%

1200 |60

Carringewny _ _ « Stonces ta be ladd in interlaclong
pattern

150mm Gromfed Stone Pitching
(Ceowment mortar 1:4}

Stoou masimry (ncs
on four sides of structore

SECTION X-X (200*300mn)

DUANTITIES TABLLE
DIMENSONS Exenvation(m3) Srone masonry | ESThiun
Cross section (m3) Grouivd stone

A B C o[ E pitching(m3)
4000 | 1800| 600 | 1800] 42400 7.5 130 21,75

A
G000} 180U | 6uy | 1800[420D 10,00 1.60 an.1s
<4000) 1400] 408 Fwaaw aniil 7.0 L2} 18.30

B
6000| 1400 €00 _wiu%: 9.00 1.50 25.30
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SECTIONB-E

| 2M0m
|
PLAR Flow Direction
e A iadcerposls
|
3 2
t -
B TETT T — =T
o i — g ; TR
AdF 'Cﬁgj’?“)“ﬁ% Bl concaw
S
uuhions ar stonc musunry/
N Sm-Tat |

Matersul : Al concrete Class 20020 (12:4)

i
Concrete wall : 10ar

i

Y Conerete slab: 24m’ or sione masoary

3 Conerete log: & or slone masoary o

4 Gabious ! marress rock fill: 43 ar stane masozry I

5 {ebions /mathess: 3o ;

6 Morker posts - precast concrete: 4 1o, abrang ” /’! ¥

T Excavation {slab +tozs + gebions) 34.2m’ ot Slene V4 fﬂ
masonry £

concrzle wall~1 0000

Issued by Kenya Rural Roads Authority



[}y ]

Grilignt Ma:

SECTION A-A
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larze rocks surrolmnd.
175600 230606 250600175
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i I [
— B < DN 900(3.60) 800 -
TDN GUD(2.65)
PLAN
200 *400 decp
eI T m oo oo cenerele toe
’rff_,_,ff" Concrete apron Flow direction -—~—-___,h___“m__
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marker posts {pracast

conerele) lm*0.4%0.3m

o ——
I:th'?"'“_

S ™ enmpacted gt

§
; 14
i I
! I
||
1 H
1 ||
! ||
1 !
[
} |1
\ i
‘ |
[
|

T3 |

| Jigmm

Issued by Kenya Rural Roads Authority

.

Nat
Sme
Fim
dire
Din
incr

All

1,00

5.4




%

ey

4. LARGE STONES WEDRGED WITH SMATLLER ONES THEN BRLINDED
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= m_.-_:_..lllm m
= | Zmm = I
= =
i wall : =
= thickness m
L
e SN R TR SR A | [y Bl AN e i e P R e P e Lt SO R ey uvxu.u.,., o e e e e e e A \M... R N TRy
= -~
] Tl
. T Tl Comerete
450 class 1520
2 - {1:3:6)
GO0 16mn sieel har anchor
F - welded across at bottom
of post
o Roaed sign
RN T
S vy 0.6 Edge of road
Y g
N - Road centre -
R Line
KEY
BLACK| WTE RED

1. The type of sign required and feir lacation shall be as shown ne the Basd Plan or a3 divected by the Enginecr.
2.5igu plate to he 2Zmm. thick mild steel plate

3. 8izn post Lo be S0mirn xing clamps/braclcets.

4. 8ige plate 1o he fixed o steel Lebe by $ Nas MI0 bolts and S0mm fixing clamps/Bracicets.

S.8ign painis shall be refleclive.

6. The sign plate and pust shall be treated by applying twa coats of leud red oxide painl hefore applying a priming and
iwn Mnish coats al approved paints. Palnts used shall have a hard, durabie and glossy finish.

h o C-22
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U WHITE

BLACK

MNOTES

1. The wording of thc project sign hoard and the location to be as directed by the Engineer.

2. Materials to be usced for fabrication of signboard shall be pressure impregnated treated sofbwood timber
3. Wurding board posts {o be attached to the posts with gnlvanised nails

4. Project board posts and struts to be embedded in concrete clnss 20/20(1:2:4)

C-23
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SECTION VII-BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
preparedefficientlyand accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out
in different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple
and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism
of rates quoted by the Tenderers, the Day work Schedule should normallycomprise the following:

a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paidfor work executed onaday work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request
periodic supplementary approvals as the future need arises. Where such provisional sums or
contingency allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. A separate procurement procedure is normally carried out
by the Procuring Entity to select such specialized contractors. To provide an element of competition
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the
successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each
related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to
quote asum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity
or the person drafting the tendering document. They should not be included in the final tendering
document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminaryitems

c)  Workltems

C) Day work Schedule; and

d)  Provisional items

e)  Summary.

The Summary to the Bills of Quantities will take this formor some other formbut includingthese items.
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10.

SECTION V - BILLS OF QUANTITIES
PREAMBLE TO BILL OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the

Instructions to Bidders, Conditions of Contract Parts | and I, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and in no
way modifies or supersedes the detailed descriptions given in the conditions of Contract and Specifications for
the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be
carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no
guarantee to the Contractor that he will be required to carry out all the quantities of work indicated under any
one particular item or group of items in the Bill of Quantities. The basis of payment shall be the Contractor's

rates and the quantities of work actually done in fulfilment of his obligation under the Contract.
Payments will be made on completed milestones

Payments for emergency and/or instructed works will be paid as and when they occur using submitted rates

and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the

Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of items
that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or “included” rates
or “lump-sum” discounts will be accepted. The rates for various items should include discounts if any. Bidders

who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part at the

discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided under
the Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing,
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general
risks, liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water,
use and replenishment of all consumables, including those required under the contract by the Engineer and his
staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance
with the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or
additional thickness necessary to obtain the minimum finished thickness or dimensions required in this
Contract. Any work performed in excess or the requirements of the plans and specifications will not be paid

for, unless ordered in writing by the Engineer.
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BILLS OF QUANTITIES
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Road

Lolduga-Koilot-Mogobich(Koilot-

Code EB8026(T2613) Section Name Mogobich)
Package: KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-092
Contractor 0
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 overheads/Preliminaries Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
01-50-016 | Materials Investigation &Testing KS 1 LB-MB
Provide and erect publicity signs as directed
01-80-016 | by the Engineer NO. 2 LB-MB
Allow a prime cost sum for the REs PC
01-80-026 | miscellaneous account SUM 1| 200,000.00 | 200,000.00 | LB-MB

Total Carried Forward to Summary:

Page 127 of 157




Road Lolduga-Koilot-Mogobich (Koilot-
Code E8026(T2613) Section Name Mogobich)
Package: KERRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-092
Contractor 0
Bill of Quantities Page: 2
Bill No.8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount
Iltem No. Description Units | Quantity | Rate(Ksh) | KSh Technology
08-60-003 | Culvert Cleaning- Partially blocked - 600mm MT 21 LB

Total Carried Forward to Summary:

Page 128 of 157




Road
Code E8026(T2613)

Section Name
Package: KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-092

Lolduga-Koilot-Mogobich (Koilot-

Mogobich)

Contractor
Bill of Quantities Page: 3
Bill No.10 | GRADING AND GRAVELLING WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
Heavy grading without watering or compaction
10-50-001 | instructed by the Engineer M2 42000 MB
Provide gravel wearing course-excavation, free
haul, spread, water and compact gravel to
10-60-001 | specifications M3 3172 MB

Total Carried Forward to Summary:

Page 129 of 157




Road Lolduga-Koilot-Mogobich(Koilot-
Code E8026(T2613) Section Name Mogobich)
Package: KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by Minister/2-34-22|23-092
Contractor 0
Bill of Quantities Page: 4
Bill No.22 | DAYWORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
22-63-009 | Crawler Tractor (e.g. D6) : 140 - 160 HP EH 100 LB-MB

Total Carried Forward to Summary:

Page 130 of 157




RoadCode
Structure:

E8026(T2613)

Package: KeRRA/008/39/NDI/NHILLS/E8026/10% RMLF by
Minister/2-34-22|23-092

Contractor

Section Name
Lolduga-Koilot-Mogobich
(Koilot-Mogobich)

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

General: Office administration and
overheads/Preliminaries

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

22

DAYWORKS

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender

Page 131 of 157




PART 11l - CONDITIONS OF CONTRACT AND CONTRACT FORMS
SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions
Boldface type is used to identify defined terms.

a)

b)

p)

q)

)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedyingof anydefects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes inthe first instance, as provided forin GCC 23.

Bill of Quantities means thepriced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the partywhose Bid to carry out the Works has been accepted bythe Procuring Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjustedinaccordance withthe Contract.

Daysare calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, inadditionto payments for associated Materials and Plant.

ADefectisanypart of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalso the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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“In writing™ or “written” means hand-written, type-written, printed or electronically made, and resulting
inapermanent record;

The Initial Contract Price isthe Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materialsare all supplies, including consumables, used by the Contractor for incorporation inthe Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site isthe area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved bythe Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession
Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

2. Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also
include the plural and words indicating the plural also include the singular. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined. The Project Manager
shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
€)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities’, and

Any other document listed in the SCC as forming part of the Contract.

*In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3.

10.

Language and Law
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a)  asamatterof law or official regulations, Kenya prohibits commercial relations with that country; or

b)  byan act of compliance with a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the
Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A
notice shall be effective onlywhen itis delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without
the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modifythe Schedule of Other Contractors, and shall notify the Contractor of anysuch modification.

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no
further connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be

determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be
removed inaccordance with Clause 9.2 above.

Procuring Entity’s and Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.
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11.  Procuring Entity's Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's risks:

a)  Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

i) Negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
byanyperson employed by or contracted to himexcept the Contractor.

b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the countrywhere the Workshare to beexecuted.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's riskexcept loss or damage due to

a)  aDefectwhich existed onthe Completion Date,
b)  aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12.  Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which
are not Procuring Entity's risks are Contractor's risks.

13. Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
followingevents which aredue to the Contractor's risks:

a)  lossof ordamage tothe Works, Plant, and Materials;
b)  lossofordamage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d)  personalinjury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debtdue.

Alterations tothe terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall complywith anyconditions of the insurance policies.

14.  Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractorto Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. TheWorks to Be Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance

with the Program submitted by the Contractor, as updated with the approval of the Project Manager,andcomplete
themby the Intended Completion Date.

17.  Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for hisapproval.

The Contractor shall beresponsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to
prior approval by the Project Manager beforethis use.

18. Safety
The Contractor shall be responsible for the safetyof all activities on the Site.
19. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out
the Project Manager's instructions for dealingwith them.

20. Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant
activities, and this shall be aCompensation Event.

21. Accesstothe Site

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site
and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

22. Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where
the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to have such accounts and
records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory Authority's
inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).
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23.  Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does notagree on
the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the
SCC,toappointthe Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator
is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the
request of either party, within 14 days of receipt of such request.

24, Settlement of Claims and Disputes

Contractor's Claims
If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor
shall give Notice to the Project Manager, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or
should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged
from all liability in connection with the claim. Otherwise, the following provisions of this Sub- Clause shall

apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars
for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on
the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record- keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Project
Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the
Project Manager, the Contractor shall send to the Project Manager a fully detailed claimwhich includes full
supporting particulars of the basis of the claim and of the extension of time and/or additionalpayment claimed. If
the event or circumstance givingrise to the claimhas a continuingeffect:

a) thisfullydetailed claimshall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/oramount claimed, and such further particulars as the Project Manager mayreasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.
Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with disapproval and detailed comments. He may also requestany
necessary further particulars, but shall nevertheless give his response on the principles of the claim within the
above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of
the claimas he has been ableto substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider
that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance
with Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim.
If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day on
which a notice of aclaim was given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment of areplacement Project Manager upon the said person ceasing toact.

b) Whetheror nottheissue of an instruction by the Project Manager is empowered bythese Conditions.

¢) Whetheror not acertificate has been improperly withheld or is not in accordance with these Conditions.

e) Anydispute arisingin respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works

or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractoragree
otherwise inwriting.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finallysettled byarbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue
giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements,
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties
and assess and award any sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall
be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice had
been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.
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Neither Party shall be Timited in the proceedings before the arbitrators o the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon

25.

by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of aperson to
be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of thefollowing
professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

Theinstitution written to first by the aggrieved partyshall take precedence over all other institutions.

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which

offers a neutral venue for the conduct of national and international arbitration with commitment to providing
institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entityshall paythe Contractor anymonies due the Contractor.

Fraud and Corruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The
information disclosed must include at least the name and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity or fee.
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B. Time Control

1. Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent
withthose inthe Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has been
submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within
14 days of being instructed to bythe Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised
Program shall show the effect of VVariations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of adelay or has failed to cooperate in dealing with a delay, the delay by this failure shallnot be
considered in assessing the new Intended Completion Date.

3. Acceleration
When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated inthe Contract Price and treated as a Variation.

4.  DelaysOrdered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

5. Management Meetings
Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
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6.

taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

EarlyWarning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be
extendedfor aslong as Defects remainto be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the
ProjectManager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

Changes in the Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate inthe Bill of Quantities.

Variations
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All Variations shall be included inupdated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested
to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within
seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation
isordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change to
the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the Variation on
the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early
warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the
Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do
not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the

formof new rates for the relevant items of worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during
the performance of the contract. The value engineeringproposal shall, ataminimum, include the following;
a) theproposed change(s),andadescription of the difference to the existing contract requirements;
b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;and
¢) adescription of anyeffect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safetyor sustainability of the Facilities; or

d) yieldanyother benefits to the Procuring Entity, without compromising the functionality of the Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
inthe SCC of the reduction in the Contract Price; or

b) anincrease inthe Contract Price; but results in areduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

Cash Flow Forecasts

When the Program", is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessaryusingthe Contractexchange rates.

“In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis
the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.
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“IN TUMp SUM CONTracts, Teplace entire GCT Clause 37 With New GCT Sub-Clause 37,1, as folfows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor's own discretion.
Prices inthe Activity Schedule shallnotbealteredwhenthe Contractormakessuchchanges to the Activity Schedule.

*Inlump sumcontracts, add “and Activity Schedules ” after “Programs.” **In lump sumcontracts, delete thisparagraph.
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Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have
been completed™.

The value of work executed shall include the valuation of VVariations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item
previouslycertified in anycertificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid
less or more relative to the contract price (which would be the tender price), payment valuation certificates and
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation is worked out as follows: (corrected tender price —tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should have been made up to the date
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the
currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall
be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and
shall be deemed covered bother rates and prices inthe Contract.

Compensation Events

The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

C) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

d)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to belet.

“In lump sum contracts, add “or Activity Schedule” after “Program.”

ZIn lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity
Schedule.”

Page 144 of 157




10.

1L

f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from avisual inspection of the Site.

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

i) The advance payment is delayed.
D The effects onthe Contractor of any of the Procuring Entity's Risks.
k)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
alreadyreflected inthe Contract Price or are aresult of GCC Clause 44.

Currency y of Payment

All payments under the contract shall be made in Kenya Shillings

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo

where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients” specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an

adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes
in cost due to fluctuations in costs.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1,
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16.

half the total amount refained shall be repaid to the Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages
from payments duetothe Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment,
atthe rates specified in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to
be complete.

Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by
a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee
shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall
be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compénsation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificatein the case of a
Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has given
writteninstructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the work
beingdone.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

“The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all
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CUTTeNcies, SiNCe coejficient A, 10T The non-adjustablie portion of the payments, IS a Very approximate jigure (Usually 0.15) 0 take account Of jixed COST elements or
othernon-adjustablecomponents. Thesum of theadjustmentsfor eachcurrency areadded to the Contract Price.
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Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage
arises from the Contractor's acts or omissions.

E. Finishing the Contract

Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue within
56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them
bythe dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to GCC
Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the
amount stated in the SCC frompayments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintaina Security, whichisrequired;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined inthe SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
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Contractand expel himfrom the Sife.
Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave
the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental ornot.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager
shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring
Entityexceeds anypayment due tothe Contractor, the differenceshall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of Contract
by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works, and less advancepayments received
up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of
the Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment
was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

GCC Clause 11. General
GCC11(n The Procuring Entity’s is: [insert name and address and name of authorize representative]
GCC L1 (V) The intended completion date for the whole of the works shall be [ insert date]
[if different dates are specified for completion of the works by section (“sectional
completion” or “milestone”) these dates should be listed here]
GCC1.1(Y) The project Manager is : [insert name, address, and name and address of authorized
representative]
GCC 1.1 (aa) The site is located at : [insert address of site] and is defined in drawings no : [insert
number]
GCC 1.1 (dd) The start date shall be: [insert date]
GCC 1.1 (hh) The works consist of : [insert brief summary, including relationship to other contracts under
the project]
GCC2.2 Sectional completion are: [ insert nature and dates, if appropriate]
GCC5.1 The project Manager [may or may not] delegate any of his duties and responsibilities
GCCs8.1 Schedule of other contractors: [insert scheduled of others Contractors if appropriate]
GCC91 Key Personnel
GCC 9.1 is replaced with the following
9.1 Key personnel are the contractor’s personnel named in this GCC 9.1 of the special
conditions of contracts shall employ the key personnel and use the equipment identified in this
bid, to carry out the works or other personnel and use the equipment approved by the project
manager. The project manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications and characteristics are substantially equal or
better than those proposed in the bid.
[Insert the name/s of each key personnel agreed by the procuring entity pripr to contract
signature.
GCC 131 The minimum insurance amount and deducible shall be:
i.  For loss or damage to the works, plant and ,materials/ [insert amount]
ii.  For loss or damage to equipment [insert amounts]
iii.  For loss or damage to property (except the works, plant, materials and Equipment ) in
connection with contract [insert amount]
iv.  For personal injury or death
1. Of the contractor’s employees: [amount]
2. Of other people: [amount]
GCC Site Data are: [list Site Data}
14.1
GCC The Site Possession Date(s) shall be: [insert location(s) and date(s)J
20.1
GCC Appointing Authority for the Adjudicator: [insert name of Authority].
23.1&
GCC
23.2
GCC Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
24.3 [Insert hourly fees and reimbursable expenses}.
B. Time Control
GCC The Contractor shall submit for approval a Program for the Works within
26.1 [Number} days from the date of the Letter of Acceptance.
GCC The period between Program updates is [insert number] days.
26.3 The amount to be withheld for late submission of an updated Program is [insert
amount}.
C. Quality Control
GCC 34.1 The Defects Liability Period is: [insert number] days.
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[The Defects Liability Period is usually limited to 12 months, but could be less in very
simple cases}

D. Cost Control

GCC If the value engineering proposal is approved by the Procuring Entity the amount to
38.7 be paid to the Contractor shall be _% (insert appropriate percentage. The
percentage is normally up to 50%) of the reduction in the Contract Price.
GCC The currency of the Procuring Entity's Country is: [insert name of currency of the
44.1 Procuring Entity's Country}.
GCC The Contract [insert "is" or "is not"} subject to price adjustment in accordance with
45.1 GCC Clause 45, and the following information regarding coefficients [specify"does”
or "does not"} apply.
[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months]
The coefficients for adjustment of prices are:
(a) [insert percentage] percent nonadjustable element (coefficient A).(b)
[Insert percentage} percent adjustable element (coefficient B).
(c) The Index I for shall be [insert index].
GCC 46.1 The proportion of payments retained is: [insert percentage}
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.}
GCC47.1 The liquidated damages for the whole of the Works are [insert percentage of the final
Contract Price} per day. The maximum amount of liquidated damages for the whole
of the Works is [insert percentage] of the final Contract Price.
[Usually liquidated damages are set between 0.05 percent and 0.10 percent per
day, and the total amount is not to exceed between 5 percent and 10 percent of the
Contract Price .If Sectional Completion and Damages per Section have been
agreed, the latter should be specified here}
GCC The Bonus for the whole of the Works is [insert percentage of final Contract Price}
48.1 per day. The maximum amount of Bonus for the whole of the Works is [insert
percentage} of the final Contract Price.
[If early completion would provide benefits to the Procuring Entity, this clause should
remain; otherwise delete. The Bonus is usually numerically equal to the
liquidated damages.}
GCC The Advance Payments shall be: [insert amount(s)} and shall be paid to the
49.1 Contractor no later than [insert date(s)}.
GCC The Performance Security amount is [insert amount(s) denominated in the types and
50.1 proportions of the currencies in which the Contract Price is payable, or in a freely
convertible currency acceptable to the Procuring Entity]
(a) Performance Security - Bank Guarantee: in the amount(s) of [insert related
figure(s)} percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.
(b)  Performance Security - Performance Bond: in the amount(s) of [insert related
figure(s) percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.
E. Finishing the Contract
GCC The date by which operating and maintenance manuals are required is [insert date].
56.1 The date by which "as built" drawings are required is [insert date] .
GCC The amount to be withheld for failing to produce “as built" drawings and/or
56.2 operating and maintenance manuals by the date required in GCC 58.1 is [insert
amount in local currency].
GCC The maximum number of days is: [insert number; consistent with Clause 47.1 on
57.2 (9) liquidated damages].
GCC The percentage to apply to the value of the work not completed, representing the
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Procuring Entity's additional cost for completing the Works, is [insert percentage}.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format

below.

FORMAT

1 For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name]
i) Address: [insert Authorized Representative's Address]
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

V) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period,

you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer
)} Name of successful Tender:

ii)  Address of the successful Tender :
iii)  Contract price of the successful Tender Kenya Shillings
(in  words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the

Tender was unsuccessful.

S.No. Name of | Tender Price as read Evaluated Tender | One reason why
Tenderer out price (Note a not evaluated

1

2

3

4

5

(Note a) State NE if not evaluated
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Howtorequestadebriefing

b)

d)

f)

DEADLINE: Thedeadline torequestadebriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request
a debriefing your written request must be made within three (5) Business Days of receipt of this Notification of
Intentionto Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
i)  Title/position: [inserttitle/position]

i)  Agency: [insert name of Procuring Entity]

iii) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five
(3) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens,
we will notify you and confirmthe date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of publication of
the Contract Award Notice.

How to make a complaint

a)
b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insertdate] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i)  Attention: [insert full name of person, if applicable]
i)  Title/position: [insert title/position]

iii) Agency:[insert name of Procuring Entity]

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulationsavailable from the Websiteinfo@ppra.go.ke orcomplaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tenderingprocess, and is the recipient of aNotification of Intentionto Award.

il)  Thecomplaintcan only challenge the decision to award the contract.
iii) You mustsubmitthe complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insertdate] (local time).

il)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period maybe extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring

Entity:

Signature: Name:
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Title/position:

Telephone:___Email:
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FORM NO 2: NOTIFICATION OF AWARD -LETTER OF ACCEPTANCE

[letter head paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ...........ccccvevnee (name
of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.

Name of ProCuring ENTITY........coiiiiiiie e

Attachment: CONraCt AQIEEMENT...........oiiiiiieiei ettt
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FORM NO 3: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20___, between
of (hereinafter ~ “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of anydefects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referredto.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h)  the completed Schedules and anyother documents formingpart of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectsthereinin conformity in all respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and inthe manner prescribed bythe Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert nameand Address of Procuring Entity] Date:

[Insertdate of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),"such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or
to show grounds for your demand or the sum specified therein.

4 This guarantee shall expire, no later thanthe .... Dayof ............ ,2...... ., and any demand for payment under it
must be received byus at the office indicated above on orbefore that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiryof the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee
from the Guarantor. Such request must be in writing and mustbe made prior to the expiration date established in theguarantee.
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FORM No. 5 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity] Date:
[Insertdate of issue].

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sumwell and truly to be made in the types and proportions of currencies in which the Contract Price
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointlyand severally, firmlybythese presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
dayof , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part hereof
and arehereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise,
it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be,
in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations thereunder,
the Suretymaypromptlyremedythe default, or shall promptly:

1)  complete the Contractinaccordance with its terms and conditions; or

2  obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity
and make available as work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of
the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor;or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
itsterms and conditions up toa total not exceeding the amount of this Bond.

4, The Surety shall notbe liable for a greater sumthan the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the
Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day___ of
SIGNEDON ........ccocvven. 20 ........... on behalf of By'_in the capacity of
Inthe presence of
SIGNEDON. ..ottt on behalf of By................... in the capacity of
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Inthe presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]
Date: [Insertdate of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:

[Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called “the Contractor™) has entered into Contract
No. dated with the Beneficiary, for the execution of

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords)is to be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedtheadvance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
whichtheApplicant has failed torepay.

4 A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at :

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 .7 whichever is earlier. Consequently, gdemand
for payment under this guarantee must be received byus at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiryof the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as specified
in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in theguarantee.
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FORM NO. 7- RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]

Date:

[Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

o

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works]
(hereinaftercalled “the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”’), and that when the Taking-Over Certificate has
beenissued under the Contract and the first half of the Retention Money has been certified for payment, and
paymentof [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sumor sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported
bythe Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needingto prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
creditedto the Contractor on its account number at [insert name and address of
Applicant's bank].

This guarantee shall expire no later than the ..., Day of ..o,

2. i, ?, and any demand for payment under it must be received by us at the office indicated above
onor beforethat date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one

year], in response to the Beneficiarysyutif F@Wﬁﬂﬁ“ﬁ%ﬁ&eﬂﬂ%wh request to be pregented to

the Guarantor before the expiry of the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tq
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to
be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or
arrangement.

Tender Reference No.: [insert identification

no] Name of the Tender Title/Description: [insert name of the

assignment] to: [insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated_[insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % of voting Whether a person | Whether a
a person rights a person directly or indirectly | person directly
holds in the holds in the holds a right to | orindirectly
company company appoint or remove a | exercises
Directly or member of the board | significant
indirectly of directors of the | influence or
company or an | control over the
equivalent governing | Company
body of the Tenderer | (tenderer) (Yes
(Yes/ No) / No)
Full Name Directly------ Directly......... 1.Having the right 1. Exercises
X — | e % | ... % of voting to appoint a| significant
National identity of shares rights majority of the | influence or
card number or board of the | control over
1. | Passport number _ directors or an | the Company
Personal (I)ndwectly """"" equivalent body of the
Identification Indirectly---- | % ﬁf voting governing body of | Company
rights .
Number (where --f---h- % g the Leonderer. Yes | (tenderer)
applicable otshares | L
PP ) 2.1s this right held | Yes----- No--
Nationality directly or| --
o o
Date of birth indirectly?: hi
[dd/mm/yyyy] 2'!St 1S
influence or
Postal address Direct............ control
ential address | | || e exercised
Residential address directly or
Telephone number indirectly?
- Indirect............
Email address Direct.........
Occupation or
profession
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Details of all Beneficial Owners % of shares | % of voting Whether a person | Whether a
a person rights a person directly or indirectly | person directly
holds in the holds in the holds a right to | orindirectly
company company appoint or remove a | exercises
Directly or member of the board | significant
indirectly of directors of the | influence or
company or an | control over the
equivalent governing | Company
body of the Tenderer | (tenderer) (Yes
(Yes / No) / No)
Indirect.........
2. | Full Name Directly------ Directly......... 1. Having the right | 1.Exercises
| - % | %ofvoting | fO appoint a| significant
National identity of shares rights majority of the | influence or
card number or board of the | control over
Passport number d | directors or an | the Company
Indirectly---------- i
Personal _ % of t'y equivalent body of the
Identification Indirectly---- _0?] voting governing body of | Company
rights .
Number (where | [T % g the Tenderer: Yes (tenderer)
applicable) ofshares | | - No---- Yes ----- No--
2.1s this right held | --
Nationality(ies) directly or
S . .
Date of birth indirectly?: 2. !sftlhls
[dd/mmiyyyy] influence or
control
Postal address Direct............ exercised
T e AR OOOOR directly or
Residential address indirec);ly?
Telephone number
- Indirect............ Direct.........
Email address
Occupation or
profession
Indirect.........
3.
et
.Cc

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National identity
card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address and
Telephone number.

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person
who in relation to the company:

(@) holds at least ten percent of the issued shares in the company either directly or indirectly;
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(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer ...........ccceu..... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of

person duly authorized to sign the Tender]

Designation of the person signing the Tender: .......c.c.cc....... [insert complete title of the person signing the
Tender]
Signature of the person named above: ..........c........... [insert signature of person whose name and capacity are

shown above]

Date this .........ccceevvenine [insert date of signing] day of ....................... [Insert month], [insert year]

Bidder Official Stamp

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

“Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request mustbeinwritingand mustbemade prior to the expiration date established in the guarantee.



