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ma Rural Roads Authority

A.SECTION I:  INVITATION TO TENDER
TENDER No. KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-22|23-216.
The Authority invites bids from eligible bidders for the Routine Maintenance of UK021-130: Rubiru Shopping
Centre — Ha Mburu — Macfast Road during 2022/2023 financial year at Murang’a Region with an estimated budget
of Ksh.8,001,836.23

The tender is open to all pre-qualified and special group Tenderers as per the tender advert.

Bidders can participate in several tenders; however, a bidder shall not participate in the same tender
individually and also as a Joint Venture.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents at
KeRRA Regional Offices during office hours [0900 to 1500 hours] at the address given below.

A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a
non-refundable fees of Kshs. 1000/= Banker's Cheque and payable to the address given below. Tender
documents may be obtained electronically from www.kerra.go.ke or www.tenders.go.ke. Tender documents
obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars
immediately to kerra@kerra.go.ke or murang’a@kerra.go.ke ...... facilitate any further clarification or
addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 140
days from the date of opening of tenders.

All Tenders must be accompanied by a {tender Security or Tender-Securing Declaration,} as appropriate]
where appropriate as stated in the instructions to tenders.

The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the order of 1,

Completed tenders must be delivered to the address below on or before 4" August 2023.

Tenders will be opened immediately on...4" August 2023...at 10.00AM in the Regional boardroom.
Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to
attend.

Further information and tender documents can be obtained from
Kenya Rural Roads Authority,
P.O. Box 48151-00100, NAIROBI.
Email: kerra@kerra.go.ke
OR
Kenya Rural Roads Authority,
Murang’a Region
P.O. Box 633-10200, Murang’a.
Email: murang’a@kerra.go.ke
REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHORITY —
MURANG’A REGION
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PART 1 - TENDERING PROCEDURES
SECTION I: INSTRUCTIONS TO TENDERERS

General Provisions

1 Scope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Documentare specified in the TDS.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or hisor her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage — Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage —Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair
competitive advantage over competing firms.

3. Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to
enter into such an agreement supported by a letter of intent. Public employees and their close relatives (spouses,
children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process and, in the event the
JV is awarded the Contract, during contract execution. The maximum number of JVV members shall be specified
inthe TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate inany procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this tendering process, if
the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or

10
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b)
c)

d)

9)

Receives or has received any direct or indirect subsidy from another tenderer; or
Has the same legal representative as another tenderer; or

Has arelationship with another tenderer, directly or through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this
tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of
the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contractimplementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender

Documentor
h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or
i)  Would be involved in the implementation or supervision of such Contract unless the conflict

stemming from such relationship has been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. Atenderer that

is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer

shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a

Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or

public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and (iii) operating under commercial law and vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 AFirmsand individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations,

Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the
United Nations Security Council taken under Chapter V11 of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or any payments to any country,
person, or entity in that country. Atenderer shall provide such documentary evidence of eligibility satisfactory to
the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,

subcontracts and labor) from national suppliers and contractors. Tothis end, a foreign tenderer shall provide in its
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met
shall be provided in for this purpose is be provided in “SECTION 111 — EVALUATION AND QUALIFICATION

11
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CRITERIA, Item 9 ™.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is
not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contractaward and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya
may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
eligible under ITT 3.9. At the Procuring Entity’s request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5 Tenderer’s Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

A. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

i) Section |- Instructionsto Tenderers (ITT)

ii)  Section Il-Tender Data Sheet (TDS)

iii)  Section Il1-Evaluation and Qualification Criteria
iv)  Section IV —Tendering Forms

PART 2 Works Requirements

i) SectionV —Drawings

ii)  SectionVI-Specifications

iii)  Section VII-Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VII1-General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X—Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly fromthe Procuring Entity shall prevail.

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer’s own
expense.

8  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer’s designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documentsinaccordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

8.4 TheProcuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and the
pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not
be a cause for disqualification of a Tenderer.
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9 Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the
Procuring Entity’s address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre-
arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity
will respond in writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following the procedure under ITT 8.4.

10.  Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity’s web page in accordance with ITT
8.4.

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

B. Preparation of Tenders

11.  Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12 Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the
Tender, suchtranslation shall govern.

13 Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a) Form of Tender prepared inaccordance with ITT 14;
b)  Schedulesincluding priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;
C) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;
d) Alternative Tender, if permissible, inaccordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordancewith ITT 22.3;

f) Qualifications: documentary evidence inaccordance with ITT 19 establishing the Tenderer’s qualifications
to performthe Contract if its Tender is accepted;

9) Conformity: atechnical proposal inaccordance with ITT 18;
h)  Anyotherdocumentrequiredinthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
14
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Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,

Together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Tender.

14.  Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15.  Alternative Tenders
15.1 Unless otherwise specified inthe TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section I,
Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity’s design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VI, Works’ Requirements.

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, exceptin
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
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Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are
opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in
the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet
those expenditures?

18 Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the
adequacy of the Tenderer’s proposal to meet the work’s requirements and the completion time.

19,  Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish Tenderer’s
eligibility inaccordance with ITT 4.

19.2 Inaccordance with Section I11, Evaluation and Qualification Criteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section IV, Tender Forms.

19.3 Amargin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteriafor eligibility specified inaccordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a contractor or group of contractor’s qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
preventany corruptinfluence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer’s failure to disclose, or failure to provide required information on its ownership and
control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
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submitted by a tenderer pursuant to these requirements, then the tender will be rejected.
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19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process,
i) ifthe contract has beenawarded to that tenderer, the contract award will be set aside,

iii)  The tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other persons have committed any criminal offence.

19.10 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or
attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.3If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified inthe TDS;

b) In the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

2l.  Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in
the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be ademand guarantee in any of
the following forms at the Tenderer’s option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;

¢)  aBanker’schequeissued by areputable commercial bank; or

d)  anothersecurity specified inthe TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

21.51f a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
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returned as promptly as possible upon the successful Tenderer’s signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined nonresponsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e)  ifaTenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe
Form of Tender, or any extension thereto provided by the Tenderer; or
f) if the successful Tenderer fails to:
)} sign the Contract in accordance with ITT 50; or

i) Furnish a Performance Security and if required in the TDS, and any other documents required in the
TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.
2. Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their

business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

C. Submission and Opening of Tenders
23.  Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or
container. The Tenderer shall deliver the Tender inasingle sealed envelope, or inasingle sealed package, or in a
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring
Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:
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a)  inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinITT 11;and
b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
C) if alternative Tenders are permitted inaccordance with ITT 15, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”, the
alternative Tender; and

i) In the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  Bearthe name andaddress of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c)  Bearthe name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurely will not be accepted.

24.  Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified inthe TDS. When so specified in the TDS, Tenderers shall have the option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified inthe TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and
Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

2. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

2. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of
the Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b)  Received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance
with ITT 24.

26.2 Tendersrequested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any
extension thereof.

27.  Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers’
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.
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27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by
the members of the tender opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, asaminimum:
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTenderPrice, per lot (contract) ifapplicable, including any discounts;
c)  anyalternative Tenders;
d)  Thepresence orabsence of a Tender Security, if one was required.
e) Number of pages of each tender document submitted.

27.9 The Tenderers’ representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer’s signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers upon request.

D. Evaluation and Comparison of Tenders
28.  Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, itshall do so inwriting.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity’s request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
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be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity’s
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” isadeparture fromthe requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

€c)  “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.

3L  Determination of Responsiveness

31.1 The Procuring Entity’s determination of a Tender’s responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. Amaterial deviation, reservation, or omission is one that, if accepted,

would:
a)  affectinany substantial way the scope, quality, or performance of the Works specified in the Contract; or
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity’s rights or the
tenderer’s obligations under the proposed contract; or
c) If rectified, would unfairly affect the competitive position of other tenderers presenting substantially

responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works” Requirements have been met without any material
deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32 Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

33 Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.
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33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b)  Anyerrorsin the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification of the tender as non-responsive. And

C) if there isadiscrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
3. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will
be determined non-responsive and rejected.

3. Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of
women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

3%. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

36.3 The subcontractor’s qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by
subcontractors referred to hereafter as ‘Specialized Subcontractors’, in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a) price adjusmentdue to discounts offered inaccordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT39;

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and

d)  Any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section I11, Evaluation and Qualification Criteria.
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38 Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

3. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer’s
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity_
may accept or not accept the tender depending on the Procuring Entity’s budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

41.  Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity’s opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:
a)  acceptthe Tender;or

b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer to a
level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;or

d)  rejectthe Tender,

24



ma Rural Roads Authority

42.  Qualifications of the Tenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section 111, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer’s
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer’s subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer’s qualifications to perform satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer’s
ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and who’s
Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  Thelowestevaluated price.

44.  Procuring Entity’s Right to Accept Any Tender, and to reject any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

E. Award of Contract

45, Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

46.  Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, ata
minimum, the following information:

a)  thenameandaddress of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;
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C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in © above already reveals the reason;

d)  theexpirydate of the Standstill Period; and
e) instructions on how to request a debriefing and/or submita complaint during the standstill period;

47.  Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48.  Debriefing by the Procuring Entity

48.10n receipt of the Procuring Entity’s Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21days of the date of the letter.

5. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

51 Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appointthe Adjudicator.

52.  Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.
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52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.

53.  Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a)  nameand address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

c)  Thename of the successful Tenderer, the final total contract price, the contract duration.
d)  datesofsignature, commencementand completion of contract;
e) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

5. Procurement Related Complaints

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

27



ma Rural Roads Authority

SECTION II-TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

A. General
The name of the contract is: UK021-130: Rubiru Shopping Centre — Ha Mburu — Macfast Road
ITT
1.1
The reference number of the contract is:
Tender No: KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-22|23-216.
ITT The information made available on competing firms is as follows: As indicated in ITT
2.3 and qualification criteria
The firms that provided consulting services for the contract being tendered for are: NA
L
Maximum number of members in the joint venture (JV)shall be: None
Ly
B. Contents of Tender Document
g,l;zT 1. The tenderer will submit any request for clarification in writing at the address:
The Regional Director ,
Kenya Rural Roads Authority (Murang’a Region)
P.0.BOX 633-10200
MURANG’A
To reach the Procuring Entity not later than seven (7) days prior to the deadline of bid
submission
2. The procuring entity will publish its responses at the website: https://www.kerra.go.ke
};ET A pre- arranged pretender site visit shall take place as indicated in the tender notice
ITT 9.1 For Clarification of Tender purposes, for obtaining further information

and for purchasing tender documents, the Procuring Entity's address is:
The Regional Director,
Kenya Rural Roads Authority (Murang’a Region)
P.0.BOX 633-10200,
Murang’a
e-mail address: Muang’a@Kkerra.go.ke
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1 C. Preparation of Tenders

ITP13.1 The Tenderer shall submit the following additional documents in its Tender: [list any
(h) additional document not already listed in ITT 13.1 that must besubmitted with the
Tender. The list of additional documents should include the following:}

1. Certified Certificate of Incorporation by Registrar of Companies.

2. Current Certified CR12 Certificate (dated within 12 Months before date of
opening) from the Registrar of Companies. This should be provided with
Identification Documents of Directors and all individuals listed on the CR12. (ID
or Passport). For Corporate Directors, CR12 or its equivalent for the corporate
directors, ldentification Documents for the corporate Director and its directors
MUST be provided.

3. Provide (where applicable) valid certified certificate of registration with National
Treasury for Access to Government Procurement Opportunities (AGPO) in the
relevant group (Women, Youth or Persons Living with Disability)-for PWD
bidders should provide evidence of director’s registration with the National
Council of People Living with Disability

4. Valid Certified Current Single Business permit

5. Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued
by Kenya Revenue Authority in accordance with ITT 4.14.

6. Tender Security (where applicable) in the amount specified in the tender Data
Sheet. The Format to be as issued with this Tender and valid for the period
specified under ITT 19. Alteration of the format shall lead to disqualification

7. Duly filled Tender Securing Declaration Form (where applicable) shall be in the
format issued in this Tender and validly executed in accordance with ITT 19.
Alteration of the format shall lead to disqualification

8. Current Certificate of Registration with National Construction Authority in the
Category NCA (5/6/7/8) together with a valid NCA practicing license.

9. Submit a written power of attorney authorizing the signatory of the bid to commit
the Bidder Executed by a Commissioner for Oaths, in accordance with ITT 20.3.

10. Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in
affidavit executed by a Commissioner for Oaths specific to this tender.

11. Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL
Tendering Forms and Schedules, given under Section V of the tender document.

12. Dully, Filled, Signed and Stamped Confidential Business Questionnaire

13. Duly filled-in and Signed Form of Tender Pursuant to ITT 12

14. Dully Priced Bills of Quantities Pursuant to ITT 14

15. Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA
Representative (Where applicable)

16. All pages of the Tender Document MUST be Chronologically Serialized (this
should be sequential in the format of 1,2,3,4,5....... ) from the first page to the last
page. Pursuantto ITT 12.1.

17. Provide a Work Methodology relevant to the proposed works.

18. Submission of Audited Accounts or equivalent acceptable to the Employer, for
the last three [3] years to demonstrate: the current soundness of the applicant’s
financial position and its prospective long-term profitability, and capacity to have
a cash flow amount, turnover and working capital for contracts above 3.0 million

19. Declaration of Current ongoing Works

20. Attach proof of similar previous experience (attach award letters and completion
certificates)

21. Attach proof of equipment holding in the format provided

ITT15.1 Alternative Tenders ["shallnot be ”} considered.
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ITT 15.2 Alternative times for completion ["shall not be "} permitted.
ITT 154 Alternative technical solutions shall be permitted for the following parts of the Works: Not be
permitted
ITT 16.5 The prices quoted by the Tenderer shall be: fixed
ITT 22.1 The Tender validity period shall be 140 days.
ITT 21.3 The Number of days beyond the expiry of the initial tender validity period will be 30 days
€) The Tender price shall be adjusted by the following percentages of the tender pence:
(i) By N/A 0%_of the local currency portion of the Contract price adjusted to reflect local
inflation during the period of extension,
and
(i) By N/A 0% the foreign currency portion of the Contract price adjusted to reflect the
international inflation during the period of extension.
ITT 211 Tender Security of the amount KShs...100,000.... shall be required for all open tenders that have
' a budget of more than Kenya Shillings six (6) million
A Tender-Securing Declaration Form Shall be required for all special group tenders that have a
budget of more than Kenya shillings six (6) million
The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by the Procuring
ITT21.9 . : ;
Entity for a period of (2) years. In the event of false declaration.
ITT 22.1 In addition to the original of the Tender, the number of copies is:N/A
The written confirmation of authorization to sign on behalf of the Tenderer for this tender shall
ITT 22.3 L S
consist of: written power of attorney drawn by a commissioner of oaths
D. Submission and Opening of Tenders
ITT 24.1 1. For Tender submission purposes only, the Procuring Entity's address is as per ITT
9.1 above
2. Date and time for submission of Tenders. As indicated in the invitation to
tender
3. Tenderers shall not submit tenders electronically.
ITT 27.1 The Tender opening shall take place at the time and the address for Opening of Tenders
provided below:
As indicated in the Invitation to Tender
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ITT 27.6

Members will initial the Cover Page, form of bid, Summary Page Of The Bills of
Quantities, the last page of the submitted bid And where applicable Tender Securities.

Evaluation, an

d Comparison of Tenders

ITT 32.3

The adjustment shall be based onthe [insert "average™ or "highest™] price of the item
or component as quoted in other substantially responsive Tenders. If the price of the item
or component cannot be derived from the price of other substantially responsive Tenders,
the Procuring Entity shall use its best estimate. N/A

ITT 35.2

The invitation to tender isextended to the following groups that qualify for reservations

(These groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be; describe precisely which groups

qualify).

ITT 36.1

At this time, the Procuring Entity [does not intend] to execute certain specific parts of the
Works by subcontractors selected in advance.

ITT 36.2

Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted
is: % of the total contract amount. Tenderers planning to subcontract more than 10% of total
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works
to be subcontracted along with complete details of the subcontractors and their qualification
and experience. N/A

ITT 36.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: NA

For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation. N/A

ITT 37.2
(d)

Additional requirements apply. These are detailed in the evaluation criteria in Section Ill,
Evaluation and Qualification Criteria. N/A

The procedures for making a Procurement-related Complaint are available from the
PPRA website info@ppra.go.keor complaints@ppra.go.ke. If a Tenderer wishes to make
a Procurement-related Complaint, the Tenderer should submit its complaint following
these procedures, in writing (by the quickest means available, that is either by hand
delivery or email to:

The Regional Director,
Kenya Rural Roads Authority
P.0.BOX 633-10200,
MURANG’A

e-mail address: murang’a@Kerra.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:
(i) the terms of the Tender Documents; and

The Procuring Entity's decision to award the contract.
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Section 111 - Evaluation and Qualification Criteria

1 General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalentusing the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day
of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Valueofsingle contract - Exchange rate prevailing on the date of the contract signature.

C) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should
use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at
the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness.

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of
“Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not be considered further.
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For
Item | Qualific - : Document To be Procuring
NoO. ation Qualification Requirement Completed/provided by Entity's Use
Subject Tenderer (Qualificati
on met or
Not Met)
A.
PREL
IMIN
ARY
EVAL
UATI
ON
) ) Nationality in accordance with ITT 4.5 Forms ELI - 1.1, 1.2 and 1.3,
1. Nationality with attachments
o Has produced a current tax clearance Form of Tender
2. Tax Obligations| certificate or tax exemption certificate
for Kenyan issued by Kenya Revenue Authority in
Tenderers accordance with ITT 3.14.
Form of Tender and sworn-in
3. Conflict of No conflicts of interest in accordance affidavit executed by a
Interest with ITT 3.3 Commissioner for Oaths
specific to this tender
Form of Tender - Form SD1
4. PPRA Not having been declared ineligible by
Eligibility the PPRA as described in ITT 4.6
Forms ELI - 1.1 and 1.2, with
5. State owned Meets conditions of ITT 4.7 attachments
Enterprise
To have their origin in any country Forms ELI - 1.4
6. Goods, that is not determinedineligible under
equipmentand | ITT 4.1
services to be
supplied under
the contract
Non-performance of a contract did Form CON-2
7. History of Non-| not occur as a result of contractor
Performing default in the last five years
Contracts
8 Suspension Not under suspension based on- :_e(z):(?re dg%nfl[arzeiggzﬂnmfézﬁl
Based on execujuon of a Ter_lder/ProposaI y P 9 y
Execution of Securing Declaration pursuant to
Tender / ITT4.8.
Proposal
Securing
Declaration
by the
Procuring
Entity
9. Pending Tender's financial position and Form CON - 1
L itigation prospective long-term profitability
still sound according to criteria
established in 3.1 and assuming that
all pending litigation will NOT be
resolved against the Tenderer
10. Litigation No consistent history of court/arbitral Form CON - 1
History award decisions against the Tenderer
for the last three (3) years.
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For
Item | Qualific - : Document To be Procuring
No. ation Qualification Requirement Completed/provided by Entity’s Use
Subject Tenderer (Qualificati
on met or
Not Met)
. Decla}ratlon Bidders shall declare they are not Form CON - 2
of Fair guilty of any serious violation of fair
employment .
laws and employment laws a_nd practlcgsand
practices will be bound to abide by the industry
CBA at minimum
12. Declaration of Attend Pre-Tender Site Visits as per )
Knowledge of | TDS,ITT 8.1 Form CON -3
Site /Pre-Bid
Conference
s ggggﬁ;y Tender Security document Form in the Prescribed
Format
14, Priced_ |_3i|| of v Fillall rates_, and amounts, N Bills of Quantity in the
Quantities v NO Alterations of the Quantities Prescribed Eormat
accepted,
v All bidders own Corrections must be
Countersigned
v NO Errors noted in the Bills ofQuantities
Bidders shall sequentially The Sgrlallzatlon M.UST be_
L serializeall pages of each tender numerically sequential starting
Serialization submitted. from Numeric 1.
15.| of theBid ;
0 Any written Pages or
documentattached or
inserted Documents
MUST be sequentially serialized.
All pages with entries (Typed
o or hand written) must be
16 Completen Lhebpgrsﬁnuo_f PG_VSIOHIT 5|gn|ngf initialed.
- f the bid shall initial all pages o . .
f:rs]ger the bidwhere entries have been Any alterations made in the
made. tender document must be
document countersigned.
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Tender Evaluation (ITT 35) Price evaluation:

In additiontothe criterialisted in ITT 35.2 (a) —(c) the following criteria shall apply:
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/A

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows: N/A

iii)  Other Criteria; if permitted under ITT 35.2(d): N/A

Multiple Contract

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and
the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two
Options listed below for award of Contracts.

OPTION 1

)} If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer
meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer

Meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be considered for award to second lowest
the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the
combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won
Lots.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements.
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic
technical requirements shall be considered by the Procuring Entity.

Margin of Preference is not applicable

Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following
conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance pay
ment) sufficient to meet the construction cash flow of Kenya Shillings Ksh 2 Million for
works between 6-10 Million and KShs 500,000.00 for equivalent working capital for works
between Kshs.3-6 Million. Bank statement(s) and a current commitment letter from
financial institution for works below Kshs. 3 Million.

i)  Minimum average annual construction turnover of Kenya Shillings KShs. 6 Million [Six Million],
calculated as total certified payments received for contracts in progress or completed, within the
last Three (3) years for works 6-10 Million, Ksh 1 Million (One Million) for works between Kshs.
3-6 Million and Kshs 500,000 for works below Kshs.3 Million equivalent calculated as total
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certified payments received for contracts in progress and/or completed within the last (3 years).

i)

iv)

vi)

At least (2No.) of contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
Kshs. 3 Million for works between Kshs. 6-10 Million, and Kshs.1Million, for works
between Kshs. 3-6 million equivalents.

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment” below and more

specifically listed as [specify requirements for each lotasapplicable]

Other conditions depending on their seriousness.

a)

b)

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last (5 years). The required information shall be furnished in the appropriate
form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (3 years). All parties to the contract shall furnish the information in the appropriate
formabout any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the year’s specified. A consistent history of awards against the Tenderer or any
member of aJV may resultin rejection of the tender.
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QUALIFICATION FORM SUMMARY

Document To be For FIEELIIG
Item Qualification Subject e o . - Entity's Use
No Quialification Requirement Completed/provided by (Qualification met
Tenderer or Not Met)
A. PRELIMINARY EVALUATION
S . Forms ELI- 1.1, 1.2 and 1.3,
1 Nationality Nationality in accordance with ITT 3.6 with attachments
o Has produced a current tax clearance certificate or
9 Tax Obligations for Kenyan | tax exemption certificate issued by Kenya Form of Tender
' Tenderers Revenue Authority in accordance with ITT 3.14.
Form of Tender and sworn-in
_ affidavit executed by a
3. Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Commissioner for Oaths
specific to this tender
o Not having been declared ineligible by the PPRA Form of Tender - Form SD1
4 PPRA Eligibility as described in ITT 3.8
Forms ELI - 1.1 and 1.2, with
5. State ownedEnterprise Meets conditions of ITT 3.7 attachments
Goods, equipment and To have their origin in any country that is not Forms ELI - 1.4
6. services to be supplied under | determinedineligible under ITT 4.1 '
the contract
. History of Non- Performing Non-performance of a contract did not occur as Form CON-2
: Contracts a result of contractor default in the last five years
Suspension Based on ) )
Execution of Tender / Not under suspension pased on- execution of a To be confirmed from Internal
8. Proposal Securing Tender/Proposal Securing Declaration pursuant records by the procuring entity
Declaration by the toITT19.9
Procuring Entity
9, Pending Litigation Tender's financial position and prospective long- Form CON - 1

term profitability still sound according to criteria




Document To be

For Procuring

:\fgm UL TEEER Sl gl Qualification Requirement Completed/provided by (EinjI;)I/i:ication LnJ]S;
Tenderer or Not Met)
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
Tenderer
No consistent history of court/arbitralaward
10. Litigation History decisions against the Tenderer for the last three Form CON - 1
(3) years.
Declaration of Fair Bidders shall declare they are not guilty of any
11. employment laws and serious violation of fair employment laws and Form CON - 2
practices practicesand will be bound to abide by the
industry CBA at minimum
Declaration of Knowledge of e
12. Site /Pre-Bid Conference Attend Pre-Tender Site Visits as per TDS,ITT 8.4 Form CON - 3
: Form in the Prescribed
13. Tender Security Tender Security document Format
v’ Fill all rates, and amounts,
. . . v NO Alterations of the Quantities accepted, Bills of Quantity in the
14. Priced Bill of Quantities v" All bidders own Corrections must be Countersigned | Prescribed Format
v NO Errors noted in the Bills ofQuantities
Bidders shall sequentially serializeall pages S
o . of each tender submitted. The Serialization MUST be
15, | Serialization of theBid Any written Pages or documentattached numerically sequential starting
or inserted Documents from Numeric 1.
MUST be sequentially serialized.
All pages with entries (Typedor
hand written) must be initialed.
16. Completeness of tender The person or persons signing the bid shall Any alterations made in the

document

initial all pages of the bidwhere entries have
been made.

tender document must be
Countersigned.




B. TECHNICAL EVALUATION

History of Non-
1. Performing
Contracts

Non-performance of a contract did
not occur as a result of contractor
default for the last five (5) years.

Non-performance shall be deemed
to have occurred by evidence of:

e Termination Letter
e Liquidated Damages

Form CON-1

If a bidder fails to disclose,
shall be disqualified

Reference to be made to
procuring  Authority’s
records

A bidder with any history
of non-performance earns
zero(0) marks




Document To be

For Procuring Entity's
Use (Qualification met

:\t,f,m (Sgdjt?jlél(‘:lfatlon Qualification Requirement Completed/provided by or Not Met)
' Tenderer
2 Financial (i) The Tenderer shall demonstrate that
Capabilities it has access to, or has available, liquid

assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet
the construction cash flow
requirements estimated as Kenya
Shillings Ksh 2 Million for works
between Kshs. 6-10 Million and KShs.
500,000.00 for works between 3-6
Million equivalents for the subject
contract(s) net of the Tenderer's other
commitments. Works below
Ksh.3Million bidders are required to
provide commitment letter from the
Bank and a proof of having a bank
account.




Document To

For Procuring

ity Qua_llflcatlon Qualification Requirement be Entlty_s_ US?
No. Subject Completed/prov (Qualification met
ided byTenderer alr NEE s

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and for e Audited
future contract commitments. financial
(iii) The audited balance sheets or, if not required statements
by the laws of the Tenderer's country, other . .
financial statements acceptable to the Procuring * Line of Credit
Entity, for the last [3] years shall be submitted and e Bank
must demonstrate the current soundness of the
Tenderer's financial position and indicate its statement
prospective long-term profitability sEtc.
Minimum average annual construction turnover of
Kenya Shillings KShs. 6 Million [Six Million] for
works 6-10 Million and Ksh 1 Million (One

ﬁ\rﬁﬁﬁe Million) for works between Kshs. 3-6 Million Form FIN - 3.2

: equivalent calculated as total certified payments Attachments
Construction received for contracts in progress and/or completed include
Turnover within the last [3] years, divided by [3]. Works Ei .
S . . inancial
below Ksh.3.0Million bidders are required to Statements
provide current commitment for ongoing works
which should not exceed 3.0 million and a proof of
having a bank account
3. Ongoing Works Value of outstanding works shall not be Form FIN - 3.4




Document To be

For Procuring

Item Qualification e . . . Entity's Use
No. Subject Qualification Requirement _leé)rr]r:jglreetsd/prowded by (Qualification met
or Not Met)
more than the Engineer's Estimate If the outstanding Works is
more than the Engineer's
Estimate of this bid, the
bidder loses
Experience  under  construction
contracts in the role of prime Form EXP -4.1
General contractor, JV  member, sub- Attach Letters of Award
Construction contractor, or management and Completion
Experience contractor, substantially completed in Certificates
the last three (3) year] prior to the
Applications submission deadline.
Form EXP 4.2(a)&(b)
i) At least (2No.) of contract(s) of a | Provide Letters of Award
similar nature executed within Kenya, or | @nd Completion
the East African Community or abroad, (FZertlfI%ates ’ }
that have been satisfactorily and thor ;"é dcontrhactel ; worl ds’
substantially completed as a prime thgfoliowﬁg S ould provide
Soecifi contractor, or joint venture member or 9
ecific ; ini _
CIO ot sub contractor each of minimum value Award letter of the main
onstruction Kenya shillings Kshs. 3 million for works contractor
&Contract between  Kshs.  6-10  Million, Award  leter  of  the
Management illi
g Kshs.1Million for works between Kshs. subcontract
Experience illi i '
Y 3-6 million and kshs 500,000(five

hundred thousand) for works 1-3 Million
equivalents.

Completion letter of the
subcontract.

Subcontract approval from
the Engineer/supervision
Authority




Document To be

For Procuring

:\Tgrn Sﬁé,légf ation Qualification Requirement Completed/provided by (Ec;&g. fsié;i?on met
Tenderer
or Not Met)
Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the
provided format and duly signed by the
proposed individual. Schedule F (Form PER. 1
Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's The site staff shall possess minimum levels set below;
4. Representativeand Qualification = Certificate in Civil

Key Personnel

Site Agent Eng.
General Experience = 3 yrs, Specific
Experience =1 Yr
. Qualification =Certificate in Civil
Senior Eng. General Experience = 3yrs,
Foreman

Specific Experience = 1Yr

Site Surveyor

Qualification = Diploma in
Survey
General Experience = 3 yrs

Specific Experience =1 Yr




For Procuring

e .. Document To be S
:\Tgm Sﬁ;jlégf ation Qualification Requirement | Completed/provided byTenderer I(Ec;gg)lll ;cgifon met
or Not Met)
During the Project Life.
The copy oflogbooks of
the lessor(s) shall also
be provided.
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
(Insert  equipment as
appropriate)
o (Insert equipment as
DesErlptlon of appropriate)
WOrKS (Insert equipment as
appropriate)
(Insert equipment as
appropriate)
(Insert equipment as
appropriate)
Total
Adequacy and a) Technical approach and
6. Proposed quality of the methodology

methodology

proposed
methodology

e Provided a detailedWork Methodology

e Provided a Methodology on safety
during the constructionperiod




ltem
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided byTenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

e Provided a specific Quality
managementplan

b) Work plan/Programof Works (PoW)

* POW Resourced with Equipment-Min.
allocationpursuant to the Schedule .... of
Technical Proposal - — To be submitted
in A3 SizePaper well legible Fonts

» PoW captures Monthly outputs for each
activity

« PoW details BoQ Quantities, Units and
Rates

* PoW is superimposed withCash flow
Projections as detailed in Schedule .....
of the technical proposal

c) Site Organization
and staffing
(Schedule of Technical proposal)




Document To be For FIRELITITE
Item Qualification lificati . . Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
Knowledge Transfer o
[When transfer of a)Relevance of training program
knowledge is a [Not Applicable]
particularly important . b) Training approach and
component of the Transfer of knowledge (training) program methodology [Not Applicable]
7. assignment, the (relevance of approach andmethodology . .
following sub- criteria c) Qualifications of experts and
may be provided] trainers [Not Applicable]

Tenderers who pass the technical evaluation will be evaluated further.
C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.
In line with ITT 3.12 Confirm Bidders Proof of registration with the National Construction Authority in Category (5/6/7/8) as Roads/Bridges
Contractor (Attach copy of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific experience;
equipment ownership; credit facility (determine financial capacity/soundness) and on-going works (where applicable)




SECTION IV - TENDERING FORMS

QUALIFICATION FORMS

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
Form EQU: EQUIPMENT.

FORM PER -1.

FORM PER-2.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 6.1 FORM ELI-1.1.
6.2 FORM ELI-1.2.

6.3 FORM CON 2.

6.4 FORM FIN -3.1.

6.5 FORM FIN -3.2.

6.6 FORM FIN -3.3.

6.7 FORM FIN -3.4.

6.8 FORM EXP -4.1.

6.9 FORM EXP - 4.2(3).

6.9FORM EXP - 4.2 (a) (cont.).

6.10 FORM EXP -4.2 (b).
OTHER FORMS

FORM OFTENDER.

FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.
FORM OF TENDER SECURITY (TENDERBOND).

FORM OF TENDER-SECURINGDECLARATION.

APPENDIX TO TENDER.

TECHNICAL PROPOSAL FORMS
Site Organization.

Method Statement.

Mobilization Schedule.

Construction Schedule.



QUALIFICATION FORMS

FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating

information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the cquipment

O Owned 0O rented O 1 eased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title
Fax Telex
Agrecments Details of rental / lcase / manufacture agreements specific to the project
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1 FORMPER-1 Contractor’s Representative and Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1.

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged)

Time
commitment: for
this position:

linsert the number of davs/week/months/ that has been scheduled for
this position)

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart|

Title of position: /

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time
commitment: for
this position:

linsert the number of days/week/months/ that has been scheduled for
this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart|

Title of position: /

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged|

Time
commitment: for
this position:

Linsert the number of dayvs/week/months/ that has been scheduled for
this position)

Expected time
schedule for this

position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: [

Name of candidate:

Duration of
appointment:

linsert the whole period (start and end dates) for which this position
will be engaged]

Time
commitment: for

this position:

[insert the number of davs/week/months/ that has been scheduled for
this position|

Expected time
schedule for this

position:

insert the expected time schedule for this position (e.g. attach high
level Gantt chart|
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th

Title of position: /insert title]

Name of candidate

Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time [insert the number of days/week/months/ that has been scheduled jor

commitment: for |#1is position]
this position:

o. attach high

S

Expected time [insert the expected time schedule for this position (e.
schedule for this level Gantt chart]

position:

2 FORM PER-2:Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
mformation

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: flanguage and levels of speaking, reading and writing skills}

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role Duration of | Relevant experience
nvolvement

[main [role and
project responsibilities on the [time in rolef
details] project]

[describe the experience relevant to this
positionf
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes
myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details
Commitment to duration of contract: [insert period (start and end dates) for which this

Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) Betakenintoconsiderationduring Tender evaluation;

b) Resultin my disqualification from participating in the Tender;

¢) Resultinmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):
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3 TENDERERS QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

FORM ELI -1.1 Tenderer Information Form
Date: ITT No. and title:

Tenderer’s name

In case of Joint Venture (JV), name of each member:

Tenderer’s actual or intended country of registration:
[Indicate country of constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer’s legal address [in country of registration]:

Tenderer’s authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
1 Articles of incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
1. [1 Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

[1 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

e Legal and financial autonomy

e  Operation under commercial law

e Establishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORM ELI -1.2 Tenderer's JV Information Form

(to be completed for each member of Tenderer's JV)

Date: ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of registration:

JV member’s authorized representative information
Name;

Address:
Telephone/Fax numbers:
Email address:

=

Attached are copies of original documents of

[l Articles of incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6

[J In case of a state-owned enterprise or institution, documents establishing legal or financial

autonomy, operation in accordance with commercial law, and that they are not under the

supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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Tenderer"

FORM CON - 2Historical Contract Non-Performance, Pending Litigation and
Litigation History

s Name: Date: JV Member's Name
ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1™ January /insert yearjspecified in Section 111, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

[J Contract(s) not performed since 1% January /insert vear] specified in Section 111, Evaluation and Qualification
Criteria, requirement 2.1

Year

Non- performed Contract Identification Total Contract Amount
portion of contract (current value, currency,
exchange rate and Kenya
Shilling equivalent)

[insert
vear]

[insert amount and Contract Identification: /indicate complete contract [insert amount]
percentage] name/ number, and any other identification]

Name of Procuring Entity: finsert filll name]
Address of Procuring Entity: [insert street/citv/eountrvy

Reason(s) for nonperformance: /indicate main reason(s)]

Pending

[Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

a

No pending litigation in accordance with Scction 111, Evaluation and Qualification Criteria. Sub-Factor 2.3.

Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
O indicated below.

Year of
dispute

Amount in dispute Contract Identification Total Contract

(currency) Amount
(currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matterindispute:
Party who initiated the dispute: _
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

,Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria

Su

Fa

D  No Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria,

D Litigation History inaccordance with Section I1l, Evaluation and Qualification Criteria, Sub-

b- Factor 2.4.

ctor 2.4 as indicated below.
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and any other identification]
Name of Procuring Entity: [insert
full name] Address of Procuring
Entity: [insert street/city/country}
Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate "Procuring Entity" or
"Contractor"] Reason(s) for
Litigationandaward decision
[indicate main reason(s)]

Year of Outcome as Contract Identification Total Contract
award percentage Amount
of Net (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert
year] percentage} complete contract name, number, amount}
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FORM FIN - 3.1: Financial Situation and Performance

Tenderer's Name: Date: VvV
Member's Name ITT No. and title:

5.4.1. Financial Data
*Refer to ITT 15 for the exchange rate

Type of financial Historic information for previous years
informationin——
(currency) (amount on currency, currency, exchange rate*, USD
equivalent)
Year 1 Year 2 Year 3

Statement of financial position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth
(NW)

Current assets (CA)

Current liabilities (CA)

Working Capital (WC)

Information from Income Statement

Total revenue (TR)

Profits Before Tax (PBT)

Cash Flow Information

Cash Flow from Operating
Activities
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Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of finance Am?unt (Kenya Shilling
equivalent)
1
2
3
Financial documents
The Tenderer and its parties shall provide copies of financial statements for years pursuant

Section |11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

b) Beindependently audited or certified in accordance with local legislation.
c) Becomplete,includingall notesto the financial statements.
d) Correspondtoaccounting periods already completed and audited.

Attached are copies of financial statements" for the years required above;
and complying with the requirements

FORM FIN - 3.2 Average Annual Construction Turnover

Tenderer's Name: Date: JV Member's Name____
ITT No. and title:

| Annual turnover data (construction only)

Year Amount Exchange rate Kenya Shilling equivalent
Currency

[indicate year] | [insert amount and indicate
currency]

Average
Annual
Construction
Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

*If the most recent set of financial statements is for a period earlier than 12 months from the date of
Tender, the reason for this should be justified.
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Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject
contract or contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No. | Source of financing Amount (Kenya Shilling
equivalent)
1
2
3

FORM FIN -3.4: Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion,
but for which anunqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Name of Contract | Procuring Entity’s | Value of Estimated | Average Monthly
Contact Address Outstanding | Completion | Invoicing Over
Tel ’ Work Date Last Six Months
’ |Kenya Shilling
|Current /month)]
Kenya Shilling
/month
Equivalent]
1
2
3
4
5
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FORM EXP - 4.1 General Construction Experience

Tenderer's Name:

Date:

Page

of

pages

ITT No. and title:

JV Member's Name_

Starting
Year

Ending
Year

Contract Identification

Role of

Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring

Entity:
Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:
Amount of contract:
Name of Procuring
Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring

Entity:

Address:
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FORM EXP - 4.2(a) Specific Construction and Contract Management

Experience
Tenderer's Name: Date: JV Member's Name ITT
and title:
Completion date
Role in Contract Prime Member in Management Sub-
Contractor 1 | JV Contractor contractor
O O O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Telephone/fax number
E-mail:

with Sub-Factor 4.2(a) of Section 111:

Description of the similarity in accordance

1.  Amount

2. Physical size of required works
items

Complexity

Methods/Technology

Construction rate for key activities

AP

Other Characteristics

49

No.



FORM EXP-4.2(b) Construction Experience in Key Activities

Tenderer's Name: Date: Tenderer's JV Member
Name: Sub-contractor's Name® (as per ITT 34):__
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section IlI,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 KeyActivity NoOne: -

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Memberin | Management [Sub-contractol

Contractor 1A% Contractor  (J

O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of ) (i) Performed
the year . .

(1) x (1)

Year 1
Year 2
Year 3
Ycar4

Procuring Entity’s Name:

Address:

Telephone/fax number
E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I1I:

2 Activity No. Two 3. ..................e.

If applicable
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OTHER FORMS

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

Allitalicized textisto help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
»  Tenderer's Eligibility- Confidential Business Questionnaire

»  Certificate of Independent Tender Determination

»  Self-Declaration of the Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]
Request for Tender No.: [insert identification]
Name and description of Tender [Insert as per ITT)

Alternative No.: [insert identification No if this is a Tender for an alternative]
To: [insert complete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and
currency] [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's

51



iv)

v)

Country inaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: Thetotal price of our Tender, excluding any discounts offered initem 1 above is: [Insert one of
the options below as appropriate]

vi) Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,

xi)

xii)

xiii)

Xiv)

XV)

indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify indetail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

XVi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the

Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

on our behalf engages in any type of Fraud and Corruption;
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination —to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are
shown above] Date signed [insert date of signing] day of [insert month], [insertyear]

Date signed day of :

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.
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A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS
QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender isa JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails

ITEM DESCRIPTION

1 Name of the Procuring Entity

2 Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of 1. Country
the Tenderer,

-2

City
Location
Building
Floor

Postal Address

A

Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and ielephone
number) of state which stock
exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship __

c)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares
owned
1
2
3

d) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT)..........ccoi i Issued
Kenya Shillings (EQUIVAIENT)..........ooiiiiiiee s

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares
owned

Full Name Titleor

Designation

(Signature) (Date)
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DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/personsin........................ (Name of Procuring Entity) who has/have an interest

orrelationshipinthisfirm? Yes/No..............cocoeevenen..

If yes, provide details as follows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer
1
2
3

i) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the relationship
YES OR with Tenderer
NO

1 | Tenderer is directly or indirectly

controls, is controlled by or is under
common control with another
tenderer.

2 | Tenderer receives or has received any
direct or indirect subsidy from
another

tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with
another tenderer, directly or through
common

third parties, that puts it in a position
to influence the tender of another
tenderer, or influence the decisions of
the Procuring Entity regarding this
tendering process.

5 | Any of the Tenderer's affiliates
participated as a consultant in the

preparation of the design or technical
specifications of the works that are
the subject of the tender.

6 | Tenderer would be providing goods,

works, non-consulting services or
consulting services during
implementation of the contract
Specified in this Tender Document.

7 | Tenderer has a close business or
family relationship with a

professional staff of the Procuring
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Entity who are directly or indirectly
involved in the preparation of the
Tender document or specifications of
the Contract, and/or the Tender
evaluation process of such contract.

8 | Tenderer has a close business or

family relationship with a
professional staff of the Procuring
Entity who would be involved in the
implementation or supervision of the
such Contract.

9 | Has the conflict stemming from such
relationship stated in item 7 and 8

above been resolved in a manner
acceptable to the Procuring Entity
throughout the tendering process and
execution of the Contract.

f)  Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Titleor

Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

L I have read and I understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender

on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a)  hasbeenrequestedtosubmitaTender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
a)  prices;
b)  methods, factors or formulas used to calculate prices;
¢) theintentionor decisionto submit, or notto submit, atender; or
d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

) ,0f Post Office BOX ...ovvviii i, being a resident of
......................................... in the Republicof .................................. do hereby make a statement as

follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of

....................... for......................... (insert tender title/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.
3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp

59



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

| I of P.O.BOX .....ceeeieiieviecieciesie e e eve e eee e oL Deing a resident of

......................................... in the Republic of ................... do hereby make a statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ............cccccceoveuenenen. (INSEIL
name of the Company) who is a Bidder in respect of Tender NO. .........cccccevievievevecvceeeeeeeenn. .., for
.......................... (inserttender title/description) for.................. (insert name of the Procuring

entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ........................... (insert name of the Procuring entity) which is the procuring
entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agentsof ......................... (name of the
procuring entity)

4, THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

it St e

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L et eesese s e e e e eeeeeeeeee (person)  on behalf of (Name of the Business/
Company/Firm) ... declare that | have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgnatory............oouiiiniiiiiiieeee e seeseeeneens ST e
POSIEION. ..ottt e et eae ettt ettt

Office address.......ooovniiiiii i Telephone........oovinniiiiei e
Bl et ettt a e et e
Name of the FIirm/COmPanY . .........ouiiniiiiii ittt ettt et et et e s bt e sateenteeaeeenteeaseentesatesnseeeasen e e e s
Date. . et en o2 (COmpany Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

1
2

3)

4

6)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. Afew of the provisions noted below highlight Kenya's policy of no tolerance for such practices
and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
biddersto whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of
thisAct.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

f)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed to
establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits
of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect” all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will notengage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining afirm's or individual's financial records and information, and making copies thereof as relevant, accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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FORMOFTENDERSECURITY - DEMAND BANK GUARANTEE

Beneficiary:
Request forTenders No:
Date:

TENDER GUARANTEENoO.:
Guarantor:

1 Wehave beeninformed that (hereinafter called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of

2. under Request for Tenders No. (“the ITT”).

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender
guarantee.

4. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to
furnish thePerformance.

5 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of
the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.

6. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[signature(s)]
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal™), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day
of ,20 , forthe supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is suchthat if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”)
of the Procuring Entity's Tenderding document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of
the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand,
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of
the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 30
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any
extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their
respective names this day of 20

Principal: Surety
Corporate Seal (where appropriate) '

(Signature) (Signature)

(Printed nameand title) (Printed name and title)

65



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ... [insert date (as day, month and year) of Tender Submission]

Tender NO.C.oovvove i [insert number of tendering process]

TO [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceiptofacopy of yournotification of the name of the successful Tenderer; or
b)  thirty days after the expiration of our Tender.
4 I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

N Fea 1T PSPPI Capacity / title (director

or partner or sole proprietor, BIC.) e Name:

............................................................................................... Duly authorized to sign the bid

Datedon...............oe.e.. dayof.........oooeiiininnl. [Insert date of signing] Seal or stamp
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Appendix to Tender Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name aof currency Amounis pavahle

Local currecncy:

Forcign currcncy #1:

Foreign currency #2:

Forcign currcncy #3:

[To be entered by the Procuring Entity]

Provisional sums expressed in local currency

67



PART Il - WORK REQUIREMENTS
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Section V - Drawings

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

A list of drawings:
e Carriage ways grading dimensions
e Mitre drain cross sections
e Scour checks made of woods stakes/ stones
e Section of masonry scour checks
e Section of concrete scour checks
e Culvert types and sections
e Stone pitching and quantity tables
e Concrete slab sections

e Template sign board
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Section VI - Specifications

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must
be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
everyWorks Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, althoughnot
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the

Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has
priced the itemas described in the Procuring Entity's design included with the tender documents.
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ROUTINE MAINTENANCE - SPECIFICATIONS
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I. SPECIFICATIONS

BILL 01: PRELIMINARY AND GENERAL ITEMS ...

01-50- 001 MOBILIZATION AND ESTABLISHMENT OF THE SITE ...ttt 56
01-60- 001 CONTRACT SUPERVISION
01-60- 002 CLEARANCE ON COMPLETION

01-60-03 INSURANCE ......oooueetueeesseeeseeesseeessseesssasesss et st 2088888888888
01-60-04 QUALITY CONTROL TESTS.....ccooomurrri
01-60-05 PUBLICITY SIGN BOARDS...........cccooucvuenn.
01-60-006  DRINKING WATER.......cooovermmremrrernereneeenns
01-60-007 PROVISION OF SITE SANITATION FACILITIES
BILL 04:  SITE CLEARANQ E ...ttt sttt seesbe e eneese et eneenne st e
04-50-02 GRASS CUTTING .ooooeeieetiieeeeesse s sseesssesse e 88£8£8s£eeneesseeen 59
04-50-03 BUSH CLEARING (HEAVY) ..ottt 60
04-50-04 BUSH CLEARING (LIGHT) ..ttt ettt 60
04-50-05 PRUNING TREE BRANCHES ..ottt sttt 61
04-50-06 TREES AND STUMPS REMOVAL (200-450MM GIRTH) ...vcuviviieiiitinieisiesieesre s sneesne e 61
04-50-07 TREES AND STUMP REMOVAL (Z450MM GIRTH) w.covoviiiiiitinieisiesieesie s 62
04-50-08 CLEARING OBSTRUCTIONS — BOULDERS AND DEBRIS REMOVAL .........oovvuiiiereiseiseiieens 62
04-50-09 STRIPPING AND GRUBBING......ccotiiuteimeeueiieessesseesesseeesssessessssesssssssasssesssassssssssssssasssssssasssnssssasssnns 63
04-50-10 EXCAVATE, REMOVE AND DISPOSAL OF CONCRETE STRUCTURES.........ccconiuniemieneerneeneeneenn. 64
BILL 08: CULVERT AND DRAINAGE WORKS ......coiotiiiiiieienene sttt sttt sne e
08-50-002:  DITCH CLEANING......ooititituiiteieee ittt et sss st ss b8t 66
08-50-005:  DITCH/MITRE DRAINS/CATCH WATER DRAINS ......conirieieeeneeeneesseeessseessssssssssssssssssssssesees 67
08-60-001/005:  CULVERT CLEANING (PARTIALLY BLOCKED) ...utiviuiiiiieiinienienisiesieesiesieesie e 68

08-60-001 300MM DIA
08-60-002 450MM  DIA
08-60-003 600MM DIA
08-60-004 900MM DIA
08-60-005 1200 MM DIA

08-60-006/7/8/9/10:  CULVERT CLEANING (FULLY BLOCKED): ....utveuiiiiieiinienienesiesienesiesieesie e 68
08 - 60- 006 BOOMM DIA; . ettt e e e et e e et e e e et e e e et e e e et aeeesbteeeeastaeeeetaeeeeaareeeearaeeeans
08 - 60- 007 AB0MM DA cottiiiiee ettt e e e e e s et e e e e e s s e e bbb e e e e e e e e s sb b bbb e e e e e s s et b bbb e e e e e e s ea bbb baaeeeeas
08 - 60- 008 BOOMM DIA; coiiiiii ittt e s e e e e e s e bbb et e e e e s e e bbb b et e e e e s e ssabbbbeeeeesessasbbabeeesessaaaes
08 - 60- 009 GOOMM DIA; coiiiiii ettt e s et e e e e s s e bbb e e e e e e s e e bbb b et e e eesessab bbbt e e eesessasbbabeeeeessaaaes
08 - 60- 010 T200MM DIA ...ttt ettt ettt ettt e et en et en et enees et enenneens
08-60-021/029  SUPPLY AND INSTALLATION OF CONCRETE PIPE CULVERTS

08-60-016 300 MM UNHAUNCHED..........coiiitieeeiseeetstee sttt st enas sttt sttt ss s ssssenaas
08-60-021 300 MM SURROUNDS........ooieieeeeeeeee e te ettt ettt en s tes et en s et eness st en s sen s eesnes
08-60-022 450 MM UNHAUNCHED.......cccooveivnnan.

08-60-023 450 MM SURROUNDS.......ccccoevvierrrrinniens

08-60-024 600 MM UNHAUNCHED........ccccoovvivininne

08-60-025 600 MM SURROUNDS..........cocovviririrrininns

08-60-026 900 MM UNHAUNCHED........ccccoovririninne

08-60-027 900 MM SURROUNDS........otiitieieieteiee ettt eses ettt s sttt sttt sttt sse s seanenaas
08-60-028 1200 MM UNHAUNGCHED ......oviieiteteeeeeteeest ettt sttt n st na st nes s
08-60-029 1200 MM SURROUNDS........oocoevveererrrsnnes

08-60-017 HEAD WALL REPAIR - MASONRY

08-60-18 HEADWALL REPAIR - CONCRETE

08-60-19 HEADWALL CONSTRUCTION = MASONRY .....ooviiiiiieitieeee ettt eses s sseses st niase s 70
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08-60-20 HEADWALL CONSTRUCTION — CONCRETE ....c.cuiiiieteisee ettt 71
08-60-30 EXCAVATE IN SOFT MATERIAL FOR CULVERTS ......ciiiietieseetesse s tes s sssessesses s 72

08-60-31 EXCAVATE IN HARD, MATERIAL FOR CULVERTS .....ouiiiiieeiseeeeeeeesee s sseesses st ssessessesnenes
08-60-32 PROVIDE, LAY AND JOIN 450MM INNER DIA. CONCRETE PIPES
08-60-33 PROVIDE, LAY AND JOIN 600MM INNER DIA. CONCRETE PIPES
08-60-34 PROVIDE, LAY AND JOIN 900MM INNER DIA. CONCRETE PIPES
08-60-35 PROVIDE, COMPACT CLASS 15/20 CONCRETE
08-60-36 PROVIDE, COMPACT CLASS 20/25 CONCRETE
08-60-37 PROVIDE AND PLACE A142 FABRIC MESH REINFORCEMENT .....c.cooviuiiiieseesereeeee e

08-60-38 SELECTED BACKFILL MATERIALS
08-70-06 :  CONSTRUCTION OF SCOUR CHECKS (CONCRETE) ..cueiveieiinieieienteieiestesiesestesessesneseese e
08-70-07 :  CONSTRUCTION OF SCOUR CHECKS (MASONRY)....ccoiiriiiirieiaiinienieiesiesieie st
08-70-08 :  CONSTRUCTION OF SCOUR CHECKS (WOODEN STAKES).....cceitrteiererieniarenienienesteseeseneens
BILL 10: GRADING AND GRAVELLING ....c.oiiiiiitieieee ettt sttt e e sae s 74
10-50- 004: CARRIAGEWAY GRADING - LIGHT GRADING .......osvvvreereeemeeessesssseessssessssssssssssssssssssssans 75
10-50-004:  LIGHT MANUAL RESHAPING (GRUB EDGE, FILL GULLIES AND RESHAPE
CARRIAGEWAY)) ..ottt ettt bt ekt b bttt h b bbb s h b s H b s e bt b st e bt b st e bt b et e bt bbbt et et 75
10-60-001: PROVIDE GRAVEL WEARING COURSE (EXCAVATION, FREE HAUL, SPREADING AND
COMPACTION OF GRAVEL) ...vcutieutiitieitiesteesteesteasteasseassesssesseessaesseasseassesseessessseessessssassesssesssesssssssnssensenenns 76
10-60-002: HAULAGE (OVERHAUL BEYOND L.5KM)...cuiciieiieiiiiiiie e ste e steeve ettt sne e see e 78

10-60-004 GRAVEL PATCHING (EXCAVATION, FREE HAUL, SPREADING AND COMPACTIONOF
GRAVEL) 78

10-70-01 :  SITE CLEARANCE OF BORROW AREA. .......c.cccosevvirierirnnns ERROR! BOOKMARK NOT DEFINED.

10-70-02 : REMOVAL OF OVERBURDEN.......cccoocsvoiriserseeserseseersns ERROR! BOOKMARK NOT DEFINED.

10-70-03 : RESTORATION OF QUARRIES AND BORROW PITS......ERROR! BOOKMARK NOT DEFINED.
BILL 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN.......ccooiiieeiee e 82

25-50-01 HIV / AIDS AWARENESS AND PREVENTION CAMPAIGN............. ERROR! BOOKMARK NOT

DEFINED.

25-50-02 SOIL EROSION MITIGATION IMEASURES........coovitieeteeeeeeeee et es e ves s en s sen s sen s 82

25-50-03 BARAZA’S FOR CROSS-CUTTING ISSUES
PREAMBLE TO BILLS OF QUANTITIES ..o
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Spot improvement Specifications

BILL 01: PRELIMINARY AND GENERAL ITEMS
Scope:

This bill comprises those items that are required at the Commencement and Completion of the Works
or that are Provisional Items applicable for the duration of the Works.

01-50- 001 Mobilization and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:-

= Non Stick wound dressing

= Selection of plaster/band aids

= Crepe bandages

= Gauze and cotton wool

= Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
= Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal
= Anti histamine — Piriton, Triludan

* Anti nausea — Stemetil

= Eye ointment

= QOral re-hydration sachets

= Surgical gloves

Measurement and Payment: NA
01-60- 001  Contract Supervision

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as
allowances, casual wages and transportation within the project area.

Measurement and Payment:

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the
Engineer. No mark up is included in this item.

Work Method: NA
01-60- 002 Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from
the site, and the site left in good order to the satisfaction of the Engineer.
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Spot improvement Specifications

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.

Work Method: NA

01-60-03 Insurance

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in
the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small
works conditions of contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances have been affected.

Work Method: NA
01-60-04 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control
tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer's satisfaction and at the Contractor*s expense.

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests at approved material testing laboratories.

Measurement and Payment

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation
and testing.

Work Method: NA

01-60-05 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the Engineer.
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this
Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quiality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.
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Spot improvement Specifications

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

Work Method: NA
01-60- 006  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control
The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.

Work Method: LB

01-60-007 Provision of site sanitation facilities

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all
work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are
appropriately covered. All shallow pit latrines shall be filled in after the end of use.

Quality Control

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
sanitation facilities have been provided.

Work Method: LB
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Spot improvement Specifications

BILL 04: SITE CLEARANCE

Scope

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and grubbing
of the topsoil, removal of anthills and other unsuitable materials for the specified widths of the road,
quarry and borrow areas. The distinction between light and heavy bush shall be decided by the
Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Road Category Running Stripping and | Trees, Bush

Surface Grubbing Stumps, Clearing
Boulders

A/B/C + Secondary | 6.0m 10.6 m 10.6 m 14.0m

Roads

D/E + Minor Roads 54m 10.0m 10.0m 13.0m

RAR Roads 45m 7.9m 8.0m 11.0m

Minor / RAR roads with

insufficient W_ldths or 35 m 6.9 m 70m 90m

Temporary sections

04-50-02 Grass Cutting

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such
as signs and marker posts.

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based
as defined in the Bills of Quantity or as instructed by the Engineer.
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Spot improvement Specifications

Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing.
Work Method: LB or MB
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after
the operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs
required to carry out the work.

04-50-03 Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of
Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals
Measurement Unit: m?

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required
to complete the work.

04-50-04 Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material
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Spot improvement Specifications

shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills
of Quantity or as instructed by the Engineer.

Work Method: LB or MB

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals.
2

Measurement Unit: m

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-05 Pruning Tree Branches

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method: LB

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.

04-50-06 Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of
the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal
of trees and stumps shall be back-filled with approved material and compacted to existing ground level.

Cut material and stumps shall be collected and disposed of as directed by the Engineer. Burning of
waste material shall not be permitted.
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Spot improvement Specifications

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-07 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth. In
addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres long
and stacked as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04-50-08 Clearing Obstructions — Boulders and debris removal
The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5
m girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off

outside the road area.

Blasting should only be done on instruction by the Engineer and only carried out by licensed
individuals/firms.

Debris removal shall include:

e Inspection of the road section(s) regularly
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e Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs
away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts
and other structures and the safe disposal thereof outside the road formation width.

e Removal of dead animals™ carcasses away for the carriageway and disposing of them as directed
by the Engineer. Liaison with the Police may be necessary.

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined
in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris.
The road section shall be free of any obstruction.

Measurement Unit:  Provisional Sum
A Provisional Sum shall be included for this item
Payment:

Payment shall be made on a Day works basis.

04-50-09 Stripping and Grubbing

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose
boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area
as directed by the Engineer.

Work Method: LB

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m?
The measurement shall be the area grubbed as directed by the Engineer
Payment

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.
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04-50-10 Excavate, remove and disposal of concrete structures
The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quiality Control

The Engineer shall approve the area where the structure was removed from and the satisfactory
disposal of the concrete structures.

A Provisional Sum shall be included for this item
Payment: Provisional Sum
Payment shall be made on a Day works basis.

Measurement Unit: Provisional Sum
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BILL 08: CULVERT AND DRAINAGE WORKS

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and outlet
structures; drifts and drainage protection Works; and the construction of Scour Checks

08-50-002: Ditch Cleaning

i Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause

any obstruction or be washed back.

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out
the work.

i Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross section and left in a free-draining condition. Suitable material may be used to fill depressions and
potholes on the carriageway. All debris and other unsuitable material removed from the side drains
shall be disposed of well clear of the drainage system in approved spoil dumps where it will not cause
any obstruction or be washed back.
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The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs required
to carry out the work.

08-50-005: Ditch/Mitre Drains/Catch water Drains

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions shown
on the Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form
the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off drain,
or used for forming camber or disposed of as directed by the Engineer.

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as
defined in the Bills of Quantity or as instructed by the Engineer.

Work Method: LB, MB, LB-MB

Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.

e The dimensions of the drains shall have maximum tolerances of +20mm

e The location of the drains shall be approved by the Engineer.

Measurement Unit: m*

The measurement shall be the volume of material excavated as measured on site in approved drains.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.
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08-60-001/005: Culvert Cleaning (partially blocked)
08-60-001  300mm dia
08-60-002  450mm dia
08-60-003  600mm dia

08-60-004 900mm dia
08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by
the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall
be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work

Work Method: LB

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):
08 - 60 - 006 300mm dia;
08 - 60 - 007 450mm dia;
08 - 60 - 008 600mm dia;
08 - 60-009 900mm dia;
08-60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
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ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.
The Contractor shall use Labour to carry out this item of work.

Work Method: LB

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.
Measurement Unit:  m

The measurement shall be the length of culvert, including the outlet drain cleaned.

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-021/029 Supply and Installation of Concrete Pipe Culverts

08-60-016 300 mm unhaunched
08-60-021 300 mm surrounds
08-60-022 450 mm unhaunched
08-60-023 450 mm surrounds
08-60-024 600 mm unhaunched
08-60-025 600 mm surrounds
08-60-026 900 mm unhaunched
08-60-027 900 mm surrounds
08-60-28 1200 mm unhaunched
08-60-29 1200 mm surrounds

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.

68



Spot improvement Specifications

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or procured
from a supplier approved by the Engineer and preferably ogee jointed. The pipes shall be laid on a
bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with cement
mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or
as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum

overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a gradual
approach, as directed by the Engineer.

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the
Engineer*s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions
and true to line and level.

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work

Work Method: LM-MB

Quality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.

e Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be
less than 2%

e The joints shall be checked to see that they have been properly made.

Measurement Unit: m

The measurement shall be in linear metres of the installed Type and size of culvert specified, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-60-19 Headwall Construction - Masonry

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls
in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings ( Types 1 to 4) as directed by the Engineer. The walls shall be built on foundations of class
15/20 concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and
after laying the surface shall be kept moist for 3 days.
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The Contractor shall use Labour to carry out this item.
Work Method: LB-MB
Quiality Control

e The dimensions of the structures shall have a tolerance of +10mm
e The levels shall have a tolerance of +10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m?3

The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

08-60-20 Headwall Construction — Concrete

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions
and levels shown on the Drawings (Type 1 to 4) as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be erected
on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer before
concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept moist for
3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer

e The concrete shall be checked for cracks, honey combing and other defects at the time of striking

the formwork.

Measurement Unit: m?3
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The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-60-030 Excavate in soft material for culverts 08-

60-031 Excavate in hard, material for culverts

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 08-
60-033 Provide, lay and join 600mm inner dia. Concrete pipes 08-60-
034 Provide, lay and join 900mm inner dia. Concrete pipes 08-60-035
Provide, compact class 15/20 concrete

08-60-36 Provide, compact class 20/25 concrete

08-60-37 Provide and place A142 fabric mesh reinforcement
08-60-038 Selected backfillmaterials

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard
Specifications for Roads and Bridges 1986.

The Contractor shall use both Labour and appropriate Equipment to carry out this item.

Work Method: LM-MB

Quality Control

e The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the
slump test and shall have a slump limit as directed by the Engineer.

e The laying and joining of the culverts shall be subject to the approval of the engineer.

Measurement Unit: m

The measurement shall be the length of culvert laid.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70-006:  Construction of Scour Checks (Concrete)
08-70-007:  Construction of Scour Checks (Masonry)
08-70-008:  Construction of Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as
instructed by the Engineer.
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Specifications

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified,

and to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1:  Scour checks spacing
Gradient of Drain | Scour Check Spacing | Gradient of Drain | Scour Check
Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m

The Contractor shall use Labour to carry out this item.

Work method:

Quality Control

LB

The spacing of the scour checks shall have a tolerance of + 0.5m
The sizes of the wooden stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.

Measurement Unit:

The measurement shall be the number of scour checks constructed.

Payment

No.

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for

carrying out the work.

72



Spot improvement Specifications

BILL 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of reinstating the road carriageway to the correct camber by removing the
high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or
towed grading).

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light
manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for
roads that have deteriorated to such an extent that the drains and carriageway need to be re- instated.
Heavy Manual Reshaping is defined under Bill 5 — Earth Works.

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is for
re-establishing a road in poor or very poor condition.

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using
approved equipment of gravel wearing course material on the formation of the road carriageway. Gravel
shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral
rag, clayey sand and crushed rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in
Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean annual
28 95-100 rainfall 5 20
> 500mm
20 85-100 DRY: Mean annual
14 65— 100 Rainfall < 500mm 10 30
10 55-100
5 35-92 BEARING STRENGTH REQUIREMENTS
2 23-77 Traffic DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
For “Quarry Waste” gravel stones of | <15 15 14
maximum dimension 80mm may be | CBR at 95 % MDD, Modified AASHTO and 4
permitted days soaking
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible for
the acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer. The Contractor is deemed
to have included in his rates for the provision of the gravel material.

10-50- 004: Carriageway Grading - Light Grading

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall
grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader.
The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be
from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means.

No grading shall be carried out in dry conditions.

The Contractor shall use Equipment to carry out this item.

Work Method: MB

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +
1%

e Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum
tolerance of +10 mm.

Measurement Unit:  m?

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50-004:  Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway)
This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway

filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original
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standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum
height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies.
Where additional suitable material is required to reinstate the camber to the required shape, this material
shall be obtained from approved sources nearest to the final deposition area.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose if applicable.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level
25mm above the surrounding road surface.

This activity shall be carried out before and after the rains, or as directed by the Engineer.

The Contractor shall apply Labour methods to carry out this item.

Work Method: LB

Quality Control

e The width of the carriageway including the shoulders shall be checked at 100m intervals with
tolerance of +50mm or -20mm

e The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +
1%

e The quality of fill material shall be approved by the Engineer

e The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the
surface shall be seen.

Measurement Unit: m?

The measurement shall be the area of carriageway shaped.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying
out the work.

10-60-001:  Provide Gravel Wearing Course (Excavation, Free haul, spreading and
Compaction of Gravel)

Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform
the Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel

and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may
be reused in other parts of Works with the approval of the Engineer.
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Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quiality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the
layer across the full width of the carriageway and shaped to the specified camber. Spreading also
includes the removal of any oversized stones or boulders, which cannot be broken down to the required
size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

e Compaction shall show no movement of material under the roller, minimum of 6 passes.

e Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3
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The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ,,free” haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-60- 002:  Haulage (Overhaul beyond 1.5km)

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the
Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading
shall only be permitted after the agreed spacing is adjusted accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in
stockpiles off-road and transported to the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

The Contractor shall use Equipment to carry out this Iltem.
Work Method: MB
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer

The quality of gravel dumped on the road shall be according to the Specifications

The quantity of material delivered in each load shall be checked before dumping is allowed

The distance between the stacks shall be checked to ensure the required compacted thickness will
be achieved.

Measurement Unit: m3km (Overhaul)

The Contractor shall allow in the rates for item 10-60-001 for a ,,free” haul distance of 1.5km. The
,,overhaul® shall be the distance, greater than 1.5km, to the centre point of the section where the gravel
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.

Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel)
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Excavation of Gravel

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the
Engineer if the quality/availability of the gravel changes during the course of excavation.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel
and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may
be reused in other parts of Works with the approval of the Engineer.

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
Work Method: LB or MB
Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, preparation, spreading and Compaction of Gravel

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The
Contractor shall prepare the area to be patched by removing excessive water and loose material. The
contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform
thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken down
to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment.
The number of passes shall be as directed by the Engineer dependent upon the equipment used and the
material being compacted. Unless otherwise instructed the moisture content of the material shall be
within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer
instructs otherwise.

Work Method: LB-MB
Quiality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
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+ 50mm

Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm / - 20mm

The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 %

The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions, tolerance of + 10mm.

Compaction shall show no movement of material under the roller, minimum of 6 passes.
Compaction test standard shall be 95% MDD (AASHTO T180)

Measurement Unit: m3

The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ,,free* haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.
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Spot improvement Specifications

25-50-002 Soil Erosion Mitigation Measures

Soil Erosion problems must be identified and appropriate mitigation measures included during the
preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil
Erosion Mitigation Measures that were foreseen during the preparation of the document.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.
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Spot improvement

Specifications

DRAWINGS
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Spot improvement

Specifications

| 3 ]

120 Carriageway 540 ] : (Y

%  lCompaeey

Roead platform level

Gravel Layer 8,12 compacted
{0.15 on special seetions),

Notes:

LAl dimensions in metres

2 Traffic fevels of >200vpd may justify a carriageway width of 6.0m
3.Gravel thickness may be increased as directed by the Engineer
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| 540 |

‘ (4.30) ’
S YTV o 530 .
i [3.50)

i {0.50) 1 (1.00) t (1.7 I

Campacted kuunch of
impermenble material

Muterial frum diteh to
form read platform

Materiad from slope
and backslope ty form
eamber

Gravel in two layers tofal
thickness .20 compacted.
{Lower luyer muy he
coarser material)



Min  Min

540 | 1.20 '0.60 il].S{!

! Min 1.20 |

Existing Groand

Road plaiform level
Cravel thickngss 1112 l Nﬂti’_
compacted (.15 on Dimer
OGL:

speeial sections) v
eve

T
|
|
|
|
|
|
|



= ]

Min  Min
05t 000 120

S—

1.20 }[I.[r[l 0.50

Min Min

e ---.—[1--- ST .‘.

Existing Grou%l
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Gravel Laver 0.12
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Dimensions in metre:
Transition from cam
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Seour checks made of wooden stakes © Seour checks made of stones




Scour checks made of stones

Cross section

¥ (.20m) [0.25

.10
1.20
Ground plan
f — _
5 — =
N
3 P = — &
El 3]
& =
5:5: e = " —F
01 i —_ 0.30
b
- U4
— b

Stone crosion apesa

NOTE
[.Nimensions in motres

Scour checks mac

Cross section

1.26km
(L0}

Ground plan

Araadmain}

=] =

&t

STONE WEIGHT:MIN 10KG
STAKE DIAMETER: MIN, 0.1(
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SLCTION OF MASONRY SCOUR CHECIK

N
L.Dimensions D mm

-
Mty
13018

HACKSLOTE

150
L rgmm,\(:zwn'

}

BAUKSLOYE
o —
TIOTR
!

PLAN OF IRAIN WITH SCOUR CHECK,

Slzes Lo e A .
. Famuw | Lomeretd Apran sioe
LCruss- Seciloy -.:uw-;. I3 pilchilng (i}
Lwenptd Widdi| Depily
" 2R} Nk S50 iR22 024 LA L]
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SECTION OT CONCRETE SCOUR CHECK

RACKSLOTE

TIOTS

BACKSLOPE

14015

CARRIAGEWAY

PLAN OF TIRAIN WITH SCOLUR CHECTC

NOTR

1.Dimensions in mn:

i Sizes in mm Excav Cnncrete| Apron
Crmas- (m3) {m3) stone
Scefion pitching

{m3}

Length | Width| Depth
A 2400 100 550 | 0.13 .15 .18
B 2000 100 so0 | 4.10 0.09 0.4

-0l



TYPE Z(ENTRY ONLY?} TYPLE H{ENTRY AND EX1T ON
ACCESS)

—(

NOYTE

1. The cimle numbers specify the shape and function and the code tetter denntes the material:
A =Concrete block

B =Stenu masnnry

L =Concrete
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SECTION A-A SECTION B-B
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SECTION A-A
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SECTION A-A SECTION B-B
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SECTION A-A
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DIMENSIONG AND MATERIAL REQUIREMENTS

TYPE A
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b u _
h
° |
e IR e
| c | | . _
| | _ _
Diameter 450 600 £} 450 o600 oD
(L)) {mm)} (mm) {mm) (mm) (mmy) {ram}
A 015 0n.zn n.zo .15 .20 0.20
b 0.10 015 015 0.10 0.15 .15
C .86 1.12 1] .86 1.12 1.48
d .56 0.72 1608 0.56 0872 1.08
e 0.14 018 027 0.28 0.36 0.54
f(miny 0.34 0.45 0.68 6.3 0.45 068
14 _ = . = - -
h 0.24 0.33 (W] 0.38 0.51 .69
m - - - - - -
Concrete VYolume in {(m3/m) Yolume in (m3/m)
Class 15/26 0.24 | 024 | 0.24 oz20 | 037 | nse

Application

-Fair subgrade condition
~Overfill = 75% of the pipe
diameter

~-Sensonal water flow only

~-I'air to pooer subgrade conditfon

~Overfill == 75% of the pipe
diameter
~Seasonal water flow only

Romarks

NIaterial for bacld/overfill shall
be
upproved by the Engineer

Material for bacldvverfill shall
he
appruved by the Engineer




h
’ _
[~ ==t IR e
| ; | .“ |
Driameter 450 600 S0 4503 GO0 Q00
[LE)] (mm) {mm) (mm) (mn) {msm) {mm}
a 0.15 0.20 0.20 t15 120 0.24
b 0.10 0.15 15 .10 15 .15
c 0.8a 1.12 1.48 .86 1.12 1.48
d 56 .72 1.08 0.56 0.72 1.08
[ 42 .54 0.51 046 0.52 0.78
f(min} 6.23 0.3 0.45 0.15 0.1s 0.15
8 2 - - 0.15 0.15 0.1s
h 0.52 069 | 0.96 0.81 1.02 1.38
i - - = 0.28 035 | nas
Crnuacrete Valume in {m3/m) Volunte in {m3/m)
Class 15/20 026 | 047 | o7 037 | 061 | 052
Application | -Fuir subgrade condition ~Fair to poor subgrade condition
-Overfill > 75% of the pipe ~Overfill > 753'% of the pipe
dinmetoer dinmeter
-Seasonu) waler flow only -Seasonal waicr flow only
Remuarks Material for back/overll shall IMaterial for baci/overfill shall
be be
approved by the Lngineer approved by the Lngineer
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Side drain

2

Carringeway _ —lll.ﬁ Stones to be laid in interlacldng
pattern

=
=
=
=
Fal

Carriageway

150mm Gropfed Stone Pitching
(Ccment mortar 1:4}

Stoepe masunry fncs

on four sides of structore
SECTION X-X {200*300wm)

DUANTITIES TABLLE
DIMENSONKS Excavatien(m3) Stane masonry | ESihoun
Lross section (m3) Grouivd scone
A B C o | D) pitching{m3)
4000 | 1600 600 | 1800|4240 7.5 1.30 21,75
A
GO0G| 180U | ety | 1800(+2aD 10,00 1.60 30.15
4004 1400] 400 | LBMY 36Dt 7.0 L2 £18.30
B
65000| 1400| 400 | 1800 3600 9.00 1.50 25.50
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= Thickness m
L
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- 3 “~-. doncretc
450 class 13/20
- - {1:3:68)
BOG 16ann steel bhar anchor
- welded across at bottom
g of post
o Road sign
L3
0-Gm Edgze of road
- Road centre -

line

he type of sign required and their lecation shall be ax shawn nr the Road Plan or as directed by the Engincer.

I.T

2.5ign plate to he 2mm thick mild steel plate

A8ign pest Lo be S liking clamps/braclcets.

4.5ign plate Lo he fixed o steel webe by $ Nos M 10 bolts and S0mm fising clamps/bracicets.
S.Sign painls shall be refleclive.
6. The sign plate and past shall be fi-eated by applyinge twe coats of Jead red exide paint helore applying a priming and
two Nnish coats af approved paincs. Palnts used shal have a hard, durable and glossy finish,

...... e 33
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NOTES

1. The wording of thc project sign board and the location to be as directed by the Engineer.

2. Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
3. Warding board posis {o be attached to the posts with gnlvanised nails

4. Project board posis and siruis to be embedded in concrete class 20/20(1:2:4)

C-23
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Section VII- Bills Of Quantities

1. Objectives
The objectives of the Bill of Quantities are:
a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and
b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the
Tenderers, the Day work Schedule should normally comprise the following:

a) Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

3. Provisional Sums

Ageneral provision for physical contingencies (quantity overruns) may be made by including a provisional sum in
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriate brief description. Aseparate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among the Tenderers in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use
and convenience of the specialist contractors, each related provisional sum should be followed by an item in the
Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering document. They should not be included in the final tendering document.

4, The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminaryitems

c)  Workltems

c)  Daywork Schedule;and

d)  Provisional items

e)  Summary.

5. The Summary to the Bills of Quantities will take this form or some other form but including these items.
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SUMMARY ITEMS

Page

Amount

Bill No. 1: Preliminary Items

Bill No. 2: Work Items

Bill No 3: Day work Summary

Bill No 4: Provisional Sums

Bill No 5:

Bill No 6:

Bill No 7:

Bill No 8:

Bill No 9:

Bill No 10:

Bill No 11:

Bill No 12:

Bill No 13:

Subtotal of Bills

Allow for any Discounts;

TOTAL TENDER PRICE Carried forward to Form of Tender
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PREAMBLE TO BILLS OF QUANTITIES

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with the
Instructions to Tenderers and these Documents.

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the work
described under the several items including all costs and expenses which may be required in and for the
execution of the work described and for the Contractor’s overheads and profits. The rates shall be VAT
exclusive but include all other taxes, levies and fees applicable. The rates shall be based on the Works being
carried out in accordance with the R2000 Strategy of using optimum labour resources.

3. Each item in the Bills of Quantities contains only a brief description of the required work. Fuller details
and descriptions of the work to be done, the materials to be used, the standards of workmanship, methods
of measurement and payment are to be found in the various sections of the Specifications and on the
Drawings.

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to be
carried out. There is no guarantee that the Contractor will be required to carry out all the quantity of work
indicated under any one particular item or group of items in the Bills of Quantities. The basis of payment
shall be the Contractor’s rates and the quantities of measured work done in fulfilment of the obligations under
the Contract.

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of the Engineer.
The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect the realistic costs,
including overheads and profit, of each item. If, in the opinion of the Engineer, a rate is unreasonably high or
low, the Contractor may be required to amend the rate to the satisfaction of the Engineer.
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BILLS OF QUANTITIES
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Road

RUBIRU SHOPPING CENTRE - HA

Code UK021 130 Section Name MBURU - MACFAST
Package: KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-
22|23-216
Contractor 0
Bill of Quantities Page: 1
General: Office administration and
Bill No.1 | overheads/Preliminaries Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) | Amount KSh | Technology
01-50-014 | Field supervision KS 200000 - LB-MB
Provide and erect publicity signs as
01-80-016 | directed by the Engineer NO. 2 - LB-MB

Total Carried Forward to
Summary:
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Road

RUBIRU SHOPPING CENTRE - HA

Code UK021 130 Section Name MBURU - MACFAST
Package: KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-
22|23-216
Contractor 0
Bill of Quantities Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
04-50-003 | Heavy Bush Clearing M2 18000 LB

Total Carried Forward to
Summary:
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Road

RUBIRU SHOPPING CENTRE - HA

Code UK021 130 Section Name MBURU - MACFAST
Package: KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-
22|23-216
Contractor
Bill of Quantities Page: 3
GRADING AND GRAVELLING
Bill No.10 | WORKS Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
Heavy grading without watering or
10-50-001 | compaction instructed by the Engineer M2 18000 MB
10-60-003 | Gravel Patching M3 2165 MB

Total Carried Forward to Summary:
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Road

RUBIRU SHOPPING CENTRE - HA

Code UK021 130 Section Name MBURU - MACFAST
Package: KeRRA/008/MUR/39/GOK-22282 - GAT/2-29-
22|23-216
Contractor 0
Bill of Quantities Page: 4
CONCRETE WORKS (Major
Bill No.17 | Structures) Project:
Unit Bid Amount
Item No. Description Units | Quantity | Rate(Ksh) | KSh Technology
17-70-001 | Drift Construction by Concrete M3 20 MB

Total Carried Forward to Summary:
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RoadCode
Structure:

UK021_130

Package: KeRRA/O08/MUR/39/GOK-22282 - GAT/2-29-22|23-216

Contractor

Bill of Quantities

Page: 1
Summary Project:
Amount
Item No. Description (KShs)
1 | General: Office administration and overheads/Preliminaries
4 | SITE CLEARANCE
10 | GRADING AND GRAVELLING WORKS
17 | CONCRETE WORKS (Major Structures)

Sub Total

VAT @ 16 %

Total

Contingencies (@ 0 %)

Carried to page on the form of Tender
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PART Iil - CONDITIONS OF CONTRACT AND
CONTRACT FORMS
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Section VIII - General Conditions Of Contract

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both

parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

Boldface type is used to identify defined terms.

a)

b)

d)
e)

9)

P)

q)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided forin GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted inaccordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

ADefectis any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalso the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting ina permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site isthe area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual
and interpretative reports about the surface and subsurface conditions at the Site.

bb)  Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation isaninstruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to
the Procuring Entity, as defined in the SCC.

Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also
include the plural and words indicating the plural also include the singular. Headings have no significance.
Words have their normal meaning under the language of the Contract unless specifically defined. The Project
Manager shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

In lump sum contracts, delete "Bill of Quantities” and replace with “Activity Schedule.”

99



3. Language andLaw
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a)  asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b)  byanact of compliance with a decision of the United Nations Security Council taken under Chapter V11 of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

4.  Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation
Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A
notice shall be effective only when itis delivered.

7. Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without
the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

8. Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is amember of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the work inthe Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall
be removed inaccordance with Clause 9.2 above.

10.  Procuring Entity'sand Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.
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11.  Procuring Entity's Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a)  Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use oroccupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a)  aDefectwhichexisted onthe Completion Date,
b)  aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which
are not Procuring Entity's risks are Contractor's risks.

13. Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossof ordamage to the Works, Plant, and Materials;
b)  lossof or damage to Equipment;

¢) lossof or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d)  personalinjury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debtdue.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.

14. Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. TheWorkstoBe Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance
with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.
17.  Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for hisapproval.

The Contractor shall be responsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to
prior approval by the Project Manager before this use.

18. Safety
The Contractor shall be responsible for the safety of all activities on the Site.
19.  Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry
outthe Project Manager's instructions for dealing with them.

20. Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given
by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant
activities, andthis shall be a Compensation Event.

21. AccesstotheSite

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site
and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

22. Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will
clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts
and records relating to the procurement process, selection and/or contract execution, and to have such accounts
and records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and
its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which
provides, inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to
a determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).
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23.  Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree on
the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in
the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator is not
functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the
Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the
request of either party, within 14 days of receipt of such request.

24, Settlement of Claims and Disputes

Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving
rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be

extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this
Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting

particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on

the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor
the record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor
shall permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the
Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance

a)
b)

giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by
the Project Manager, the Contractor shall send to the Project Manager a fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance givingrise to the claim has a continuing effect:

this fully detailed claim shall be considered as interim;

the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and
the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or
circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or

within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated
as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to
substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the claimas
he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that the
claimis rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with Sub-
Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim.
If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time
and/or additional payment shall take account of the extent (if any) to which the failure has prevented or
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of this
Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been
made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either party:
a) Theappointment of areplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or nota certificate has been improperly withheld or is not in accordance with these Conditions.

e) Anydisputearising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise inwriting.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not been
given by the applying party within ninety days of the occurrence or discovery of the matter or issue givingrise
to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not commence
unless an attempt has in the first instance been made by the parties to settle such claim or dispute amicably with
or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements,
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties
and assess and award any sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise
any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice had been
given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, opinion
or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
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25.

of the Parties and the Project Manager from being called as a witness and giving evidence before the
arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the
Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur in the appointment of
an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final
decision of apersonto be agreed between the parties. Failingagreementto concur inthe appointmentofan
Avrbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice
Chairman of any of the following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision

The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to acompetent court of law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and

b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

Fraud andCorruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or fee.
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B. Time Control
1. Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit
to the Project Manager for approval a Program showing the general methods, arrangements, order, and
timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program
shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated Program within this period, the Project
Manager may withhold the amount stated in the SCC from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Program has been submitted. In the case of
a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of being
instructed to by the Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. Arevised Programshall
show the effect of VVariations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which would
cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

3. Acceleration
When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If
the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

4.  Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the
Works.

5. Management Meetings
Either the Project Manager or the Contractor may require the other to attend a management meeting. The

business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.
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The Project Manager shall record the business of management meetings and provide copies of the record
to those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions
to be taken shall be decided by the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

6. EarlyWarning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future event or circumstance on
the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

1 ldentifying Defects

2 Tests

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project Manager's
notice, the Project Manager shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

1 ContractPrice’

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the
work accomplished at the rate in the Bill of Quantities for each item.

108



2. Changesinthe ContractPrice’

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except
with the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

3. Variations
All Variations shall be included in updated Programs’ produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects
of the Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early
warning.

Ifthe work inthe Variation corresponds to an item description inthe Bill of Quantitiesand if, in the opinion of the Project
Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause
the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for
the relevant items of work™.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during the
performance of the contract. The value engineering proposal shall, at a minimum, include the following;
a) theproposed change(s), and a description of the difference to the existing contract requirements;
b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
c) adescription ofany effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) vyieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the

priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the

Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity

Schedule.

*In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Pricesinthe Activity Schedule shall notbe altered when the Contractor makes such changes to the Activity
Schedule.

*In lump sum contracts, add “and Activity Schedules ” after “Programs.” *In lump sum contracts, delete this paragraph.
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If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

Cash FlowForecasts

When the Program", is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed
less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been
completed™,

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid less
or more relative to the contract price (which would be the tender price), payment valuation certificates and
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation isworked out as follows: (corrected tender price —tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should have been made up to the date
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the
currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator,
the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated
from the date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and shall
be deemed covered by other rates and prices inthe Contract.

“In lump sum contracts, add “or Activity Schedule™ after “Program.”
In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity
Schedule.”
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7.

10.

Compensation Events

The following shall be Compensation Events:

a)
b)
c)

d)

9)
h)
i)
)]
K)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost has
been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are adversely
affected by the Contractor's not having given early warning or not having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 30
days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are aresult of GCC Clause 44.

Currencyy of Payment

All payments under the contract shall be made in Kenya Shillings

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
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applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo
where: Pisthe adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients” specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and I0C isthe index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes in
cost due to fluctuations in costs.

11 Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1, half
the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed
and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before
the end of this period have been corrected. The Contractor may substitute retention money with an “on demand”
Bank guarantee.

12 Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for each
day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated damages
shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

13 Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due to
be complete.

14, Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the date
stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a
bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee
shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

“The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price.
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16.

17.

m

=

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due
to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued inan amount specified in the SCC, by a bank or surety acceptable to
the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
givenwritten instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of
the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the

end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the
loss or damage arises from the Contractor's acts or omissions.

. Finishing theContract

Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and
the Project Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's
issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the
Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to

GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel himfrom the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave
the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than
those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental ornot.

Paymentupon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall
issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date
of the issue of the certificate and less the percentage to apply to the value of the work not completed, as specified
in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring Entity
exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of Contract
by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a
commitment wasmade.
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Section IX - Special Conditions Of Contract

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

A. General
Condition GCC Data
claus
€
Kenya Rural Roads Authority
Procuring 1(q) PO BOX 633-10200
Entity’s Murang’a
Name
address
Time for 1.1(u) 120 days
completio
n
Regional Director
Project 1.1(x) Kenya Rural Roads Authority
Manager PO BOX 633-10200
Murang’a
Murang’a County
Location 1.1(2)
of Site
After 14days stand still period, signing of contract and upon
Start Date 1z(cc receiving commencement letter.
)
As Detailed in the BOQ
Works 1(g9)
The project manager may delegate any of his duties and
Delegation 5 responsibilities
GCC 9.1 is replaced with the following:
Key 9
personnel
Key Personnel are the Contractor’s personnel named in this GCC 9.1
Special Conditions of Contract. The Contractor shall employ the Key
Personnel and use the equipment identified in its Bid, to carry out the Works
or other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of Key Personnel
and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.
B.Time Control
The Contractor shall submit for approval a Program for the Works
Approval 26.1 within [14} days from the date of the Letter of Acceptance.
of works
programe
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

FORM No. | - Notification of Intention to Award [This Notification of Intention to Award shall
be sent to each Tenderer that submitted a Tender.] [Send thisNotification to the Tenderer's

Authorized Representative named in the Tender Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name:...........c.ouene. [insert Authorized Representative's name] Address: [insert Authorized
Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers]

Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible.]

Date of Transmission: This Notification is sent by: [email] on [date] (local time)

ProcuringEntity: [insert the name of the Procuring

Entity] Contracttitle: [insert the name of the

contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you
may:

a) Request a debriefing in relation the evaluation of your Tender, and/or
b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1 The successful Tenderer

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer]

Contract price: [insert contract price of the successful Tender]
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2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was
evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated Comments (if
Tender price any)
1
2
3
4
5
5
7
Eie.
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1 How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request
a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award. Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring
Entity: [insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.
The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide

the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of
publication of the Contract Award Notice.
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FORM NO 2: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words]
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby
acceptedby.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.

AUTNOFIZEA SIGNALUIE: ©...viiieieeceieite ettt re e e e st e e e ersesbeste e ee e e ssesteeraenreas

Name and Title OF SIGNALOTY: .....cviiiiice e e s

Name Of PrOCUNING ENTILY........coviiiiiiiiiicieeieiee et

Attachment: CoNtract AQrEEIMENT.........cciiiiiiiiririeier ettt
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1. FORM NO 3: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
Kenya Rural Roads Authority-Murang’a Region of P.O BOX 633-10200 Murang’a
(hereinafter “the Procuring Entity”), of the one part, and of

(hereinafter “the Contractor”), of the other part:
WHEREAS the Procuring Entity desires that the Works known as

at a Contract Sum of Kshs.

should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings; and

h) the completed Schedules and any other documents forming part of the contract.
i)  The Duration of the Contract is 4 Months.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity inall respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

For and on behalf of the Procuring Entity

In the capacity of Regional Director-Murang’a ReZIOM................ccoouiruiiieiiiiiiiies caeieeeteteteteeeeeeeeaeienenennns

SIONEA: o [Insert signature]
IN the PrESENCE OF.......oiiic e [Insert identification of official witness]
SIGNEA: et eneas [Insert signature]

For and on behalf of the Contractor

IN the CAPACILY OF .....c.vieieiiie e [Insert title or other appropriate designation]
SIgNed: ..o [Insert signature of authorized representative(s) of the Supplier]

IN the PrESENCE OF ... [Insert identification of witness]
SIONEA: it [Insert signature

140



2. FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:___

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ), such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
thatthe Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .... Dayof ............ ,2......2, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

L 7he Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

ZJnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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3. FORM No. 5 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity] Date:_

[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

2.

By this Bond as Principal (hereinafter called “the Contractor’)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20
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SIGNED ON on behalfof By ___in the capacity of In the

presence of

SIGNED ON on behalf of By__inthe capacity of Inthe

presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the

letterhead]

1 We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords)is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasused theadvance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailedtorepay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2,2 whichever is earlier. Consequently, gemand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

"The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as

specified

in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the
expiration date established in the guarantee.
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4. FORM NO. 7 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

5. This guarantee shall expire no later than the ..........cccccoevrennennne. Day of .. . s 2ot ,

6.

We have beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1) upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to
the Contractor on its account number at [insert name and address of
Applicant's bank].

and any demand for payment under it must be received by us at the office |nd|cated above on or before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps)

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

“The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be inwriting and must be made prior to the expiration date established inthe guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant
to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership
information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns
or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer)
or arrangement.

Tender Reference NO.----------=------- [insert identification no] Name of the Tender Title/Description: [insert

name of the assignment] to: [insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ /insert date of notification of award] to furnish additional
information on beneficial ownership: [select one option as applicable and delete the options that

are not applicable]

We here by provide the following beneficial ownership information

Details of beneficial ownership

Details of all % of sharesa | % of Whether a | Whether a
Beneficial person holds in | voting person person directly
Owners the company rights a directly or | or indirectly
Directly or person indirectly | exercises
indirectly holds in holds a | significant
the right  to | influence or
company | appoint or | control over the
remove a | Company
member of | (tenderer) (Yes/
the board | No)
of
directors
of the
company
or an
equivalent
governing
body of the
Tenderer
(Yes/ No)
Full Name Directly--- | Directly... [-Having the right to |.Exercises
1 T S % | .. appoint a majority | significant
© | National of shares | % of voting | Of the board of the | influence or
identity card : right directors or an | control over the
number or Indirectly- | 19Nt :
_________ % | Indirectly-- equwal_ent Company body of
Passport feh %% of | 9overning body of | the Company
number oT shares votlng O | the Tenderer: Yes - | (tenderer)
Personal rights —--NO---- Yes —----No--—
Identification Is this right held ].1s this influence




Details of all % of sharesa | % of Whether a | Whether a
Beneficial person holds in | voting person person directly
Owners the company rights a directly or | or indirectly
Directly or person indirectly | exercises
indirectly holds in holds a | significant
the right  to | influence or
company | appoint or | control over the

remove a | Company

member of | (tenderer) (Yes/

the board | No)

of

directors

of the

company

or an

equivalent

governing

body of the

Tenderer

(Yes/ No)

Number (where directly or | or control
applicable) indirectly?: exercised directly
T or indirectly?
Nationality Direct............... Direct..............

Date of birth | | | |
[dd/mm/yyyy] . Indirect............
Postal address Indirect............
Residential
address
Telephone
number
Email address
Occupation or
profession
Full Name Directly-—- | Directly... |-Having the right to |.Exercises
T A— % | appoint a majority | significant
National of shares | % of voting | Of the board of the | influence or
identity card : right directors or an | control over the
number or Indirectly- | Mgnts alent C bodv of
passport. || % | Indirectly-- equivalen ompany body o
of shares | eeoes o of | 90verning body of | the Company
number . the Tenderer: Yes - | (tenderer)
voting
Personal rights --=-NO---- YEs -----NO----

Identification
Number (where
applicable)

Nationality(ies)

Date of birth
[dd/mmiyyyy]

Postal address

Residential
address

s this right held

directly or
indirectly?:

.Is this influence

or control
exercised directly
or indirectly?
Direct..............

Indirect............




Details of all % of sharesa | % of Whether a | Whether a
Beneficial person holds in | voting person person directly
Owners the company rights a directly or | or indirectly
Directly or person indirectly | exercises
indirectly holds in holds a | significant
the right  to | influence or
company | appoint or | control over the
remove a | Company
member of | (tenderer) (Yes/
the board | No)
of
directors
of the
company
or an
equivalent
governing
body of the
Tenderer
(Yes/ No)
Telephone
number
Email address
Occupation or
profession
3.
e.t.c

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority
together with other details in relation to contract awards and shall be maintained in the Government Portal, published and made
publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations,
2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the Data Protection Act shall not be
published or made public). Note that Personally Identifiable Information (PI1) is defined as any information that can be used to
distinguish one person from another and can be used to deanonymize previously anonymous data. This information includes
National identity card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address

and Telephone number

1)

In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person who in
relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

V)

Name of the Tenderer: ........cc.ccccevenens *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly

What is stated to herein above is true to the best of my knowledge, information and belief.

authorized to sign the Tender]

Designation of the person signing the Tender: .........cccceceeunee. [insert complete title of the person signing the Tender]




Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above]

Date this ......cccceevennne. [insert date of signing] day Of.............c....... [Insert month], [insert year]

SEAMP ... oo oo e e e e e s



CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that
[NGMIE/S] e

Being the authorized representative/Agent of [Name of Tenderer]

Participated in the organized inspection visit of the site of the works for the;
Routine Maintenance of ........ccciviiiiiiiiiiiiiiiiiiiiiii e

B IC= 3 L =Y S o TSN

heldon ..., dayof........coooiiii, 20...n,

(Employer’s Representative)

NOTE: This form is to be completed when the site visit is made



