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FORM OF BID

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in this
form of Bid and Appendix)

UPGRADING TO BITUMEN STANDARD AND MAINTENANCE HOHWE DAM (A2) —
THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) — NDIMAINI (RIVER
SAGANA) — JCN E560 - GATHAGANA, KARINDUNDU - D430 - MUNG’ETHO

TO:

Sir,

The Director General,

Kenya Rural Roads Authority
Blue Shield Towers, 6" Floor
P. O. Box 48151-00100,
NAIROBI, KENYA

BID SUM 1 FOR Upgrading Works: Having examined the Conditions of Contract,
Specifications, Bills of Quantities, and Drawings for the execution of the above-named works
we, the undersigned, offer to construct and install such works and remedy any defects therein
in conformity with the said Bills of Quantities, Conditions of Contract, Specifications and
Drawings for the sum of

(Insert amount in figures)

(Insert amount in words)

as specified in the Appendix to Bid or such other sums as may be ascertained in accordance
with the said Conditions.

BID SUM 2 FOR Performance based Routine maintenance: We offer to execute in
conformity with the Bidding Document the routine maintenance and repairs on and off
carriageway and emergency works as instructed for the Contract period of 36 months. Our bid
price is KShs. [Amount in
figures]

Kenya Shillings

Amount in words]- VAT

Included.

TOTAL BID PRICE BID SUM (1) + BID SUM (2)
KShs. [Amount in figures]
Kenya Shillings
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[Amount in words VAT

Included].

3. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) days of
receipt of the Engineer’s order to commence, and to complete and deliver the whole of the
works comprised in the contract within the time stated in the Appendix to Bid.

4. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties
(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 5%
of the above named sum for the due performance of the contract under the terms of a Bond to
be approved by you.

5. We agree to abide by this bid for the period of two hundred and fifty-five (255) days from
the date fixed for receiving the same and it shall remain binding upon us and may be accepted
at any time before the expiration of that period.

6. We understand that you are not bound to accept the lowest or any bid you may receive.

7. On the basis of our previous experience we are fully experienced and competent in the type of
work included in this BID and we have adequate financial resources to carry out the works

described within the period for completion. We are in a position to fulfil the contract for
which we have tendered.

(AAAress OF BIAUEr). .. ... vue e e e e e e e e e e e e e e e e

(NAME OF WITNESS) . .o e e e e e et e e e e e e e e e et e e e eae e

(STGNALUIE OF WITNESS) ... ce et cee et et et et e e et et e e e et e e e e e e a e ens

(AJAreSS OF WITNESS) ... e ee et et et et et e e e e e e e e e e e e e et e eeaens

(OccuUPAtioN OF WITNESS) ... v v vt v et et ettt e e e e e e e et e e e e eaeeas
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APPENDIX TO FORM OF BID
(This appendix forms part of the bid)

CONDITIONS OF CONTRACT CLAUSE | AMOUNT

Bid Security (Bank Guarantee/Insurance Kshs [1,000,000.00]

Bond Only)

Amount of Performance 10.1 5% of BID Sum 1 in the form of

Security(Unconditional Bank Guarantee) Unconditional Bank Guarantee

FOR UPGRADING WORKS

Amount of Performance 10.1 5% of BID Sum 2 in the form of

Security(Unconditional Bank Guarantee) Unconditional Bank Guarantee

FOR PERFORMANCE BASED

MAINTENANCE WORKS

Program to be submitted 14.1 Not later than 21 (twenty one) days after
issuance of Order to Commence

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty one) days after
issuance of Order to Commence

Minimum amount of Third Party 23.2 KShs. 3,000,000.00

Insurance

Period for commencement, from 41.1 28 days

Engineer’s order to commence

Time for completion 43.1 30 Months

Amount of liquidated damages 47.1 KShs. 100,000.00 per day

Limit of liquidated damages 47.1 5% of Contract Value

Defects Liability Period 49.1 12 (Twelve ) months

Maintenance Period 36 (Thirty Six) months after the expiry of
the defect liability period.

Percentage of Retention 60.3 10% of Interim Payment Certificate

Limit of Retention Money 60. 3 5% of Contract Price

Minimum amount of interim certificates 60.2 As per milestone achieved in Schedule of
Payment

Time within which payment to be made 60.10 56 days

after Interim Payment Certificate signed

by Engineer

Time within which payment to be made 60.10 56 days

after Final Payment Certificate signed by

Engineer

Amount of Advance 60.12 10% of BID sum 1

Advance Payment Security 60.12 10% of BID sum 1 in the form of
Unconditional Bank Guarantee

Appointer of Arbitrator/Adjudicator 67.3 The Chartered Institute of Arbitrators

(Kenya)
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Notice to Employer and Engineer

68.2

The Employer’s address is:
Director General,

Kenya Rural Roads Authority

Blue Shield Towers, 6" Floor

P.O. Box 48151- 00100,NAIROBI

The Engineer’s address is:

Director ( Development)

Kenya Rural Roads Authority

Blue Shield Towers, 6™ Floor

P.O. Box 48151-00100, NAIROBI
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CONDITIONS OF AMOUNT/DESCRIPTION CONDITIONS OF
CONTRACT CONTRACT CLAUSE
Approximate Weightings for See Table A below 70.3
Price Adjustment Formula
Weightings and Indices The currency of BID and 70.3and 70.4
payment is Kenya Shillings and
rates of exchange requirements
are not applicable.
Table A Approximate Weightings for Price Adjustment
Description of Index Sources of Indices % Range of Base indices -28 Bidders
Weighting days prior to the | proposed
date of Bid Weighting
Submission
Fixed (“*A”) KNBS 50 50
Labour KNBS 5-10
Fuels KNBS 10-15
Oils and lubricants KNBS 1-5
Cement KNBS 4-10
Reinforcement and Steel products KNBS 1-3
Explosives KNBS 0.1-0.5
Bitumen and Bituminous products KNBS 20-25
Total 100

NOTE: ® Denotes that this should be used as guidance to bidders and for purpose of checking their
submissions, the Employer has estimated and provided a range of acceptable weightings for related
major construction inputs in accordance with the potential range of construction methodologies,
based on estimated cost in a common currency.

Signature of Bidder..........coovi i
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Schedule of Payment (Clause 60.2)

The Contractor shall be paid an Advance Payment as indicated in the Appendix to Tender.
Thereafter, payments shall be made in instalments on preparation of statement of account and as per
the milestones detailed below.

Q/No. | *Milestone Payment Valuation Recovery of
Date advance payment
1. | On attainment of 10% of Full value of
project length to bitumen Milestone as
standard measured
2. | On attainment of 20% of Full value of Start recovery as
project length to bitumen Milestone as per sub clause
standard measured 60.12
3. | On attainment of 30% of Full value of
project length to bitumen Milestone as
standard measured
4. | On attainment of 40% of Full value of
project length to bitumen Milestone as
standard measured
5. | On attainment of 50% of Full value of
project length to bitumen Milestone as
standard measured
6. | On attainment of 60% of Full value of
project length to bitumen Milestone as
standard measured
7. | On attainment of 70% of Full value of
project length to bitumen Milestone as
standard measured
8. | On attainment of 80% of Full value of End recovery as
project length to bitumen Milestone as per sub clause
standard measured 60.12
9. | On attainment of 90% of Full value of
project length to bitumen Milestone as
standard measured
10.| On attainment of 100% of Full value of
project length to bitumen Milestone as
standard measured
1. *A mile stone shall be a fully completed section of the road as above having all pavement

layers, access culverts, cross pipe culverts and functioning drains with the exception of
road furniture and road marking and major structures.

Work executed under Major structures (box culverts and bridges will be valued and
paid together with due milestone payments

Road Furniture and road marking will form part of the last mile stone
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APPENDIX TO THE INSTRUCTIONS TO BIDDERS
( Amendments to Instructions to Bidders, Section 4 & 5)

Section 4, Sub-Clause 4.1& Section 5, Sub Clause 1.4

The clauses shall be amended to read ;

Proof of registration with the National Construction Authority (NCA) in Class NCA 1 as a Roads
Contractor

Further, Foreign contractors shall be subject to the NCA Revised Regulation of 2011 and
subsequent regulation No.41 of 2017 so as to proof by way of undertaking that they shall sub
contract or enter into joint venture with local firms for not less than 30% of the value of the contract
work and that they shall transfer technical skills not available locally to a local person or local firm.
The foreign contractors wishing to bid shall therefore provide proof by written undertaking through
NCA and acknowledged by NCA in line with NCA Act No. 41 of 2011 Regulations 2014 Section 12

3(d) (i),iii

Sub - Clause 20.3(b)
The clause shall be amended to read ;
The bid shall be without alterations, omissions or conditions except as necessary to correct errors
made by the bidder. Errors /oversights shall be corrected for quantity or line PC or LS and the
corrections shall be applied as follows:
I.  The altered quantity shall be reinstated but maintain the inserted rate
Il.  The corrected amount obtained by using the right quantity and inserted rate shall be compared
with the entire Bill Items total. The variations so determined shall not exceed 15% of the Bill
total and if it exceeds, the tender shall be rejected.
The above error corrections shall be done as guided pursuant to sub clause 29.1(b)
To safe guard the Employer against non -performance of the affected work item, the bidder having
such errors corrected as prescribed above will, if he wins the tender, be required to enhance the
performance guarantee from 5% of Bid Sum 1 to 10% before signature of Contract fail to which the
offer will be withdrawn, bid bond recalled and Employer may if deemed fit enter to negotiations with
the next lowest responsive bidder.

Clause 29.1(b)

The clause shall be amended to read ;

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by the quantity, the line item total will govern, and the unit rate will be adjusted, and the
error shall be corrected and distributed within bill items where the error has occurred in such a way
that the BID Sum remains unaltered.

Clause 29.2

The clause shall be amended to read ;

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the
summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and the
Bidder shall within seven (7) days after issuance of the written notice by the Employer, or such
further time as the Employer may allow, correct his BID in such a manner as may be agreed or
directed by the Employer failing which the BID may be absolutely rejected and the Bid Security
forfeited in accordance with Sub-Clause 17.6 . Any discrepancy quantification that results in
variation of more than 15% of the total of bill items (not in line item ) where the error has occurred
shall result in rejection of the Tender
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FORM OF BID SECURITY

Note: The bidder shall complete only this form of Bid Security. No other Form of Bid Bond or any other
forms of security will be accepted. Bidders who fail to comply with this requirement will be disqualified.
(NOTE: ALTERING THE TEXT IN THIS FORM OF BID SECURITY WILL RESULT IN
DISQUALIFICATION)

WHEREAS [Name of bidder].

for the proposed UPGRADING TO BITUMEN STANDARD AND MAINTENANCE OF HOHWE DAM
(A2) - THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) - NDIMAINI (RIVER
SAGANA) — JCN E560 - GATHAGANA , KARINDUNDU - D430 - MUNG’ETHO

hereinafter called “The Bid”

(herein after called “the Bidder) has submitted his bid dated ......................ccoooiil.

KNOW ALL MEN by these presents that we [Name of Bank/Insurance Company]

(hereinafter called the Bank/Insurance Company) are bound unto the Director General, Kenya Rural Roads
Authority (hereinafter called “the Employer”) in the sum of

R0 0 ) I s £ PP

(INFIGUIES) KOS .. e e e e e e e e e e e

for which payment will be well and truly made to the said Employer, the Bank/Insurance Company binds
itself, its successors and assigns by these presents.

Signed for the said Bank/Insurance Company this ............... dayof .......coceeinnninn 20 i,
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THE CONDITIONS of this obligation are:
THE CONDITIONS of this obligation are:

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on the Bid
Form; or

2. If the Bidder refuses to accept the correction of errors in his bid; or

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the period
of Bid Validity
(i) Fails or refuses to execute the Form of Agreement in accordance with the Instructions  to
Bidders when required or

(i) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders.

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will note
that the amount claimed by him is due to him owing to the occurrence of any of the above conditions,
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including Two hundred and fifty five (255) days after the date
of bid submission.

At the request of the Employer the Bid validity period may be extended by mutual agreement between the
Employer and the Bidder and we undertake to extend the validity of this surety accordingly without you
having to inform us of such an extension of the Bid validity period if within this period the Bidder has been
notified of the acceptance of his Bid. This Surety shall remain valid up to the time the Contract Agreement
has been executed.

SIGNATURE AND SEAL OF THE BANK/INSURANCE COMPANY

SIGNATURE OF THEWITNESS ... DATE ...,

ADDRESS OF THE WITNESS ... e e e e
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS

A GENERAL

1 SCOPE OFBID

1.1  The Employer, as defined in the Conditions of Contract Part Il hereinafter referred to as “the
Employer” wishes to receive bids for the construction of works as described in Section 1,
clause 102 of the Special Specifications —“Location and extent of the Works”

1.2 The successful bidder will be expected to complete the Works within the period stated in the
Appendix to Bid from the date of commencement of the Works.

1.3 Throughout these bidding documents, the terms bid, BID and tender and their derivatives
(bidder/Bidder, bid/Bided, bidding/Bidding, tenderer, tendered, tendering etc) are synonymous,
and day means calendar day. Singular also means plural.

2 SOURCE OF FUNDS
2.1 The source of funding is the Government of Kenya (Development Vote)

3 CORRUPT PRACTICES

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors observe
the highest standard of ethics during the procurement and execution of such contracts. in this
pursuit of this policy, the government;

(@) Defines for the purposes of this provision, the terms set forth below as follows:

(i)  “corrupt practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or in
the execution, and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practices among bidders ( prior to or after bid
submission) designed to establish bid prices at artificial, non-competitive levels
and to deprive the Employer of the benefits of free and open competition

(b)  Will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the Contract, and

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a government contract if it at any times determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in executing, a Government financed
contract.

4 ELIGIBLE BIDDERS

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated in the
Republic of Kenya as of the time of bid submission. Registration with National Construction
Authority (NCA) as a Contractor is mandatory. For bids that preference has been given to
Women, Youth and Persons with disabilities, this will be clearly indicated in the bid document.
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4.2

4.3

44

5.2

53

6
6.1

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of

interest, if they participated as a consultant in the preparation of the design, documentation or

technical specifications of the works that are the subject of this bidding other than as far as

required by the Employer.

A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3,

at the date of submission of the bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer,

as the Employer shall reasonably request.

QUALIFICATION OF THE BIDDER

Bidders shall as part of their bid:

@) Submit a written power of attorney authorizing the signatory of the bid to commit the
bidder; and

(b) Up-date any information submitted with their bids and update in any case the

information indicated in the schedules and continue to meet the minimum threshold
criteria set out in the bid documents.

As a minimum, Bidders shall provide latest information set out below:

@ Evidence of access to lines of credit and availability of other financial resources

(b) Financial predictions for the current year and the two subsequent years, including the
effect of known commitments

(c) work commitments

(d) current litigation information; and

(e) availability of critical equipment

() Registration with National Construction Authority for the applicable class valid at the
date of tender submission

(9) Certificate of Incorporation

(h) VAT Registration Certificate

Q) Valid current Tax compliance certificate

() PIN registration certificate

Bidders shall also submit proposals of work methods and schedule in sufficient detail to
demonstrate the adequacy of the bidder’s proposals to meet the technical specifications and the
completion time referred to in Clause 1.2 above.

ONE BID PER BIDDER

Bidders are free to participate in all distinct Bids (Tenders) as advertised. However no Bidder is
allowed to participate in the same bid as an individual and again in a Joint Venture.
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7

8.2

8.3

COST OF BIDDING
The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

SITE VISIT
The bidder is informed that PRE-BID site visit is mandatory and he/she shall examine the Site
of Works and its surroundings and obtain for himself all information that may be necessary for
preparing the bid and entering into a contract for construction of the Works. The costs of
visiting the site shall be at the bidder’s own expense.

The bidder and any of his personnel or agents will be granted permission by the Employer to
enter its premises and lands for the purpose of such inspection, but only on the express
condition that the bidder, its personnel and agents, will release and indemnify the Employer and
its personnel and agents from and against all liability in respect thereof, and will be responsible
for personal injury (whether fatal or otherwise), loss of or damage to property and any other
loss, damage, costs and expenses however caused, which but for the exercise of such
permission would not have arisen.

The Employer will conduct a Site visit at a date, venue and time as indicated in the invitation to
Bid, attendance for which is mandatory for all bidders. Failure to attend the site visit by any
bidder will lead to disqualification of his /her bid.

BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS
The set of documents comprising the BID includes the following together with any addenda
issued in accordance with Clause 11:
@ Invitation to Bid
(b) Instructions to bidders
(c) Qualification Criteria
(d) Conditions of Contract - Part |
(e) Conditions of Contract - Part 11

()] Standard Specifications

(9) Special Specifications

(h) Form of Bid, Appendix to Form of Bid and Bid Security
() Bills of Quantities

() Schedules of Supplementary information
(k) Form of Contract Agreement
M Form of Performance Security

(m) Drawings
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(n) BID addenda (BID notices)

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the bidding documents. Failure to comply with the requirements
of bid submission will be at the bidder’s own risk. Bids that are not substantially responsive to
the requirements of the bidding documents will be rejected.

10 CLARIFICATION OF BIDDING DOCUMENTS

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by cable (hereinafter the term cable is deemed to include telex and
facsimile) at the Employer’s mailing address indicated in the Bidding Data. Bidders shall send
in their questions and clarifications by the Last Date for receiving questions and clarifications
as given in the schedule of Bidding Process.

10.2 The Employer will respond in writing to any request for clarification that he receives earlier
than 7 days prior to the deadline for the submission of bids. Copies of the Employer’s response
to queries raised by bidders (including an explanation of the query but without identifying the
sources of the inquiry) will be sent to all prospective bidders who will have purchased the
bidding documents.

11 AMENDMENT OF BIDDING DOCUMENTS

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the bidding documents by issuing subsequent Addenda.

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 10.1
and shall be communicated in writing or cable to all purchasers of the bidding documents.
Prospective bidders shall promptly acknowledge receipt of each Addendum in writing or by
cable to the Employer.

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into
account in preparing their bids, the Employer may, at his discretion, extend the deadline for the
submission of bids in accordance with Clause 22.

C.PREPARATION OF BIDS

12 LANGUAGE OF BID

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid
exchanged by the bidder and the Employer shall be written in the English Language.
Supporting documents and printed literature furnished by the bidder may be in another
language provided they are accompanied by an appropriate translation of pertinent passages in
the above stated language. For the purpose of interpretation of the bid, the English language
shall prevail.
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13 DOCUMENTS COMPRISING THE BID
13.1 The bid to be prepared by the bidder shall comprise:

Duly filled-in the Form of Bid and Appendix to form of bid;

Bid security;

Priced Bills of Quantities;

Work Methodology;

Schedules of information;

Qualification Criteria;

Engineering drawings for the works; and

Any other materials required to be completed and submitted in accordance with the
Instructions to Bidders embodied in these bidding documents.

Se@ o o0 o

13.2 These Forms, Bills of Quantities, work methodology and Schedules provided in these bidding
documents shall be used without exception (subject to extensions of the Schedules in the same
format).

14 BID PRICES

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole
works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the Bill of
Quantities submitted by the bidder.

14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of
Quantities, whether quantities are stated or not.

14.3 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the
Contract, or for any other cause as of the date 28 days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder.

14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application the

rates and prices quoted by the bidder are subject to adjustment during the performance of the
contract in accordance with the provisions of Clause 70 of the Conditions of Contract.

15 CURRENCIES OF BID AND PAYMENT
15.1 Bids shall be priced in Kenya Shillings.

16 BID VALIDITY
16.1 The bid shall remain valid and open for acceptance for a period of Two Hundred and Fifty Five
(255) days from the specified date of bid opening specified in Clause 22.2.

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer
may request that the bidders extend the period of validity for a specified additional period. The
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request and the responses thereto shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the request will not be required
nor permitted to modify his bid, but will be required to extend the validity of his bid security
for the period of the extension, and in compliance with Clause 17 in all respects.

17 BID SECURITY

17.1

17.2

17.3

17.4

175

17.6

The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix
to Form of Bid.

The bid security shall be in the form of unconditional bank guarantee from a reputable bank
selected by the bidder and located in Kenya, or insurance bond issued by a bonding or
insurance company acceptable to the Employer and approved by the PPOA. The format of the
bank/ insurance guarantee shall be in accordance with bid security included in Section 1. The
bid security shall remain valid for a period of 255 days beyond the date of bid submission and
beyond any period of extension subsequently requested under Sub-Clause 16.2.

Any bid not accompanied by an acceptable bid security will be rejected by the Employer as
non-responsive.

The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible
but not later than 28 days after the expiration of the period of bid security validity.

The bid security of the successful bidder will be discharged upon the bidder signing the
Contract Agreement and furnishing the required performance security.

The bid security may be forfeited:

a. if a bidder withdraws his bid, except as provided in Sub-Clause 24.1 and 24.2.

b. if the bidder does not accept the correction of any errors, pursuant to Sub-Clause
29.2 or

c. inthe case of a successful bidder, if he fails within the specified time limit to:

(i) sign the Contract Agreement or
(if)  furnish the necessary performance security

18 NO ALTERNATIVE OFFERS

18.1

18.2

18.3

The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents.

The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates
in more than one bid will be disqualified.

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with
the exception of items which already have Prime Cost or Provisional sums affixed thereto and
items that have been indicated as Not Applicable (N/A). The bidders are reminded that no “nil”
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or “included” rates or “lump-sum” discounts will be accepted. The rates for various items
should include discounts if any. Bidders who fail to comply will be disqualified.

19 PRE-BID MEETING
19.1 There will be no pre-bid meeting

20 FORMAT AND SIGNING OF BIDS

20.1 The bidder SHALL prepare one original of the documents comprising the bid as described in
Clause 13 of these Instructions to Bidders, bound with the section containing the Form of Bid
and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit
two hard copies and also a digital copy of the bid clearly marked “COPIES”. In the event of
discrepancy between them, the original shall prevail.

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly
authorized to sign on behalf of the bidder pursuant to Sub-Clause 5(a). The person or persons
signing the bid shall initial all pages of the bid where entries or amendments have been made.

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct
errors made by the bidder, in which case such corrections shall be initialed by the person or
persons signing the bid.
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D.

SUBMISSION OF BIDS

21 SEALING AND MARKING OF BIDS

21.1

21.2

21.3

The bidder shall seal the original and each copy of the bid in separate envelopes duly marking
the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer
separate envelope. All the pages of the submitted documents MUST be
serialized/paginated.

The inner and outer envelopes shall be:

(a) addressed to the Employer at the address provided in the Appendix to Form of Bid.

(b) bear the name and identification number of the contract. In addition to the identification
required in sub-Clause 21.2, the inner envelopes shall indicate the name and address of
the bidder to enable the bid to be returned unopened in case it is declared “late”
pursuant to Clause 23.1, and for matching purposes under Clause 24.

If the outer envelope is not sealed and marked as instructed above, the Employer will assume
no responsibility for the misplacement or premature opening of the bid. If the outer envelope
discloses the bidder's identity the Employer will not guarantee the anonymity of the bid
submission, but this shall not constitute grounds for rejection of the bid.

22 DEADLINE FOR SUBMISSION OF BIDS

22.1

22.2

Bids must be received by the Employer at the address specified in Sub Clause 21.2(a) not later
than the time and date specified in the Invitation to Bid or as amended in addenda.

The Employer may, at his discretion, extend the deadline for the submission of bids through the
issue of an Addendum in accordance with Clause 11 in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline shall thereafter be
subject to the new deadline as extended.

23 LATE BIDS

23.1

Any bid received by the Employer after the deadline for submission of bids prescribed in
Clause 22 will be returned unopened to the bidder.

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1

24.2

24.3

The bidder may modify, substitute or withdraw his bid after bid submission, provided that
written notice of modification or withdrawal is received by the Employer prior to the prescribed
deadline for submission of bids.

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause 21, with the outer and inner
envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

No bid may be modified subsequent to the deadline for submission of bids, except in
accordance with Sub-Clause 28.1.
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24.4

Any withdrawal of a bid during the interval between the deadline for submission of bids and
expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the
bid security pursuant to Sub-Clause 17.6.

BID OPENING AND EVALUATION

25 BID OPENING

25.1

25.2

25.3

25.4

255

The Employer will open the bids, including withdrawals and modifications made pursuant to
Clause 24, in the presence of bidders' designated representatives who choose to attend, at the
time, date and location specified in the Invitation to Bid or as amended in the addenda.

The bidders' representatives who are present shall sign a register evidencing their attendance.

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the
name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has
been submitted pursuant to Clause 24 shall not be opened.

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the
presence (or absence) of bid security, and any such details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes
marked “MODIFICATION” shall be opened and the submissions therein read out in
appropriate detail. No bid shall be rejected at bid opening except for late bids pursuant to
Clause 23.

The Employer shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with Sub-Clause 25.3.

Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

26 PROCESS TO BE CONFIDENTIAL

26.1

Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of the bidder's bid.

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER

27.1

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its
discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to confirm

Tender No. RWC559 27




27.2

27.3

the correction of arithmetic errors discovered by the Employer in the evaluation of the bids in
accordance with Clause 29.

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes to
bring additional information to the notice of the Employer, he should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the bidder's bid.

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

28.1

28.2

28.3

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has
been properly signed; (b) is accompanied by the required securities; (c) is substantially
responsive to the requirements of the bidding documents; and (d) provides any clarification
and/or substantiation that the Employer may require to determine responsiveness pursuant to
Sub-Clause 28.2.

A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation or reservation and has a
valid BID bank guarantee. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the bidding documents, the Employer’s rights or the bidder's
obligations under the contract; or (c) whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

29 CORRECTION OF ERRORS

29.1

29.2

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(@ Where there is a discrepancy between the amounts in figures and in words, the amount
in
words as indicated in the Form of Bid will govern; and
(b)  Where there is a discrepancy between the unit rate and the line item total resulting
from
multiplying the unit rate by the quantity, the line item total will govern and the unit rate
will be adjusted accordingly in such a way that the BID Sum remains unaltered.

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to
the summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered
and the Bidder shall within seven (7) days after issuance of the written notice by the Employer,
or such further time as the Employer may allow, correct his BID in such a manner as may be
agreed or directed by the Employer failing which the BID may be absolutely rejected and the
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Bid Security forfeited in accordance with Sub-Clause 17.6 . Any discrepancy that results in
variation of more than 15% of the corrected figure shall result in rejection of the Tender.

30 EVALUATION AND COMPARISON OF BIDS

30.1

30.2

30.3

The Employer will then evaluate and compare only the bids determined to be substantially
responsive in accordance with Clauses 28 and 29. Any variation, deviation and alternative
offers will be rejected and shall not be taken into account in bid evaluation.

If the bid, which results in the lowest Evaluated Bid Price is unbalanced or front loaded in
relation to the Engineer's estimate of the items of work to be performed under the contract, the
Employer shall require the bidder to produce detailed price analyses for any or all items of the
Bills of Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated contract payments, the Employer may require that the
amount of the Performance Security set forth in Clause 35 be increased at the expense of the
bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful bidder under the contract.

Preference shall be applied in accordance with Part XII of the Public Procurement and Disposal Act

2015 as amended in Legal Notice No. 207 of 24™ December 2015 (Preferences and Reservation in
Procurement)

F.  AWARD OF CONTRACT
31 AWARD
31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been

determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 30, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and (b)
qualified in accordance with the provisions of Clause 5.

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

32.1

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract, without thereby incurring any liability
to the affected bidder or bidders or any obligation to inform the affected bidder or bidders of
the grounds for the Employer's action.

33 NOTIFICATION OF AWARD

33.1

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing or by cable confirmed by registered letter that its bid has
been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of
Acceptance™) shall specify the sum, which the Employer will pay the Contractor in
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consideration of the execution and completion of the works and the remedying of any defects

therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of
Contract called "the Contract Price").

33.2 At the same time that the Employer notifies the successful bidder that his bid has been
accepted, the Employer shall notify the other bidders that their bids have been unsuccessful and
that their bid securities will be returned as promptly as possible, in accordance with sub-clause
17.4.

34 SIGNING OF AGREEMENT

34.1 At the same time that the Employer notifies the successful bidder that its bid has been accepted,
the Employer will send the bidder the Agreement in the form provided in the bidding
documents, incorporating all agreements between the parties.

Within 14 days of receipt of the Agreement, the successful bidder shall sign the Form of
Agreement and return it to the Employer, together with the required performance security.
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35 PERFORMANCE SECURITY

35.1 W.ithin 28 days of receipt of the Letter of Acceptance from the Employer, the successful bidder
shall furnish to the Employer a performance security in the form stipulated in the Conditions of
contract. The form of performance security provided in Section 8 of the bidding documents
shall be used.

35.2 The successful bidder shall provide a performance security in the form of an Unconditional
Bank Guarantee from a reputable bank located in Kenya.

35.3 Failure by the successful Bidder to lodge the required Performance Guarantee within 60 days of
the receipt of the Letter of Acceptance shall constitute sufficient grounds for the annulment of

the Award and forfeiture of the Bid Surety; in which event the Employer may make the award
to another bidder or call for new bids.

36 CONTRACT EFFECTIVENESS
36.1 The Contract will be effective only upon signature of the Agreement between the Contractor
and the Employer.
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SECTION 5: QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate
applications. The information to be provided in relation to each factor and the definitions of the

corresponding terms are included in the respective Application Forms.

Contents
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2. Historical contract NON-PerforManCE ..........coviueiierieiieseese e se e se et re e see e 31
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Qualification Criteria

Compliance Requirements

Documentation

_ _ _ _ Joint Venture Submission
No. Subject Requirement Single Entity All Pa!'t|es Each One Party Requirements
Combined Party
1. Eligibility
1.1 | Eligibility Existing or
Nationality in Must meet intended JV | Must N/A Section 7,
accordance with Sub- requirement must meet meet Schedule 1
Clause 4.1. requirement | require
ment
1.2 | Conflict of No conflicts of interest | Must meet Existing or
Interest in Sub-Clause 4.2. requirement intended JV | Must N/A Section 7,
must meet meet Schedule 1
requirement | require
ment
1.3 | Employer Not having been Must meet Existing JV | Must
Ineligibility declared ineligible by requirement must meet meet N/A Section 7,
the Employer, as requirement | require Schedule 1
described in Sub-Clause ment
4.3.
1.4 | Incorporation | Pursuant to sub-clause | Must meet Must meet
& Registration | 4.1 the following shall | requirement requirement | Must N/A Section 7,
be provided; meet Schedule 1
- Certified Copy of require
Certificate of ment
incorporation to show
that the applicant is a
registered company and
legally authorised to do
business in Kenya

Contract No. RWC - 302-
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Qualification Criteria

Compliance Requirements

Documentation

: . . : Joint Venture Submission
No. Subject Requirement Single Entity All Pa_rtles Each One Party Requirements
Combined Party
- Proof of registration
with the National
Construction Authority
(NCA) in Class NCA 1
as a Paved Roads
Contractor
1.5 | Submission of | All pages of the Instructions to
the Bid submitted documents to | Must meet Must meet Must Must meet | Bidders, Section
Document be serialized/paginated | requirement requirement | meet requirement | D clause 21.1
by the Bidder. require
ment
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Qualification Criteria

Compliance Requirements

Documentation

: . . : Joint Venture Submission
No. Subject Requirement Single Entity All Pa_rtles Each One Party Requirements
Combined Party
2. Historical Contract Non-Performance
2.1 | History of Non-performance of a Must meet N/A Must N/A
Non- contract did not occur requirement by itself meet Section 7,
Performing within the last five (5) or as party to past or require Schedule 6
Contracts years prior to the existing JV ment by
deadline for application itself or
submission based on all as party
information on fully to past
settled disputes or or
litigation. A fully existing
settled dispute or JV
litigation is one that has
been resolved in
accordance with the
Dispute Resolution
Mechanism under the
respective contract, and
where all appeal
instances available to
the applicant have been
exhausted.
2.2 | Pending All pending litigation Must meet N/A Must N/A
Litigation shall in total not requirement by itself meet Section 7,
represent more than or as party to past or require Schedule 10
thirty percent (30%)] of | existing JV ment by
the Applicant's net itself or
worth and shall be as party
treated as resolved to past
against the Applicant. or
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Qualification Criteria

Compliance Requirements

Documentation

: . . : Joint Venture Submission
No. Subject Requirement Single Entity All Pa_rtles Each One Party Requirements
Combined Party
existing
JV
3. Financial Situation
3.1 | Financial Submission of audited Must meet N/A Must N/A
Performance accounts or if not requirement meet Section 7,

required by the law of require Schedule 9
the applicant's country, ment
other financial
statements acceptable to
the Employer, for the
last three [3] years to
demonstrate: (a) Must meet @N/A @N/A
(a) the current requirement
soundness of the (a) Must
applicants financial (b) Must meet (b) Must meet (b)N/A
position and its requirement meet require
prospective long term requirement | ment
profitability, and
(b) capacity to have a (b) N/
cash flow amount of A
min. Kshs 750 Million
equivalent working
capital
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Documentation

Qualification Criteria

Compliance Requirements
Joint Venture

: . . : - Submission
No. Subject Requirement Single Entity All Pa_rtles Each One Party Requirements
Combined Party
3.2 | Average Minimum average Must meet Must meet Must Must meet
Annual annual construction requirement requirement | meet fifty (50%) | Section 7,
Construction turnover of KShs. ONE ((100- percent of Schedule 9
Turnover BILLION calculated as 50)/(n- | the of the
total certified payments 1))% of | requirement
received for contracts in the
progress or completed, require
within the last three ment
[(3)] years where
n=
number
of joint
venture
member
S
4. Experience
4.1 | General Experience under Must meet N/A Must N/A
Construction construction contracts in | requirement meet Section 7,
Experience the role of contractor, require Schedule 6
subcontractor, or ment
management contractor
for at least the last two
(2) years prior to the
applications submission
deadline
4.2 | Specific Participation as Must meet Must meet N/A Must meet
(@ | Construction contractor, management | requirement requirement requirement | Section 7,
Experience contractor or for one Schedule 6
subcontractor, in at least contract
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Quialification Criteria Compliance Requirements Documentation
Joint Venture

Submission
One Party | Requirements

No. Subject Requirement Single Entity All Parties Each
Combined Party

two (2) contracts, each
with a value of at least
KShs. 750 Million
(Seven Hundred Fifty
million), that have been
successfully and
substantially completed
and that are similar to
the proposed works. The
similarity shall be based
on the physical size,
complexity,
methods/technology or
other characteristics as
described in Section 6,

Scope of Works
4.2(b b) For the above or other | Must meet Must meet N/A Must meet
) contracts executed requirements requirement requirement | Section 7,
during the period Schedule 6

stipulated in 4.2(a)
above, a minimum
construction experience
in at least one (1) of:
- Rehabilitation of
bitumen roads.
- New Construction to
bitumen standards.
- New construction of
bridges and
approach roads
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Qualification Criteria

Compliance Requirements

Joint Venture

Documentation

: . . : - Submission
No. Subject Requirement Single Entity All Pa_rtles Each One Party Requirements
Combined Party
- Other similar road
works including
gravel, concrete
paving blocks,
concrete etc.
4.3 | Work Submission of a brief Should demonstrate | Should N/A N/A
Methodology | work methodology in understanding of the | demonstrate Section 7,
accordance with sub- scope of works and | understandin Schedule 11
clause 5.3 other general g of the
requirements scope of
works and
other general
requirements
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6. Site Staff

Site Agent

Dep. Site
Agent/ Site
Engineer

Senior Foreman

Site Surveyor

The site staff shall
possess minimum levels
set below;

Qualification =
Bachelors in Civil Eng
= Reg. Eng

General Experience =7
yrs

Specific Experience =5
Yrs

Qualification =
Bachelors in Civil Eng
General Experience =5
yrs

Specific Experience = 3
Yrs

Qualification =
Diploma. Civil

Eng

General Experience =7
yrs

Specific Experience =5
Yrs

Qualification =
Diploma, Survey
General Experience =7
yrs

Specific Experience =5
Yrs

Must meet
requirements

Must meet
requiremen
ts

N/A

N/A

Section 7, Schedule
5
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Foremen

Qualification =
Certificate Civil Eng
General Experience =7
yrs

Specific Experience =5
Yrs
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7. Schedule of the Major Items of Plant to Be Used On the Proposed Contract.

The Bidder must indicate the core plant and equipment considered by the company to be
necessary for undertaking the project together with proof ownership. (* Mandatory minimum
number of equipment required by the Employer for the execution of the project that the bidder
must make available for the Contract).

Minimum No of
Number No. to equipment
Required No. of No. b.e to be made
Item . . d owned | To be . available
No Equipment Details for the by the | leased availed for the
' execution | oY for the
Bidder | by the . Contract
of the bidder project by the
Contract Bidder
1 A) General plant
1. Primary/Secondary
/Crusher Unit/Power
Screen Min capacity i
60/hr Optional
2. Concrete batching )
plant Min Cap Optional
20m3/hr
Subtotal for A
B) Bituminous Plants
2
1. Bitumen pressure
distributor 1
2. Bitumen heater tank
(10,000 litres) Optional
3. Asphalt plant Optional
4. Paver 1
5. Chips Spreader 1
Subtotal for B 3
3 C) Compactors
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No of

Minimum equipment
Numper No. of | No. No. to to be made
Required be .
Item . : owned | To be . available
Equipment Details for the availed
No. . by the | leased for the
execution | 5 for the
Bidder | by the . Contract
of the ; project
Contract bidder by the
Bidder
1. Vibrating compaction
plate 300mm wide 1
2. Vibrating compaction 1
plate 600mm wide
2
Subtotal for C
D) Compressors
4
1. Medium rock drill (1.5
3imi 1
m°/min)
2. Heavy rock drill (1.5 1
m*/min)
3
Subtotal for D
5 E) Concrete Equipment
1. Mobile concrete mixers 2
2. Truck mounted mixers Optional
3. Concrete vibrators 2
4. Continuous pugmill mixer | Optional
Subtotal for E 4
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No of

Minimum equipment
Numper No. of | No. No. to to be made
Required be .
Item . : owned | To be . available
Equipment Details for the availed
No. . by the | leased for the
execution | 5 for the
Bidder | by the . Contract
of the ; project
Contract bidder by the
Bidder
6 F) Transport (Tippers,
dumpers, water tankers)
1. 4x2 tippers payload 7-12 4
tonnes
2. 6x4 tippers payload 16-20 6
tonnes
3. Articulated trailers (low 1
loaders)
4. Dump trucks Options
5. Flatbed lorries 2
6. Water tankers (18,000- Optional
20,000 Its capacity)
7. Water tankers (8,000- 2
10,000 lIts capacity)
Subtotal F 15
7 G) Earth moving
equipment
1. Tractor dozers with dozer
attachment (D6-D9 1
2. Tracked loaders Optional
3. Wheel loaders 2
4. Motor scrappers Optional
5. Motor graders (93- 3
205KW)
6. Trench excavators Optional
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No of

Minimum equipment
Numper No. of | No. No. to to be made
Required be .
Item . : owned | To be . available
Equipment Details for the availed
No. . by the | leased for the
execution | : for the
Bidder | by the . Contract
of the ; project
Contract bidder by the
Bidder
Subtotal G 6
8 H) Diesel Generators
1. Diesel generators (15- 2
200KVa)
Subtotal H 2
1) Excavators
9
1. Hydraulic crawler
mounted (7-10 tonnes) — 1
0.25-0.4m° SAE bucket
2. Hydraulic wheel mounted
(10-16 tonnes) — 0.4- 1
0.6m> SAE bucket
Subtotal for | 2
10 J) Rollers
1. Self-propelled single drum
vibrating (various types, 2
12 tonnes and above)
2. Pneumatic rubber tyre (1- 2
2 tonnes/wheel)
3. Sheep foot roller Optional
4. Double drum vibrating 2
pedestrian roller
Subtotal for J 6
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.. No of
Minimum equipment
Numper No. of No. No. to to be made
Required be .
Item . . owned | To be . available
Equipment Details for the availed
No. . by the | leased for the
execution | 5 for the
Bidder | by the . Contract
of the ; project
Contract bidder by the
Bidder
11 K) Stabilization
1. Pulvimixer 1
Subtotal for K 1

We hereby certify that notwithstanding the list of plant detailed above, we will provide
sufficient, suitable and adequate plant in good working order for the successful completion of
works.

(Signature of Contractor) (Date)
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SECTION 6:

CONDITIONS OF CONTRACT
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SECTION 6A: CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF
CONTRACT

The Conditions Of Contract Part 1 — General Conditions shall be those forming Part 1 of the
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in
1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils
(FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

CH-1000 Lausanne 12

Switzerland

Telephone:  +41216544411

Fax: +41 2165354 32

E-mail: fidic@pobox.com

WWW: http://www.fidic.org
Or

The Association of Consulting Engineers of Kenya
P.O Box 72643-00200

NAIROBI

The Professional Centre

Parliament Road

Nairobi-Kenya

Tel: 2249085

E-mail:acek@mitsuminet.com
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions of

Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General

Conditions of Contract. The Particular Condition is preceded by the corresponding clause number of

the General Conditions to which it relates.

CONTENTS
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CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR
APPLICATION)

SUB-CLAUSE 1.1 - DEFINITIONS

Amend this sub-clause as follows:
(@ (i) The “Employer” is the Government of Kenya, represented by the Director General,
Kenya Rural Roads Authority.
(iv) The “Engineer” is the Director (Development) , Kenya Rural Roads
Authority.

(b) (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the
Contractor (whether or not such rate be employed in computation of the Contract Price),”

Amend sub-paragraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:
The word “BID” is synonymous with “Tender” and the word “Appendix to BID” with “Appendix to
Tender” and the word “BID documents” with “bidding documents”.

Add the following at the end of this sub-clause:
(h) (i) “Materials” means materials and other things intended to form or forming part of the
Permanent Works.

SUB-CLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the
specific approval of the Employer before taking any of the following actions specified in Part 1:

(a) Consenting to the sub-letting of any part of the works under Clause 4;

(b) Certifying additional cost determined under Clause 12;

(c) Determining an extension of time under Clause 44;

(d) Issuing a variation under Clause 51;

(e) Fixing rates or prices under Clause 52

SUB-CLAUSE 5.1 - LANGUAGE AND LAW

(@ The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication
between the Contractor and the Engineer’s Representative shall be in this given language.

(b) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.
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SUB-CLAUSE 5.2 - PRIORITY OF CONTRACT DOCUMENTS

Delete the documents listed 1-6 and substitute:
(1) The Contract Agreement (if completed)

(2) The Notification of Award

(3) The Letter of Acceptance;

(4) The Bid and Appendix to Bid;

(5) The Conditions of Contract Part I1;

(6) The Conditions of Contract Part I;

(7) The Special Specifications;

(8) The Standard Specification for Road and Bridge Construction, 1986;
(9) The Drawings;

(10)  The priced Bills of Quantities

(11) Other documents as listed in the Appendix to form of Bid

SUB-CLAUSE 10.1 - PERFORMANCE SECURITY
Replace the text of Sub-clause 10.1 with the following:

“The Contractor shall provide security in, respect of the value of the BID SUM 1 for upgrading
works, for his proper performance of the Contract within 28 days after receipt of the Letter of
Acceptance. The Performance Security shall be in the form of a bank guarantee, as stipulated by the
Employer in the Appendix to Bid. The performance security shall be denominated in the types and
proportions of currencies in which the contract price is payable. The Contractor shall notify the
Engineer when providing the Performance Security to the Employer”.

At the start of the performance based contract and before release of the performance guarantee for
upgrading works, The Contractor shall provide security in, in_respect of the value of the BID SUM
2 for performance based maintenance works for his proper performance of the Contract within 28
days after the date of issue of the Substantial Completion Certificate. The Performance Security shall
be in the form of a bank guarantee, as stipulated by the Employer in the Appendix to Bid. The
performance security shall be denominated in the types and proportions of currencies in which the
contract price is payable. The Contractor shall notify the Engineer when providing the Performance
Security to the Employer”.

“If the performance security is a bank guarantee, it shall be issued either (a) by a bank located in the
country of the Employer or a foreign bank through a correspondent bank located in the country of the
Employer, or (b) directly by the foreign bank that has been determined in advance to be acceptable to
the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Engineer determines
an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers
written request, shall promptly increase the value of the Performance Security by an equal
percentage”.

SUB-CLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

Tender No. RWC559 13




Replace the text of Sub-clause 10.2 with the following:

“The Performance Security in_respect of the value of the BID SUM 1 for upgrading works shall
be valid for the contract period, defect liability period (12 months) plus 28 days after the date of issue
of the Substantial Completion Certificate. The security shall be returned to the Contractor within 14
days of expiration”.

“The Performance Security in_respect of the value of the BID SUM 2 for performance based
maintenance works shall be valid until a date 28 days after the date of expiry of the performance
based maintenance contract. The security shall be returned to the Contractor within 14 days of
expiration”,

SUB-CLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY

Delete the entire sub-clause 10.3.

SUB-CLAUSE 10. 4- COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.
SUB-CLAUSE 11. 1- INSPECTION OF SITE

Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface
and hydrological information made available to the Contractor at the time of BIDDING or at any
other time during the period of the Contract, and the Contractor shall be responsible for ascertaining
for himself all information as aforesaid for the execution of works and his BID shall be deemed to
have been priced accordingly”.

SUB-CLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data
listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to
Bid.

SUB-CLAUSE 14.1 PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be as specified in the Appendix to the
Form of Bid. This detailed program shall be based upon the program submitted by the Contractor as
part of his BID, where this was required, and shall in no material manner deviate from the said
program.

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the
order of procedure and a description of the construction methods and arrangements by which the
Contractor proposes to carry out the works .It should also be supplemented by a time—bar chart of the
same program. The program shall be coordinated with climatic, groundwater and other conditions to
provide for completion of the works in the order and by the time specified. The program shall be
revised at three-month intervals and should include a chart of the principle quantities of work forecast
for execution monthly.

Tender No. RWC559 14




The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix
to the Form of Bid, a general description of his proposed arrangements and methods for the execution
of the Works, including temporary offices, buildings, access roads, construction plant and its intended
production output, working shift arrangements, labour strength, skilled and unskilled, supervision
arrangements, power supply arrangements, supply of materials including a materials utilization
program, stone crushing, aggregate production and storage, cement handling, concrete mixing and
handling, methods of excavation, dealing with water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed
particulars of any proposed amendments to the arrangements and methods submitted in accordance
with the foregoing. If details of the Contractors proposals for Temporary Works are required by the
Engineer for his own information the Contractor shall submit such details within (14) fourteen days
of being requested to do so.

The various operations pertaining to the works shall be carried out in such a progressive sequence as
will achieve a continuous and consecutive output of fully completed road-works inclusive of all
bridge works and culverts within the time limits specified in the Contract. Generally the Contractor
shall start at one end of the road and progress continuously towards the other without leaving any
isolated section or sections of uncompleted road provided always that the site of the works has been
acquired in its entirety and the encumbrances and services thereon removed.

The Contractor shall allow in his programme for the following public holidays per calendar year

during which the Contractor shall not be permitted to work.
e New Years Day (1st January)

Good Friday

Easter Monday

Labour day (1% May)

Madaraka Day (1% June)

IddUIFitr

Mashujaa Day (20" October)

Jamhuri day (12" December)

Christmas Day (25" December)

Boxing day (26™ December)

The Contractor shall also allow per calendar year for a further two unspecified public holidays which
may be announced by the Government of Kenya with no prior notification upon which he shall not be
permitted to work.

SUB-CLAUSE 14.3- CASH FLOW ESTIMATE

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the
Appendix to the Form of Bid.

SUB-CLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE

Add the following at the end of the first paragraph of sub-clause 15.1:
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“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the
works inform the Engineer in writing the name of the Contractor’s Representative and the anticipated
date of his arrival on site.”

Add the following Sub-clause 15.2

SUB-CLAUSE 15.2-LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S
AUTHORISED AGENT

The Contractor’s Representative on the site shall be the Site Agent who shall be a Professional
Engineer registered by The Engineer’s Act, 2011 or have equivalent status approved by the Engineer
and shall be able to read and write in English.

The Contractor’s Agent or Representative shall have at least 7 years relevant experience as a
Professional Engineer i.e. 7years from the date of registration as

SUB-CLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add,

“by a competent substitute approved by the Engineer and at the Contractor’s own expense.”
Add the following Sub-Clauses 16.3 and 16.4:

SUB-CLAUSE 16.3-QUALIFICATION AND LANGUAGE ABILITY OF
SUPERINTENDING STAFF

The Contractor’s superintending staff shall meet the following minimum qualifications:

(@). Should have a working knowledge of English or Kiswahili. Should any of the superintending
staff not be able to meet this condition, the Contractor shall propose to the Engineer
arrangements for provision of a sufficient number of interpreters of approved qualifications.
The Engineer, at his discretion, may amend, approve or reject such arrangements or reject
deployment of superintending staff not meeting the language requirements. The Engineer may
at any time during the duration of the Contract amend any approved arrangements made for
interpreters, which shall be implemented at the Contractors expense.

(b) The key staff listed below must have academic qualifications from Government recognised
institutions or equivalent institutions of the levels set out in Section 5, Part 6.

e Site Agent
e Deputy Site Agent
e Site Engineer
e Senior Foreman
e Site Surveyor
e Foremen
(c) The key staff listed below must have minimum experience set out in Section 5, Part 6:
e Site Agent
e Deputy Site Agent

Tender No. RWC559 16




e Site Engineer

e Senior Foreman
e Site Surveyor

e Foremen

(d) Qualifications as above shall be subject to verification and approval on site by the Engineer or
his representative on site before commencement of the said works.

SUB-CLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL

The Contractor will be required to the extent practicable and reasonable, to employ staff and labour
with appropriate qualifications and experience who are Kenya citizens. Employment of foreign
nationals shall be made only when the contractor has demonstrated that such skills are not locally
available.

SUB-CLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT
Add sub-paragraph (d) to Sub-Clause 19.1 as follows:

d) Notwithstanding the Contractor’s obligation under paragraph (a), (b) and (c) of Sub-
Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measure with
a view to reducing or eliminating adverse environmental effects by the site works:

(1)  All quarries and borrow pits shall be filled and landscaped to their
original state after extraction of construction material;

(i) Soil erosion due to surface runoff or water from culverts or other
drainage structures should be avoided by putting in place proper
erosion control measures that shall include, but are not limited to
grassing and planting of trees;

(iti)  Long traffic diversion roads shall be avoided so as to minimize the
effect of dust on the surrounding environment. In any case all
diversions shall be kept damp and dust free;

(iv)  Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall
be collected and disposed off in such a way as not to adversely affect
the environment;

(v)  Rock blasting near settlement areas shall be properly coordinated with
the relevant officers of the Government so as to minimize noise
pollution and community interference.

SUB-CLAUSE 20.4 - EMPLOYERS RISKS
Delete Sub-paragraph (h) and substitute with;
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(h) any operation of the forces of nature (in-so-far as it occurs on site) which an experienced
contractor:

Q) could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not reasonably have taken
at least one of the following measures:

(A) prevent loss or damage to physical property from occurring by taking appropriate
measures or

(B) insure against such loss or damage.

SUB-CLAUSE?21.1 - INSURANCE OF WORKS AND CONTRACTOR’S EQUIPMENT
Delete the first sentence of this Clause and replace with the following:

“Prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:”

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of
Sub-paragraph (b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred”

SUB-CLAUSE 21.2 - SCOPE OF COVER

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first working day
after the Commencement Date”

Add the following as Sub-paragraph (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in
the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times
during the period of the Contract.

SUB-CLAUSE 21.4 - EXCLUSIONS

Amend Sub-Clause 21.4 to read as follows:

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused
by the risks listed under Sub-Clause 20.4 sub-paragraph (a) to (h) of the General Conditions of
Contract”.

SUB-CLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE

Add the following at the end of this Clause:
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“_.with no limits to the number of occurrences’.
SUB-CLAUSE 25.1 - EVIDENCE AND TERMS OF INSURANCES
Amend Sub-Clause 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but in any
case” before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.6 and 25.7
SUB-CLAUSE 25.6 - INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a
provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor and
Employer of the date when a premium becomes payable. This shall not be more than thirty (30) days
before that date and the policy shall remain in force until thirty (30) days after the giving of such
notice.

SUB-CLAUSE 25.7 - NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to
in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance
are required to be so notified. The Contractor shall indemnify and keep indemnified the Employer
against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out

of or in consequence of any default by the Contractor in complying with the requirements of this Sub-
Clause whether as a result of avoidance of such insurance or otherwise.

SUB-CLAUSE 28.2 - ROYALTIES
Add at the end of this Sub-Clause the following sentence:

“The Contractor shall also be liable for all payments or compensation if any that are levied in
connection with the dumping of part or all of any such material.”

SUB-CLAUSE 29.1 - INTERFERENCE WITH TRAFFIC

Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor
shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and
shall obtain any necessary permits or licenses from relevant authorities for transporting his
equipment.”

Add the following sub-clause 29.2:
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SUB-CLAUSE 29.2 — REINSTATEMENT AND COMPENSATION FOR DAMAGES TO
PERSONS AND PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and, maintenance of the works to a condition as specified and at least
equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action
to discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in
writing of his opinion, in which circumstances the Employer reserves the right to employ others to do
the necessary work of reinstatement and to deduct the cost thereof from any money due or which
shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered to fall
within the provisions of Clause 22.1.

Add the following Sub-Clauses, 34.2 to 34.8 after Clause 34.1
SUB-CLAUSE 34.2 - CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating
to recruitment, obtaining of all necessary visas, permits or other official permission for movements of
staff and labour. Refusal of or inability by the contractor to obtain any such permits shall not
constitute a force majeure event and shall not excuse the contractor performing his obligations under
the contract.

SUB-CLAUSE 34.3 - FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the
Contract, and further in respect of all persons employed by him otherwise than in the execution of the
Contract in every factory, Workshop or place occupied or used by him for the execution of the
Contract, observe and fulfil the following conditions:

(@) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour,
housing, amenities and facilities not less favourable than those required by the latest Regulation of
Wages (Building and Construction Industry) Order as at the time of bid submission, and
subsequent amendments thereto, or in any wage scales, hours of work or conditions agreed by the
Ministry of Labour or other Government Departments in consultation with the appropriate wage
fixing authority and generally recognized by other employees in the district whose general
circumstances in the trade or industry in which the Contractor is engaged are similar.

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor
shall pay rates of wages and observe hours and conditions of labour which are not less favourable
than the general level of wages, hours and conditions observed by other Employers whose general
circumstances in the trade or industry in which the Contractor is engaged are similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the
dissimilarity of the general circumstances in the trade of industry in which the Contractor is
engaged prevent the Contractor from observing rates of wages, hours and conditions of labour
ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages,
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hours and conditions of labour of his employees shall be guided by the advice of the Labour
Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to,
his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do
so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer
may direct.

() The Contractor shall at all times during the continuance of the contract display, for the
information of his employees in every factory, workshop or place occupied or used by him for
the execution of the Contract, a copy of this clause together with a notice setting out the general
rates of wages, hours and conditions of labour of his employees.

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors
employed in the execution of the works.

SUB-CLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to
be approved as a Contractor or Sub-Contractor for such period as the Employer may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages
of any workman employed on the Contract and if proof thereof satisfactory to the Employer is
furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the
claims out of any monies due or which may become due to the Contractor under the Contract.

SUB-CLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which is not in
his employ at the time of the acceptance of the BID shall be recruited by the Contractor from the
Labour Exchange or Exchanges nearest to the site or sites of the work.

SUB-CLAUSE 34.6 - COMPENSATION FOR INJURY
The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and
any other regulations in force from time to time pay compensation for loss or damage suffered in

consequence of any accident or injury or disease resulting from his work to any workman or other
person in the employment of the Contractor or any Sub-contractor.

SUB-CLAUSE 34.7 - LABOUR STANDARDS

(a) The Contractor shall comply with the existing local labour laws, regulations and labour standards

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all work
under his contract, whether performed by the Contractor or sub-contractor. The Contractor has

assurance from the Employer of cooperation where the implementation of these safety measures
requires joint cooperation.
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(c) Upon written request of the Employer the Contractor shall remove or replace any of his
employees employed under this Contract.

SUB-CLAUSE 34.8 - MINORITIES AND PERSONS WITH DISABILITIES

The Contractor shall ensure that no more than Two Thirds of either gender is engaged in the
Contract.

Add the following Sub-Clause 35.2 and 35.3.
SUB-CLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH

The Contractor shall maintain such records and make such reports concerning safety, health and
welfare of persons and damage to property as the Engineer may from time to time prescribe.

SUB-CLAUSE 35.3- REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means. The Contractor shall also notify the relevant
authority whenever the Laws of Kenya require such a report.

SUB-CLAUSE 41.1 - COMMENCEMENT OF WORKS

Amend Sub-Clause 41.1 as follows:

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the
period stated in the Appendix to Bid” whether or not the advance payment as provided under Clause
60.12 shall have been made.

SUB-CLAUSE 43.1 - TIME FOR COMPLETION

Amend Sub-Clause 43.1 as follows:

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated
or implied in Clause 14 of these Conditions of Particular Application.

SUB-CLAUSE 44.1 - EXTENSION OF TIME FOR COMPLETION

Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an
extension of time for the completion of the work.”

SUB-CLAUSE 45.1 - RESTRICTION ON WORKING HOURS

Add at the end of Sub-Clause 45.1 the following:
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“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall
grant such permission the Contractor shall not be entitled to any additional payments for so doing. All
such work at night shall be carried out without unreasonable noise or other disturbance and the
Contractor shall indemnify the Employer from and against any liability for damages on account of
noise or other disturbance created while or in carrying out night work and from and against all
claims, demands, proceedings, costs, charges and expenses what-so-ever in regard or in relation to
such liability.

“In addition the Contractor will be required to provide, for any work carried out at night or
recognized days of rest, adequate lighting and other facilities so that the work is carried out safely
and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or
on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the
administration and supervision of the Contract arising from the granting of this permission.”
SUB-CLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section
of the Works within the Contract is certified as completed before the whole of the Works comprising
that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent
to any additional amount payable by the Employer to the Contractor under clause 70.1 in respect of
an increase in costs in such a period that would not have been incurred by the Contractor if the works
had been completed by the due date for completion prescribed by Clause 43.”

SUB-CLAUSE 48.2 - TAKING OVER OF PARTS OF WORKS

Add the following paragraphs at the end of this Sub-Clause:

The minimum section for Taking Over shall be as described in the Special Specifications

SUB-CLAUSE 52.2 - POWER OF ENGINEER TO FIX RATES
Add new Clause 52.2(c)

No change in the unit rates or prices quoted shall be considered for items included in the schedule of
Day-works rates, or Provisional Sums and items, or for any item in the BOQ.

SUB-CLAUSE 52.4 - DAYWORKS

Add the following at the end of Sub-Clause 52.4:
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The work so ordered shall immediately become part of the works under the contract. The Contractor
shall, as soon as practicable after receiving the Day-works order from the Engineer undertake the
necessary steps for due execution of such work. Prior to commencement of any work to be done on a
Day-works basis, the Contractor shall give an advance notice to the Engineer stating the exact time of
such commencement.

SUB-CLAUSE 541 - CONTRACTORS EQUIPMENT, TEMPORARY WORKS AND
MATERIALS:EXCLUSIVE USE FOR THE WORKS

Amend Sub-Clause 54.1 as follows:
Line 5: add “written” between “the” and “consent”.

Delete Sub-Clauses 54.2 and 54.5.

SUB-CLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the
Contract shall be considered as included in other rates and prices in the Contract and will not be paid
for separately by the Employer.

Add the following Sub-Clause 58.4:
SUB-CLAUSE 58.4 - PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with
Sub-Clauses 58.1 to 58.3.

CLAUSE 60: - CERTIFICATES AND PAYMENTS

Clause 60 of the General Conditions is deleted and substituted with the following:-

SUB-CLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form
approved by the Engineer, showing the milestone attained by the Contractor and which makes the
contractor to be entitled for payment. The statement shall include the following items, as applicable;
e the value of the Permanent Work executed up to the end of previous milestone
e Such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper
on account of materials for permanent work delivered by the Contractor in the site. These
payments shall be made on for designated materials and only for quantities adequate to cover
the subsequent Milestone. The designated materials for payment under this provision shall be
i. Bitumen and Bituminous products (with exclusion of fuels, oils and lubricants)
ii. Reinforcement and structural steel
ii. Cement
iv. Lime
v.Chippings
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vi. Aggregates
e such amount as the Engineer may consider fair and reasonable for any Temporary Works for
which separate amounts are provided in the Bill of Quantities
e adjustments under Clause 70
e any amount to be withheld under retention provisions of Sub-clause 60.3
e any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit
such further information as the Engineer may reasonably require and shall make such changes and
corrections in the statement as may be directed by the Engineer. In cases where there is difference in
opinion as to the value of any item, the Engineer’s view shall prevail.

SUB-CLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE

Interim Payment Certificates shall be per milestone as agreed between the Employer and the
Contractor in the Schedule of Payment.

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the milestone
achieved as corrected above and, should it be necessary in the Engineers opinion, shall promptly
make any further amendments and corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case
of likely delay in establishing the value of an item, such item may be set aside and the remainder
certified for payment.

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor having
made such further amendments and corrections as the Engineer may require, the Engineer will
forward to the Employer the certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net
amount thereof, after all retentions and deductions, would be less than the minimum amount of
Interim Payment Certificate’s stated in the Schedule of Payment. However, in such a case, the
uncertified amount will be added to the next interim payment, and the cumulative unpaid certified
amount will be compared to the minimum amount of interim payment.

SUB-CLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the
Engineer in the first and following Interim Payment Certificates until the amount retained shall reach
the "Limit of Retention Money" named in the Appendix to Form of BID.

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the
retention money shall become due and shall be paid to the Contractor when the Engineer shall certify
in writing that this section of the works has been substantially completed.

The other half of the retention money will be paid to the contractor when he provides an acceptable
Bank Retention Guarantee.
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Upon expiration of the Maintenance Period for the works, the Bank Retention Guarantee will be
discharged.

Provided that in the event of different Maintenance Periods being applicable to different Sections of
the Permanent Works pursuant to Clause 48, the expression “expiration of the Maintenance Period “
shall, for the purpose of this sub-clause, be deemed to mean the expiration of the latest of such
periods.

Provided also that if at such time, there remain to be executed by the Contractor any work instructed,
pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold
certification until completion of any such work or so much of the balance of the Retention money as
shall in the opinion of the Engineer, represents the cost of the remaining work to be executed.

SUB-CLAUSE 60.4- CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to any
previous Interim Payment Certificate signed by him and shall have authority, if any work is not being
carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment
Certificate.

SUB-CLAUSE 60.5- STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the
works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a
form approved by the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such Taking-
Over Certificate.

(@) Any further sums which the Contractor considers to be due; and

(b) An estimate of amounts that the Contractor considers will become due to him under the Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall
amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion
to be processed as in Sub-Clause 60.2.

SUB-CLAUSE 60.6 - FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1,
the Contractor shall submit to the Engineer for consideration a draft final statement with supporting
documents showing in detail, in the form approved by the Engineer;
(@) The final value of all work done in accordance with the Contract

(b) Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor
shall submit such further information as the Engineer may reasonably require and shall make such
changes in the draft as may be required.

SUB-CLAUSE 60.7- DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the
Engineer, a written discharge confirming that the total of the Final statement represents full and final
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settlement of all monies due to the Contractor arising out of or in respect of the Contract. Provided
that such discharge shall become effective only after payment under the Final Payment Certificate
issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred to in Sub-
Clause 10.1 has been returned to the Contractor.

SUB-CLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a
Final Payment Certificate which shall be delivered to the Contractor's authorized agent or
representative for his signature. The Final Payment Certificate shall state:

@) The final value of all work done in accordance with the Contract;

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum
named in the Appendix to the Form of BID.

SUB-CLAUSE 60.9- CESSATION OF EMPLOYER’S LIABILITY

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen
days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as
set out in the Final Certificate as full settlement for all work done under the Contract including any
variations and omissions thereof but excluding any variations and claims previously made in writing.

SUB-CLAUSE 60.10 - TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate
issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid
by the Employer to the Contractor as follows:
(1) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form
of Bid, after the Engineer has signed the Interim Payment Certificate.

(ii) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time
stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment
Certificate.

(iii) In the event of the failure of the Employer to make payment within the times stated, the
Employer shall make payment to the Contractor of simple interest at a rate equal to two
percentage points above the average bank lending rates obtained from Central Bank of
Kenya. The provisions of this sub-clause are without prejudice to the Contractor’s
entitlements under Clause 69 or otherwise.

SUB-CLAUSE 60.11 - CURRENCY OF PAYMENT
The Contract Price shall be designated in Kenyan Currency.
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the

rates and prices entered in the Bills of Quantities together with such other increases to the Contract
Price, except for variation of price payments in accordance with Clause 70.1.
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SUB-CLAUSE 60.12 - ADVANCE PAYMENT

“The Employer will make an interest free advance payment to the Contractor for the cost of
mobilization in respect of the Works, in a lump sum of 10% of the Contract Sum. Payment of such
advance amount will be due under a separate certification by the Engineer after:

(1)  Provision by the Contractor of the Performance Security (Unconditional bank guarantee) in
accordance with Clause 10 of the Conditions of Contract, and

(if)  Provision by the Contractor of a Bank Guarantee (Unconditional bank guarantee) for the full
amount of advance payment which shall remain effective until the advance payment has been
completely repaid by the Contractor out of current earnings under the Contract and certified
accordingly by the Engineer.

A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The
advance payment shall be used by the Contractor exclusively for mobilization expenditures and
execution of works to achieve the first Milestone. The advance payment shall not be subject to
retention money.

Partial payment or non-payment of such advance will not attract interests, claim for extension of time
or any other claims by the Contractor.

The reimbursement of the lump sum advance payment shall be made by deductions from the interim
payments and where applicable from the balance owing to the contractor. Reimbursement shall begin
when the amount of the sums due under the Contract reaches 20% of the original amount of the
contract. It shall have been completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by the means of the
formula:

RI= AX-X)
80-20

Where:
RI = the amount to be reimbursed.
A = the amount of the advance which has been granted.

x = the amount of proposed cumulative payments as a percentage of the original
amount of the contract. This figure will exceed 20% but not 80%.

X = the amount of the previous cumulative payments as a percentage of the original
amount of the Contract. This figure will be below 80% but not less than 20%.

With each reimbursement the guarantee will be reduced accordingly.
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SUB-CLAUSE 60.13 MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the permanent
works, the Contractor shall,

-Receive a credit in the month, in which these materials are brought to site,

-Be charged a debit in the month in which these materials are incorporated in the permanent works.

Both such credit and debit to be determined by the Engineer in accordance with the following
provisions:

(a) No credit shall be given unless the following conditions shall have been met to the Engineers
satisfaction

Q) The materials are in accordance with the specifications for the works;

(i) The materials have been delivered to site and are properly stored and protected against
loss, damage or deterioration;

(ili)  The Contractor’s record of the requirements, orders receipts and use of materials are
kept in a form approved by the Engineer, and such records are available for inspection
by the Engineer;

(iv)  The Contractor has submitted a statement of his cost of acquiring and delivering the
materials and plant to the Site, together with such documents as may be required for the
purpose of evidencing such cost;

(v) The materials are to be used within a reasonable time the next six months after delivery
to site.

(b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s
reasonable cost of the materials delivered to site, as determined by the Engineer after review
of the documents listed in subparagraphs (a) (iv) above;

(c) The amount to be debited to the Contractor for any materials incorporated into the works shall
be equivalent to the credit previously granted to the Contractor for such materials pursuant to
Clause (b) above as determined by the Engineer.

SUB-CLAUSE 67.1 - ENGINEER’S DECISION
Delete the entire sub-clause 67.1 and add the following;

“If a dispute of any kind what-so-ever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the Contract including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in
writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant
to this clause. No later than 28 (twenty eight) days after the day on which he received such reference
the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall
state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case,
continue to proceed with the works with all due diligence and the Contractor and the Employer shall
give effect forthwith to every such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award.
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If either the Employer or the Contractor be dissatisfied with the decision of the Engineer, or if the
Engineer fails to give notice of his decision on or before the 28th (twenty eighth) day after the date on
which he received the reference, then either the Employer or the Contractor may, on or before the
28th (twenty eighth) day after the day on which he received notice of such decision, or on or before
the 28th (twenty eighth) day after the day on which the said period of 28 days expired, as the case
may be, give notice to the other party, with a copy for information to the Engineer, of his intention to
commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall
establish the entitlement of the party giving the same to commence Adjudication, as hereinafter
provided, as to such dispute; no adjudication in respect thereof may be commenced unless such
notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence adjudication as to such dispute has been given by
either the Employer or the Contractor on or before the twenty eighth day after the day on which the
parties received notice as to such decision from the Engineer, the said decision shall become final and
binding upon the Employer and the Contractor.

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT
Delete the entire sub-clause 67.2 and replace with the following;
67.2 (a) Amicable Settlement

"Where notice of intention to commence adjudication as to a dispute has been in accordance with
sub-clause 67.1, the parties shall attempt to settle such dispute amicably before the commencement of
Adjudication, Erovided that, unless the parties otherwise agree, Adjudication may be commenced on
or after the 14" (fourteenth) day after the day on which notice of intention to commence adjudication
of such dispute was given, even if an attempt at amicable settlement thereto has been made."

67.2 (b) Adjudication

The adjudication shall commence when it shall be referred in writing to the Dispute Adjudication
Board (the "Board") for its decision. Such reference shall state that it is made under this clause.

1. Unless the member or members of the board have been previously mutually agreed upon by
the parties and named in the Contract, the parties shall within 28 days of the Engineer’s
Decision date jointly ensure the appointment of the Board. The Board shall comprise of
suitably qualified persons as members, the number of members being either one or three as
stated in the Appendix to form of Tender. If the board is to comprise three members each
party shall nominate one member and the two members shall mutually agree upon and
appoint the third member (who shall act as chairman)

2. The terms of appointment of the Board shall include: -
a) An hourly rate which if not otherwise agreed shall be the average of the rates set by the
Chartered Institute of Arbitrators for the class of membership of the member save that the

rates for associate membership shall apply to non - members;

b) A retainer monthly rate equal to 12 times the hourly rate;
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c) The hourly rate shall apply when the board members are attending site, travelling and/or
engaged in actual dispute resolution work. A member of the board throughout his
appointment will act independently at all times without bias or favour;

d) Members of the board to act impartially and in accordance with the Contract;

e) Undertakings by the parties (to each other and to Board) that the members of the Board shall
under no circumstances be liable for anything done or omitted in the discharge of their
functions unless the act or omission is shown to have been in bad faith;

f) The Board shall be free to pay and seek refund from the parties of any expenses paid out by
members of the board in connection with their work;

g) The Employer and the Contractor shall each be responsible for paying one half of the Board's
remuneration.

3. The appointment of any member of the Board may be terminated (other than on a member's
own initiative) only by mutual agreement of the Employer and the Contractor. The
appointment of each member of the Board shall expire when the discharge referred to in sub-
clause 60.7 shall have become effective, or at such other time as the parties may mutually
agree.

4. If the parties so agree, they may at any time, appoint a suitably qualified person or persons
to replace (or to be available to replace) any or all members of the Board. Unless the parties
agree otherwise, the appointment will cease if a member of the Board declines to act or is
unable to act as a result of death, disability, resignation or termination of appointment. If any
of such circumstances occur and no such member is available, the member shall be
replaced in the same manner as he had been nominated or agreed upon.

5. If any of the following conditions apply, namely: -

a) The parties fail to agree upon the appointment of the sole member of a one-person
Board within 28 days of the commencement date;

b) Either party fails to appoint a member in a Board of three members, within 28 days of
the commencement date;

c) The two members of the Board fail to agree upon the appointment of the third member
(to act as chairman) for a Board of three members within 28 days from date of
appointment of latest member;

d) The parties or the members fail to appoint a replacement member of the Board within
28 days of the date on which a member of the Board declined to act or is unable to act
as aresult of death, disability, resignation or termination of appointment;

then the appointing body or official named in the Appendix to Form of Tender shall appoint

such member of the Board on request of any party and such appointment shall be final and
conclusive.
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67.2 (c) Dispute Adjudication Board's Decision

1.

When in accordance with sub-clause 67.2 (b) a dispute is referred by one party to the Board,
a copy of such reference shall be sent by that party to the other party and (for information) to
the Engineer. The parties shall promptly make available to the Board all such additional
information, further access to the site, and appropriate facilities as the Board may require for
the purposes of rendering a decision.

The rules published by the Chartered Institute of Arbitrators Kenya branch shall apply.

The Board shall have full power among other things to open up, review and revise any
opinion, instruction, determination, certificate or valuation of the Engineer related to the
dispute. No later than the 28" day after the day on which it received such a reference the
Board acting as a panel of experts and not as arbitrator(s) shall give notice of its decision to
the parties and for information to the Engineer. Such decision, which shall be reasoned, shall
state that it is given under this Sub-Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall in every
case continue to proceed with the works with all due diligence and the Contractor and the
Employer as well as the Engineer shall give effect forthwith to every decision of the Board
notwithstanding the fact that there may be a party dissatisfied as shown thereunder.

If either party is dissatisfied with the Board's decision, then either party on or before the 28"
(twenty eighth) day after the day on which it received notice of such decision, may refer the
decision to Arbitration.

If the Board has given notice of its decision as to a matter in dispute to the Employer, the
Contractor and the Engineer and no notice of dissatisfaction has been given by either party on
or before the 28™ (twenty eighth) day after the day on which the parties received the Board's
decision, then the Board's decision shall become final and binding upon the Employer and the
Contractor.

67.2 (d) Failure to Comply with the Board's Decision

Where neither party has given notice of dissatisfaction within the period in Sub-Clause 67.2 (c) and
Board's related decision, if any has become final and binding either party may, if the other party fails
to comply with such decision and without prejudice to any other rights it may have, refer the failure
itself to Arbitration under Sub-Clause 67.3. The provisions of Sub-clause 67.2 shall not apply to any
such reference.

67.2 (e) Expiry of the Board's Appointment

When the appointment of the members of the Board, including any replacement, has either been
terminated or has expired, any such dispute referred to in Sub-clause 67.2 shall be finally settled
by Arbitration pursuant to Sub-clause 67.3. The provisions of Sub-clause 67.2 shall not apply to any
such reference.
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SUBCLAUSE 67.3 - ARBITRATION

Delete all the words from line 6 onwards beginning with the words "unless otherwise™ up to line 8
ending with the words "... under such rules", and substitute with the following:

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the
application of either party by the appointee designated in the form of Tender for the purpose and any
such referee shall be deemed to be a submission to arbitration which shall be conducted under the
Nairobi Centre for International Arbitration rules 2015

SUB-CLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part 11 of these conditions".
a. The Employer’s address is:
The Director General
Kenya Rural Roads Authority
Blue Shield Towers, 6™ Floor
P.O. Box 48151 — 00100
NAIROBI.

b. The Engineer’s address is:
The Director (Development)
Kenya Rural Roads Authority
Blue Shield Towers, 6™ Floor
P.O. Box 48151 — 00100
NAIROBI.

SUB-CLAUSE 68.4 — CORRESPONDENCES

Any notice or communication shall be sufficiently served if addressed to the Employer and/or the
Engineer and delivered by hand to the Premises or sent by registered post to the address in sub-clause
68.2. Any notice or communication served by registered post shall be deemed to have been
sufficiently served within ten (10) days following the day on which it was posted.

CLAUSE 69 - DEFAULT OF EMPLOYER

Delete in Sub-Clause 69.1 (a) the words (""28 days") and insert the words "Fifty Six (56) days".

Delete Sub-Clause 69.1 (c)

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”.

In Sub-Clause 69.4 add at the end of the first paragraph the following “the period of such suspension
shall be as agreed upon by both parties and in any case not more than six (6) months”.

In Sub-Clause 69.4 (b) insert at the end “The amounts of such costs which shall be added to the
Contract Price shall exclude any cost due to idle time for equipment, plant and labour”.

CLAUSE 70 - CHANGES IN COST AND LEGISLATION

SUB-CLAUSE 70.1- PRICE ADJUSTMENT
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The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 60.1, shall be
adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials,
and other inputs to the Works, by applying to such amounts the formulae prescribed in this clause.

SUB-CLAUSE 70.2- OTHER CHANGES IN COST

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the
provisions of this or other clauses in the Contract, the unit rates and prices included in the Contract
shall be deemed to include amounts to cover the contingency of such other rise or fall of costs.

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation shall
be determined from separate formulae for each of the currencies of payment and each of the types of
construction work to be performed and Plant to be supplied. The formulae will be of the following
general type:

pn= A+bﬂ+cm+dg+etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount in each specific currency for the payment
of the work carried out in the subject month, determined in accordance with Paragraph 60.1 (d), and
with Paragraphs 60.1 (e) and (f), where such variations and daywork are not otherwise subject to
adjustment;

A is a constant, specified in the Appendix to Bid, representing the non-adjustable portion in
contractual payments;

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element
(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums,
as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific
currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost
element; and Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the
above cost elements at the date specified in Sub-Clause 70.5.

If a price adjustment factor is applied to payments made in a currency other than the currency of the
source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to the
respective component factor of pn for the formula of the relevant currency. Zo is the number of units
of currency of the country of the index, equivalent to one unit of the currency of payment on the date
of the base index, and Zn is the corresponding number of such currency units on the date of the
current index.
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SUB-CLAUSE 70.4- SOURCES OF INDICES AND WEIGHTINGS

The sources of indices shall be those listed in the Appendix to Bid, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of
supply of inputs on the basis of which his Contract Price and expected foreign currency requirements
shall have been computed. As the proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightings and Source of Indices in the Appendix to Bid,
which shall be subject to approval by the Engineer.

SUB-CLAUSE 70.5-BASE, CURRENT, AND PROVISIONAL INDICES

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on the day 28 days prior to the
last day of the period to which a particular Interim Payment Certificate is related. If at any time the
current indices are not available, provisional indices, as determined by the Engineer will be used,
subject to subsequent correction of the amounts paid to the Contractor when the current indices
become available.

SUB-CLAUSE 70.6- ADJUSTMENT AFTER COMPLETION

If the Contractor fails to complete the Works within the time for completion prescribed under Clause
43, adjustment of prices thereafter until the date of completion of the Works shall be made using
either the indices or prices relating to the prescribed time for completion, or the current indices or
prices, whichever is more favourable to the Employer, provided that if an extension of time is granted
pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of
such extension of time.

SUB-CLAUSE 70.7-WEIGHTINGS

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in the
opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result
of varied or additional work already executed or instructed under Clause 51 or for any other reason.

SUB-CLAUSE 70.8-SUBSEQUENT LEGISLATION

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur in
the country in which the Works are being or are to be executed changes to any National or State
Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly
constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law,
regulation, or by-law that causes additional or reduced cost to the Contractor, other than under the
preceding sub-clauses of this clause, in the execution of the Contract, such additional or reduced cost
shall, after due consultation with the Employer and the Contractor, be determined by the Engineer and
shall be added to or deducted from the Contract Price and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer. Notwithstanding the foregoing, such additional or reduced
cost shall not be separately paid or credited if the same shall already have taken into account in the
indexing of any inputs to the Price Adjustment Formulae in accordance with the provisions of Sub-
Clauses 70.1 to 70.7.
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SUB- CLAUSE 70.9: MAXIMUM PRICE ADJUSTMENT

Despite the provisions of sub- clause 70.1 to 70.8 the maximum Price Adjustment shall not exceed
15% of the value of works during the approved construction period.

SUB- CLAUSE 70.10: PRICE ADJUSTMENT FOR MAINTENANCE WORKS

Maintenance works will be subjected to VOP adjustment

CLAUSE 72 - RATES OF EXCHANGE COST
Delete clause 72 in its entirety and substitute the following:

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not
applicable.

CLAUSE 73 - BRIBERY AND COLLUSION
Add new Clause 73.1:
“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or
consideration or any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract to which the Government of Kenya is a party or for showing or forbearing to
show favour or disfavour to any person in relation to this or any other contract for the
Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with which
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless
before the contract is made particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in writing to the Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) or the commission of any offence by the
Contractor or by anyone employed by him or acting on his behalf in relation to this or any other
contract to which the Government of Kenya is a party shall entitle the Employer to determine the
Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of any
such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation effect or application

of this condition or of the amount recoverable hereunder by the Employer from the Contractor shall
be decided by the Employer, whose decision shall be final and conclusive.
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CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL

Add new Sub-Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish
or disclose the same or any particulars thereof in any trade or technical paper or elsewhere without
the previous consent in writing of the Government of Kenya through the Employer. If any dispute
arises as to the necessity of any publication or disclosures for the purposes of this Contract the same
shall be referred to the decision of the Engineer mentioned in the said Conditions of Contract whose
award shall be final.

Notwithstanding the termination of this Contract, this provision shall remain binding between the
parties
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE
This Confidential Business Questionnaire of the Government of Kenya shall be completed by the
Bidder.
REPUBLIC OF KENYA

CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c)
whichever applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.
Part 1 - General:
BUSINESS NAIMIE. ...ttt ettt e e e e be e et e e e bt e e be e s be e e s beeebe e e s teeaseeenbeeaseeenbeeaneeebeeaneeenree e

Location of business premises

(24 [0) i A\ [0 T ] (1= 74 0T 1o H R
Postal Address.......ccccccvveeevveennnn. Tl INO. e
N AEUIE OF DUSTNESS . ..o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e neaeaanans
Current Trade Licence NO. ......ccccceeeveerinieneeninnn Expiring date ........cccooeviiiniieniens

Maximum value of business which you can handle at any one time:

NaMe OF YOUI DANKETS. .....c.eiiiieiiee e e
BIANCN.....ee bbbttt ne e ne e e
Are you registered as a contractor with National Construction Authority? Yes/No**
Part 2(a) - Sole Proprietor:

Your name in full
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Part 2(b) - Partnership:
Give details of partners as follows:

Name Nationality Citizenship Details* Shares

Part 2(c) - Registered Company:

Private OF PUDIIC ...ovveecece et enae e nne s
State the nominal and issued capital of the company-

NOMINGL SRS, ..o
ISSUBH KSNIS. ...ttt r et
Give details of all directors as follows:

Name Nationality Citizenship Details* Shares

Part 2(d)- Interest in the Firm:

Is there any person / persons in the Kenya Rural Roads Authority who has interest in this firm? Yes
INo**

Date Signature of Bidder
* Attach proof of citizenship

(Compulsory)
** Delete as necessary
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s) who is/are
authorized to receive correspondence and act on his behalf in connection with the Bid.

(Name of Bidder's Representative in block letters)
(Address of Bidder's Representative)

(Signature of Bidder's Representative)

Alternate:

(Name of Bidder's Representative in block letters)

(Address of Bidder's Representative)

(Signature of Bidder's Representative)

NOTE: TO BE FILLED BY ALL BIDDERS.
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE
This is to certify that

1A= LT £

Being the authorized representative/Agent of [Name of bidder]

Participated in the organised inspection visit of the site of upgrading to bitumen standard of
HOHWE DAM (A2) - THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) —
NDIMAINI (RIVER SAGANA) — JCN E560 - GATHAGANA , KARINDUNDU - D430 -
MUNG’ETHO

(Contractor’s Representative)

(Name of Employer’s Representative)

(Signature of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS

(Ref: Conditions of Contract Part 11, Clause 70)

This schedule has been omitted in view of the clarifications on clause 70 of the Conditions of
Contract Part 11 (COPA), given in Section 6B.

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 5: KEY PERSONNEL

DESIGNATION

NAME

NATIONALIT
Y

SUMMARY OF

QUALIFICATIONS AND

EXPERIENCE

General | Relevant

Education | Experien | Experien

ce (Yrs) | ce (Yrs)

Headquarters

Partner/Director or
other key staff (give
designation)

Site Office
Site Agent

Deputy Site Agent/Site
Engineer.

Senior Foreman
Site Surveyor
Other Key Staff
Foremen
(i) Earthworks/

Pavement

(i)  Bituminous
Works

(iii) Structures /
Drainage

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s
headquarters and from the Contractor’s site office to direct and execute the work together with their
qualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of
the Conditions of Contract Part Il (where required, use separate sheets to add extra data for column

4).

Bidders shall attach CV’s of key personnel, which should be signed by the staff and certified by a

Commissioner of Oaths.

| certify that the above information is correct.

(Signature of Bidder)
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDDER IN THE
LAST FIVE YEARS

DESCRIPTION OF
WORKS

NAME AND
ADDRESS OF
CLIENT/
EMPLOYER

CONTRACT
SUM (KSHS) *

YEAR
STARTED

YEAR
COMPLETED

A) Non-completed Works

B) Completed Works

C) Specific Construction
Experience

I certify that the above works were successfully carried out by me (the bidder), and that the above
information is correct (attach completion certificates).

(Signature of Bidder)

Gy

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before

date of BID opening.
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS

DESCRIPTI
ON OF
WORKS

NAME
AND
ADDRESS
OF
CLIENT

DATE OF
COMMEN
CEMENT

DATE OF
COMPLETI
ON

CONTRAC
T SUM
(KSHS)

VALUE
COMPLETED
TO-DATE %

PHYSICAL
LY
COMPLETE
DUPTO
DATE %
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I certify that the above works are being carried out by me and that the above information is correct
(attach award letters).

(Signature of Bidder) (Date)
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES
(Ref: Conditions of Contract Part 11, Clause 70)
This schedule has been omitted in view of the Clarifications on Clause 70 of the Conditions of

Contract Part 11 (COPA), given in Section 6B.

NOTE: Categories to be generally in accordance with those used by the Kenya Building
Construction Engineering and Allied Trade Workers Union (Collective Bargaining Agreement).

I certify that the above information is correct.

Signature of Bidder Date
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SCHEDULE 9: FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last five calendar
years and estimated projection for the next two years with certified English translation where

appropriate.

2 Give turnover figures for each of the last three (3) financial years. Quote in millions and

decimal thereof.

Year 2017 Year 2016 Year 2015
Kshs. Kshs. Kshs.
Roadworks
Other Civil Engineering Works
Other (specify)
Total

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL
STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS

Year 2017

Year 2016

Year 2015

KShs.

KShs.

KShs.

1. Total Assets

2. Current Assets

3. Bank Credit Line Value

4. Total Liabilities

5. Current Liabilities

6. Net Worth (1-4)

7. Working capital (2+3-5)

@) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line KShs...........ccoiiiiii

Attach certified copies of financial bank statements of the last three years.

Attach a certified copy of Undertaking of the Bank to providing the credit.
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’
reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand,
lines of credit etc. List below and attach copies of supporting documents. Lines of Credit should
be supported by credit ratings from a recognised Credit Rating Bureau approved by the Central
Bank of Kenya(Otherwise they will be assumed to be invalid).

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide reference
if contacted by the Contracting Authority.

4. Information on current litigation in which the Bidder is involved.

OTHER PARTY (-IES) CAUSE OF DISPUTE AMOUNT INVOLVED
(KSHS)

I certify that the above information is correct.

Signature of Bidder Date
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SCHEDULE 11: WORK METHODOLOGY

Give a brief description of how you intend to carry out the work including traffic management,

quality assurance of works and any designs to be carried out by the Bidder, in not less than five (5)
pages and not more than fifteen (15) pages.
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SECTION 8: FORM OF AGREEMENT

THIS AGREEMENT is made onthe .................. dayof................ 20 ............... between
the The Director General, Kenya Rural Roads Authority of P. O. Box 48151-00100, Nairobi, Kenya
hereinafter called "the Employer" of the one part and

.......... hereinafter called “the

Contractor” of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz. UPGRADING TO

BITUMEN STANDARD AND MAINTENANCE OF HOHWE DAM (A2) - THAITHI -
KIANGOMA - KAROGOTO (D430), GATIKI (D430) — NDIMAINI (RIVER SAGANA) - JCN E560
- GATHAGANA , KARINDUNDU - D430 - MUNG’ETHO ROADS

CONTRACT NO. RWC 559

and has accepted a Bid by the Contractor for the execution completion and maintenance of such

works,

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following document shall be deemed to form and be read and construed as part of this

Agreement, viz.:

a). The Letter of acceptance

b). The said BID and Appendix to Tender

C). The Conditions of Contract Part 11

d). The Conditions of Contract Part |

e). The Special Specifications

f). The Standard Specifications for Road and Bridge Construction, 1986 Edition.
g). The Drawings

h). Schedules of Supplementary Information
9). The Priced Bill of Quantities
i). Other documents as may be agreed and listed

All aforesaid documents are hereinafter referred to as "The Contract".
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3. In consideration of the payment to be made by the Employer to the Contractor, the

Contractor hereby covenants with the Employer to execute, complete and maintain

theworks in conformity in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the

execution, completion and maintenance of the works the Contract Price at the times

and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be

hereto affixed (or have hereunto set their respective hands and seals) on the day and year first above

written.

SIGNED SEALED AND DELIVERED

By the said Employer:

In the presence of:

By the said Contractor:

In the presence of:

Tender No. RWC559

(Director General, Kenya Rural Roads Authority)
For and on behalf of the said Employer

(NameandDeS|gnat|on - Wltness)
(Slgnatureofwltness)
(AddressofW|tness)
(Name andDe3|gnat|onof Wltness)
(Slgnatureofwltness)

(Addressofw|tness)
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TO:

The Director General [Date]
Kenya Rural Roads Authority

Blue Shield Towers - 6™ Floor

P. O. Box 48151 - 00100

Nairobi

UPGRADING TO BITUMEN STANDARDS AND MAINTENANCE OF HOHWE DAM (A2)
- THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) - NDIMAINI (RIVER
SAGANA) - JCN E560 - GATHAGANA , KARINDUNDU - D430 - MUNG’ETHO ROADS

Dear Sir,

1.

Upgrading Works: In accordance with the Conditions of Contract, Specifications, Drawings
and Bills of Quantities/Schedule of Rates for the execution of the above Works, We, the
undersigned offer to construct, install and complete such Works and remedy any defects

therein for the sum of Kshs. [Amount in figures]Kenya

Shillings

[Amount in words]-VAT Included.

Performance based Routine maintenance: We offer to execute in conformity with the

Bidding Document the routine maintenance and repairs on and off carriageway and
emergency works as instructed for the Contract period of 36 months. Our bid price is
Kshs. [Amount in figures] Kenya

Shillings

[Amount in words]- VAT Included.

Total Bid Price (1) + (2) Kshs. [Amount in figures]
Kenya Shillings

[Amount in

words].

We undertake, if our Tender is accepted, to commence the Works on the commencement
date and to complete the whole of the Works comprised in the Contract within the time stated
in the Appendix.

We agree to abide by this Tender until [Insert date], and it shall

remain binding upon us and may be accepted at any time before that date.
Unless and until a formal Agreement is prepared and executed this Tender together with your
written acceptance thereof, shall constitute a binding Contract between us.
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7. We understand that you are not bound to accept the lowest or any Tender you may receive.
Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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PERFORMANCE BANK GUARANTEE

To:  The Director General,
Kenya Rural Roads Authority,
Blue Shield Towers, 6" Floor,
P.O. Box 48151-00100,
NAIROBI

(hereinafter called “the Contractor”)

has undertaken in pursuance of Contract No RWC 559 Dated ....................to execute the
UPGRADING TO BITUMEN STANDARD AND MAINTENANCE HOHWE DAM (A2) -
THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) - NDIMAINI (RIVER
SAGANA) — JCN E560 - GATHAGANA , KARINDUNDU - D430 - MUNG’ETHO ROADS
(“hereinafter called the “Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of
Bid as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of

G Rt - 111101014 W [a I { [0 [V (=)
6]
.......................................................................................................... (amount in
words)

and we undertake to pay to you, upon your first written demand and without cavil or argument, any
sum or sums within and up to the limits as aforesaid without your needing to prove or show grounds
or reasons for the sum specified therein.

We hereby waive the necessity of you demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract Documents which may be made
between you and the Contractor shall in any way release us from any liability under this Guarantee
and we hereby waive notice of any such change, addition or modification
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This Guarantee shall be valid until 28 days after issuing of the Taking over certificate.

SIGNATURE AND SEAL OF GUARANTOR (BANK)

Name of Signatory.............cocoveviiiiiineineene.n . DESIGNALION. e

Name of Bank

AdAress. ..o Date

Tender No. RWC559 60




BANK GUARANTEE FOR ADVANCE PAYMENT

To:  The Director General,
Kenya Rural Roads Authority,
Blue Shield Towers, 6™ Floor,
P.O. Box 48151 - 00100,
NAIROBI.

UPGRADING TO BITUMEN STANDARD AND MAINTENANCE HOHWE DAM (A2) -
THAITHI - KIANGOMA - KAROGOTO (D430), GATIKI (D430) - NDIMAINI (RIVER
SAGANA) — JCN E560 - GATHAGANA , KARINDUNDU - D430 - MUNG’ETHO ROADS
Dear Sir,

In accordance with the provision of the Conditions of Contract, sub-clause 60.12 (“Advance
Payment”) of the above — mentioned CONtract,...........cooeii it it e e e
(hereinafter called the “Contractor”) shall deposit with the Director General, Kenya Rural Roads
Authority, a Bank Guarantee to guarantee his proper and faithful performance under the said Clause
of the contract in an amount equal to ten (10) % of the contract price, i.e.

G Rt - 1111010 [ ¢ W [ I { [0 [V (=)

SIS, e e

.......................................................................................................... (amount in
words)

We, (The Bank)............. as

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator
and not as Surety merely, the payment to the Director General, Kenya Rural Roads Authority, on his
first demand without what-so-ever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding,

KNS . e e e e e (@MOUNT N FiGuPES)
NG P
.......................................................................................................... (amount in
words)

in the event that the obligations expressed in the said clause of the above mentioned contract have not
been fulfilled by the Contractor giving right of claim to the Employer for recovery of the whole or
part of the advance payment from the Contractor under the contract.
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We further agree that no additional to or other modification of the terms of the Contract or of the
Works to be performed there under or of the Contract documents which may be made between the
Director General, Kenya Rural Roads Authority and the Contractor, shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any change or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
contract until the Director General, Kenya Rural Roads Authority, P.O. Box 48151-00100 Nairobi-
Kenya, receives full payment of the same amount from the Contractor.

This guarantee shall be reduced pro rata with the deductions from the down payment made on the
Interim Certificates in Accordance with Sub — Clause 60.12 of the Conditions of Contract.

Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject to the
Laws of the Republic of Kenya.

After expiry, this document shall be returned to us for cancellation.

SIGNATURE AND SEAL OF BANK:

Name of Signatory................covcvveiieiieneneenennDESIGNALION.

N Lol 2T: T ]

AAAIESS. ..o DAL e,

Tender No. RWC559 62




Tender No. RWC559

SECTION 10:

STANDARD SPECIFICATIONS

63



SECTION 10: STANDARD SPECIFICATIONS
The Standard Specifications referred to in this document is the Standard Specifications for Road and
Bridge Construction, 1986 Edition published by the Ministry of Transport and Communications. This

document shall form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as supplemented or

revised in the Special Specification.
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STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (i)
101 Location and Extent of Site 1.1
102 Extent of Contract 1.1
103 Drawings 1.1
104 Programme 11
105 Order of Work 1.1
106 Submissions to the Engineer 1.2
107 Certificates of completion 1.2
108 Method of construction 1.3
109 Notice of Operations 1.3
110 Units of Measurements, Abbreviations and Terminology 1.3
111 National Specifications 1.5
112 Other Contractors 1.7
113 Transport of Workmen 1.7
114 Temporary Work 1.7
115 Construction Generally 1.7
116 Protection from water 1.9
117 Health Safety and Accidents 1.10
118 Preservation and Maintenance —Fences and Gates 1.11
119 Use of Explosives 1.11
120 Protection of Existing Works and Services 1.11
121 Diversion of Services 1.12
122 Closure of Roads 1.12
123 Liaison with Government and Police Officials 1.12
124 Provision of Land 1.12
125 Water Supply 1.13
126 Materials and Manufactured Articles 1.13
127 Information from Exploratory Boring and Test Pits 1.14
128 Storage of Materials and Manufactured Articles 1.14
129 Test Certificates 1.14
130 Progress Photographs 1.14
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STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (ii)
131 Signboards 1.15
132 Housing Accommodation for the Engineer and his Staff, Offices and 1.15
Laboratories for the Engineer with Laboratory and Survey
Equipment and Furniture
133 Time for Erection of the Engineer’s Staff Houses, Offices and 1.15
Laboratories
134 Insurance and Ownership of the Engineer’s Staff Houses, Offices’ 1.15
Laboratories, Furniture and Equipment
135 Maintenance of the Engineer’s Staff Houses, Offices, Laboratories, 1.16
Furniture and Equipment
136 Removal of Camps 1.16
137 Attendance upon the Resident Engineer and his Staff 1.16
138 Provision of Vehicles 1.17
139 Miscellaneous Accounts 1.17
140 Payment of Overtime for Engineer’s Junior Staff 1.17
141 Measurement of Payment 1.18
SECTION 2 - MATERIALS AND TESTING OF MATERIALS
201 Scope of Section 2.1
202 Testing by the Contractor 2.1
203 Acceptance Standards of Materials 2.1
204 Sieves 2.1
205 Soils and Gravels 2.2
206 Stone, Aggregate, Sand and Filters 2.4
207 Cement 2.7
208 Lime 2.7
209 Cement or Lime Treated Materials 2.7
210 Concrete 2.9
211 Bituminous Binders 211
212 Bituminous Mixes 2.14
213 Reinforcing Steel 2.14
214 Pre-stressing Steel 2.14
215 Concrete Pipes and Fittings 2.15
216 Metal Pipes and Arches 2.16
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217

Paints for Structures

2.16

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index | (iii)
218 Paint for Road Marking 2.18
219 Hot-applied Thermoplastic Material for Road Marking 2.18
220 Reflective Materials on Road Signs 2.18
221 Colours for Road Signs 2.21
222 Waterproof Paper 2.21
223 Galvanized Coatings 2.22
224 Trials to Confirm Compliance with Specifications 2.22
225 Construction Control Testing for Earthwork Layers, 2.24
Pavement Layers and Backfill to Drainage Works and
Structures
226 Frequency of Testing 2.25
227 Measurement and Payment 2.29
SECTION 3-SETTING OUT AND TOLERANCES
301 Setting Out 3.1
302 Tolerances 3.2
303 Rectification of Earthwork and Pavement Layers Outside 3.4
Permitted Tolerances
304 Measurement and payment 3.6
SECTION 4 - SITE CLEARANCE AND TOPSOIL STRIPPING
401 Site Clearance 4.1
402 Removal of Topsoil 4.2
403 Removal of Structures, Fences and Obstructions 4.2
404 Protection of Fences, Trees, Hedges, etc. 4.2
405 Measurement and Payment 4.3
SECTION 5 - EARTHWORKS
501 Scope of Section 5.1
502 General 5.1
503 Classification of Materials 5.1
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504

Preparation Prior to Forming Embankments

5.2

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (iv)
505 Construction of Embankments 54
506 Swamps 5.3
507 Rockfill to Swamps 54
508 Compaction of Earthworks 5.6
509 Mass Haul Diagram 5.7
510 Spoil Material 5.7
511 Borrow Pits 5.7
512 Proofrolling 5.7
513 Trimming of Slopes 5.8
514 Topsoiling and Grassing 5.8
515 Side Drains 5.8
516 Treated Materials 5.9
517 Measurement and Payment 5.9
SECTION 6 — QUARRIES, BORROW PITS, STOCKPILES AND SPOIL
AREAS
601 General 6.1
602 Definitions 6.1
603 Provision of Land 6.2
604 Entry upon Land 6.4
605 Safety and Public Health Requirements 6.4
606 Access Roads and Traffic Control 6.5
607 Site Clearance and Removal of Topsoil and Overburden 6.5
608 Mixing, Selecting and Stockpiling of Materials 6.5
609 Material Utilization 6.6
610 Measurement and Payment 6.7
SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
701 Scope of Section 7.1
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702
703

Classification of Excavation
Excavation of Foundations for structures

7.1
7.1

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (v)
SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
704 Excavation to be Kept Dry 7.1
705 Foundations and Abutments Cast against In-situ Material 7.2
706 Surplus Excavated and Backfilling Materials 7.2
707 Backfilling of Excavations and Filling for Structures 7.2
708 Protection of Structures 7.3
709 Excavation for River Training and New Watercourse 7.3
710 Stone Pitching 7.3
711 Gabions 7.4
712 Rip-rap 7.5
713 Measurement and Payment 7.6
SECTION 8 - CULVERT AND DRAINAGE WORKS

801 Scope of Section 8.1
802 Order of Works 8.1
803 Classification of Excavation 8.2
804 Excavation for Culverts and Drainage Works 8.2
805 Excavation in Hard Material 8.3
806 Water in Excavation 8.4
807 Concrete Pipes 8.4
808 Corrugated Metal Pipes and Arches 8.4
809 Bedding and Laying of Pipe Culverts 8.4
810 Jointing Concrete Pipes 8.6
811 Concrete Beds Surrounds and Haunches 8.7
812 Backfill 8.8
813 Half Round Concrete Channels 8.9
814 Subsoil Drains 8.10
815 Protection Works 8.10
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816
817

818
819
820

Minor Drainage Structures

Mitre Drains, Cut-off Drains, Side Drains, Culvert, Outfall Drains

and Earth Drains

Scour Checks

Cleaning and Maintenance
Measurement and Payment

8.11
8.11

8.12
8.13
8.19

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index \ (vi)
SECTION 9 — PASSAGE OF TRAFFIC
901 Scope of Section 9.1
902 Improvements to Existing Roads 9.1
903 Maintenance of Existing Roads 9.2
904 Construction of Deviations 9.2
905 Maintenance of Deviations 9.5
906 Passage of Traffic through the Works 9.5
907 Signs, Barriers and Lights 9.5
908 Diversion of Access onto New Construction 9.6
909 Assistance to Public 9.8
910 Access Roads 9.8
911 Contractor’s Construction Traffic 9.9
912 Measurement and Payment 9.10
SECTION 10 - GRAVEL WEARING COURSE

1001 General 10.1
1002 Classification of Material 10.1
1003 Material Requirements 10.2
1004 Order of Work 10.2
1005 Preparation of Formation 10.3
1006 Setting Out 10.3
1007 Laying and Compacting Gravel Wearing Course 10.3
1008 Proofrolling 104
1009 Tolerances 104
1010 Maintenance 104
1011 Measurement and Payment 104
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SECTION 11 - SHOULDERS TO PAVEMENT

1101

Definitions

111

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

Index | (vii)
1102 Materials for Construction of Shoulders 11.1
1103 Construction of Shoulders 11.1
1104 Setting Out and Tolerances 111
1105 Surface treatment of Shoulders 111
1106 Measurement and Payment 11.2

SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE
1201 General 12.1
1202 Classification of Material 12.1
1203 Material Requirements 12.2
1204 Laying and Compacting 12.4
1205 Proofrolling 125
1206 Setting Out and Tolerances 125
1207 Drainage of Subgrade, Subbase and Base Layers 12.6
1208 Treated Materials 12.6
1209 Measurement and Payment 12.6
SECTION 13 - GRADED CRUSHED STONE SUBBASE AND BASE

1301 Definitions 13.1
1302 Sources of Materials 13.1
1303 Material Requirements 13.1
1304 Crushing, Screening and Mixing 13.3
1305 Transporting Graded Crushed Stone 13.4
1306 Laying and Compacting Graded Crushed Subbase and base 13.4
1307 Proofrolling 135
1308 Setting Out and Tolerances 135
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1309 Treated Materials
1310 Measurement and Payment

SECTION 14 - CEMENT AND LIME TREATED SUBGRADE,
SUBBASE AND BASE

1401 Scope of Section
1402 Sources of Materials

13.5
135

141
141

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

\ Index (viii)
1403 Material Requirements 14.2
1404 Amount of Stabilizer to be Added 14.2
1405 Mix-in-place Method of Construction 14.2
1406 Stationary plant method of construction 14.4
1407 Compaction and finishing 145
1408 Joints between new and existing work 14.5
1409 Protection and curing 14.6
1410 Traffic 14.7
1411 Tolerances 14.7
1412 Measurement and payment 14.8
SECTION 14A — LEAN CONCRETE
14A/01  Scope of section 14A.1
14A/02  source of materials 14A.1
14A/03  Material requirements 14A.1
14A/04  Mix requirements 14A.2
14A/05  Method of construction 14A.3
14A/06  Traffic 14A.4
14A/07  Setting out and tolerance 14A.5
14A/08  Measurement and payment 14A.5

SECTION 15 - BITUMINOUS SURFACE TREATMENTS AND SURFACE

DRESSINGS
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1501

Scope of Section

Part A — General

1501A
1502A
1503A
1504A
1505A
1506A

Scope of Part A

Bituminous Binder Specifications
Bituminous Binder Storage and Handling
Heating of Bituminous Binder

Adhesion Agent

Construction Limitations

151

15.2
15.2
15.2
15.2
154
154

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

\ Index (ix)
1507A Safety precautions 15.4
1508A Measurement and payment 154
PartB - Prime Coat and Tack Coat
1501B Definitions 155
1502B Materials for Prime Coat and Tack Coat 15.5
1503B Preparation of Surface 155
1504B Spraying of Prime Coat and Tack Coat 15.6
1505B Curing and Blinding of Prime Coat 15.7
1506B Tolerances 15.7
1507B Measurement and payment 15.7
Part C - Surface Dressing 15.8
1501C Definitions 15.8
1502C Materials for Surface Dressing 15.8
1503C Rate of Application of Binder and Chippings 15.9
1504C Crushing, Screening, Washing and Stockpiling Chippings 15.9
1505C Pre-coated Chippings 15.10
1506C Construction Plant for Surface Dressing 15.10
1507C Preparation of Surface 15.12
1508C Application of Surface Dressing 15.12
1509C Aftercare and Control of Traffic 15.13
1510C Tolerances 15.13
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1511C

Part D

1501D
1502D
1503D
1504D
1505D
1506D
1507D

Measurement and payment
Sand Seal

Definitions

Materials for Sand Seal

Rate of Application of Binder and Fine Aggregates
Construction

Aftercare and Control of Traffic

Tolerances

Measurement and payment

15.14

15.15
15.15
15.15
15.16
15.16
15.16
15.17

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index | (x)
Part E -Gravel Seal
1501E Definitions 15.18
1502E Material for Gravel Seal 15.19
1503E Rate of Application of Binder and Aggregates 15.19
1504 E Construction 15.19
1505E Aftercare and Control of Traffic 15.19
1506E Tolerances 15.16
1507E Measurement and payment 15.20
Part F Emulsion Slurry Seal
1501F Definitions 15.21
1502F Materials for Slurry Seal 15.21
1503F Preparation of Slurry Mixture 15.22
1504F Rate of Application of Slurry Mixture 15.22
1505F Construction 15.22
1506F Curing and Control of Traffic 15.23
1507F Tolerances 15.23
1508F Measurement and payment 15.23

SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES

AND WEARING COURSES
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1601

Part A-

1601A
1602A
1603A
1604A
1605A
1606A
1607A
1608A
1609A
1610A

Scope of Section
General

Scope of part A

Requirement from other Sections

Construction Plant

Preparation of Surface

Design and working Mixes

Site Trials to Confirm Compliance with Specifications
Mixing of Aggregates and Bitumen

Transporting the mixture

Laying the mixture

Compaction

16.1

16.2
16.2
16.2
16.3
16.3
16.4
16.6
16.6
16.6
16.6

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (xi)
1611A Finishing, Joints and Edges 16.7
1612A Sampling and Testing of Bituminous mixtures 16.8
1613A Quality Control Testing 16.8
1614A Tolerances 16.8
1615A Measurement and payment 16.9
Part B- Asphalt Concrete for Surfacing
1601B Definitions 16.10
1602B Materials for Asphalt Concrete 16.10
1603B Grading Requirements 16.12
1604B Requirements for Asphalt Concrete 16.12
1605B Mixing and Laying Asphalt Concrete 16.12
1606B Compaction 16.13
1607B Measurement and payment 16.14
PartC - Dense Bitumen Macadam for Base
1601C Definitions 16.15
1602C Materials Requirements 16.15
1603C Grading Requirements for Dense Bitumen Macadam 16.16
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1604C
1605C
1606C
1607C
1608C

Part D -

1601D
1602D
1603D
1604D
1605D
1606D
1607D

Requirements for Dense Bitumen Macadam
Mixing and Laying of Dense Bitumen Macadam
Compaction

Sealing of Dense Bitumen Macadam
Measurement and payment

16.16
16.17
16.17
16.17
16.19

Cold Asphalt for Surfacing, Base, Levelling Course and Patching

Definitions

Materials for Cold Asphalt

Grading Requirements for Cold Asphalt
Requirements for Cold Asphalt

Mixing and Laying Cold Asphalt
Compaction

Measurement and payment

16.20
16.20
16.21
16.21
16.21
16.22
16.22

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

Index (xin)
SECTION 17 - CONCRETE WORKS

1701 Scope of Section 17.1
1702 Definitions 17.1
1703 Materials for Concrete 17.1
1704 The Design of Concrete Mixes 17.8
1705 Mixing Concrete 17.15
1706 Hand Mixed Concrete 17.17
1707 Transport of Concrete 17.17
1708 Placing of Concrete 17.17
1709 Compaction of Concrete 17.21
1710 Curing of Concrete 17.21
1711 Protection of Fresh Concrete 17.23
1712 Concreting in Hot Weather 17.24
1713 Finishes on Unformed Surfaces 17.25
1714 Mortar 17.26
1715 Concrete for Secondary Purposes 17.27
1716 Records of Concrete Placing 17.28
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1717
1718
1719
1720
1721
1722
1723
1724
1725
1726
1727
1728
1729
1730
1731
1732

Construction Joints

Expansion of Construction Joints
Water-stops

Grouting of Pockets and Holes and Underpinning of Base-plates
Formwork for Concrete

Construction of formwork and false-work
Preparation of formwork

Removal of Formwork

Surface Finishes

Tolerances

Remedial work to Defective Surfaces
Reinforcement for Concrete

Storage of Reinforcements

Bending Reinforcement

Fixing Reinforcement

Precast Concrete

17.28
17.29
17.29
17.30
17.31
17.31
17.32
17.33
17.34
17.36
17.37
17.37
17.38
17.38
17.38
17.40

STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index (xiii)
1733 Formwork for Precast Units 17.40
1734 Reinforcement for Precast Units 17.40
1735 Casting of units 17.40
1736 Curing Precast Units 17.41
1737 Dimensional Tolerances of Precast Units 17.41
1738 Surface Finish of Precast Units 17.41
1739 Handling and Storage of Precast Units 17.42
1740 Testing Precast Units 17.43
1741 Measurement and payment 17.47

SECTION 18 - PRE-STRESSD CONCRETE WORK

1801 Scope of Section 18.1
1802 General 18.1
1803 Ducting 18.1
1804 Anchorages 18.1
1805 Pre-stressing Tendons 18.2
1806 Installation of Pre-stressing Tendons 18.2
1807 Jacks for Pre-stressing 18.3
1808 Tensioning Operations 18.3
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1809
1810
1811
1812
1813
1814
1815
1816
1817

Post-tensioning

Pre-tensioning

Bonding and Grouting

Camber of Pre-stressed Precast Beams
Rejection of Pre-stressed work

Transport and Storage of Pre-stressed Units
Jointing Precast Units

Testing Pre-stressed work

Measurement and Payment

SECTION 19 - STRUCTURAL STEELWORK

1901
1902

General
Applicable Standards

18.3
18.4
18.4
18.6
18.7
18.6
18.7
18.7
18.8

19.1
19.2
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STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index | (xiv)
1903 Materials 19.2
1904 Storage of Materials 19.2
1906 Preparation of Edges and Ends of Plates 19.2
1907 Welding 19.3
1908 Bolting 195
1909 Transportation, Handling and Erection 19.7
1910 Surface Preparation of Steelwork 19.7
1911 Painting 19.8
1912 Paint Systems 19.9
1913 Damaged Surfaces 19.9
1914 Measurement and Payment 19.10

SECTION 20 - ROAD FURNITURE

2001 Road Reserve Boundary Posts 20.1
2002 Fencing and Gates 20.1
2003 Edge Marker Posts 20.1
2004 Permanent Road Signs 20.2
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2005
2006
2007
2008
2009
2010
2011

Road Marking

Guardrails

Kerbs

Kilometer Marker Posts
Rumble Strips

Trees

Measurement and payment

SECTION 21 - MISCELLANEOUS BRIDGE WORKS

2101
2102
2103

Waterproofing to Structures
Bridge Bearings
Movement Joints and Sealants

20.3
20.4
20.6
20.6
20.6
20.7
20.10

21.1
21.1
21.2
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STANDARD SPECIFICATION FOR ROADS AND BRIDGE CONSTRUCTION

| Index | (xv)
2104 Pipe Handrail to Bridges 21.4
2105 Guardrails to Bridges 21.4
2106 Surfacing to Bridges 21.4
2107 Weep-holes 21.4
2108 Measurement and Payment 21.5
SECTION 22 - DAYWORKS
2201 General 22.1
2202 Measurement and payment 22.1
SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL
PARTICIPATION
2501 Scope 25.1
2502 Interpretation and documentation 25.2
2503 Gender requirements 25.3
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SPECIAL SPECIFICATIONS.

Special specification is supplementary to the Standard Specifications and the two must
be read in conjunction. In any case where there appears to be conflict between the two
then the Special Specifications will take precedence.

LOCATION OF PROJECT

The project road is located in Nyeri County, Mathira Constituency and is
approximately 35 km long. It comprises of the following road sections listed below;

S/No. | Road Description Length (Km)

1 Hohwe Dam (Jctn  A2)-Thaithi-Kiangoma—Karogoto 7.5
(D430)

2 Gatiki (D430)-Gatina (River Sagana)-Mung’etho—Chieni — 18
Gakuyu—Johnny Dam-Jctn E560

3 Mung’etho—Kiamabara—Gaturiri—-Karindundu 8

4 Jctn E582—Ndimaini 1.5
TOTAL 35

The area traversed by the road has rich agricultural soil with Horticulture and dairy
farming being the main economic activity. The road traverses a hilly terrain.

EXTENT OF CONTRACT.

The major works to be executed under the Contract comprise mainly of but are not limited to
the following:

1. Provision of facilities to the supervising Engineers.

2. Site clearance and top soil removal.

3. Earthworks

4. Construction of 300mm improved subgrade of minimum CBR of 14% as shown
on the drawings or as instructed by the Engineer.

5. Provision of Lime improved sub-base of minimum CBR of 30% (G30) to a
finished thickness of 175mm or as instructed by the Engineer extending to
shoulders.

6. Provision of Cement/Lime improved Base of minimum CBR of 160% (CIG160) to a
finished thickness of 150mm or as instructed by the Engineer extending to shoulders.

7. Provision of asphalt concrete type Il as wearing course to carriageway to a
finished thickness of 35mm or as instructed by the Engineer extending to
shoulders.

8. The carriageway shall be 6.0m wide with shoulders (0.5m wide) constructed with the
material and thickness for sub-base and base as above.

9. Construction of standard pipe culverts, box culverts, bridges and the improvement of
other drainage and soil erosion protection works

10. Relocation of services as necessary

11. Installation of road furniture.
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12. Maintenance of passage of traffic through and around the works.

13. Maintenance of works during construction and defects liability period. The defects
liability period shall be 12 months.
14. Any other activity not listed above in either category but deemed to be necessary by

the Engineer, shall be subject to the Engineer’s formal instructions and within the
mode of payment stipulated either by day-works or on a measured basis.

PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under clause 14 of the
Conditions of Contract, within 21 days of receipt of the Engineer's Order to commence
work.

The programme shall be co-ordinated with climatic and other conditions to provide for
the completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed
with the Engineer, but he shall in no manner be relieved by the Engineer's approval of
the programme, of his obligation to complete the works in the prescribed order and by
the prescribed completion date and he shall from time to time review his progress and
make such amendments to his rate of execution of the works as may be necessary to
fulfil his obligations.

ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out
the Works such that a continuous and consecutive output of fully completed work is
achieved.

TAKING OVER CERTIFICATE

The minimum portion of the Works for which a certificate will be issued is a section/s
road links of not less than 20km as stated in Clause 101 of Section 1 of the Special
Specifications when substantially completed.

METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE
ENGINEER’S REPRESENTATIVE ON SITE

a) At the commencement of the contract the Contractor will submit in writing to
the Engineer, the hours which shall be considered normal working hours,
together with the day of the week to be set aside for rest. When approved
these shall be maintained throughout the continuance of the Contract.

b) Notwithstanding the provision of the last paragraph of clause 108 of the
Standard Specification, the Engineer’s Representative normal working hours
shall be 8 hours from Monday to Friday and 5 hours on Saturday with Sunday
set aside for rest.

If the Contractor wishes to execute permanent works outside these hours, he shall

meet any extra costs arising thereof in addition to giving a day’s notice

in writing.
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NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of
works scheduled are completed and ready for approval, and the Contractor shall give
sufficient notice to allow control test to be performed.

Explosive and Blasting

(@) The requirements of the Laws of Kenya governing explosives and other
requirements and regulations of Government of Kenya and other authorities shall
be complied with.

(b) No explosives of any kind shall be used without prior written consent of the
Engineer.

(c) The Contractor shall be solely responsible for the provision, handling, and storage
and transporting of all explosives, ancillary materials and all other items of
related kind whatsoever required for blasting.

HEALTH, SAFETY AND ACCIDENTS
Add the following:

In addition to providing, equipping and maintaining adequate first aid stations
throughout the works in accordance with the laws of Kenya, the Contractor shall
provide and maintain on site during the duration of the Contract, a fully equipped
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the
necessary medical advice on HIV and related diseases to the Engineer’s and
Contractor’s Site staff. The Contractor shall allow for this in the rates and be
responsible for all site welfare arrangements at his own cost.

The contractor shall take an active role in civic and public health education for his
employees and the community in general. To this end, he shall liaise with the Ministry
of health District AIDS Coordinator with respect to drawing up and carrying out
HIV/AIDS awareness programmes and VCT campaigns for his staff, and initiate and
coordinate these as detailed in Clause 143 of the Specifications.

Bill No. 25 is included in the Bills of Quantities for HIV/AIDS awareness/
counselling/VVCT activities. The Contractor shall in consultation with local service
providers/National Aids Council District Office develop and include in his tender an
HIV/AIDS awareness, VCT programme and cost estimates for approval by the
Supervisor, to be funded under this item.

The Contractor shall allow the dissemination and appropriate intervention and
remedial measures to curb the spread of HIV/AIDS scourge within his camps. These
measures will include making condoms readily available to all his staff.
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The Contractor shall maintain records of health and safety and make reports
concerning the health and safety of his employees as the Supervisor may from time to
time prescribe. The Contractor shall at all times take the necessary precautions to
protect all staff and labour employed on the site from insect nuisance, rats and other
pests and reduce the dangers to health and the general nuisance occasioned by the
same. The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the site an adequate supply of drinking and other water for the
use of his staff and labour.

The Contractor shall allow in his prices and be responsible for the cost of all site
welfare arrangements.

USE OF EXPLOSIVES

The Contractor shall ensure that he complies with the current Government regulations
with regard to explosives. No explosives of any kind shall be used without prior
consent of the Supervisor. The Contractor shall be solely responsible for the
provision, handling, storage and transporting of all explosives ancillary materials and
all other items of related kind whatsoever required for blasting.

PROTECTION OF EXISTING WORKS

The appropriate provisions of Section 1 of the Standard Specifications in regard to
protection of existing works and services shall be adhered to in all respects.

The Contractor’s attention is drawn to the fact that it is essential to maintain existing
power, telephone, water, sewage and other services throughout the Contract Period.

The Contractor shall give all assistance to Engineers of the Telkom Kenya, the Kenya
Power and Lighting Co. Ltd., the Ministry of Water and other relevant authorities to
maintain the serviceability of their installations.

DIVERSION OF SERVICES

The Contractor shall acquaint himself with the location of all existing services such as
telephone lines, electricity cables, water pipes, sewers etc., before execution of any
works that may affect the services. The cost of determining the location of the existing
services together with making good or repairing of any damage caused all to the
satisfaction of the Engineer shall be included in the BID rates.

If it should become necessary, for the proper execution of the work, temporary, to
remove or divert any existing pipe, cable, drain or other service, the Contractor shall
obtain permission from the competent authority or owner for removal or diversion to
be effected. The Contractor shall carry out all necessary work in such a manner and at
such times as may be approved by such authority or owner. The cost of all removal,
diversion and reinstatement and all things connected therewith shall be paid for by the
Contracting Authority through the Construction Contract.

If in the opinion of the Supervisor or of the competent authority or owner, it should
become necessary permanently to remove or realign any existing pipe, cable or other
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service, the Contractor shall obtain permission from the competent authority or owner
for the removal or realignment to be effected. The Contractor shall carry out all
necessary work in such a manner and at such times as may be approved by such
authority or owner and the completed work shall be to the satisfaction of such
authority or owner. The cost of all permanent removal and realignment and all things
connected therewith shall be paid for by the Contracting Authority through the
Construction Contract.

Any of the work involving repair, replacement of existing pipes, cables or other
services shall be carried out by the competent authority or owners if they so desire, in
which case the Contractor shall allow them the facilities and assistance they may
require and shall pay the full expense of such work and all things connected therewith
in the first instance, but the cost shall be paid for by the Contracting Authority through
the Construction Contract.

The Contractor shall allow in his rates for the programming of his work to allow for
the necessary diversion of any services.

Subject to the agreement with the Engineer, the Contractor shall be responsible for
removal of alteration and relocation of existing services.

The Contractor shall indemnify the Employer against claims originating from damage
to existing services or works.

LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government
officials of the area regarding their requirements in the control of traffic, or other
matters, and shall provide all assistance or facilities, which may be required by such
officials in the execution of their duties.

LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN
PURPOSES, INCLUDING TEMPORARY WORKS.

On or before completion of the Contract, the Contractor shall remove all temporary
works and shall restore all such land to the condition in which it was immediately
prior to the occupation thereof as far as is reasonable and practicable. No separate
payment will be made to the Contractor on account of these items and the Contractor
must make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be
required to appoint competent surveyors who will liaise with the Engineer on matters
related to the demarcation of the existing road reserve, site measurements, removal
and reinstatement of existing services.

MATERIAL AND MANUFACTURED ARTICLES
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132.1

Notwithstanding the provision of clause 126 of the Standard Specification, the
Contractor’s attention is drawn to his obligation with regard to quality and delivery
schedule of materials and goods obtained from suppliers. Should the Engineer at any
time be dissatisfied with any goods and materials intended for use or used by the
contractor upon the works, he shall be empowered to reject goods and materials and
shall order that they be replaced by others of acceptable quality. Any more work that
may consequently have to be redone and the cost thereof of the new suppliers shall all
be borne by the Contractor.

INFORMATION FROM EXPLORATORY BORING AND TEST PITS

Notwithstanding the provisions of clause 127 of the Standard Specification, the
materials report if made available to bidders will not form part of the contract
documents and will only be for information. The Engineer will not be responsible for
the suitability of the borrow pits provided by him or shown on the drawings.

STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the
Contractor shall carefully protect from the weather all work and materials which may
be affected thereby.

TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from
the suppliers of materials and goods required in connection with the works as the
Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in
accordance with the requirements of the specifications and shall give the results of all
the tests carried out. The Contractor shall provide adequate means of identifying the
materials and goods delivered to the site with the corresponding certificates.

SIGNBOARDS

The Contractor shall provide and erect six (6) publicity signboards on the site as
directed. The Engineer shall, as shown in the Drawings, direct the minimum
dimensions of the boards. The boards shall be prepared, primed and painted cream and
lettered in black. The boards shall be of stout construction, resistant to the effects of
weather.

HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS
STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE

HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR STAFF
The contractor shall provide rent for the Engineer’s site staff. This staff will generally
comprise the following;
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Designation Number

Resident Engineer
Assistant Resident Engineer
Materials Engineer
Surveyor

Senior Inspector

Senior Lab. Technologist
Inspectors

Lab Technician

CAD Technician

PWRRRPRRLRRERR

Payment shall be as per the bills of quantities.
1324  HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF

The Contractor shall provide rent for the Engineer’s junior staff.

1325 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES

The contractor shall provide new furniture, equipment and fittings to the approval of the
Engineer.

All the furniture mentioned below shall revert to the contractor after the completion of the
contract.

New furniture to the approval of the Supervisor shall be provided in each staff house on the
following scale:

SCALE OF FURNITURE TYPE |
Double bed with mattress, pillows, sheets and blankets
Single bed with mattress, pillows, sheets and blankets
Dressing table with mirror

Stool (for dressing table

Chest of 5 No. drawers (with mirrors)

Wardrobe (built-in or movable)

Bedside cabinet

Bedside light

Stool (for bathroom)

Towel rail

Bedroom chair

Dining table

Dining chairs

Side board

Settee (7-seats)

PP OPRPMDMRPAAMRAMNMNDNRDNEPR
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Armchair with cushions

Coffee Table

Occasional tables

Bookcase

Standard lamp

Writing table with chair

Water filter

Refrigeration (400 litre capacity) incl. 1 deep freeze
Compartment (100 litre capacity)

Lampshades

Curtains with pelmets windows

External security lights

Dustbins

Electric Cooker (with four rings, grill and oven)

or Gas Cooker (four burners, grill and oven, with two gas cylinders
Kitchen shelves (per sq.m)

Kitchen Table

Kitchen chairs

Electric Kettle

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons

SCALE OF FURNITURE

Double bed with mattress, pillows, sheets and blankets
Single bed with mattress, pillows, sheets and blankets
Dressing table with mirror

Stool (for dressing table

Chest of 5 No. drawers (with mirrors)

Wardrobe (built-in or movable)

Bedside cabinet

Bedside light

Stool (for bathroom)

Towel rail

Bedroom chair

Dining table

Dining chairs

Side board

Settee (5-seats)

Armchair with cushions

Coffee Table

Occasional tables

Bookcase
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Standard lamp

Writing table with chair

Water filter

Refrigeration (400 litre capacity) incl. a deep freeze
Compartment (100 litre capacity)

Lampshades

Curtains with pelmets windows

External security lights

Dustbins

Electric Cooker (with four rings, grill and oven)

or Gas Cooker (four burners, grill and oven, with two gas cylinders
Kitchen shelves (per sq.m)

Kitchen Table

Kitchen chairs

Electric Kettle

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons

SCALE OF FURNITURE
Single bed with mattress, pillows, sheets and blankets
Chest of drawers (with mirrors)
Bedside cabinet

Bedside light

Bedroom chair

Wardrobe (built-in or movable)
Towel rail

Dining table

Dining chairs

Side board

Settee (3-seats)

Coffee Table

Occasional tables

Bookcase

Standard lamp

Writing table

Kitchen Cabinet

Water filter

Refrigeration (300 litre capacity) incl. a deep freeze
Compartment (100 litre capacity)
Lampshades

Curtains with pelmets windows
External security lights
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Dustbins 1
Electric Stove (with four rings, grill and oven) 1
or Gas Stove (four burners, grill and oven, with two gas cylinders 1
Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons

SCALE OF FURNITURE TYPE IV
Single bed with mattress, pillows, sheets and blankets
Chest of drawers (with mirrors)

Bedside cabinet

Bedside light

Bedroom chair

Wardrobe (built-in or movable)

Towel rail

Dining table

Dining chairs

Side board

Standard lamp

Writing table with chair

Kitchen Cabinet

Water filter

Refrigeration (200 litre capacity)

Lampshades For all lights
Curtains with pelmets windows Onall
External security lights 2

Dustbins 1

Electric Stove (with 3 rings) 1

or Gas Stove (two burners, with one gas cylinder 1

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons
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SCALE OF FURNITURE TYPEV
Single bed with mattress, pillows, sheets and blankets
Chest of drawers (with mirrors)

Bedside light

Wardrobe (built-in or movable)

Towel rail

Dining table

Dining chairs

Side board

Standard lamp

Kitchen Cabinet

Water filter
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Refrigeration (200 litre capacity) 1

Lampshades For all lights
Curtains with pelmets windows Onall
External security lights 2

Dustbins 1

Electric Stove (with 3 rings) 1

or Gas Stove (two burners, with one gas cylinder 1

All furniture mentioned above shall revert to the contractor after the completion of the
contract.

Payments shall be made under the relevant provisions in the Bills of Quantities.

ENGINEER’S OFFICE, FURNITURE AND EQUIPMENT

The Contractor shall provide a furnished and equipped main office of plan area not
smaller than 155 metre squares that is equivalent of the MOR Standard Resident
Engineer’s Office. This office shall be of weather-proof construction, provided with
mosquito proof and burglar-proof windows and lockable doors and suitably insulated
against heat and cold, all to the satisfaction of the Engineer. The room to be occupied
by the Engineer’s Representative and its front office shall be provided with a floor
carpet to be approved by the Engineer. All other floors shall be given a PVC tile finish
using approved adhesive including 150mm wood skirting or superior finish. The
windows shall be fitted with curtains and blinders.

The office for the Resident Engineer shall be completely separate from that of the
Contractor.

Latrines and washrooms graded to staff seniority, together with a drinkable water
supply and waterborne sewage disposal shall be provided for the office. The
Contractor shall also provide 24 hours a day security and electricity supply to the
offices and shall allow for any water and electricity consumed and for any statutory
charges associated.

The main office shall revert to the Contractor at the end of the project.

The Contractor may be instructed by the Engineer under clause 58 of the General
Conditions of Contract to make payments of general receipted accounts for such items
as stationery, stores, furniture and equipment, claims and allowances for supervision
personnel and any miscellaneous claims or the Engineer may direct the Contractor to
purchase or pay for the above. The Contractor will, on provision of receipts, be paid
under appropriate bill items in the BOQ.

Tender No. RWC559 101




132.8

Further, the Contractor shall, as provided for in the Bills of Quantities provide and
maintain the listed office furniture and equipment as specified in the Appendix to Bill
item 1.03 of Bill of Quantities with a dealer’s certificate and warranty accompanying
the furniture and equipment.

All office furniture and equipment bought under the Contract shall revert to the
Employer at the end of the project. Payment for provision of the office including the
furniture shall be paid against the appropriate bill items in the BOQ.

ENGINEER’S LABORATORY AND SURVEY EQUIPMENT

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings
and provide all the laboratory equipment, reagents and survey equipments as required
by the Engineer. The Contractor shall be paid under appropriate bill items in the Bills
of Quantities or on provision of receipts as required by the Engineer.

The Contractor may be directed to pay for stationery, equipment or reagents that are
foresaid and also pay for servicing and repair of the laboratory equipment being used
on the project.

The Contractor shall provide, install and maintain in a good state of repair, such
laboratory, survey and other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the
Engineer for the Engineer’s exclusive use throughout the Contract, not later than three
(3) weeks after the Engineer’s order to supply. All equipment shall be ready to use
and complete to perform the tests. The equipment shall revert to the Employer on
completion of the Contract

Any delays to the Contractor or the Contractor’s activities caused by the Engineer
being unable to perform survey work, field or laboratory tests due to the Contractor’s
failure to supply and/or maintain the said equipment shall be deemed to have been
caused entirely by the Contractor’s own actions, and any consequences of such delays
shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities and
ownership of all equipment shall revert to the Employer after the completion of the
Works.

Failure by the Contractor to provide or maintain the equipment shall make him
responsible to bear all costs that may be incurred as a result of the

Engineer’s staff using alternative means of communication,
including delays in supervision and approval of Works by the
Engineer. List of Laboratory and Survey Equipment shall revert to

the Employer at the end of the Contract.

The laboratory equipment shall be purpose-made for use in highways materials
testing laboratories and shall comply with the relevant British (BS) or
American (AASHTO) Standards.
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Resident Engineer's Laboratory Furniture and Equipment
As listed in Appendix to Item 1.04 and 1.05 of the bills of quantities.

Resident Engineer's Survey Equipment
As listed in Appendix to Item 1.06 of the bills of quantities.

ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The Contractor shall pay wages (including all overtime) and house all attendant staff
to fulfil the requirements of Clause 137 of the Standard Specification. The number of
staff required for these duties shall be about: 4 (Four) No. Office attendants, 6 (Six)
No chainmen, 6 (Six) No graded artisans and 10 (Ten) No. Labourers. The Contractor
will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

CAPACITY TRANSFER

The contractor shall also absorb (at his Cost) at least 2 No interns in each field of Civil
Engineering, Survey construction foremen, plants operators for capacity transfer and
provide quarterly training reports for each and will form part of handing over
requirements.

VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND
METHOD OF PAYMENT

The Contractor shall when instructed to do so provide and maintain in good working
condition for the exclusive use of the Engineer and his staff throughout the contract:
(i) one (1) new 4WD fully loaded station wagon of minimum diesel engine

capacity 3000cc

(ii) One (1) new diesel propelled 4WD fully loaded double cabin pick-up of engine
capacity 3000cc.

(iii))Two new diesel propelled 4WD standard double cabin pick-ups of engine
capacity 3000cc.

(iv) Two new diesel propelled 4WD standard single cabin pick-up with fibre glass
body and cushion benches of engine capacity 3000cc.

The Contractor shall insure comprehensively the vehicles for any licensed drivers and
shall provide competent drivers during normal working hours and whenever required
by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall
provide an acceptable equivalent replacement vehicle until such time as the original
vehicle is repaired to the satisfaction of the Engineer and returned for use.

Payment for the vehicles (up to 5,000Km), shall be by vehicle months. Payment for
mileage above 5,000Km shall be made at a rate per Kilometre. These payments shall
be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and
repairs. The rate shall include any overtime the drivers might be due or any other
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allowances in addition to the normal working hours. Payment shall be made under
appropriate items in the Bills of Quantities.

The vehicles shall revert to the Contractor at the end of the contract.
RECEIPTED ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general
miscellaneous accounts for such items as stationary, stores and equipment and
miscellaneous supervision personnel and claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will be paid on a prime
cost basis plus a percentage for overheads and profits under appropriate items in the
Bills of Quantities.

PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF
Delete this clause entirely and substitute with:

“If the Contractor wishes to execute permanent work outside the Supervisor’s
normal working hours, as stated in Clause 108 of the Special Specification, then the
payment for the overtime for the Supervisor’s Junior Staff shall be reimbursed in full
by the Contractor to the Supervisor’s Representative including 20% for
Administrative overheads

If the Contractor wishes to execute works on the regular basis outside the Supervisor’s
normal working hours (Clause 108) over a prolonged period, the Supervisor may, if he
deems necessary, employ additional supervisory staff for which the required salaries
including the percentage for administrative overheads shall be in full by the Contractor
to the Supervisor’s Representative and the Contractor shall provide the required
adequate accommaodation facilities for such staff at his own costs.

The Contractor shall not be reimbursed any of these costs.”
MEASUREMENT AND PAYMENT
All measurements and payments shall be as per the Standard Specifications.

LIQUIDATED DAMAGES

Liquidated Damages at the rate of Kshs. 100,000/- per day shall apply in the event of
the work not being completed within the time for completion plus any extension of
time which may be determined by the Engineer.

COMPLIANCE WITH SPECIFICATIONS AND REMEDIAL WORK

All materials, plant, labour and workmanship in and connected with the execution of
the works shall be the best of their respective kinds without regard to any trade terms
and the Contractors shall comply to these and in other respects with the relevant
clauses and shall carry out the contract in a proper and workmanlike manner and in
strict accordance with the working drawings and instructions of the Supervisor.
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When any part of the Works or any plant or material is found upon examination by the
Supervisor not to conform to the requirements or is at any stage before final
acceptance damaged so that it no longer conforms to the requirements of the
Specifications, the Supervisor may order its complete removal and replacement, at the
Contractor’s expense, with satisfactory work, plant or material or he may permit the
Contractor to apply remedial measures in order to make good any such defects or
damage. The actual remedial measures taken shall at all times be entirely at the
Contractor’s own initiative, risk and cost, but subject to the Supervisor’s approval
regarding the details thereof.

In particular, remedial measures must ensure full compliance with the Specifications
for the final product, shall not endanger or damage any other part of the Works and
shall be carefully controlled and submitted to the Supervisor for examination when
completed or at any intermediate stage as may be required.

For the guidance, an indication is given below of what would normally be required in
the more common cases of defects or damage, but the Supervisor will in no way be
bound to approve of or adhere to the measures given below as the actual remedial
measures will be dictated by the circumstances of each particular case.

(a) Earthworks

) Where a cut slope has been over excavated or under cut, backfilling will not
normally be allowed and the entire slope may have to be re-trimmed to obtain
a uniform slope.

i) Where the floor of a cutting has been taken too deep, it will normally require
backfilling and re-compacting with selected gravel in the case of soil or
gravel excavations and with crushed stone material or suitably sized rock in
the case of hard excavations. All necessary measures shall be taken to drain
away ground water that may accumulate in backfilled sections.

iii) Excess widths of fills will have to be trimmed back.

(\Y)] Where erosion has damaged the surface of cuts or fills, the damage shall be
made good by backfilling with suitable material and re-trimming. In more
serious cases, the slopes may have to be cut back and back-filled by benching
and compacting to the required standard of compaction with suitable small
equipment and then re-trimmed.

(b) Stabilising

Any sections failing to meet the requirements specified or damaged to the extent that
they require breaking up and re-compaction will have to be re-stabilised with the type
and quantity of stabilising agent ordered by the Supervisor. The Supervisor may also
order that the layer be removed entirely and replaced with fresh material to be
stabilised.

(c) Local Defects in Pavement Layers
Where remedial measures are taken to make good local defects, the length and width

of the area to be repaired by machines shall be such as will be necessary to
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145

146

146.1

accommodate the full width of the machines used and a reasonable length to ensure
effective operation.

The depth to which material will have to be removed will depend on the type of
material. Gravel will require breaking up to a depth of at least 75mm and crushed
stone will usually require breaking up over its full depth. Asphalt material will
normally require removal for its full depth.

(d) Concrete

Concrete work will normally require the cutting back and complete removal of any
weak or honeycombed sections and making good using special epoxy adhesives to
bind fresh concrete to old concrete. Cracks when permitted to remain, shall be
injected with suitable epoxy compounds and test cores drilled to test the efficiency of
the injection process.

AVAILABILITY OF MATERIALS

The Contractor shall be responsible for obtaining all materials from any local or
foreign source. The Contracting Authority shall not be liable for any additional costs
due to shortage of materials.

The material located by the Contractor shall be subject to the approval of the
Supervisor before use of the Works.

ENVIRONMENTAL QUALITY PROTECTION

Landscape Preservation

a) The Contractor shall exercise care to preserve the natural landscape and shall
conduct his construction operations so as to prevent any unnecessary destruction,
scarring, or defacing of the natural surroundings in the vicinity of the work. Except
where clearing is required for permanent works, approved construction roads, or
excavation operations, all trees, native shrubbery, and vegetation shall be preserved
and shall be protected from damage by the Contractor’s construction operations and
equipment. The edges of clearings and cuts through trees, shrubbery and vegetation
shall be irregularly shaped to soften the undesirable visual impact of straight lines.
Movement of crews and equipment within the right-of-way and over routes provided
for access to the work shall be performed in a manner to prevent damage to grazing
land, crops and other property.

(b) Reseeding and Replanting

Special reseeding or replanting will not be required under these specifications;
however, on completion of the work, all non-permanent works shall be scarified and
left in a condition that will facilitate natural re-vegetation, provide for proper drainage,
and prevent erosion. All non-permanent works destruction, scarring, damage or
defacing of the landscape resulting from the Contractor’s operations shall be repaired,
replanted, reseeded, or otherwise corrected as directed by the Supervisor and at the
Contractor’s expense.

(© Construction Roads
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The location, alignment and grade of construction roads shall be subject to approval of
the Supervisor. When no longer required by the Contractor, construction roads shall
be restored to the original contour and made impassable to vehicular traffic. The
surfaces of such construction roads shall scarified as needed to provide a condition
which will facilitate natural re-vegetation, provide for proper drainage and prevent
erosion.

d) Construction Facilities

The Contractor’s camp, workshop, office, and any other construction facilities shall be
located and arranged in a manner to preserve trees and vegetation to the maximum
practicable extent. On completion of the Works, all storage and construction
buildings, including concrete footings and slabs, and all construction materials and
debris shall be removed from the site. The area shall be re-graded, as required, so that
all surfaces drain naturally, blend with the natural terrain and are left in a condition
that will facilitate natural re-vegetation, provide for proper drainage and prevent
erosion.

(e) Blasting Precautions

The Contractor shall adopt precautions when using explosives which will prevent
scattering of rocks, stumps, or other debris outside the work area and prevent damage
to surrounding trees, shrubbery and vegetation.

146.2 Preservation of Trees and Shrubbery

a) Preservation

All trees and shrubbery which are not specifically required to be cleared or removed
for construction purposes shall be preserved and shall be protected from any damage
that may be caused by the Contractor's construction operations and equipment.

Special care shall be exercised where trees or shrubs are exposed to injuries by
construction equipment, blasting, excavating, dumping, chemical damage, or other
operations; and the Contractor shall adequately protect such trees by use of protective
barriers or other methods approved by the Supervisor. The removal of trees or shrubs
will be permitted only after prior approval by the Supervisor.

The layout of the Contractor's construction facilities such as workshops, warehouses,
storage areas and parking areas; location of access and haul routes; and operations in
borrow and spoil areas shall be planned and conducted in such manner that all trees
and shrubbery not approved for removal by the Supervisor shall be preserved and
adequately protected from either direct and indirect damage by the Contractor's
operations. Except in emergency cases or when otherwise approved by the Supervisor,
trees shall not be used for anchorage. Where such use is approved, the trunk shall be
wrapped with a sufficient thickness of approved protective material before any rope,
cable or wire is placed.

b) Repair of Treatment of Damage
The Contractor shall be responsible for injuries to trees and shrubs caused by his
operations. The term “injury” shall include, without limitation, bruising, scarring,
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tearing and breaking of roots, trunk or branches. All injured trees and shrubs shall be
repaired or treated without delay, at the Contractor's expense. If damage occurs, the
Supervisor will determine the method of repair or treatment to be used for the injured
trees and shrubs as recommended by an experienced horticulturist or a licensed tree
surgeon provided by and at the expense of the Contractor. All repairs or treatment of
injured trees shall be performed under the direction of an experienced horticulturist of
a licensed tree surgeon provided by and at the expense of the Contractor.

Where tree climbing is necessary, the use of climbing spurs will not be permitted. If
climbing is necessary, safety ropes will be required.

C) Replacement

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be
removed and replaced early in the next planting season. The replacements shall be the
same species, or other approved species, and of the maximum size that is practicable
to plant and sustain growth in the particular environment. Replacement trees and
shrubs shall be guyed, watered and maintained for a period of 1 year. Any replacement
tree or shrub that dies shall be removed and replaced as directed by the supervisor,
with such replacements being maintained for a period of 1 year from the date of
replacement.

146.3 Prevention of Water Pollution

a) General

The Contractor's construction activities shall be performed by methods that will
prevent entrance, or accidental spillage of solid matter, contaminants, debris and other
pollutants and wastes into streams, flowing or dry watercourses, lakes, and
underground water sources. Such pollutants and wastes include, but are not restricted
to, refuse garbage, cement, concrete, sanitary waste, industrial waste, radioactive
substances, oils, bitumen and other petroleum products, aggregate processing tailings,
mineral salts, and thermal pollution.

b) Dewatering

Dewatering work for structure foundations or earthwork operations adjacent to, or
encroaching on, streams or watercourses shall be conducted in a manner to prevent
muddy water and eroded materials from entering the streams of watercourses by
construction of intercepting ditches, bypass channels, barriers, setting ponds or by
other approved means. Excavated materials or other construction materials shall not be
stockpiled or deposited near or on stream banks, lake shorelines, or other watercourse
perimeters where they can be washed away by high water of storm runoff or can in
any way encroach upon the watercourse itself.

c) Turbidity

Turbidity increases in a stream or other bodies of water that are caused by construction
activities shall be limited to the increases above the natural turbidities permitted under
the water quality standards prescribed for that stream or body of water. When
necessary to perform required construction work in as stream channel, the prescribed
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turbidity limits may be exceeded, as approved by the Supervisor, for the shortest
practicable period required to complete such work.

This required construction work may include such work as diversion of a stream,
construction or removal of cofferdams, specified earthwork in or adjacent to a stream
channel, pile driving and construction of turbidity control structures. Mechanized
equipment shall not be operated in flowing water except as necessary to construct
crossings or to perform the required construction.

d) Wastewater

Wastewater from aggregate processing, concrete batching or other construction
operations shall not be allowed to enter streams, watercourses, or other surface waters
without the use of such turbidity control methods as settling ponds, gravel-filter
entrapment dikes, approved flocculating processes that are not harmful to fish,
recirculation systems for washing of aggregates or other approved methods. Any such
wastewater discharged into surface waters shall contain the least concentration of
settleable material possible. For the purpose of these specifications, settleable material
is defined as that material which will settle from the water by gravity during a t-hour
quiescent detention period.

e) Compliance with Laws and Regulations

The Contractor shall comply with applicable local laws, orders, regulations and water
quality standards concerning the control and abatement of water pollution.

146.4 Abatement of Air Pollution

a)  The Contractor shall comply with applicable local laws and regulations concerning
the prevention and control of air pollution.

b)  Inthe conduct of construction activities and operation of equipment, the Contractor
shall utilize such practicable methods and devices as are reasonably available to
control, prevent, and otherwise minimize atmospheric emissions or discharges of
air contaminants. The emission of dust into the atmosphere will not be permitted
during the manufacture, handling and storage of concrete aggregates, and the
Contractor shall use such methods and equipment as are necessary for the collection
and disposal, or prevention, of dust during these operations. The Contractor’s
methods of storing and handling cement and pozzolans shall also include means of
eliminating atmospheric discharges of dust.

c)  Equipment and vehicles that show excessive emissions of exhaust gases due to poor
engine adjustments, or other inefficient operating conditions, shall not be operated
until corrective repairs or adjustments are made.

d) Burning of materials resulting from clearing of trees and bush, combustible
construction materials, and rubbish will be permitted only when atmospheric
conditions for burning are considered favourable and when authorized by
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appropriate local air pollution or fire authorities. In lieu of burning, such
combustible materials may be disposed of by other methods as provided in Clause
145.9. Where open burning is permitted, the burn piles shall be properly
constructed to minimize smoke. In no case shall unapproved materials, such as
tyres, plastics, rubber products, asphalt products, or other materials that create
heavy black smoke or nuisance odours, be burned.

e) Storage and handling of flammable or combustible materials, provisions for fire
prevention, and control of dust resulting from drilling operations shall be in
accordance with the applicable provisions of construction industry safety standards.

f) Dust nuisance resulting from construction activities shall be prevented in
accordance with Clause 145.5.

146.5 Dust Abatement

a) During the performance of the work required by these specifications or any
operations appurtenant thereto, whether on right-of-way provided by the Contracting
Authority or elsewhere, the Contractor shall furnish all the labour, equipment,
materials, and means required, and shall carry out proper and efficient measures,
wherever and as often as necessary to reduce the dust nuisance, and to prevent dust
which has originated from his operations from damaging crops, orchards, cultivated
fields, and dwellings, or causing a nuisance to persons. The Contractor will be held
liable for any damage resulting from dust originating from his operations under these
specifications on Contracting Authority right-of-way or elsewhere. The Supervisor
may direct additional sprinkling or other measures for dust abatement if necessary to
obtain adequate control.

146.6 Noise Abatement

The Contractor shall comply with applicable local laws, orders, and regulations
concerning the prevention, control and abatement of excessive noise. Night time
blasting, the use of jackhammers, pile driving, or other operations producing high
intensity impact noise may be performed only upon approval of the Supervisor.

146.7 Light Abatement

a) The Contractor shall exercise special care to direct all stationary floodlights to shine
downward at an angle less than horizontal. These floodlights shall also be shielded so
as not to be a nuisance to surrounding areas. No lighting shall include a residence in
its direct beam.

b) The Contractor shall be responsible for correcting lighting problems when they occur
as approved by the Supervisor.

146.8 Preservation of Historical and Archaeological Data
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a) Local legislation provides for the protection, preservation and collection of scientific,
pre-historical, historical and archaeological data (including relics and specimens)
which might otherwise be lost due to alteration of the terrain as a result of any
construction project.

If necessary, an archaeological survey will be made along the proposed haul roads to
establish the presence of any archaeological or historic remains.

b) Should the Contractor through his agent or any of his employees in the performance
of this contract discover evidence of possible scientific, pre-historical, historical, or
archaeological data, he will notify the Supervisor immediately giving the location
and nature of the findings. Written confirmation shall be forwarded within 2 days.

The Contractor shall exercise care so as not to damage artefacts of fossils uncovered
during excavation operations and shall provide such cooperation and assistance as
may be necessary to preserve the findings for removal or other disposition by the
Government.

c) Where appropriate, by reason of discovery or archaeological finds, the Supervisor
may order delays in the time of performance, or changes in the work. or both. If
necessary, an archaeological survey should be made along the proposed haul roads to
establish the extent of the cultural resources. If such delays, or changes, or both, are
ordered, the time of performance and contract price shall be adjusted in accordance
with the applicable clauses in the general provisions of this contract.

The Contractor shall insert this paragraph in all sub-contracts, which involve the
performance of work on the terrain of the site.

146.9 Pesticides

a) Pesticides include herbicides, insecticides, fungicides, rodenticides, priscicides,
surface disinfectants, animal repellants and insect repellants. Should the Contractor
find it necessary to use pesticides in work areas of this contract, he shall submit his
plan for such use to the Supervisor for written approval. Such plan shall be subject to
submittal to and review by a Pest Control Specialist, if necessary, before the plan is
approved. Pesticides shall only be those registered with the respective agency when
using pesticides.

b) The Contractor shall read and comply with all labelling requirements when using
pesticides.

146.10 Cleanup and Disposal of Waste Material

a)  The Contractor shall, at all times, keep the construction area, including storage
areas used by him, free from accumulations of waste materials or rubbish.

b)  Prior to completion of the work, the Contractor shall remove from the vicinity of
the work all plant facilities, buildings, rubbish, unused materials, concrete forms
and such like material, belonging to him or used under his direction during
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d)

Tender No. RWC559

construction. All work areas shall be graded and left in a neat manner conforming
to the natural appearance of the landscape as provided in Clause 145.1.

Any residue deposited on the ground from washing out transit mix trucks or any
similar concrete operations shall be buried or cleaned up in a manner acceptable to
the Supervisor.

In the event of the Contractor's failure to perform the above work, the work may
be performed by the Contracting Authority, at the expense of the Contractor, and
his surety or sureties shall be liable therefore.

Disposal of Waste Material

(i) General

Waste materials including, but not restricted to, refuse, garbage, sanitary wastes,
industrial wastes, and oil and other petroleum products, shall be disposed off by
the Contractor. Disposal of combustible materials shall be by burying, where
burial of such materials is approved by the Supervisor; by burning of approved
materials is permitted in accordance with local laws; or by removal from the
construction area. Disposal of non-combustible materials shall be by burying,
where burial of such materials is approved by the Supervisor, or by removal from
the construction area. Waste materials removed from the construction area shall be
dumped at an approved dump area.

ii) Disposal of Material by Burying

Only materials approved by the Supervisor may be buried. Burial shall be in
pits at locations shown on drawings or as otherwise approved by the
Supervisor.

The pits shall be covered by at least 06 metres of earth material prior to
abandonment.

iii) Disposal of Material by Burning

All burning shall be in accordance with local laws. All materials to be burned
shall be piled in designated burning areas in such a manner as will cause the
least fire hazards.

Burning shall be thorough and complete and all charred pieces remaining
after burning, except for scattered pieces shall be removed from the
construction area and disposed of an otherwise provided in this paragraph.
The Contractor shall, at all times, take special precautions to prevent fire from
spreading beyond the piles being burned and shall be liable for any damage
caused by his burning operations. The Contractor shall have available, at all
times, suitable equipment and supplies for use in preventing and suppressing
fires and shall be subject to all laws and regulations locally applicable for pre-
suppression, suppression and prevention of fires.

(iv) Disposal of Material by Removal
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Material to be disposed of by removal from the construction area shall be
removed from the area prior to the completion of the work under these
specifications. Material to be disposed of by dumping shall be hauled to an
approved dump. It shall be the responsibility of the Contractor to make any
necessary arrangements with private parties and with local officials pertinent
to locations and regulations of such dumping. Any fees or charges required to
be paid for dumping of materials shall be paid by the contractor.

146.11 Fire and Prevention

a)

b)

d)

The Contractor shall prepare and carry out an effective fire-protection and
prevention Programme covering all phases of construction under this contract.
The plan shall be submitted to the Supervisor, prior to the start of construction
operations. At the option of the Contractor, the fire-protection and prevention
Programme may be incorporated into a safety Programme.

The Contractor shall provide and maintain in a ready condition near each active
work location a fire-tool cache consisting of at least one 19 litre back pump
filled with water, two axes, two McLeod tools, and enough shovels to equip
five workers for fire fighting purposes. A sufficient number of employees
familiar with use of the equipment shall be available at all times when work is
in progress. In the event of a fire resulting from project operations, the local
fire-protection agency having jurisdiction shall be notified, and the Contractor
shall take immediate control action with any and all available equipment and
manpower.

In areas where significant fire hazard exists as determined by the Supervisor,
the Contractor shall provide a fire patrol for 1 hour after shutdown of
construction operations each day during the dry season

In areas where grass, bush, or other natural fuels are present and where roads or
creek beds will not serve the purpose. The Contractor shall establish a firebreak
on the uphill side of the project. The firebreak shall be within the right-of-way
acquired by the Contracting Authority

146.12 Environmental Management Plan (EMP)

The Environmental Management Plan (EMP) prepared this project is presented at the
end of this section. The Contractor will take this plan, upgrade, amend and reconcile
it, where appropriate, to his construction proposals. The Supervisor's Representative
will then review this plan and make necessary amendments. This will then be referred
to as the Project Environmental Management Plan (PEMP). The PEMP will form the
principle document upon which all Environmental Monitoring will be based
throughout the project.
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146.13 Measurement and Payment

No separate measurement and payment shall be made for complying with Clause
146.1 to 146.12. The cost of all work required by these clauses shall be included in the
Contractor's rates for other items of work under this Contract.

148 CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION

No separate payment shall be made to the Contractor in respect of mobilization and
demobilization of plant and equipment, and such costs shall be deemed to have been
included in the rates entered by the Contractor in the Bills of Quantities.
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS

202

204

205

TESTING BY THE CONTRACTOR
Add the following paragraph to Clause 202 of the Standard Specifications

The onus rests with the Contractor to produce work which conforms in quality and
accuracy of detail to the requirements of the Specifications and drawings, and the
Contractor must, at his own expense institute a quality control system to ensure
adequate supervision and positive control of the Works at all times, and the Contractor
must provide chainmen and labourers for the Supervisor to carry out checks on the
Works.

The Contractor shall submit to the Supervisor the results of the relevant tests,
measurements and levels indicating compliance with the specifications on completion
of every part of the work.

The Contractor shall make his laboratory accessible to the Supervisor’s Representative
for cross checking the test results and inspection during material testing in the
laboratory.

SIEVES
Amend the following: -
204.1 Sieve sizes

A standard set of sieves for general use shall consist of the following sieve sizes mm:
100-63-50-37.5-25-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 mm. The
sieves from 0.425 to 0.075 mm shall be suited for wet sieving.

SOILS AND GRAVEL

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is

specified, the CBR of the material shall be determined at the specified state of

compaction.

i) After four days soaking in the case of neat materials and

i) After seven days curing plus seven days soaking in the case of cement improved
materials.
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207 CEMENT
Delete “KS 02-21” and replace with “KS 1725 2001 CEM 1 42.5”

211 BITUMINOUS BINDERS
(a) Requirements:-

(if) Straight-run Bitumen
In addition to the requirements of the Standard Specification, the ash content of
penetration grade bitumen shall not exceed 0.5% by weight.

b) Types of Bitumen

Prime coat shall be type MC 30

Tack coat shall be type K 1- 60

For surface dressing, binder 80/100 cut back bitumen shall be used
For asphalt concrete, 80/100 penetration grade bitumen shall be used.

218 PAINT FOR ROAD MARKING
a) Colour

(i) White
Delete line 1 and 2 and insert:
“The colour of white marking material shall be to BS colour No. 102 of BSS 331C.”

(i) Yellow

Delete line 1 and 2 and insert:

"The colour of yellow marking material shall be to BS colour N0.305 (lemon) of BSS
331 C, 1964 (Colour 0-002BCC; 1955).

b) Drying Time

Delete line 1, 2, and 3 and insert instead:

"The material shall have a drying time such that it can be spread uniformly on the road
over the line width by the traffic line marker and shall dry sufficiently to withstand
traffic within a maximum of 15 minutes after application. This condition shall be
satisfied within the climate conditions obtained in any part of Kenya, provided that the
bitumen surface shall be completely dry before application of the thermoplastic
material and that the painted line shall remain free from water for 15 minutes from the
application of the thermoplastic material by the machine or by brush."
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c) Reflectorization
In line 3, delete "80%:;™ and insert instead “85%.”
In line 4, delete "65%" and insert instead "60%".

d) Materials

(i) White Pigment
The pigment used for white shall contain sufficient titanium dioxide and be at
least a minimum of 29% of the total pigment composition. The titanium dioxide
shall comply with Type A (Anatase) or Type R (Rutile) of BSS 1851, 1967 except
that the purity of titanium dioxide shall be 98%.

(i) Yellow Pigment
Lead chromate yellow pigment shall be a minimum of 33% of the total pigment
composition.

(iii) Solid Content
The thermoplastic material shall have a minimum solid content of 60%.

e) Fineness of Grind

The thermoplastic material shall have a fineness of grind reading not exceeding 75
pm.

f) Specular Gloss at 60°
The thermoplastic material shall have a specular gloss of the dry film not exceeding
20.

g) Resistance to Cold Water

The dry material film shall show no wrinkling or blistering immediately after having
been removed from the water. After a recovery period of two hours, the immersed
portion of the film shall have a scratch resistance of at least 1500 g and shall have no
whitening.

h) Flexibility
The material film shall not detach or show any signs of flaking or cracking along the
bed after it has been tested with the appropriate mandrel.

i) Hiding Power
The thermoplastic material shall show a contact ratio of not less than 90% for white
and 80% for yellow thermoplastic material.
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226

228

J) Resistance to Grit Abrasion

The substrata shall not be visible after the abrasion test described in the standard being
used.

k) Resistance to Bleeding

There shall be no colour change after the bleeding test is carried out in a manner
prescribed in the standard being used.

I) Resistance to Diesel
The thermoplastic material shall show no signs of blistering after the diesel resistant
test of the thermoplastic material applied on a panel.

m) Density
The specific gravity of road marking thermoplastic materials shall between 1.0 and
1.8.

n) Consistency (Viscosity)
Before any dilution, the thermoplastic material should give a minimum viscosity of
70.k u (0.7 pas).

0) Durability (Degree of Erosion)

When tested as prescribed in the standard being used, the total wear index for the test
area on each marked trial line shall not exceed 35 at each regular inspection interval
over a 12 monthperiod.

FREQUENCY OF TESTING
In (i) (ii) (iii) and (iv) delete"T99" and substitute *T180" instead.

xi) Reclaimed Bituminous Materials
The properties of reclaimed bituminous materials shall be determined at the
same frequency as the constituent materials.

OUTLINE TESTING AND INSPECTION BY THE SUPERVISOR

The Supervisor will at regular intervals inspect and test materials and completed work
for compliance with the specified requirements. Samples and lot sizes for routine
testing shall be at the Supervisor's discretion.

All sections of completed work including all test results carried out by the Contractor,
shall be submitted to the Supervisor for routine inspection and testing and the
Contractor shall not cover up or construct any work on top of sections of completed
work before written approval has been given by the Supervisor.

The Contractor shall arrange the submission of work for testing in such a manner that
the Supervisor will have the opportunity to inspect and test the Works

Tender No. RWC559 118




SECTION 3-SETTING OUT & TOLERANCES

301

SETTING OUT

a)

b)

Basic Survey
The basic survey provided by the Supervisor to the Contractor shall include:

M A traverse line which is referenced by steel pins in concrete located alongside
the works, and

(i) A computer printout of the geometric centerline whichwill enable the
Contractor to set out these lines.

Any abortive setting out resulting from survey errors on the part of the Contractor,
and any construction work carried out on the basis of such abortive setting out, shall
be rectified entirely at the Contractor's expense.

Detailed Setting Out

Reference pegs shall be 50 mm x 50 mm in section, 600 mm long, driven 400 mm
firmly into the ground and painted white above ground. The offset from the
centreline shall be indicated by a small nail, 20 mm to 25 mm long, with its head
driven flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated on the side(s) of
the peg to the satisfaction of the Supervisor, This pin shall be co-ordinated and
heightened and result of the same shall be provided to the Engineer for approval.

Cost of these works shall be included in the rates as no separate item has been
provided.

All the main points of curves shall be referenced clear off the works on either side of
the centerline by pins in concrete class 20, All reference pegs shall be maintained as
long as they are required by the Supervisor to check the accuracy of the Works,

After cutting of benches and prior to commencement of earthworks or sub-grade
works, Contractor shall take cross-sections again and submit the copy of the same to
Engineer for agreement. These cross-sections shall then be used as basis of
measurement for all subsequent layers, unless otherwise stated.

Commencement of the works shall not be permitted until this basic survey data has
been provided and approved by the Engineer for at least 5 Km of the road.

Grid System

The start and finish of geometric elements along the centerline of the horizontal
alignment and intermediate points at regular intervals between these have been
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302

identified by coordinates which refer to UTM Grid System, The datum refers to
Survey of Kenya Beacons, The Contractor shall make himself fully conversant with
this system prior to commencement of any survey work.

TOLERANCES

a)

b)

Surface regularity
The tolerances below a straight edge for Base and Bituminous wearing course given in
Table 3-1 are amended from 6 mm to 4mm

Pavement Widths

The edges of the wearing course, base and sub-base shall nowhere lie closer to the

carriageway centreline than the dimensions shown on or calculated from the design
data given on the drawings or as amended by the Supervisor in writing to the
Contractor, and the half widths of wearing course, base and sub-base measured at any
point along the road shall not exceed the nominal width by more than 50 mm for

wearing course, base and sub-base.

Drainage

The maximum deviation from the specified horizontal line of a pipe culvert shall be 30
mm in 3 m and the vertical line 30 mm in 15 m. The Contractor shall correct any
excess deviation before proceeding with the work.

The invert level of drainage ditches both lined and unlined shall be within +0 mm to-
50 mm of that specified by the Supervisor and trimmed such that water does not pond.
In the event of the Contractor over-excavating any lined or unlined drainage ditches or
channels outside the specified tolerances, the Contractor will be held responsible for
any additional work ordered by the Supervisor as being, in his opinion, necessary to
maintain acceptable invert grades. Such remedial work shall be  carried out entirely
at the Contractor's expense. Replacement of the over-excavated material within the
ditches and channels will not be permitted, unless such material is compacted and that
part of the channel is lined, all to the satisfaction of the Supervisor. The Contractor
should be aware that the most likely form of remedial work to be ordered by the
Supervisor for unlined ditches would be the deepening of the remainder of the ditch or
channel downstream of the over-excavated section for such length as the Supervisor
deems necessary to avoid ponding, and, in his opinion, sufficient to adequately cope
with the design flows.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401

402

403

SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered and

shall be removed only in areas instructed by the Supervisor. Topsoil shall be removed
to a depth as directed by the Supervisor and evenly spread within the road reserve, or

stockpiled for top soiling of side slopes as directed by, and to the satisfaction of the
Supervisor.

REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove any
structure and payment for this shall be made on day works basis.
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SECTION 5 - EARTHWORKS

504

505

PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching is required for existing pavement to accommodate earthworks sub-
grade or sub-base for widening the road, the rate for compaction of existing ground
shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be
postponed until the underlying layers are dry enough to accommodate the construction
plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both
vertically and perpendicular to the direction of the travel. The step shall be 500mm
perpendicular to the direction of the travel and 150mm vertical unless otherwise
instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring
that specified density is achieved.

CONSTRUCTION OF EMBANKMENTS

Only material approved by the Engineer shall be used in embankments. Fill material
shall comply with the following requirements:

e Organic matter less than 5% by weight

e Swell less than 3%

e Plasticity Index less than 50%

Subgrade is defined on the Drawings, and subgrade material shall comply with the
requirements of Clause 505 except that the CBR shall have a value of not less than
10% measured after a four (4) days soak on a laboratory mix compacted to a dry
density of 100% MDD (AASHTO T99).

Improved subgrade is defined on the Drawings or as shall be specified by the Engineer

and shall comply requirements:

e CBR of not less than 14% measured after 4 days soak on a laboratory mix
compacted to a dry density of 95% (AASHTO T99)

e Plasticity Index less than 30%
e Swell less than 1% on the laboratory mix sample.
e Placed in layers not exceeding 175mm thick.

The improved subgrade thickness shall be as follows:
e Class S1 Native Subgrade (CBR 2-5%) 325mm
e Class S2 Native Subgrade (CBR 5-10%) : 200mm
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508

511

517

Improved subgrade shall not be required where the average bearing strength of the in-situ soil
exceeds 10%.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of
the surround(s), if any and for a width equal to the internal diameter of the pipe on
either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the
sub-grade shall be compacted to density of 105% MDD (AASHTO T.99). In case of
fill around box culverts this should be carried out for the full width of the fill and for a
length bounded by the vertical plane passing through the ends of the wing walls.

Notwithstanding the provision of clause 503 of the Standard Specification, compaction
of sub-grade material (i.e. material immediately below formation) in cut areas shall not
be carried out by the Contractor in areas where the formation is formed in hard
material, unless specific instructions to the contrary are issued by the Engineer.

Where improved sub-grade material shall be required, this shall be compacted and
finished to the same standards and tolerances as those required for normal sub-grade
and clauses in the specifications applying to normal sub-grade shall also apply.

BORROW PITS
The first part of the Standard Specification is amended as follows:-

Fill material which is required in addition to that provided by excavation shall be
obtained from borrow pits to be located and provided by the Contractor but to the
approval of the Engineer contrary to what has been stated.

MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate
for compaction of fill in soft material shall allow for the requirements of clause 508 of
the special specification and no extra payment shall be made for compaction around
pipe culverts (100% MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL
AREAS

601 GENERAL

Notwithstanding any indications to the contrary in the Standard Specification the
Engineer will not make available to the Contractor any land for quarries, borrow pits,

stockpiles and spoil areas, except for those areas in road reserves specifically approved
by him.

The Contractor will be entirely responsible for locating suitable sources of materials
complying with the Standard and Special Specifications, and for the procurement,
wining, haulage to site of these materials and all costs involved therein. Similarly the
Contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites
for spoil dumps or stockpiles within the road reserve forming the site of the works the
Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates
inserted into the Bills of Quantities.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703

707

709

710

EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Before commencing excavation for the foundation of any structure, the Contractor
shall open up one or more trial pits within the areas of the foundation as directed by
the Engineer’s representative before excavating for the foundation. Where a trial pit is
excavated to a level below the founding level of the structure, it shall be backfilled to
that level with approved material or concrete as directed by the Engineer’s
representative.

Unless otherwise instructed by the Engineer, all excavated surfaces in material other
than hard material, on which foundations for structures shall be placed, shall be
compacted to 100% MDD (AASHTO T.99) immediately before structures are
constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
BACK-FILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be
compacted to a minimum of 100% MDD (AASHTO T.99).

EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new water-courses shall only be
made where such work constitute permanent works. Works done for road deviation or
other temporary works shall not qualify for payment.

STONE PITCHING

Stone pitching will be undertaken as a soil conservation measure, with soil erosion
minimised by ensuring that proper protection works are carried out along the drains
using stone pitching. Most of the sections shall be stone pitched especially areas where
we have steep slopes to minimise undermining of the road by rain water or as may be
instructed by the Engineer.

Stone pitching to drains, inlets and outlets of culverts to embankments and around
structures shall consist of sound unweathered rock, which when soaked will withstand
a crushing stress of 20N/mm?, and approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of
150 x 150mm for normal thickness of stone pitching. Grouting will be done for all
stone pitching areas and the top line of the stone pitching should be grouted/sealed
with concrete class 15/20.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone laid, interlocked and rammed into the material to give an even finished surface.
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712

714

In areas where stone pitching has been damaged, the Contractor shall identify such
areas and notify the Engineer for his agreement of the extent of the Works required
and his approval and instructions to proceed with the Works. Stone pitching repair and
re-construction shall be carried out in accordance with Clause 710 of the Standard
Specifications.

GABIONS

Where instructed by the Engineer the Contractor will install gabions as protection
works to washout areas or bridge Piers and or Abutments. Gabions shall be
constructed in accordance with Clause 711 of the Standard Specification.

In cases where existing gabions have been damaged, the Contractor shall identify them
and notify the Engineer for his agreement of the extent of the Work required and his
approval and instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the
correct levels and grades as directed by the Engineer, and in accordance with Clause
711 of the Standard Specifications and reconstruction with new gabions and other
necessary materials as necessary. The damaged gabions shall be recovered and
transported to the nearest KeRRA Engineer’s Yard.

RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded
side, outfall and cut-off drain. The material shall be compacted to form a flat or curved
surface preparatory to stone pitching of drainage channels, existing and new scour
checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the
stone hand laid, interlocked and rammed into the material to give an even finished
surface. The interstices of the Pitching shall be rammed with insitu material. The insitu
material immediately behind the pitching shall be compacted to minimum density of
100% MDD compaction (AASHTO T.99)

BACKFILL BELOW STRUCTURES

Where instructed this shall be carried out in compliance with the requirements of
Clause 507 and 804 of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS
801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and
reinstatement and improvement of the same.

In addition, this Section covers: -
- Installation of 600mm, 900mm and 1200mm diameter pipe culverts

- Construction of associated inlet and outlet structures to specifications and/or
instructions

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

(@) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6,
delete "95%" and insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all
existing blocked or collapsed culvert pipes of 450mm, 600mm and 900mm
diameter including concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to
accommodate new concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed. The void
left by removal of these pipes shall be carefully preserved in order to
accommodate replacement 600mm or 900mm diameter pipe culverts as shall
be directed by the Engineer.

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any
other structure and payment for this shall be made on day work basis.

(d) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage
works to the lines, levels, inclinations, and dimensions shown on the drawings
or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert
"100%".
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809

810

812

814.1

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted” and "and
shaped" insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or
barring and wedging or the use of a mechanical breaker fitted with a rock point in
good condition and operated correctly. Boulders of more than 0.2m* occurring in soft
material shall be classified as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the
pipes shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide
and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100%
MDD (AASHTO T.99).

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2
cement: sand mortar and provided with fillets on the outside as described in clause 810
of the Standard Specification.

BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812
1). Delete paragraph 6 “for pipe culverts .....depth of 150mm”, entirely.

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs
delete and replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts
and compacting to 100% MDD (AASHTO T.99) and these works shall not be
measured and paid for separately.

SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably
high water table, the Engineer may instruct the provision of counter fort or French
drains.

These drains shall consist of a trench excavated to the alignment, width, depth and
gradient instructed by the Engineer, and backfilled with approved compacted clean
hard crushed rock material as specified in clause 815 of the standard specification.
Where these drains lie within the carriageway the carriageway shall be reinstated with
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compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as
instructed by the Engineer.
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814.2

815

817

817.1

817.2

817.3

FILTER FABRIC TO SUBSOIL DRAINS

A filter fabric shall be placed under, around and over rock fill of the subsoil drains.
The provisions and placing of the fabric shall be in accordance with manufacturer’s
instructions and complying with Clause 804 and 814 of the Standard Specification.
Payment shall be in metre square of the fabric used.

INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the
drawings provided in accordance with the Standard Specifications where directed by
the Engineer.

REPAIRS TO DRAINS
Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the
Engineer shall instruct the Contractor to clean and clear the drains to free flowing
condition.

The work shall consist of:

@ Stripping and removal of any extraneous material to spoil including vegetation
and roots in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

(c) Shaping the drains to free flowing condition as directed by the Engineer.

Measurement and Payment for cleaning drains shall be by linear metre of drain
cleaned measured as the product of plan area and vertical depth of extraneous material
instructed to be removed. No extra payment will be made for removal of vegetation
and roots.

Channels

The Engineer may instruct that the Contractor provides open channels in place of
existing sub-drains where the latter may be damaged or in any other place. The rates
entered by the Contractor in the bills of quantities must include for removal and
disposal of any sub-drain material, excavation to line and level, backfilling and
compaction as directed by the engineer. The channels shall be constructed of precast
class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

Spoil Material
The Contractor shall be responsible for removal from site of all materials excavated in

the course of undertaking works in this section of the specification, unless suitable for
re-use, and deposit of the material in a spoil dump to be approved by the Engineer.
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818

819

819.1

821

SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of
the standard Specifications and the drawings as shall be provided.

CLEANING AND MAINTENANCE
De-silting of Pipe Culverts

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing
all the material from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless
of diameter size.

CONCRETE GUTTERS AT BUS-BAYS

Where raised Kerbs are provided at bus-bays, openings shall be provided through the
raised Kerbs to facilitate drainage as shown on the drawings or directed by the
Engineer.

The opening shall be constructed through the bus-bay berm and embankment
backslope behind the berm into the adjoining roadside ditch.

The opening shall be of 200 mm width other dimensions being left as they are shown
on the drawings, or as instructed by the Engineer.

Measurements and payment for gutters at bus-bays shall be per linear metre, the rate
being inclusive of the costs for setting out, excavation to line and level, trimming,
compacting the invert trench, disposal of excavated surplus material, providing,
transporting and laying, of concrete and the necessary formwork, backfilling, watering
and compacting of the concrete as required.
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SECTION 9 - PASSAGE OF TRAFFIC

901

904

SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all
times and if necessary construct and maintain an adequate diversion for traffic
complete with all the necessary road traffic signs.

The Contractor shall provide to the satisfaction of the Engineer adequate warning
signs, temporary restriction signs, advance warning signs, barriers, temporary bumps
and any other device and personnel equipped with two way radios to ensure the safe
passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all
road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the
Engineer all deviations necessary to complete the works. The Contractor should allow
for the costs of complying with the requirements of this clause in his rates.

The Contractor will be deemed to have inspected the site and satisfied himself as to
the adequacy of his bid for these works and no additional payments will be made to
the Contractor for any expenditure on traffic control or the provision of deviations.
The Employer shall not be liable for inadequate prior investigations of this nature by
the Contractor.

CONSTRUCTION OF DEVIATIONS
a) General

The existing level of public traffic is light and the contractor is expected to
generally pass the public traffic through the works along lengths of the project
road. But in circumstances where this is not practically feasible, the contractor
will bring this to the attention of the Engineer, and if directed by the
Engineer, the contractor will construct and maintain deviations in accordance
with Section 9 of the Standard Specifications.

In addition to requirement of this clause, the maximum length of deviation
road shall be restricted to 5kms at any given time unless otherwise instructed.
The Contractor shall construct and complete deviations to the satisfaction of
the Engineer before commencing any permanent work on the existing road.
Also during these works the Contractor is supposed to provide a detour of
adequate pipe culverts for pedestrian and traffic crossing where there is bridge
works.

Contractor will be allowed to open further 5 km of the deviation road only
when 80% of the permanent work has been completed on the first one and he
will not be allowed to open any further5 km section till he has completed first
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907

909

10 km of the road and has it opened to traffic. The sequencing of deviation
road has been shown on the drawing.

Where the old road exists near the main road, Contractor shall use this road as
deviation road.

b) Geometry

The carriageway width of the deviations shall not be less than 6m wide and
suitable for 2-way lorry traffic unless otherwise specified.

C) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be
150 mm compacted thicknesses complying with section 10 of the Standard
Specification. The Contractor shall allow in his rate for removal of any
unsuitable material before placing of gravel wearing course, as this will not be
paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water
at least 4 times a day at the rate ofl to 1.4 litres/m?/day at regular interval to
minimise the effects of dust. Latest sprinkling time shall be one hour before
the sunset.

PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during
construction whenever it is not practicable to make deviations. The cost of doing so
shall be deemed to have been included elsewhere in his rates and no separate payment
shall be made for this. To this end, the Contractor shall be deemed to have inspected
the site for himself and noted any locations where this may apply.

Any damage caused by passing traffic through the works shall be made good at the
Contractor's own cost.

SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of
Drawings at the locations where the traffic is being carried off the existing road to the
deviation and back again to existing road. The Contractor shall provide ramps and
carry out any other measures as instructed by the Engineer to safely carry traffic from
the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be
fully reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs
in Kenya Part I1".

ASSISTANCE TO PUBLIC
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912

In addition to provision of clause 909, Contractor shall maintain close liaison with the
relevant authorities to clear any broken down or accident vehicles from the deviations
and the main road, in order to maintain smooth and safe flow of the traffic.

MEASUREMENT AND PAYMENT

(a) Passage of traffic through the works

Payment shall be made on Lump Sum basis.

(b) Construct Deviation

(i)

(i)

Road Deviation

The Contractor shall be paid only 50% of the rate for this when he
completes deviation road to the satisfaction of the Engineer. The
balance shall be paid in equal monthly instalments over the contract
period, as he satisfactorily maintains the deviation (as per clause
904 and 905 above) when it is in operation.

Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he
completes deviation to the satisfaction of the Engineer. The balance
shall be paid in equal monthly instalments over the contract period,
as he satisfactorily maintains the deviation when it is in operation.
The Contractor shall be paid full amount when the bridge under
construction will be in use.

(c) Assistance to Public

The Contractor will be deemed to have included cost of this item in other items
and no separate payment shall be made.
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SECTION 11 - SHOULDERS TO PAVEMENT

1101 GENERAL
Shoulders shall be constructed to a width 1.5m, or as directed by the Engineer.

1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS
The shoulders shall be constructed as directed by the Engineer, in accordance with
sections 11, 12, 14 and 15 of the Standard Specification. The material for shoulders
shall be the same as that of base and sub-base layers in the carriageway.

1105 SURFACE TREATMENT OF SHOULDERS
The shoulders to the whole stretch of the road shall have a double surface dressing of
6/10 and 14/20mm class 3 pre-coated chippings in accordance with Section 15 of the
Standard Specifications.

1106 MEASUREMENT AND PAYMENT
Payment for shoulder construction shall be in accordance with the relevant clauses in

sections 11, 12, 14, and 15 of the relevant Specifications. Payment for fill material on
shoulder shall be in accordance with Section 5 of this specification.
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SECTION 12 - NATURAL MATERIAL SUB-BASE AND BASE

1201 GENERAL
(a) Definitions

The term “natural material” includes lateritic gravel, quartzitic gravel, calcareous
gravel, soft stone, coral rag, conglomerate, sand or clayey sand, a combination of
any of these materials or a mixture of natural gravel and upto 30% of stone
(crushed or not). A natural material is also referred to as “gravel”.

(b) Sources of materials

Natural material for subbase and base may be obtained from any of the following
sources: -

(i) Borrow pits

(i) Spoil areas

(iif)Excavation in cuttings, widened if necessary.

In all cases the Engineer will instruct the Contractor as to the source of material to
be used and the location in which it is to be placed.
(c) Inspection of site

Where a source of material is available for inspection during the Tender Period the
Contractor shall satisfy himself as to the nature and amount of work involved
particularly in respect of the volume of overburden, the quality and hardness of
material, the degree of selection necessary, the method of extraction, and access to
the source.

(d) Borrow pits

The Contractor shall comply with all the requirements of Section 6 of this Specification in
respect of borrow pits.

1202 CLASSIFICATION OF MATERIAL
Natural material shall be material which can be extracted from a borrow area or a road
cutting by ripping to a depth of 300 mm with a single tine hydraulic ripper acceptable
to the Engineer drawn by a track type crawler tractor in good order complete with all
equipment and accessories as supplied and rated at 300 BHP flywheel power and over
with an operating weight of not less than 37.2 tonne and being operated in accordance
with the manufacturer’s recommendations.
The material may require the use of either a grid or sheep foot roller with more than 8000
kg mass per metre width of roll to break it down and/or screening to achieve the specified
grading.

1203 MATERIAL REQUIREMENTS
(a) Gravel with Minimum Soaked CBR Value of 25% (G25)

Material for G25 subbase shall include natural gravel or a mixture of natural gravel and up
to 30% of sand or crushed stone aggregates and shall conform to the following
requirements:

e Maximum size : 63mm
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Passing 0.075mm sieve
Plasticity Index
CBR (4 days soak)

Maximum 35%
Maximum 15%
Minimum 25%

(b) Gravel with Minimum Soaked CBR Value of 30% (G30)

Material for G30 subbase shall include natural gravel or a mixture of natural gravel and up
to 30 percent of sand or crushed stone aggregates and shall conform to the specifications
given in Section 1203(a) of the Standard Specifications for Road and Bridge Construction

but with maximum PI of 12%.

The material shall comply to the following grading envelope after compaction:

BS Sieve size (mm) Percentage by weight passing

63 100

37.5 80-100

20 60-100

5 30-100

1.18 17-75

0.3 9-50

0.075 5-25

(c) Gravel with Minimum Soaked CBR Value of 50% (G50)

The material shall conform to the following grading envelope after compaction:

Material for G50 base shall include natural gravel or a mixture of natural gravel and up to
30% of sand or crushed stone aggregates and shall conform to the following requirements:

Maximum size

Passing 0.075mm sieve
Plasticity Index
Plasticity Modulus
LAA

CBR (4 days soak)

50mm

4-20%
Maximum 12%
Maximum 250
Maximum 70%
Minimum 50%

BS Sieve size (mm) Percentage by weight passing
50 100
37.5 95 - 100
28 80-100
20 60 - 100
10 35-90
5 20-75
2 12-50
1 10-40
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0.425

7-33

0.075

4-20

(d) Gravel with Minimum Soaked CBR Value of 60% (G60)

Material for G80 base shall include natural gravel or a mixture of natural gravel and up to

80% of sand or crushed stone aggregates and shall conform to the following requirements:

e Maximum size

e Passing 0.075mm sieve
e Plasticity Index

e Plasticity Modulus

e LAA

e CBR (4 days soak)

The material shall conform to the following grading envelope after compaction:

50mm

4 -20%
Maximum 10%
Maximum 250
Maximum 70%
Minimum 60%

BS Sieve size (mm) Percentage by weight passing
50 100
37.5 95 - 100
28 80-100
20 60 - 100
10 35-90
5 20-75
2 12-50
1 10-40
0.425 7-33
0.075 4-20

(e) Gravel with Minimum Soaked CBR Value of 80% (G80)

Material for G80 base shall include natural gravel or a mixture of natural gravel and up to

80% of sand or crushed stone aggregates and shall conform to the following requirements:

e Maximum size

e Passing 0.075mm sieve
e Plasticity Index

e Plasticity Modulus

e LAA

e CBR (4 days soak)

The material shall conform to the following grading envelope after compaction:

50mm

4-20%
Maximum 10%
Maximum 250
Maximum 50%
Minimum 80%

BS Sieve size (mm) Percentage by weight passing
50 100
37.5 95 - 100
28 80-100
20 60 - 100
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10 35-90
5 20-75
2 12-50
1 10-40
0.425 7-33
0.075 4-20

(f) Material for Cement/Lime Improved Gravel of CBR 60% (CIG 60)

Material for CIG 60 base shall include natural gravel or a mixture of natural gravel and up
to 30 percent of sand or crushed stone aggregates and shall conform to the following
requirements:

e Maximum size : 50mm
e Passing 0.075mm sieve : 5-35%
e Plasticity Index : Maximum 20%
e CBR (4 days soak) : Minimum 25%

After treatment the material shall have a CBR of at least 60% measured after 7 day cure
and 7 day soak on the site mix compacted to at least 95% MDD AASHTO T180 and the
treated material shall have a plasticity index less than 8% and a plasticity modulus less than
250.

(9) Material for Cement/Lime Improved Gravel of CBR 100% (CIG 100)
Material for CIG 100 base shall include natural gravel or a mixture of natural gravel and up

to 30 percent of sand or crushed stone aggregates and shall conform to the following
requirements:

e Maximum size ; 50mm
e Passing 0.075mm sieve : 5-35%
e Plasticity Index : Maximum 20%
e CBR (4 days soak) ; Minimum 25%

After treatment the material shall have a CBR of at least 100% measured after 7 day cure
and 7 day soak on the site mix compacted to at least 95% MDD AASHTO T180 and the
treated material shall have a plasticity index less than 6% and a plasticity modulus less than
250.

(h) Material for Cement/Lime Improved Gravel of CBR 160% (CIG 160)
Material for CIG 160 base shall include natural gravel or a mixture of natural gravel and up
to 30 percent of sand or crushed stone aggregates and shall conform to the requirements

given in Section 1203(d) of the Standard Specifications for Road and Bridge Construction
but shall have Plasticity Index not exceeding 20% and 4 day soak CBR of at least 25%.
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SECTION 14-CEMENT AND LIME TREATED MATERIALS

1403

1409

1410

1412

CEMENT TREATMENT

a) Cement
In variation to this Sub-Clause, cement for improvement shall be ORDINARY
PORTLAND CEMENT (OPC) complying with KS 1725: 2001 CEM 1 42.5 N
or equivalent, subject to the Engineer's approval. The cement content of the
stabilised material shall be as indicated by the Engineer and will normally be
about 4%. The Engineer shall exercise his discretion to any variation in the rate
of application of the cement, which he may see fit to order from time to time.

b) Moisture content
The moisture content of the stabilised material shall be as directed by the
Engineer but nevertheless within the range of 85% to 105% of the Optimum
Moisture Content (AASHTO T180).

c) Mixing and Placing
The material to be stabilised and the cement shall be mixed by an approved
mixing plant which will either be a mix-in-place pulvimixer or a stationary
mixing plant for material to be used for pavement construction, widening and
shoulders.

LIME TREATMENT

Lime treatment will be as outlined in the Standard Specifications for road and bridge
construction. The lime content of the stabilised material shall be as indicated by the
Engineer and will normally be about 2-4%.

PROTECTION AND CURING

Protection and curing shall be carried out in accordance with the provisions of Clause
1409(i) of the Standard Specification but provision shall be made to wet the surface
from time to time as directed by the Engineer.

TRAFFIC

Traffic across the works will be restricted as outlined in the Standard Specifications.

MEASUREMENT AND PAYMENT

Stabilizer : the provision of the stabilizer shall be measured by the tonne calculated
as the specific weight of stabilizer added to the material.

Mix-in stabilizer :Mixing stabilizer into the material shall be measured by the cubic
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metre of treated material calculated as the product of the compacted
sectional area treated and the length.

The Contractor may be required to carry out research on different soils stabilizing
agents. Rates in relevant bills of quantities to apply.
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS

PART A - GENERAL

1501A

GENERAL

Details of the spray rates for bitumen and the spread rates for chippings will be
directed by the Engineer but the under listed is anticipated and can be used for
guidance purpose i.e;

Chippings

-14/20mm size pre-coated chippings at a spread rate of 60-90 square meters per
cubic meter.

-10/14mm size pre-coated chippings at a spread rate of 80-120square meters per
cubic meter.

-6/10mm size pre-coated chippings at spread rate of 80-120 square meters per cubic

meter.

b) Bitumen Spray Rates
- 1.0 — 1.4 I/m*for the first seal

- 0.6 - 1.0 I/m?for the second seal.

The Average Least Dimension (ALD) shall be determined in the field after crushing
the rock for chippings and then determine the actual spray rates and chipping spread
rates

PART B - PRIME COAT AND TACK COAT

1502B

MATERIALS FOR PRIME COAT AND TACK COAT.

For prime coat, the binder shall be a medium-curing cutback MC 30 unless otherwise
directed by the Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cutback
bitumen, that is to say the volume of the bitumen plus dilutants.

Prime coat shall be applied to gravel areas that are to receive double seal surface
dressing or bituminous mixes as directed by the Engineer.

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the
Engineer.
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1503B

The rates of spray of the binder shall be as instructed by the Engineer and shall
generally be within the range 0.8-1.2 litres/square metre.

PREPARATION OF SURFACE

In addition to requirements of Clause 1503B of the Standard Specifications, the
Contractor shall prepare and repair cracks, edges, potholes and other failures as
follows: -

e Where instructed, the Contractor shall prepare areas for the repair of potholes, road
edges and other repair areas by excavating off unsuitable or failed material and
debris, trimming off excavated edges, cleaning and compacting the resulting
surfaces and applying MC 30 cut-back bitumen prime coat and bitumen emulsion
K1-60 tack coat, all as directed by the Engineer. Measurement and payment shall
be made under the relevant item of Bill No 15.

e Where the surface repair on potholes and edges are to be carried out, Asphalt
Concrete Type | (0/14 gradation) shall be used. Bituminous material for repair of
failures and other repair areas shall be paid for under the relevant item of Bill No
16

PART C - SURFACE DRESSING

1502C

1503C

MATERIALS FOR SURFACE DRESSING
Binder

The bituminous binder shall be 80/100 penetration grade bitumen cut-back with
kerosene fuel in accordance with prevailing road temperatures, and conforming to
Clause 211 of the Standard Specification.

Chippings

Chippings shall be of class 1 material and shall comply in all respects with Clause
1502C of the Standard Specification. The Contractor’s attention is drawn to the
requirements of Clause 1501C of the Standard Specification with regard to
cleanliness and dust content of chippings for surface dressing. Should it prove
necessary in the Engineer’s opinion to wash chippings, no extra payment will be
made to the Contractor for this operation.

SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS.

Spray and Spread Rates for bitumen and chippings cannot be calculated until samples
of the chippings to be used are available for test.

After submission of samples and completion of laboratory tests on chippings and
binder, the Contractor shall in the presence of the Engineer and the Chief Materials
Engineer or representatives, lay trial sections of seal at various rates of spray and
spread as directed by the Engineer and in accordance with clause 1503C of the
Standard Specification.
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1505C

1511C

Should any change occur in nature of source of chippings or bitumen, the Contractor
shall advice the Engineer accordingly who will then decide if any revisions are
required to the spray and spread rates.

If any changes are required, the Contractor shall carry out further trials as instructed by
the Engineer.

Payment for binder and chippings will be based on the instructed spray and spread
rates used which may not necessarily be those specified. The Engineer will specify the
spray rates of bitumen as residual bitumen per square meter. Actual spray rates used
by the Contractor must be adjusted to compensate for any cutter added.

PRE-COATED CHIPPINGS

Chippings utilized for surface dressing works under this contract shall be pre-coated in
accordance with clause 1505C of the Standard Specification. The binder used for pre-
coating chippings shall be MC 30 cut-back bitumen.

The amount of bituminous binder used to pre-coat chippings will be as instructed by
the Engineer and will normally be between 0.4% and 1.0% residual bitumen as
percentage of the total dry weight.

Prior to laying any pre-coated chippings the Contractor shall prepare trial mixes of
bitumen and chippings in the presence of the Engineer. After completion of trial
mixes the Engineer shall issue written instructions to the Contractor indicating the
amount of binder to be added in pre-coated chippings. The Contractor shall maintain
this proportion unless the surface or nature of the chippings changes when the
Contractor shall repeat the trials and the Engineer will issue revised instruction.

MEASUREMENT AND PAYMENT
(a) Seal coat

Seal coats shall be measured by the litre, for each type of bituminous binder for each
seal coat, calculated as the product of the area in square metres sprayed and the rate of
application in litres/square metres, corrected to 15.6 ° C.

(b) Chippings

Chippings shall be measured by the cubic metre of each nominal size for each class
calculated as the product of the area in square metres covered and the reciprocal of the
instructed rate of application in square metres/cubic metre or the actual rate of
application in square metres/cubic metre whichever calculation gives the lower
volume.
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND
WEARING COURSES

PART B: ASPHALT CONCRETE FOR SURFACING

1601B Asphaltic Concrete Type | shall be used and shall meet all the requirements of the
relevant Clauses of both Standard Specifications for Roads and Bridges construction of
Ministry of Transport and Communication and the current (August 1987) Ministry of
Roads and Public Works Road Design Manual Part 111. Where the requirements of the
two differ, those of Standard Specifications for Roads and Bridges shall prevail.

The material requirements will be as follows:
a) Bitumen shall be 80/100 penetration grade

b)Aggregates:

Stone Class b

Grading 0/14
¢) Mineral filler - as per Clause 1602B (c)
Introduce the following amendments to Section 16 of Standard Specifications:
-1602B(b) - the aggregate for asphalt concrete Type Il shall comply with the
requirements for coarse aggregates class b as specified in clause 1602B(b) of

standard specifications

- 1602B(c) - the grading for aggregate for binder course shall conform to the
requirements for Type Il binder course asphalt concrete as given in table 16B-I

- 1604B - the requirements for asphalt concrete shall conform to the
specifications for Type | Binder course as given in clause 1604(B) of Standard
Specifications table 16B-2

-1607B(b) Variation in binder content - there shall be no extra payment for
variation of binder content from the that specified in the design mix.
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SECTION 17 - CONCRETE WORKS

1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum
diameter on the foundation put after excavation to receive levelling concrete in
accordance with these specifications and in conformity with the lines, grades and cross
sections shown on the Drawings as directed by the Engineer.

()

(b)

(©)

Materials

Selected rock: The selected rock boulders to be placed for this work shall be
hard, sound, durable quarry stones as approved by the Engineer. Samples of
the stone to be used shall be submitted to and approved by the Engineer before
any stone is placed.

The maximum size of the stone boulders shall be 300mm.

Construction Method

After completion of the structural excavation the surface of the loose soil shall
be levelled and compacted. Then the stone of the above sizes shall be placed
in one layer of 250mm over the compacted bed where the bottom slab will
rest. Coarse sand shall be spread to fill up the voids in the stone boulders, and
compaction with vibratory compactors should be performed to make this layer
dense whereon a concrete of levelling course shall be placed.

Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the
completed and accepted work, measured from the dimension shown on the
Drawings, unless otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full
compensation for furnishing and placing all materials, all labour equipment,
tools and all other items necessary for proper completion of the work in
accordance with the Drawings and specifications and as directed by the
Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB
INCLUSIVE OF COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the
prepared bed of stone boulders in the foundation for bottom slab and wing walls in
accordance with these specifications and which conformity with the lines, grades,
thickness and typical cross-sections shown on the drawings unless otherwise directed
by the Engineer.

()
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1703(B)

Requirement for the concrete class 15/20 is specified as follows:-

Design compressive strength (28) days ; 15N/mm?
Maximum size of coarse aggregate : 20mm
Maximum cement content : 300 kg/m®.

Maximum water/cement ration of 50% with slump of 80mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be
smooth, compacted and true to the grades and cross-section shall be set to the required
lines and grades.

(©) Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic metres
completed and accepted levelling concrete work measured in place which is done in
accordance with the Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all
materials, labour, equipment and tools, and other incidentals to Specifications and as
directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wing
walls inclusive of Cost of Form works.

REINFORCING BARS OF WALLS AND SLABS

This work shall consist of furnishing, fabricating and placing in the concrete of the
bottom slab, top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars
of the quality, type and size in accordance with these specifications in conformity with
the requirements shown on the Drawings.

(@) Material:

Reinforcing bars shall be deformed and shall meet the requirements of British
standard BS4461, unless otherwise called for the drawings or approved by the
Engineer.

No reinforcing bar shall be delivered without a certificate guaranteeing the
yield stress. The reinforcing bars shall be kept off the ground, free from dirt,
oil, grease, or avoidable rust and stored within a building or provided with
suitable covers.

If it is necessary for the Engineer to ascertain the quality of the reinforcing
bars, the Contractor shall test the reinforcing bars, at his own expense, by
means as directed by the Engineer.

(b) Construction Method
Q) Bar Bending Schedule:

Tender No. RWC559 147




(©)

(d)

(€)

Tender No. RWC559

The Engineer shall provide the Contractor with bending schedule
showing the location types, sizes, bending dimensions and cut lengths
of the reinforcing bar required to be fixed in the works.

(i) Cutting and Bending:
Qualified personnel shall be employed for the cutting and bending, and
proper application shall be provided for such work.
Bars shall be cut and bent cold to the dimensions indicated and with
equipment and methods approved by the Engineer.
Stirrups and tie bars shall be bent around a pin having a diameter not
less than 15 times the minimum diameter of the bar. Bends of other
bars, where full tension in the bar may occur, shall be made around a
pin having a diameter not less than 7.5 times the bar diameter as shown
on the Drawings.
Reinforcing bars shall be accurately formed to the shapes and
dimensions indicated on the Drawings, and shall be fabricated in a
manner that will not injure the materials.

Placing

Reinforcing bars shall be accurately placed in proper position, and so that they
be firmly held during placing of concrete.

Bars shall be tied at all intersections by using annealed iron wire 0.9mm or
larger diameter, or suitable clips.

Distances from the forms shall be maintained, corrected by means of metal
hangers, metal blocks, metal supports or other supports approved by the
Engineer.

The Engineer shall inspect reinforcing bars after placing. When a long time
has elapsed after placing reinforcing bars, they shall be cleaned and inspected
again by the Engineer before placing concrete.

Splicing and Joint

When it is necessary to splice reinforcing bars at points, position and methods
of splicing shall be determined based on strength calculations and approved by
the Engineer.

In lapped splices, the bars shall be lapped by the required length, and wired
together at several points by using annealed iron wire larger than 0.9mm.

Exposed reinforcing bars intended for bonding with future extensions shall be
effectively protected from injury and corrosion.

Oxyacetylene welding joint of reinforcing steel shall be done only if authorised
by the Engineer in writing.

Measurement and Payment
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Bending and installation of reinforcing bar of piers and abutments shall be
measured in terms of tons. The length of steel bar of each size will be shown
on the drawings in which the bar length for splicing is excluded. In computing
the weight to be measured, the theoretical weights of bars of the cross-section
shown on the Drawings or authorised shall be used.

These weights are given in the following table: -

Bar type and the Cross-section | Weight of Bar in Kilogramme—
in millimetres per 12m length of bar
Y10 7.40
Y12 10.66
Y16 18.95
Y20 29.60
Y25 46.30

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS

This work shall consist of all temporary moulds for forming the concrete for culvert
walls and slabs together with all temporary construction required for their support.
Unless otherwise directed by the Engineer all formworks shall be removed on
completion of the walls and slabs.

()

(b)
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Materials

Forms shall be made of wood or metal and shall conform to the shape, lines
and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and
warps or other defects affecting the strength or appearance of the finished
structure.

Release Agents — Release agents shall be either neat oils containing a surface
activating agent, cream emulsions, or chemical agents to be approved by the
Engineer.

Construction Method

Formworks

Formworks shall be designed to carry the maximum loads which may be
imposed, and so be rigidly constructed as to prevent deformation due to
load, drying and wetting, vibration and other causes. After forms have
been set in correct location, they shall be inspected and approved by the
Engineer before the concrete is placed.

If requested, the Contractor shall submit to the Engineer working drawings
of the forms and also, if requested, calculations to certify the rigidity of the
forms.

Unless otherwise described in the Contract, all form joints for exposed

surfaces of concrete shall form a regular pattern with horizontal and

vertical lines continuous throughout each structure and all construction
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joints shall coincide with these horizontal and vertical lines. PVC pipes of
50mm diameter for weep holes shall be arranged as shown on the
Drawings.

Unless otherwise specified, formwork shall be designed to form chamfers
at all external corners whether or not such chamfers are shown on the
Drawings to prevent cracks and other damage from arising.

The inside surface of forms shall be cleaned and coated with a releasing
agent to prevent adhesion of the concrete. Release agents shall be applied
strictly in accordance with the manufacturer’s detailed instructions. The
release agent shall be applied to the formwork prior to erection. Release
agent must not come into contact with reinforcement. Immediately before
concrete is placed, the forms shall be thoroughly cleaned and freed from
sawdust, shavings, dust, mud or other debris by hosing with water.
Temporary openings shall be provided in the forms to drain away the
water and rubbish.

Scaffolding

All scaffolding required to support the forms shall be designed and
constructed to provide necessary rigidity and support the loads without
appreciable deflection or deformation.

Details, plans and structural and flexural calculations for scaffolding shall
be submitted to the Engineer for approval, but in no case shall the
Contractor be relieved of his responsibility for the results obtained by use
of these plans, etc.

Removal of formwork

The time at which the formwork is truck shall be the Contractor’s
responsibility and the forms shall not be removed until the concrete
strength has reached 20 N/mm?.

Measurement and Payment

Formwork shall be measured as the net area, in square metres, in contact
with the finished concrete surface of the walls and slabs. No measurement
shall be allowed for formwork of temporary construction joints.

Payment for the Formworks shall be full compensation for furnishing,
erecting, jointing all the forms for the concrete including furnishing and
applying release agent, and construction of the required scaffolding to
support the forms, all conforming to the shape, lines, grade and
dimensions of the structure as shown on the Drawings, all in accordance
with the Drawings and as directed by the Engineer.
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1703(D) CONCRETE WORKS (CLASS 25/20)

This work shall consist of furnishing, mixing, delivering and placing of the concrete
for the construction of culvert walls and slabs, in accordance with these Specifications
and in conformity with the requirements shown on the Drawings.

Concrete class 25/20 shall be used for culvert wingwalls and slabs. The requirements
of Concrete class 25/20 are provided as follows unless otherwise the Engineer will
designate any alteration.
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Design compressive strength (28 days) : 25N/mm?
Maximum size of coarse aggregates : 20mm
Maximum water/cement ratio of 45% with slump of 80mm

Concrete Materials
1. Cement:

Cement shall be of Ordinary Portland type and shall conform to the requirements
of BS 12 or equivalent.

The Contractor shall select only one type or brand of cement or others.
Changing of type or brand of cement will not be permitted without a new mix
design approved by the Engineer. All cement is subject to the Engineer’s
approval, however, approval of cement by the Engineer shall not relieve the
Contractor of the responsibility to furnish concrete of the specified compressive
strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the
Contractor’s silo or storehouse shall not exceed more than two (2) months, and
age of cement after manufacture at mill shall not exceed more than four (4)
months. The Contractor shall submit to the Engineer for his approval the result
of quality certificate done prepared by the manufacturer.

Whenever it is found out that cement has been stored too long, moist, or caked,
the cement shall be rejected and removed from the project.

2. Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free
from absorbed chemicals, clay coating, or materials in amounts that could affect
hydration, bonding, strength and durability of concrete.

Grading of aggregates shall conform to the following requirements:
a) Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100
6.3mm 89-100
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25 mm
1.2 mm
0.6 mm
0.3 mm
0.15 mm

60-100
30-100
15- 54
5- 40
0-15
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Grading of Coarse Aggregates

Size of Coarse Aggregate | 40 30 25 20 15 10 5 2.5
Amounts finer than each | 100 - - 90-100 - 30-69 0-10 -
standard sieve percentage

by weight

b)
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c) Other requirements for aggregates are as follows:
I. Fine Aggregates

Fitness Modulus, AASHTO M-6 123-3.1

Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss
Content of Friable Particles AASHTO 112 : Max 1% by weight
Sand Equivalent, AASHTO T176 : Min. 75

ii. Coarse Aggregate

Abrasion, AASGTO T96 : Max. 405 loss

Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%
3. Water

All sources of water to be used with cement shall be approved by the Engineer.
Water shall be free from injurious quantities of oil, alkali, vegetable matter and
salt as determined by the Engineer.

4.  Admixture

Only admixture, which have been tested and approved in the site laboratory
through trial mixing for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the
specific information or guarantees prepared by the admixture supplier.

The Contractor shall not exclude the admixture from concrete proportions.

Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty
(30) days prior to beginning the concrete work. The actual mix proportions of
cement, aggregates, water and admixture shall be determined by the Contractor
under supervision of the Engineer in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the
strength requirement specified for the designated class of concrete.
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d)
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No class of concrete shall be prepared or placed until its job-mix proportions have
been approved by the Engineer.

Concrete Work

(i)

Batching shall be done by weight with accuracy of:

Cement . Y% percent
Aggregate : % percent
Water and Admixture : 1 percent.

(if) Equipment should be capable of measuring quantities within these tolerances

(iii)

(iv)

(v)

(vi)

for the smartest batch regularly used, as well as for larger batches.

The accuracy of batching equipment should be checked every month in the
presence of the Engineer and adjusted when necessary.

Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of
+25mm against designated slump in these specifications.

Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to
exceed thirty three degrees celsius (33%) during placement operations.

Concreting at night

No concrete shall be mixed, placed or finished when natural light is
insufficient, unless an adequate approved artificial lighting system is
operated, such night work is subject to approval by the engineer.

Placing

In preparation of the placing of concrete, the interior space of forms shall be
cleaned and approved by the Engineer prior to placing concrete. All
temporary members except tie bars to support forms shall be removed
entirely from the forms and not buried in the concrete. The use of open and
vertical chute shall not be permitted unless otherwise directed by the
engineer.

The Contractor shall provide a sufficient number of vibrators to properly
compact each batch immediately after it is placed in the forms.

Measurement and Payment

Measurements for the Concrete Works Class 25/20 of culvert walls and slabs shall
be made in cubic metres for the walls and slabs actually constructed, measured
from their dimensions shown on the Drawings. Payment for the Concrete Works
(Class 25/20) of culvert walls and slabs shall be the full compensation for
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furnishing all materials of the concrete mixing, delivering, placing and curing the
concrete, equipment and tools, labour and other incidental necessary for the
completion of the work in accordance with the Drawings and these Specifications
and as directed by the Engineer.
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SECTION 20 - ROAD FURNITURE

2001

2003

2004

2004B

2005

2006

ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in
compliance with Standard Specification clause 2001. They shall be placed at 50m
intervals along the boundary of the road reserve.

EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance
with the requirements of Standard Specification clause 2003

PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in
compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part 1l
and standard Specification clause 2004.

EXISTING ROAD SIGNS

Where directed by the Engineer, the Contractor shall take down road signs including
all posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation
and backfill the post holes. The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of
signs of any type and size taken down, cleaned and stored as directed.

ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic
material in accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior
application of approved tack coat.

GUARDRAILS
Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm
diameter set vertically at least 1.2m into the shoulder as directed by the Engineer.

Spacer blocks shall also be made of concrete.

Beams for guardrails shall be "Armco Flex-beam™ or similar obtained from a
manufacturer approved by the Engineer.
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2007 KERBS
@ Vertical Joints

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width
and shall have mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed
as ramped kerbs and shall occur within a length of 2.0m

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in
compliance with Standard Specification Clause 2008.

2009 RUMBLE STRIPS
Where directed by the Engineer, the Contractor shall provide, place, trim, shape and
compact to line and level asphaltic concrete rumble strips on the finished shoulders.

This shall be done to the satisfaction of the Engineer.

2009B BOLLARDS

Where directed by the Engineer, the Contractor shall provide and install class 20/20
200mm diameter reinforced concrete bollards concreted 300mm into the ground.
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SECTION 22-DAY-WORKS
2202 MEASUREMENTS AND PAYMENT
(@) Plant

Where items of major plant listed in the schedule of Day-works are specified by type
(e.g. Concrete mixer etc.) the power rating of such items of plant provided by the
Contractor shall not be lower than the power ratings of such plant manufactured within
the last two years prior to the date of BID. Any item of major plant employed upon
Day-works that has a power rating lower than specified above shall be paid for at rates
lower than those in the schedule of Day-works. The reduction in the rate payable shall
be in proportion to the reduction in power rating below that specified above.
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2501

SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL
PARTICIPATION

SCOPE
This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS
awareness campaign and preventive measures, which are to be instituted. The Contractor shall
institute an HIV/AIDS awareness campaign amongst his workers for the duration of the
Contract.

e Scope of Activities

Activities for HIV/AIDS awareness campaigns and prevention will be broad-based, targeting
both individuals and groups. They may consist of:-

(i) Information posters in public places, both on and offsite (eating houses, bars, guest
houses, etc.) and on contractor’s vehicles.

(i) Awvailability of socially marketed condoms

(iii)  Peer educators (reference people) drawn from the local labour and educated in
HIV/AIDS issues for discussions with colleagues (estimate 1 per 100 employees).

(iv)  Small focus group discussions to disseminate information covering key issues.
(v) Theatre groups and video presentations.

(vi)  Promotional events (such as football matches) to encourage openness and discussion
of HIV/AIDS issues.

(vii)  Promotional billboards to raise awareness of the integration of construction and
HIV/AIDS activities.

(viit) Inclusion of HIV/AIDS activities at site meetings with District Aids Committee and
other approved representatives.

(ix)  Awvailability of promotional materials such as T-shirts, caps, bumper stickers, key rings
etc.

e Objective

The Objective of the HIV/AIDS training programme is to reduce the risk of exposure to and
spread of the HIV virus in the area influenced by the construction. The target group will be
local labourers and their supervisors employed by the works contractors. The wider
community will benefit indirectly through their normal day-to-day interaction with the target

group.
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2502

GENERAL REQUIREMENTS
(a) Publicity

(i) Posters

As part of the campaign the Contractor will be required to display AIDS awareness
posters in all buildings frequented by workers employed on the Contract where such
buildings fall under the control of the Contractor. In addition, at least ten (10) of The
Contractor’s vehicles, regularly used on site shall display HIV/AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least Al size on
buildings and A3 size, or other approved size on vehicles. The message on the posters
to be proposed by the contractor shall be approved by the Engineer before the posters
are printed.

The contractor shall be responsible for the maintenance and replacement of such
posters during the contract period.

(i) T-shirts and Caps

Contractor shall provide to be used by selected staff members continually during the
contract period T-shirts and caps bearing messages approved by the Engineer.

(iii) Videos Shows

Contractor shall make arrangements for educative video shows at least every two (2)
months during the contract implementation. The videos shall be those approved by
the Ministry of Health for use in public awareness.

(iv) HIV/AIDS Awareness Road Signs

Contractor shall provide and erect HIV/AIDS awareness permanent road signs of
surface area not less than 4m? and not more than 5m?.

The specifications and payments for such signs shall be in accordance with Section 20
of both Standard and Special Specifications.

(b) Condoms

As part of the campaign the Contractor will be required to make condoms available to
workers. The condoms shall be from those approved by the Ministry of Health (Kenya).
The Contractor shall make available at least 2,000 male and 200 female condoms every
month, through dispensing machines or other approved method of distribution. The
Contractor shall at all times keep the site adequately supplied with such condoms during
the contract period.
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(c) Training

HIV/AIDS activities are co-ordinated nationally by the National Aids Control Council
(NACC). The Contractor, in consultation with NACC and the Ministry of Health (MOH),
will co-ordinate with the provincial, district and local representatives. In carrying out
training of all staff involved in the construction activities. The trainers consisting of
persons of different disciplines and being experts in AIDS and HIV issues shall include of
at least 1 counsellor.

Activities on the construction site will be linked as far as possible with on-going
HIV/AIDS awareness and prevention in the area. This will ensure complementarity of
approaches, reinforcing education and minimizing duplication. In addition, these links will
ensure that the target group will have access to continued information after the end of the
construction period.

Activities on the construction site will be linked as far as possible with on-going
HIV/AIDS awareness and prevention in the area. This will ensure complementarity of
approaches, reinforcing education and minimizing duplication. In addition, these links will
ensure that the target group will have access to continued information after the end of the
construction period.

The training sessions shall cover among others the following:

(i) Preventive behaviours including partner reduction, condom use, awareness and
appreciation of the importance of treatment of sexually transmitted incidences (STIs);

(i) Skills including negotiating safer sex, correct condom use, purchase of condoms
without embarrassment; and referral to local health centres and available services.

(iii) Establishing the status and focus of all current and planned HIV/AIDS activities in
the area to ensure complementarity and determining potential involvement in project
activities.

(iv) Carrying out a brief review of regional activities combining road construction with
HIV/AIDS campaigns to determine options, best practice key issues, constraints etc.

(v) Reviewing of Information, Education and Communication (IEC) materials available
and their relevance to road construction, making recommendations for future
development of IEC materials.

(vi) Providing education and training for site personnel, supervisors and peer educators for
the scope of activities as above.

(vii) Providing supervision for peer educators to ensure sustained quality of education.
Incentives for their continual work may be small promotional items such as T — shirts,
Caps etc.

(viit)Providing mechanism for the social marketing of condoms and distribution of
materials.
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(ix) Monitoring activities regularly to assess effectiveness and impact. This should include

(d)

an initial, interim and final assessment of basic knowledge, attitude and practices
(KAP) taking account of existing data sources and recognizing the limitations due to
the short time frame to show behaviour change. The KAP will be supported by
qualitative information from focus group discussions.

The training sessions shall be conducted once every two months during the contract
implementation.

Timing

Activities shall commence at the start of the construction period and continue throughout the
contract period to ensure a sustained impact.

MEASUREMENT AND PAYMENTS

(i)

(i)

(iii)

(iv)

(v)

Posters

Unit: Number (No.)

Payment: Payment rate for posters shall be by the Number (No.) placed or replaced
upon the instructions of the Engineer.

T-Shirts and Caps

Unit: A complete Set of T-Shirt and Caps (Set)

Payment: Payment rate for T-shirts and Caps shall be by the set of T-Shirts and Caps
instructed by the Engineer.

Video Shows
Unit Number (No.)

Payment: Payment rate for video shows shall be the number (No.) of shows carried
out. The rates shall include all the arrangements necessary to achieve the same.

Condoms
Unit: Number (No.)
Payment: Payment rates shall by the number of condoms provided by the Contractor.

The rate shall include the provisions and maintenance of appropriate and approved
dispensers.

Training

Unit: Session
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Payment: Payment rate shall be by the number of sessions conducted. The rate shall include
allowance payable, lunches, transport, tent hires, any public address system etc
necessary for conducting an effective public training
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2504 ENVIRONMENTAL MITIGATION MEASURES

In order to minimise the negative effects on the environment during construction phase, the following
issues and the corresponding mitigation measures have been recommended:

A Borrow pits and Quarries

Possible sources of materials will be identified and the sites investigated for material extraction.
Materials sites (borrow bit areas) if not reinstated and rehabilitated after project completion, cause
landscape scarring, dangers of overhanging cliffs and falling rocks which creates environmental,
health and safety hazards, stagnant water pits where children and animals drown.

Land will be acquired for obtaining construction materials i.e. borrow pits and quarries.
Mitigation Measures
The Contractor is required carry out the following:

1. Ensure that appropriate authorisation to use the proposed borrows pits has been obtained before
commencing activities by seeking approval from the National Environmental Management
Authority before use of any active quarry site;

2. Carry out inspection of each of the site’s soil stability before excavation;
3. All borrow pits sites shall be clearly indicated on a plan and approved by the Resident Engineer;

4. Borrow pits and quarries shall be located more than 20 meters from watercourses in a position
that will facilitate the prevention of storm water runoff from the site from entering the
watercourse;

5. The Contractor shall give 14 days’ notice to nearby communities of his intention to begin
excavation in the borrow pits or quarries;

6. Prepare health and safety plan before any work on the quarries is commenced,;
7. Cordon off the quarry and borrow areas to keep livestock and children off;
8. Maintain fences and “make good” of the sites afterwards.

9. The Contractor shall prepare and implement borrow pit plans and borrow pit rehabilitation
plans, which would minimise the risk of erosion.

10. Topsoil shall be stripped prior to removal of borrow and stockpiled on site. This soil shall be
replaced on the disturbed once the operation of the borrow site or quarry is complete;
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11. The use of borrow pits or quarries for material spoil sites may be approved by the Engineer

(and/or with the appropriate consent of the “landowner”). Where this occurs, the materials
spoiled in the borrow pit shall be profiled to fit into the surrounding landscape and covered with
topsoil;

12. Decommission the borrow pits and quarries upon completion of the Contract and reinstate the

B

land to its natural condition by grading excavations and planting suitable saplings.

Air pollution

During construction there is going to be dust generated in these areas. Other possible sources of air
pollution will arise from exhaust and engine emissions and construction machinery.

Air emissions including dust, is regarded as a nuisance when it reduces visibility, soils private
property, is aesthetically displeasing or affects palatability of grazing. Dust generated by construction
related activities must be minimised.

Mitigation Measures

a)

f)
9)

h)

Workers shall be trained on management of air pollution from vehicles and machinery. All
construction machinery shall be maintained and serviced in accordance with the contractor’s
specifications;

Workers shall be trained on dust minimisation techniques;

The removal of vegetation shall be avoided until such time as clearance is required and exposed
surfaces shall be re-vegetated or stabilised as soon as practically possible;

Do not carry out dust generating activities (excavation, handling and transport of soils) during
times of strong winds. The Engineer shall suspend earthworks operations wherever visible dust
is affecting properties adjoining the road;

Water sprays shall be used on all earthworks areas within 200 metres of human settlement.
Water shall be applied whenever dust emissions (from vehicle movements or wind) are visible
at the site in the opinion of the Engineer;

Vehicles delivering soil materials shall be covered to reduce spills and windblown dust;

Vehicle speeds shall be limited to minimise the generation of dust on site and on diversion and
access roads;

Any complaints received by the Contractor regarding dust will be recorded and communicated
to the Engineer;

Plants and all construction works should be undertaken strictly during business hours;
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J) NEMA and the Ministry of Transport has published regulatory measures related to vehicle air
pollution. It is anticipated that these measures will be adhered to and the law enforcers will take
control;

k) Project-specific design improvements to limit motor vehicle air pollution impacts include:

i) The carriage way provides sufficient capacity to avoid traffic congestion, with
projected increases in traffic flow;

i) Avoiding steep grades and sharp curves which would promote deceleration,
acceleration and shifting wherever possible;

iii) Planting tall, leafy, and dense vegetation along the road to filter pollutants.
C Noise pollution

Road constructions generally require the use of machinery, and although these activities may be
intermittent and localized, they nevertheless contribute tremendous amounts of sustained noise during
equipment operation. These can degrade the human welfare and by disrupting noise sensitive areas
like schools and hospitals.

Mitigation Measures

1. The Contractor shall keep noise level within acceptable limits and construction activities shall,
where possible, be confined to normal working hours in the residential areas;

2. Schools, hospitals and other noise sensitive areas shall be notified by the Contractor at least 5
days before construction is due to commence in their vicinity. Any excessively noisy activity
shall be conducted outside of school hours, where approved by the Resident Engineer;

3. Construction workers will be required to wear ear muffs in areas exposed to excessive noise
levels;

4. Equipment should be maintained regularly to reduce noise resulting from friction;
5. No unnecessary hooting by project and resident vehicles;

6. Any complaints received by the Contractor regarding noise will be recorded and communicated to
the Engineer.

D Vegetation Loss

The proposed project roads will follow the old roads alignment during construction, only vegetation
which, has encroached into the road reserve will be cleared to give way for the proposed road.

Mitigation Measures
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1. Except to the extent necessary for establishing the construction site and carrying out the
construction works, vegetation shall not be removed, damaged or disturbed nor should any
unauthorised planting of vegetation take place;

2. The clearance of the site for construction purposes shall be kept to a minimum.
3. Areas to be cleared should be agreed and demarcated before the start of the clearing operations;

4. Clearing and removal of vegetation, especially at borrow sites must be carried out in such a way
that damage to adjacent areas is prevented or minimised;

5. All vegetation encroaching into the road reserve must be cleared to give room for visibility;

6. Areas with dense indigenous vegetation are not to be disturbed unless required for construction
purposes.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

E Impacts on soils and drainage
a. Storm water and Soil Erosion

It is expected on a properly improved road, there should be no problems of erosion or
sedimentation because side drains, mitre drains, culverts and drifts are installed to effectively
drain away any water.

Soil erosion is attributed to:
1. Run-off from unprotected steep slopes in the hilly areas;
2. Run-off from blockage of culverts or lack of drainage facilities;
3. Lack of scour checks on the side drains;
4. Poor drains in feeder roads.

Construction activities such as excavation and hauling of material from borrow pits and cuts
for construction of embankments may also result in soil erosion.

Environmental protection measures on road works has two main benefits:
o It protects the road, thereby cutting maintenance costs, and

o It prevents off-road damage.
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In terms of roadwork implementation, the contractor is responsible for ensuring that the
protection measures as stipulated in the contract are carried out and that the required quality
of work is provided.

Particular care is required where slopes have to be cut, fills made and drainage systems
constructed. It is the contractor’s obligation to protect slopes from erosion and to ensure that
drainage outlets do not cause erosion

Mitigation Measures

1.

Earthworks should be controlled so that land that is not required for the road works is not
disturbed,

Wherever possible, earthworks should be carried out during the dry season to prevent soil
from being washed away by the rain;

Excavated materials and excess earth should be kept at appropriate sites approved by the
Supervising Engineer;

The earth dumping sites should be designed in such a manner as to facilitate natural water
discharge;

The contractor should adhere to specified cut and fill gradients and planting embankments
with shrubs and grass to reduce erosion and take care of stability problems of road
embankments. Areas cleared for improving sight distance should be planted with grass to
reduce erosion

The Contractor shall protect areas susceptible to erosion by installing necessary temporary
and permanent drainage works as soon as possible and by taking measures to prevent the
surface water from being concentrated in drainage channels or streams and from scouring
slopes, use of check dams, soak pits and gabions;

Areas affected by construction related activities and/or susceptible to erosion must be
monitored regularly for evidence of erosion.

On any areas where the risk of erosion is evident, special measures may be necessary to
stabilise the areas and prevent erosion. These may include, but not be limited to:

i.  Confining construction activities;
ii.  Using cut off drains;

iii.  Using mechanical cover or packing structures such as geofabric to stabilise steep
slopes or hessian, gabions and mattress and retaining walls;

iv.  Mulch or chip cover;

v.  Constructing anti-erosion berms;
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vi.  Where erosion does occur on any completed work/working areas, the Contractor
shall reinstate such areas and areas damaged by the erosion at his own cost and to
the satisfaction of the Engineer

b. Drainage

Bridges (Reinforced Concrete, Composite) and pipe culverts are the only drainage structures
existing on the project road.

The project design has catered for the following to mitigate against drainage problems:

1. Cross drains will be used to replace some broken or damaged cross pipe culverts that
by visual inspection appeared to overtop during floods.

2. Depending on the structural integrity some bridges/box culverts may be retained but
extended.

Mitigation Measures

1. Where new culverts are to be installed, consultation with people settled there will be
required to avoid possible conflicts that may arise due to channelling of water;

2. The Contractor shall ensure that provision is made to facilitate continuity of base water
flow at all times during construction of these features across streams, rivers, lagoons and
flood plains;

3. Reduction of baseline water quality through construction actions / activities shall be
prevented (for example coffer dams, silt traps);

4. The Contractor shall not divert a dam or modify any watercourse without the approval of
the Engineer and relevant authorities as required by the law.

Measurement and Payments

The Engineer will instruct the permanent works related to this clause such as soil erosion measures
and pay under the relevant bill items. No separate payment shall be made for the other items as the
Contractor shall include their costs in the rates for other measured items

F Impacts on water resources
a. Reduced water supply to local community

While the water sources within the project area are sufficient for the construction works,
livestock and community domestic use, the concern is the water quality due to abstraction by
the project works and its associated waste water management.

Mitigation Measures
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1. The contractor should consult the community on partitioning of access to this resource for
construction purposes;

2. The Contractor must adhere to water quality regulations described in Legal Notice No.
120 of the Kenya Gazette Supplement No. 68 of September 2006.

3. Abstractions shall be approved by the Water Resources Management Authority.
b. Water contamination

This impact will only apply where the contractor will supplement labour based methods with
substantial machinery for construction and where the contractor is to set up camp.
Construction equipment generates large amounts of waste oil and its proper handling is
critical. Haphazard storage and leakage can result in the contamination of soils, surface and
ground waters.

Pollution of water resources by oil-based pollutants from lorries and construction machinery
during construction works could cause health problems for the population. Moreover it is a
common practice for vehicles to be washed along the rivers and streams.

Mitigation Measures

1. The contractor should construct machinery and vehicle maintenance areas as well as
sealed areas for the storage of pollutants so as to avoid any accidental discharge that
would pollute water resources

2. Measures should be taken to ensure proper storage of fuel, oil and bitumen. Oil-water
interceptors or sumps should be constructed to capture discharge of oils, fats and other
polluting liquids from maintenance workshops, vehicle and equipment washing bays.

3. A safety and emergency response plan will need to be developed for all operations with
emphasis on the protection of the environment prior to start up.

C. Water Sources and Springs

Riparian areas and other water sources along the rivers and streams along the road may be
contaminated during construction of the roads.

Mitigation measures

1. Rehabilitation of the existing water points, use of soak pits, stone pitching and check
dams as velocity and siltation reducing measures of this water sources and springs

2. No construction materials shall be stockpiled within areas that are at risk of flooding;

3. The Contractor shall ensure that all construction activities at the seasonal river crossings
are commenced and completed during the dry seasons (as far as possible);
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4. All temporary and permanent fill used adjacent to, or within, the perennial river bed shall
be of clean and or larger particles. Silts and clays shall not be permitted in the fill;

5. Plastic sheeting, sandbags or geofabric approved by the RE shall be used to prevent the
migration of fines through the edges of the fill into the river;

6. The Contractor shall not modify the banks or bed of a watercourse other than necessary to
complete the specified works. If such unapproved modification occurs, the Contractor
shall restore the affected areas to their original profile;

7. The Contractor shall preserve all riparian vegetation;

8. The Contractor shall not pollute the watercourse or sources through any construction
activities.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

25-50-002-7  Contractor’s camp site

The construction contractor will need to establish camps including site offices, workshops, stores,
vehicle parking.

Mitigation Measures

The mitigation measures have been divided according to the different components of the contractor’s
camp.

General

1. The site for the Contractor’s Camp shall be determined in collaboration with the RE taking into
consideration the following:

I. The security situation in the area.

i. The local administration shall be involved in the site location to avoid destruction of any
cultural sites or any other conflict;

ii. The Contractor’s Camp layout shall take into account availability of access for deliveries
and services and any future works;

Iv. The Contractor’s Camp should also be of sufficient size to accommodate the needs of all
sub-contractors that may work on the project.
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V. Decommission the camps and reinstate the land to its natural condition by filling
excavations and planting suitable saplings.

Sanitation

1. The Contractor shall comply with all laws and any by-laws relating to public health and
sanitation;

Workshops

1. Where practical, all maintenance of equipment and vehicles on site shall be performed in the
workshop.

2. Ifitis necessary to do maintenance on site, but outside of the workshop area, the Contractor shall
obtain the approval of the Engineer prior to commencing activities;

3. The Contractor shall ensure that there is no contamination of the soil, vegetation or surface water
in his workshop and other plant or emergency maintenance facilities.

4. The workshop shall be kept tidy at all times and shall have the following as a minimum:

I. A smooth impermeable floor either constructed of concrete or suitable plastic covered
with sufficient gravel to protect the plastic from damage;

ii.  the floor shall be bounded and sloped towards an oil trap or sump to contain any spillages
of substances (e.g. oil);

iii.  Drip trays shall be used to collect the waste oil and lubricants during servicing and shall
also be provided in construction areas for stationary plant (such as compressors);

iv.  The drip trays shall be inspected and emptied daily;

v. Drip trays shall be closely monitored during wet weather to ensure that they do not
overflow.

General Materials Handling and Storage

1. All materials shall be stored within the Contractor’s camp unless otherwise approved by the
Engineer;

2. All imported fill, soil and/or sand materials shall be free of weeds, litter and contaminants.
Sources of imported materials shall be listed and approved by the Engineer

3. The Contractor shall ensure that delivery drivers are informed of all procedures and restrictions
(including “No go’ areas) required,;

4. Any electrical or petrol driven pumps shall be equipped and positioned so as not to cause any
danger of ignition of the stored product;
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Collection containers (e.g. drip trays) shall be placed under all dispensing mechanisms for
hydrocarbons or hazardous liquid substances to ensure contamination from any leaks is reduced;

Regular checks shall be conducted by the Contractor on the dispensing mechanisms for all above
ground storage tanks to ensure faulty equipment is identified and replaced in timely manner;

Only empty and externally clean tanks may be stored on bare ground. All empty and externally
dirty tanks shall be sealed and stored on an area where the ground has been protected.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

25-50-002-8 Solid Waste

Construction will result in the creation of various solid wastes, principally surplus earth (spoil) and
rock (soil debris), office wastes including.

Mitigation Measures

1.

2.

The contractor should develop a waste management plan;
All personnel shall be instructed to dispose of all waste in a proper manner;
At all places of work the contractor shall provide litter collection facilities;

The final disposal of the site waste shall be done at the location that shall be approved by the
Engineer, after consultation with local administration and local leaders;

The provision of sufficient bins (preferably vermin and weatherproof) at the camp and work sites
to store the solid waste produced on a daily basis;

Wherever possible, materials used or generated by construction shall be recycled;

Provision for responsible management of any hazardous waste generated during the construction
works;

Dispose of surplus material ("spoil™) only at designated sites and by approved methods.

The spoil area should preferably be located on land already cleared wherever possible.
Communities shall be involved in the site location to avoid destruction of any ritual site or any
other conflict;

10. The development and rehabilitation of spoil areas.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items
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Liquid wastes
Wastewater and Contaminated Water Management

During the construction phase, various liquid wastes including grey and black water
(respectively washing water and sewage), concrete washings, runoff from camp and workshop
areas, and various liquid waste streams from washing construction vehicle and equipment
washing will be generated.

Mitigation Measures

1.

2.

No grey water runoff or uncontrolled discharges from the site/working areas

Water containing such pollutants as cements, concrete, lime, chemicals and fuels shall be
discharged into a conservancy tank for removal from site.

The Contractor shall also prevent runoff loaded with sediment and other suspended materials
from the site/working areas

Potential pollutants of any kind and in any form shall be kept, stored and used in such a manner
that any escape can be contained and the water table not endangered;

Wash areas shall be placed and constructed in such a manner so as to ensure that the surrounding
areas (including groundwater) are not polluted;

The Contractor shall notify the Engineer of any pollution incidents on site.
Fuels, Oils, Hazardous Substances and other Liquid Pollutants

The construction phase will involve the use of stationary and mobile plant and equipment
requiring refuelling and the construction of permanent and temporary fuel storage facilities.

Mitigation Measures

1.

Hazardous materials shall not be stored within 2 kilometres of the top water level of public
water supply reservoirs;

Hazardous materials shall be stored above flood level and at least 20 metres from any
watercourse;

Areas for the storage of fuel and other flammable materials shall comply with standard fire
safety regulations;

Chemicals and fuel shall be stored in storage tanks within a secure compound.

Storage areas or secondary containment shall be constructed of waterproof reinforced concrete
or approved equivalent
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10.

11.

12.

13.

14.

C.

The minimum volume for secondary containment shall be 110% of the capacity of the largest
tank system, plus 10% of the total capacity of all other separate tanks and containers within the
bund wall with closed valves for controlled draining during rains;

Tank equipment such as dispensing hoses, valves, meters, pumps, and gauges shall be located
within the containment or provided with own containment;

Fence of the tank compound with locks or other adequate security controls at the site;
Locks on unattended dispensing hoses;
Appropriate training for the handling and use of fuels and hazardous material

Extreme care will be taken when transferring chemicals and fuels from storage vessels to
equipment and machinery on an impervious sealed area which is kerbed and graded to prevent
run-off

All chemicals stored within the bunded areas shall be clearly labelled detailing the nature and
quantity of chemicals within individual containers;

Any chemical or fuel spills shall be cleaned up immediately. The spilt liquid and clean-up
material shall be removed, treated and transported to an appropriate site licensed for its
disposal,

Stormwater shall be diverted away from the fuel handling and storage areas. An oil water
interceptor shall be provided to treat any rainwater from fuel storage and handling areas.

Concrete Batching (Where applicable)

This is principally a labour based gravel surfaced works and concreting works may be
required, e.g. for drainage structures

Mitigation Measures

1.

2.

Concrete batching plant shall be located more than 20 m from the nearest stream/river channel;
Topsoil shall be removed from the batching plant site and stockpiled;

Concrete shall not be mixed directly on the ground;

The concrete batching works shall be kept neat and clean at all times;

Contaminated stormwater and wastewater runoff from the batching area and aggregate
stockpiles shall not be permitted to enter streams but shall be led to a pit where the water can
soak away;

Unused cement bags are to be stored so as not to be effected by rain or runoff events;
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7. Used bags shall be stored and disposed of in a manner which prevents pollution of the
surrounding environment (e.g. via wind blown dust);

8. Concrete transportation shall not result in spillage;

9. Cleaning of equipment and flushing of mixers shall not result in pollution of the surrounding
environment;

10. Suitable screening and containment shall be in place to prevent wind blown contamination
associated with any bulk cement silos, loading and batching;

11. Waste concrete and cement sludge shall be scraped off the site of the batching plant and
removed to an approved disposal site;

12. All visible remains of excess concrete shall be physically removed on completion of the plaster
or concrete and disposed at an approved disposal site. Washing the remains into the ground is
not acceptable;

13. All excess aggregate and sand shall be removed
Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the
rates for other measured items

25-50-002-10 Disruption of Access to Property
The road construction may lead to disruption of access to property.

Mitigation Measures

Disruption of access to property must be kept to a minimum at all times. Where such disruption is
unavoidable, the Contractor shall advise the affected parties and the Engineer at least seven working
days in advance of such disruption.

H Relocation of public utilities

Road construction could lead to disruption of existing utilities. This includes water pipes and
electricity lines. However, this will be temporary as the contractor will relocate the services to the
edge of the road reserve. These interruptions will be of a short time but may lead to disturbances and
inconveniences.

Mitigation Measures

1. Notice should be given to the utility users prior to any interruption in supply;
2. Liaise with relevant parties which include water service institutions and KPLC.
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25-50-002-12 Delays in transportation

During construction phase, the road traffic will be controlled and in some cases complete road
closure will be necessary. This will entail disruption to traffic flows resulting in delay to transport of
people and goods.

Mitigation Measures

1. To avoid delays to road users, the contractor will be required to plan itineraries for site traffic
on a daily basis. Traffic management and control is mandatory throughout the project;

2. Temporary road signs that are visible both during the day and at night indicating road works
and restrictions will be required, as detailed in section 9 of the specifications;

3. The contractor should also set aside footpaths, cycle lanes and parking bays for heavy goods
vehicles and public transport vehicles;

4. Areas where construction is taking place should have clearly marked speed reduction signage.
Measurement and Payments

Traffic Control will be paid under item 09-50- 004, No separate payment shall be made for the other
items. The Contractor shall include the costs in the rates for other measured items.

J Disruption of Community

All construction activities may cause disturbance to the community around the area. Managing the
welfare of a significant number of workers is inevitably a major challenge, and the co-existence of
multiple contractor crews of workers from diverse ethnic and geographic backgrounds can be
problematic.

Mitigation Measures

1. The Engineer is to establish a formal grievance and redress mechanisms.
2. The Contractor will be required to minimise the risk of grievances with the local communities.

3. Where grievances occur, the Contractor will be required to assist in the process to investigate and
resolve the grievance as effectively and quickly as reasonable;

4. The Contractors shall keep a ‘Complaints register’ on Site. The register shall contain:

i.  All contact details of the person who made the complaint and information regarding the
complaint itself;

ii. The investigations undertaken and response provided;
iii. Actions taken and by whom;

iv. Any follow-up actions taken.
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5. Copies of complaints received are to be copied to the Engineer, and where pertinent.
Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

K Site Security

It is expected that the Contractor will make arrangements for security of its properties, equipment and
worker’s

Mitigation Measures

1. The Supervising Engineer and Contractor in liaison with the security organs must create
awareness to the security situation on the ground all the times;

2. Appropriate fencing, security gates, shelter and security guards are to be provided at the
Construction

3. The Contractor must ensure that good relations are maintained with local communities and their
leaders to help reduce the risk of vandalism and theft;

4. Site staff that are found to be involved in incidences of theft or pose other security risks to the
local community are to be dismissed and reported to the authorities.

Measurement and Payments

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

25-50-002-15 Fire Incidences

Fire is an inherent risk in any construction which might lead to loss of property and sometimes loss of
life.

Mitigation Measures

1. The Contractor shall ensure there is control of potential fire ignition points;

2. The Contractor shall ensure that there is basic fire-fighting equipment available on site;
3. Flammable materials should be stored in approved conditions

4. Smoking shall not be permitted in those areas where there is a fire hazard.

5. The Contractor shall ensure that all site personnel are aware of the fire risks and how to deal with
any fires that occur.

Measurement and Payments
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No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items

2505

HEALTH AND SAFETY MEASURES ON SITE

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials.

The following Safety Measures should be adhered to:

0]

0]

First aid kits must be available on site, a qualified first aider should be on site during the

working time and the Site Supervisor should also be conversant with first aid procedures. The

Contractor shall maintain first aid kits with a minimum of the following items:-

= Non Stick wound dressing

=  Selection of plaster/band aids

=  Crepe bandages

=  Gauze and cotton wool

= Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
=  Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal, diastop or approved brand
= Anti histamine — Piriton, Triludan

»=  Anti nausea — Stemetil

=  Eye ointment

=  Oral re-hydration sachets

= Surgical gloves

Protective goggles for stone cutting, chiselling, grinding, and welding.
Face masks when working in dust and smouldering waste.

Helmets when working on sites where there is a danger of falling objects, e.g. in deep drains,
digging pit latrines, work in quarries, etc.

The Site Supervisor should also know where the nearest hospital / clinic is and where an
ambulance or quick transport can be found.

Special safety measures are required when deep trenches have to be dug, for example for
culverts or structures. Depending on the material (natural soil slope) and the depth of the trench,
strutting will be required to avoid collapsing trench sides. The construction of strutting has to be
done carefully and requires an experienced builder.

No alcoholic drinks or drugs during work.
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Quality Control

No worker will be assigned works without protective clothing; a percentage of the payment will be
deducted whenever the Engineer or his representative finds a worker without protective gear.

Payment

50% of the Lump Sum payment for this item will be made when the contractor mobilises and
provides all items as required by this clause, 25% will be paid when the works are 50% complete and
the remaining 25% upon final completion.

2506 GENDER EQUALITY

According to constitutional law of the Government of Kenya, women and men have the same rights
and responsibilities which are to be ensured at all levels and in all aspects of daily life.

It is therefore the obligation of Contractor to ensure that gender equalisation is achieved in all aspects
of contract works. That means women should get equal opportunities with men and the recruitment
process must clearly demonstrate this. Opportunities for employment should also be offered to
disabled people. Special activities that they can carry out have to be identified and allocated to them.

Measurement & Payments

No separate payment shall be made for this item but the Contractor will be expected to comply fully
with the requirements of this clause.

2507 LABOUR STANDARDS

It is an obligatory duty of the construction sector to maintain the international labour standards, as
Kenya is one of the signatories of the International Labour Conventions of the International Labour
Organisation (ILO). The contractor should observe the following requirements:

Equality:
* Men and women should receive equal pay for work of equal value.
* Persons should be given equal opportunity and treatment in employment;

There should be no discrimination against persons in their employment and occupation on the basis
of their race, colour, sex, religion, political opinion, national extraction or social origin, or on any
other basis set out in new constitution.

Freedom from forced labour:
» Work or service should not be exacted from any person under the menace of penalty or under

circumstances where the person has not offered himself or herself voluntarily.
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» Work or service should not be exacted from any person:

- As a means of political coercion;

- As a method of mobilising and using labour for purposes of economic development;
- As a means of labour discipline;

- As a punishment for having participated in strikes

- As a means of racial origin,

- Social, national or religious discrimination.

Freedom of association:

All steps to be taken to protect, respect and promote workers and community’s rights of
association

Minimum age:
No person under the age of 18 years should be employed or work
Minimum wages:

Minimum wages should be established for groups of wage earner, in consultation with employers
and Labour Department and workers organizations;

Protection of wages:

Wages should be paid in cash money. Workers should be informed of any deduction made from
wages, and national regulations should set down condition for deductions from wages. Wages should
be paid regularly at or near the place of work.

Before recruitment, adequate notice should be given and the notices posted in public places such as
schools, chief’s office and churches in order to reach as many people as possible.

During recruitment, the information on the number of jobs available and terms of employment (pay
rates, timing and arrangements for payment including first payment date), should be disclosed
openly. The recruitment process should be conducted in transparent manner without biases or any
discrimination.

The unskilled labour is supposed to be sourced from the project area apart from specialised personnel
like craftsmen and technicians who may be hired from elsewhere if they cannot be found in the
project area.

Measurement & Payment

No separate payment shall be made for this item; the Contractor will be expected to comply fully
with the requirements of this clause.
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SECTION 26: PERFORMANCE BASED ROUTINE MAINTENANCE WORKS
2601 NOTICE TO BIDDERS

This section deals with the Procurement of Works under the Performance Based Routine
Maintenance type of Contract. The maintenance will be carried out for a period of three years after
improvement works are completed. During the second and the third year after completion of
improvement works, the contractor will be required to carry out instructed works.

This type of contract differs substantially from the traditional contracts for road maintenance works
in that most of the payments to be made to the contractor are not based on quantities of works
measured by unit prices for works inputs, but on measured ‘outputs’ reflecting the target conditions
of the roads under contract (in other words: ‘what the roads are supposed to look like’), expressed
through “Service Levels’. Another major difference is that the Contractor is responsible for designing
(deciding on) the works necessary to reach the required Service Levels, and the durability and
performance of the roads over a longer period.

For example, the contractor is not paid for removing 2 cubic metres of silt from a culvert (his actual
work input) in a certain month, but for keeping the culvert clean and free of silt at all times (the
output of his efforts). This means that in some months he will be paid the agreed standard monthly
lumpsum amount even though he has not had to do much work. In other months he might have to do
a lot of work but he will still only be paid the agreed standard amount. However, if he fails to meet
the Service Levels by, for example, allowing a culvert to become silted up, he will have a reduction
made from his monthly lump sum.

The Service Levels are defined in the Contract and so is the method of calculating the payment
reductions for non-compliance. It is intended that the contractor is motivated to do good quality work
so that he reduces his maintenance burden, and therefore his costs, over the duration of the contract.
If he does shoddy work he will have to repeat it and this will increase his maintenance inputs and
costs. He must decide how best to plan and execute the works in order to make his operations cost
effective.

In this particular contract this method of payment, based on Service Levels, applies mainly to the
‘off-carriageway’ Routine Maintenance.

There is provision in the contract for repairs and maintenance works ‘on-carriageway’ and for
emergency works that may have to be carried out from time to time, but these activities are paid for
using the traditional method of measuring quantities of input items, and rates, given in the Bills of
Quantities.

Another important aspect in the Performance type of contract is for the contractor and employer to
enter into a long term relationship whereby the contractor takes over more responsibility for
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managing the condition of the road and is rewarded by a longer term contract than is traditional,
sometimes several years.

2602 DESCRIPTION OF PROJECT ROAD

The project road is located in Nyeri County, Mathira Constituency and is approximately 35 km long.
It comprises of the following road sections listed below;

S/No. | Road Description Length (Km)

1 Hohwe Dam (Jctn  A2)-Thaithi-Kiangoma—Karogoto 7.5
(D430)

2 Gatiki (D430)-Gatina (River Sagana)-Mung’etho—Chieni — 18
Gakuyu—Johnny Dam-Jctn E560

3 Mung’etho—Kiamabara—Gaturiri—-Karindundu 8

4 Jctn E582—Ndimaini 1.5
TOTAL 35

The area traversed by the road has rich agricultural soil with Horticulture and dairy farming being the
main economic activity. The road traverses a hilly terrain.

2603 SCOPE OF WORKS

(a) Designing and carrying out ‘off-carriageway’ routine maintenance of the drainage system,
including drainage and erosion control structures, and the control of vegetation, in order to
achieve the Service Levels defined in the Specifications.

(b) Carrying out activities ‘on-carriageway’ in order to achieve the Service Levels for cleanliness
and safety as defined in the Specifications.

(c) Repairs and routine maintenance of the paved surface, as directed by the Engineer.

(d) Repairs and routine maintenance of the roads signs, safety barriers and other road furniture,
as directed by the Engineer.

(e) Carrying out emergency works, as directed by the Engineer.

2603 (a) Specifications- Performance Based Works

The services to be provided by the Contractor include all activities, physical and others, which the
Contractor needs to carry out in order to comply with the Service Levels and other output and
performance criteria indicated in the contract, or with any other requirements of the contract. In
particular, they include management tasks and physical works associated with the following road-
related assets and items:

e Inspect road, identify and remove all obstructions
e Clear side drains, mitre drains, cut-off drains

e Repair and replace scour checks

e Repair eroded ditches

e Clean cross culverts, access culverts, outlets and inlets
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e Headwall repairs
e Clear stream channels

e Vegetation control: grass slashing, bush clearing, tree pruning

e De-silt drifts

e Maintenance and minor repairs to bridges.

Performance based routine maintenance services will be paid for as a fixed lump sum per km per
month, with payment reductions made for non-compliance, if appropriate.

Timetable for Compliance with Service Level Requirements

In order to respect the Contractor’s initial mobilization period, compliance with the service levels will
be introduced gradually as shown in Table 26.1.

Table 26.1 Timetable for Compliance with Service Level Requirements

Contract Road Safety Durability
Month Compliance required on % | Compliance required on %
of contract road of contract road
1 50 50
2 100 75
3 100 100
4 until end of Contract 100 100

Specification for Service Levels for Road Safety

The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-out
material and other debris on the gravel wearing course and shoulders. The criteria for determining the
service levels for safety are given in Table 26.2. The enforcement of these criteria is expected to be
an immediate priority of the contractor due to the critical importance of road safety, and 100%
compliance is expected from Month 2, as shown in the Timetable in Table 26.1. Compliance will be
determined by Visual Inspection.

Table 26.2 Service Levels for Road Safety

ltem

Service Level

Time Allowed

Cleanliness of the road
gravel surfacing and
shoulders

The road must always be clean and free of soil,
debris, trash and other objects, which must be
removed within the time given if they pose:

¢ A high danger to traffic: such as rocks, fallen
trees, dead animals, abandoned vehicles, fly

6 hours
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tipping and other large obstacles etc:

e A lesser (medium) danger to traffic: such as
material washed on to the road after storms | 4 days
etc:

iv.

Specification for Service Levels for Road Durability
Drainage

In general terms the contractor must ensure that all drainage elements and structures are without
obstructions which may reduce their normal cross-section and impede the free flow of water.

The Service Level requirements for drainage systems and drainage structures are shown in Table
26.3. Compliance will be determined by Visual Inspection.

Table 26.3 Service Levels for Drainage

Item Service Level Time Allowed for Repairs and
Tolerances Permitted

Side drains, ditches, mitre | Must be clean and free of Tolerance permitted:

drains and unlined vertical | obstacles Siltation/Obstructions must less

drains than 50mm in depth.

Siltation/Obstructions must be
cleared within 7 days after
detection.

Damages must be repaired within
3 weeks after detection.

Culverts and access drifts | Must be clean and free of As above
obstacles and without
structural damage. Must be
firmly contained by
surrounding soil or material.

Scour checks and other Must be de-silted, structurally | As above
erosion protection sound and firmly contained in
structures surrounding soil or material.

V. Vegetation

This section specifies the Service Levels to be complied with in the case of vegetation growing
within the right-of-way/ road reserve.
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Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out in
Table 26.4. Compliance will be measured with a tape measure.

Table 26.4 Vegetation Control Types

Type Height (mm) Features applied to:

1. Vegetation Free Zone. 0 Carriageway, shoulders and structures.
2. Inner vegetation zone: 25 (min) to 150 Road verges and large vegetated areas,
from edge of shoulders to (max) including surface water channels with
back of side drain/ditch or longitudinal gradients > 3%. Also

2m away from edge of vegetation control around:

shoulder on straights and e Marker posts

outside of curves, and 5m e Signposts

on the inside of curves. e Bridge and culvert markers

Also control of vegetation e Guardrails

around street furniture and e Bridge abutments

other features. e Cross culvert ends and headwalls

e Inner side drains

3. Outer vegetation zone, 50 (min) to 300 Bush clearing and vegetation control

excluding zone 2. (max) around:

e Marker posts

e Access culvert ends and
headwalls

e Quter side drains

e Channels with gradients < 3%.

4. Growth encroaching into | Must be removed if | Applies to vegetation control including
Vegetation Free Zone from | within 5m above the | trees, scrub or branches hanging over
the side or top. road surface. the zone.

Vi.

Structures
The Contractor is responsible for the routine maintenance of all bridges, retaining walls and similar
structures along the contract road.

The Service Levels for bridges, retaining walls and similar structures are given in Table 2.6.3 below.
Compliance will be determined by Visual Inspection.

Table 26.5 -Service Levels for Structures

Time allowed for repairs or

Item Service Level Tolerance permitted

Steel or other
metal structures

Contractor must immediately notify

Guardrails must be present and not ) ) .
Engineer in case of any condition

deformed. All metal parts of overall
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Table 26.5 -Service Levels for Structures

Time allowed for repairs or

Item Service Level Tolerance permitted
structure shall be painted or otherwise which threatens structural integrity of
protected and free of corrosion. Drainage | the structure. Damage and defects
system (e.g. weep holes) to be kept in must be repaired within seven (7)
good condition and fully functional. days.

Concrete Guardrails must be present and painted. Conj[racto'r must |mmed|ateI¥ r.10t|fy
structures Engineer in case of any condition

Beams and all other structural parts must
be in good conditions and fully
functional. Drainage system (e.g. weep
holes) in good condition and fully
functional.

which threatens structural integrity of
the structure. Damage and defects
must be repaired within seven (7)
days.

Expansion joints | Clean and in good condition

Damages and defects must be
repaired within seven (7) days.

Retention walls | Contractor must control presence and
adequate condition of retention walls and

their drainage.

Damage and defects must be repaired
within seven (7) days.

Riverbeds Contractpr must ensure free flow of water Causes for non-compliance must be
under bridge and up to 50 metres upst_rear_n eliminated within fourteen (14) days
and. downstream. ContracFor must maintain | ..\ tor has suffici ently receded to
design clearance under briage. The allow minimum working conditions.
Contractor shall take all reasonable
measures to control erosion around bridge
abutments and piers.

2603(b): Repairs and Maintenance Works

Repairs and Maintenance works will be carried out by the Contractor when specifically instructed by
the project manger. Activities include:

e Fill potholes and minor gullies in the gravel wearing course and shoulders
e Repair carriageway edges

e Reinstate road camber

e Road furniture maintenance and repair

e Repairs to culverts, replacing rings etc

Repairs and maintenance works will be paid for as measured items in accordance with the unit rates
in the Bill of Quantities.
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2603 (c): Emergency Works

Emergency works, by definition, are unforeseen at the time of preparing the contract. Severe weather
conditions such as unusually high rainfall can lead to flash floods which may cause wash-outs and
other damage to the carriageway and other features of the road and its corridor. While specific items
of work are not known at the start of the Contract it is prudent to include some general items which
are indicative of the type of works that may be required. These have been included in the Bill of
Quantities for Repairs, Maintenance and Emergency Works as they will probably be the same items,
e.g. repairs and maintenance under an emergency situation. The quantities are nominal as they cannot
be defined in advance.

In the event of an emergency the Contractor should draw to the attention of the Engineer that certain
works need to be carried out to repair the carriageway and other road features to restore the safe
passage of traffic along the road and ensure the integrity of the road and its corridor. The Contractor
shall give the Engineer an estimate of the extent of the required activities and an estimate of the costs
based on the Bill of Quantities. The Engineer will consider the information and instruct the
Contractor to carry out such works as are necessary.

Emergency works will be paid for as measured items in accordance with the unit rates in the Bill of
Quantities. The instructed works will be done in according with the following specifications:

0 The General Specification for Roadworks is the Standard Specification for Road and Bridge
Construction, Ministry of Transport and Communications, 1986.

0 The Special Specification in the Standard Tender Documents for Procurement of Small
Works -KeRRA/ Ministry of Roads, November 2009.

2604: SELF-CONTROL UNIT OF CONTRACTOR

The Contractor is obliged to assign a technically qualified and trained person, or persons, to verify
continuously the degree of their compliance with the Service Levels.

The Self-control Unit is responsible for gathering the information needed by the Contractor to
prepare the Monthly Statement. The unit should have a complete knowledge of the road condition,
both on and off carriageway, at all times. The unit will also be responsible for carrying out, in close
cooperation with the Engineer, the formal and scheduled inspections of Service Levels which will
take place regularly.

The compliance (or non-compliance) of the Contractor with the service level requirements will be
reported by the Self-Control Unit to the Engineer in the form of Table 26.3, given below.
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2605: Site Regulations, Health and Safety Measures and Work Procedures

The Contractor shall prepare and submit to the Engineer, for approval, his proposed site regulations,
health and safety measures (including HIV/AIDS mitigation measures) and work procedures.

2606: Functions of Key Personnel

The Contractor will provide as a minimum the following permanent key personnel:

e Project director — the owner, director or senior manager of the company to oversee all
contractual and operational functions of the contract.

e Site Supervisor-to head the self-control unit and direct and oversee the day-to-day planning
and site operations of the contract including staff and public safety issues, the free flow of
traffic, liaising with the public and reporting to the Engineer. He will also decide what works
have to be carried out and supervise the labour force to ensure quality and adherence to the
service levels, as well as the duties described in 26-50-005.

The roles could be done by the same person, depending on the size of the firm.

2607: Method of Formal Inspections

Formal inspections will be carried out jointly by the Engineer and the Road Manager at the end of
each month. The main purpose of the formal inspections is to enable the Engineer to verify the
information presented in the Contractor’s Monthly Statement with the actual observed and measured
conditions on the site. The Engineer will prepare a brief Memorandum describing the following:

I.  The general circumstances of the site visit, including date, road sections visited, persons
present, etc.;
ii.  Any non-compliance which may have been detected,
iili.  The time granted by the Engineer to the Contractor to remedy the detected defects.
Based on the outcome of the formal inspection, the Engineer will correct any possible errors or
misrepresentations in the Contractor’s statement, countersign it and present it to the Employer for
payment, and to the Contractor for information.

Formal inspections will also be scheduled for the follow-up site visits, whose purpose is to verify if
the Contractor has remedied the causes of earlier non-compliance, within the time frame granted by
the Engineer and specified in the Memorandum.

2608: Informal Inspections of Service Levels

The Engineer may carry out informal inspections of Service Levels as part of his general mandate
given to him by the Employer. He may do so on his own initiative, at any time and anywhere on the
roads included in the contract. If he detects any road sections where the Service Level criteria are not
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met, he is obliged to inform the Contractor within 24 hours in writing, in order to enable the
Contractor to take remedial action as soon as possible. The results of informal inspections may not be
used by the Engineer for purposes of correcting the Contractor’s monthly statements or applying
penalties, except for cases in which the traffic flow on the road has been completely interrupted.

2609: Monthly Statement

The Monthly Statement to be submitted by the Contractor shall have the format shown in Table 26.6,

which gives an example of how the statement is filled out. The compliance or non-compliance is
reported in the table and is used to determine the degree of compliance and the payment reduction to
be made in a particular month.
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Table 26.6 Monthly Statement for

Contract

(Sample Only)

Road Section: From km: 5.00 Tokm: 25.00 Length of contract road: 20.00 km
District: Nyandarua Region:  Central
Contract Month: 2 , October 2010
Service Level Required Compliance | Actual Compliance Non-compliance Payment
Total
Length %
Criteria Target km | Compliance criteria (km) Length Reduction | Reduction
| Compliant km
1. Road Safety 100% 20.00 | Cleanliness of carriageway 18.00 2.00 20% 0.40
2. Durability 75% 15.00 | Drainage 13.00 2.00 30% 0.60
5% 15.00 | Vegetation height 13.00 2.00 20% 0.40
75% 15.00 | Vegetation clearance 13.00 2.00 10% 0.20
75% 15.00 | Structures and river beds 13.00 2.00 20% 0.40
Total 2.00
Length of road for payment this
month = ‘Length of contract road' minus 'Payment reduction length’
= 20.00 - 2.00 = 18.00 km
Less reductions for non-rectified
previous non-compliance (Tab
2.8) = 18.00 - 1.00 = 17.00

Total payment due this month
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multiplied by
? Ksh/km X 17.00 km
= ?2? Ksh
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2610: Procedures for Inspection

The visual inspection will be undertaken as part of the Formal and Informal inspections. The
criteria for Service Levels will be checked at sections selected by the Engineer based on visual
appearance. The Engineer shall be the sole judge of compliance. If a specified criterion is not met,
the one-kilometre section in which the deficit occurs will be judged non-compliant.

2611: Payment Reductions and Liquidated Damages

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions are
applied in case of non-compliance with Service Level requirements, while Liquidated Damages
are applied in the case of non-compliance with required Repair, Maintenance and Emergency
Works.

The results of each formal inspection of the Service Levels and other performance criteria will be
recorded by the Engineer in the form of a Memorandum. The Memorandum will state the type
and location of any non-compliance detected, in particular those non-compliances already shown
in the standard tables provided by the Contractor as part of the monthly statement. For each
individual case of non-compliance, the Engineer will determine a date by which the Contractor
must have completed the necessary measures in order to remedy the cause of the non-compliance.
A follow-up site visit is therefore necessary at the date fixed by the Engineer, or soon thereafter,
in order to verify that the Contractor has indeed remedied the cause of non-compliance.

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for non-
compliance, independent of the reason given for their failure to do so, the Contractor is subject to
Payment Reductions in accordance with the relevant clauses of the Conditions of Contract.

Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non-
compliance for which a payment reduction has already been applied, the amount of the payment
reduction increases month by month for that particular cause of non-compliance, without a ceiling
being applied, until compliance is established. The calculation of the initial (first month) amounts
of payment reductions, and the formula for their adjustment over time, is to be based on the
following rules given in Table 26.7.
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[ ]
TABLE
26.7
REFERE
NCE TO
TECHNIC
CRITERI | CONDITIONS FOR APPLICATION OF UNIT RATES FOR NON AL
A PAYMENT REDUCTIONS COMPLIANCE SPECIFIC
ATIONS
(PARAGR
APH NO.)
Road Cleanliness of road: observed anywhere in a | 20% of the monthly lump sum | 26-50-
Safety one km section does not comply with the service | for one km applied to each one- | 004(a)
levels km section which does not
comply
Drainage | Cleanliness and condition of drainage 30% of the monthly lump sum | 26-50-
structures (lateral ditches): For a one-km for one km, applied to each one- | 004(a) iv
section, to be determined for subsections of 50 | km section which does not
m each. If unacceptable obstructions exist in comply
more than one subsection, the one-km section
does not comply
Vegetation | Vegetation height (maximum): The maximum | 20% of the monthly lump sum | 26-50-
height measured anywhere in a one-km section | for one km, applied to each on- | 004(a) v
is above the threshold value km section which does not
comply.
Vegetation (clearance above road): The vertical | 10% of the monthly lump sum | 26-50-
clearance between the road surface and the | for one km, applied to each on- | 004(a)
lowest point of tree or other plan is less than the | km section which does not
threshold value comply.
Structures | Steel, concrete, expansion joints, retention | 20% of the monthly lump sum | 26-50-
and River | walls, river beds: For a one km of section, to be | for one km, applied to each one- | 004(a)
Beds determined for each structure. If non-compliant | km section which does not Vi
on more than one structure, the one km does not | comply
comply
Note: (i) The Unit Rates of payment reductions (“PR,) shown in the above table are applicable

during the first 30 days of non-compliance.

J = number of days of non-compliance, and n = { 3;

(i1) If the non-compliance has not been remedied within thirty days, liquidated damages
for periods beyond 30 days are calculated based on the following formula:

PR=2"PR, considering:

J

decimals)
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1} rounded up to full number (without
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2612: Determination of Liquidated Damages- instructed Works

The liquidated damages are 0.05% for the particular item delayed, per calendar day of delay up to
a limit of 10% of the contract price.
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SECTION 12:

BILLS OF QUANTITIES
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PREAMBLE TO BILL OF QUANTITIES

1. The Bills of Quantities forms part of the Contract Documents and are to be read in
conjunction with the Instructions to Bidders, Conditions of Contract Parts | and II,
Specifications and Drawings.

2. The brief description of the items in the Bills of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the
conditions of Contract and Specifications for the full direction and description of work and
materials.

3. The Quantities set forth in the Bills of Quantities are estimated , representing substantially the
work to be carried out, and are given to provide a common basis for bidding and comparing of
Bids. There is no guarantee to the Contractor that he will be required to carry out all the
quantities of work indicated under any one particular item or group of items in the Bill of
Quantities. The basis of payment shall be the Contractor's rates and the quantities of work
actually done in fulfilment of his obligation under the Contract.

4. Payments will be made on agreed milestones in accordance with Clause 60.1 of the
Conditions of Contract part II.

5. Payments for emergency and/or instructed works will be paid as and when they occur using
submitted rates and/or day works and shall require prior approval of the Employer.

6. The prices and rates inserted in the Bills of Quantities will be used for valuing the work
executed, and the Engineer will only measure the whole of the works executed in accordance
with this Contract.

7. A price or rate shall be entered in ink against every item in the Bills of Quantities with the
exception of items that already have Provisional sums affixed thereto. The bidders are
reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The
rates for various items should include discounts if any. Bidders who fail to comply will be
disqualified.

8.  Provisional sums (including Day-works) in the Bills of Quantities shall be expended in
whole or in part at the discretion of the Engineer.

9. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance testing, materials, erection, maintenance of works, overheads and
profits, taxes and duties together with all general risks, liabilities and obligations set out or
implied in the Contract, transport, electricity and telephones, water, use and replenishment
of all consumables, including those required under the contract by the Engineer and his staff.

10. Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause
(28) of instructions to bidders.
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SECTION 13: DRAWINGS
(Drawings to be provided when the works commence)

Tender No. RWC559 200




LOCATION MAP
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BILL NO. 1. PRELIMINARIES AND GENERAL ITEMS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Provide or rent accomodation for Engineer's senior and junior staff
(i) Type I -1 No. Month 30 65,000 1,950,000.00
1.01 (i) Type 11 - 3 No. Month 90 55,000 4,950,000.00
' (iii) Type 111 -5 No. Month 150 40,000 6,000,000.00
(iv) Type IV -10 No. Month 300 30,000 9,000,000.00
(v) Type V- 10 No. Month 300 21,000 6,300,000.00
Total Item
Total 101 28,200,000.00
1.02 |E.O item 1.01 for contractor's overhead and profit %
Provide or rent and maintain Engineer's Representative's office as shown on the
1.03 |drawings or as instructed by the Engineer for use during the duration of the LUMP SUM 1
Contract, ownership to revert to the Employer at the end of the Contract
1.04 Provide or rent anq maintain Engineer's Site Laboratory for the duration of the LUMP SUM 1
Contract, ownership to revert to the Employer at the end of the Contract
Provide and maintain Laboratory equipment, reagents and other items as
1.05 |priced in Appendix 'A' to the Bill of Quantities for use by the Engineer's LUMP SUM 1
representative for the duration of the contract.
Provide and maintain furniture , tools and other items for the Engineers office
1.06A |and Engineer's representative houses as priced in Appendix B for the duration | LUMP SUM 1
of the contract
1,068 Prow.de and maintain survey equipment as priced in Appendix C for the LUMP SUM 1
duration of the contract
Provide with drivers, fuel and maintain one (1) new 4WD fully loaded station
107 Wago_n of mln_lmum dl_esel e_nglne capa_cny 3000cc approve_d by the Engln_eer veh Month 30
for his exclusive use, inclusive of the first 5000km per vehicle month. Vehicle
to revert to the Contractor at the end of the project.
108 EO item 1.07 for total aggregated mileage in excess of 5000km per vehicle km 150,000
month.
Ditto item 1.07, but one (1) new 4WD fully loaded double cabin pick-up of
minimum diesel engine capacity 3000cc approved for the exclusive use of the
109 Engineer inclusive of the first 5000km per vehicle month. Vehicles to revert to veh Month 30
the Contractor at the end of the project.
110 E.O item 1.09 for total aggregated mileage in excess of 5000 km per vehicle km 150,000
per month.
Ditto item 1.07, but two (2) new 4WD standard double cabin pick-ups of
111 mlm'mum'dlesel. engine capacny 3000cc approyed for the exclu§|ve use of the veh Month 60
Engineer inclusive of the first 5000km per vehicle month. Vehicles to revert to
the Contractor at the end of the project.
112 E.O item 1.11 for total aggregated mileage in excess of 5000 km per vehicle km 300,000
per month.
Ditto item 1.07, but two (2) new 4WD Single cabin pick-up with fibre glass
body of minimum diesel engine capacity 3000cc approved for the exclusive use
1.1
3 of the Engineer inclusive of the first 5000km per vehicle month. Vehicle to veh Month €0
revert to the Contractor at the end of the project.
114 E.O item 1.13 for total aggregated mileage in excess of 5000 km per vehicle km 300,000
per month.
115 Allow a Prime Cost.Sum of Kshs. 9,000,.000 for the RE's mlsc.ellaneou.s PC Sum 9,000,000.00 9,000,000.00
account to be spent in whole or part as directed by the RE against receipts.
1.16 |E.O. item 1.15 for Contractor's overheads and profits. % of item
117 AIIo_w a Prlmg Coslt Sum of Kshs21,000,000.00 for attendance upon the PC Sum 21,000,000.00 21,000,000.00
Resident Engineer staff.
1.18 |E.O. item 1.17 for Contractor's overheads and profits. % of item
1.19 |Allow a Prime Cost Sum of Kshs 10,000,000.00 for relocation of services PC Sum 10,000,000.00 10,000,000.00
1.20 |E.O. item 1.19 for Contractor's overheads and profits. % of item
1.21 |Provide Mobile Weigh Bridge as per specifications in appendix E No 1
1.22 |Provide, erect and maintain publicity signs as directed by the Engineer. No 6
123 Allow a Prime Cost Sum of Kshs 7,500,000.00 for trainiung of Engineer's PC Sum 7.500,000.00 7.500,000.00
personnel.
1.24 |E.O. item 1.23 for Contractor's overheads and profits. % of item

Bill No. 1 Total Carried Forward to Grand Summary




BILL NO. 4 : SITE CLEARANCE AND TOP SOIL STRIPPING

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
(KSHS)

4.01

Clear site on road reserve including removal of all growths, bushes, hedges,
trees, stumps, grub up roots, and other deleterious materials and back-fill and
compact to 100% MDD(AASHTO T99) with approved material as directed by
the Engineer.

Ha.

39

4.02

Strip top soil upto 0.2m in thickness along alignment or material sites including
removal of all grass and other vegetation,transport to spoil and spread or stock
pile for re-use as directed by the Engineer.

77,000

4.03

Provide KShs 2,000,000 for the removal of structures and obstructions to be
paid on dayworks basis

Prov Sum

2,000,000.00

2,000,000.00

Bill No. 4 Total Carried Forward to Grand Summary




BILL NO. 5 : EARTHWORKS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
NOTE: No separate payment shall be made for the overhaul of material
and the cost of such haulage shall be included in the rates and/or prices
inserted
501 Fill in soft material including benching of shoulders and embankments and 3 200.900
) compaction to 95% MDD (AASHTO T99) in layers not exceeding 150mm m ’
5.02 |Ditto item 5.01 but in hard material mé 20,090
5.03 [Cut to spoil in soft material mé 250,000
5.04 |Ditto item 5.03 but in hard material mé 15,000
Provide improved sub grade material to as shown on the drwaings and 3
505 compaction to 100% MDD (AASHTO T99) m 110,900
Compaction of top 300mm below formation level in cuts and fills to 100% 3
%08 1\1DD (AASHTO T99) m 105,000
5.07 |Compaction of original ground below fills to 95% MDD.(AASHTO T99) m® 75,000
5.08 [Top-soiling prior to planting grass as directed by the Engineer m? 38,500
5.09 [Grassing as directed by the Engineer m? 77,000

Bill No. 5 Total Carried Forward to Grand Summary




BILL NO. 7 : EXCAVATION AND FILLING OF STRUCTURES

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
These work items covers all excavations and filling operations to bridges,
box culverts, retaining walls and other major structures.
7.01 |Excavate to spoil in soft materials. mé 5,000
7.02 |Asitem 7.01 but in hard material. mé 2,000
7.03 |Provide,place and compact rockfill below strucures. m® 2,000
7.04 Provide an.d place 150mm thick stone pitching including grouting as directed w 10,000
by the Engineer.
7.05 |Excavate for gabions in soft material. m® 2,000
7.06 |Provide and place gabion boxes and matresses where directed by the Engineer. m? 3,300
7.07 |Rockfill to gabions. mé 1,500
7.08 |Filter fabric behind gabion boxes. m? 970
7.09 Provide and backfill approved material around new box culverts, compact to 3 1500
' 100% MDD (AASHTO T99) in layers not exceeding 150mm. m ’
7.11 |Allow for protection of structures pusuant to section 707 of the specifications LS 1
7.11 |River training in soft material m’ 350

Bill No. 7 Total Carried Forward to Grand Summary




BILL NO. 8. CULVERTS AND DRAINAGE WORKS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Note:
No separate payments shall be made for gravel for blinding or hauling to
spoil unsuitable excavation materials and the cost of such shall be included
8.01 |Excavate for inlet,outfall,mitre and catch water drains in soft material m® 5,000
8.02 |As per item 8.01, but for hard material m3 1,500
Excavation in soft material for pipe culverts,headwalls, wingwalls, apron, 3 _
8.03 . ] 7 m 3,500
toewalls,and drop inlets and compact as directed by the engineer
8.04 |As per item 8.03, but for hard material mé 1,000
8.05 Provide,lay and joint 600mm dia. concrete pipes (precast to BS 5911 Parts 1 & m 2,100
3) for access roads
8.06 As for item 8.05 but 900mm dia concrete pipes (precast to BS 5911 parts 1 & m 1,200
3) for cross culverts
As for item 8.05 but 1200mm dia concrete pipes (precast to BS 5911 parts 1 &
8.07 m 200
3) for cross culverts
8.08 |Provide and place class 15/20 concrete to beds, surround and haunches m 2,000
Provide, place and compact class 25(20) concrete for headwalls, wingwalls,
8.09 |aprons, and toewalls to access and cross pipe culverts including all form work m® 1,000
and the provision and placing of reinforcement as shown in the drawings
8.10 |Provide and place invert block drains with two course side slabs (Provisional) m 2,500
8.11 |Construct in concrete class 15(20) side drains scour checks as instructed m® 1,000
8.12 |Excavate and remove broken pipe culverts including inlet and outlet structures m 2,000
8.13 Provide and place precast concrete slabs 2000mm x 600mm x 50mm and place No. 2,000

over open lined drains in trade centres and markets

Bill No. 8 Total Carried Forward to Grand Summary




BILL NO. 9: PASSAGE OF TRAFFIC

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
(KSHS)

NOTE:

Notwithstanding the provision of Section 9 of the Standard Specification,
no extra payments shall be due as all costs shall be deemed to be included
in the rates inserted herein

Construct and maintain diversions in maximum lengths of 5km sections as
directed by the Engineer, including including 150mm wearing course gravel all
signage, lighting and barriers

km

35

Provide, spread, water and compact gravel of minimum CBR 30% as directed
by the Engineer for maintenance works.

35,000

Allow for the passage of traffic through and around the works

LS

Grade, water and compact existing road ahead of works

km

35

Bill No. 9 Total Carried Forward to Grand Summary




BILL NO. 12 : NATURAL MATERIAL FOR SUBBASE AND BASE

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
(KSHS)

Note:
No overhaul will be paid for separately under these items as it shall be
deemed to have been included in the Contractor's rates

12.01

Provide gravel sub-base material, haul, spread, compact to at least 100%
M.D.D (AASHTO T-180) and shape to level and tolerance.

55,000

12.02

Ditto item 12.01 but for base

45,000

Bill No.

12 Total Carried Forward to Grand Summary




BILL NO. 14 : CEMENT OR LIME TREATED SUBBASE AND BASE

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Note:
No overhaul will be paid for separately under these items as it shall be
deemed to have been included in the Contractor's rates
14.01 |Provide and spread Lime as an improvement agent for sub-base and base Tonne 1,000
14.02 |Provide and spread Cement as an improvement agent for base Tonne 1,800
Mix and process natural material with improvement agent for pavement layers
14.03 |as instructed by the Engineer or as specified as instructed by the Engineer or as m® 100,000
specified.
14.04 |Curing of cement / lime treated base and sub-base layers m? 600,000

Bill No. 14 Total Carried Forward to Grand Summary




BILL NO. 15: BITUMINOUS SURFACE TREATMENT & SURFACE DRESSING TO SHOULDERS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
15.01 Prepare st.Jrface of r.oad base and should?rs, prozwde, heat and spray MC 30 Litres 310,000
cutback bitumen prime coat at 0.8-1.2 Litres/m".
15.02 |Provide & spray K1-60 as tack coat on carriageway, rate of 0.5-0.8 lI/m? litre 210,000

Bill No.

15 Total Carried Forward to Grand Summary




BILL NO. 16: BITUMINOUS MIXES

AMOUNT
ITEM|DESCRIPTION UNIT TY RATE
Q (KSHS)
16.01 Provide, lay and compact 35mm Asphalt Concrete Type Il wearing course as directed 3 9000
""" by the Engineer at Bitumen Content of 5.5 - 7.0% by weight of total mix. m !
16.02 Provide and erect Asphalt Concrete Type I bumps and rumble strips as directed by the m 100

Engineer at Bitumen Content of 5.5 - 7.0% by weight of total mix.

Bill No. 16 Total Carried Forward to Grand Summary




BILL NO. 17. CONCRETE WORKS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
BRIDGES AND BOX CULVERTS
Concrete
17.01 Proylde, place and compact Class 15(20) concrete blinding as instructed by the w 200
Engineer
Provide, place and compact concrete class 25(20) to base of wingwall,
17.02 |abutments, main beams, cross-beams ,deck and approach slabs as shown in m 1,500
drawings.
Reinforcement: Provide, cut, bend & fix into position steel reinforcement
as shown in the drawings or as instructed by the Engineer
17.03 H_|gh yield re|r_1forcement steel bars to BS 4461 equal to or less than 16mm Tonne 60
diameter bar size
17.04 H_|gh yield bor?d strength reinforcement steel to BS 4461 greater than 16mm Tonne 50
diameter bar size
Formwork : Provideerect and afterwards dismantle and remove all the
formwork as specified by the Engineer
17.05 |Provide & fix in place vertical formwork to achieve class F1 finish m? 2,200
17.06 |As item 17.05 but horizontal m? 2,200
17.07 |As item 17.05 but sloped. m? 2,200
17.08 | Vertical formwork to achieve class F3 finish m? 2,800

Bill No. 17 Total Carried Forward to Grand Summary




BILL NO. 20: ROAD FURNITURE

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
20.01 |Provide Road Reserve Boundary posts No. 200
Excavate for, provide & place 250 x 125mm precast concrete raised or ramped
20.02 kerbs haunched in 100mm thick class 15/20 concrete base bedding and mortar
""" |joined in support to carriageway, busbays and junctions as directed by the
Engineer.
a) Straight kerbs m 150
b) Kerbs radius 12m - 6m m 150
c¢) Ditto but radius 5m - 1m m 150
20.03 | As 20.02 but for flush kerbs 100 x 125mm m 150
Provide and erect permanent road signs where instructed by the Resident
20.04 |Engineer and in accordance with Special Specifications Clause 2004 as
follows:
a) warning signs No. 45
b) Priority prohibitory and mandatory signs No. 45
c) Standard informatory signs No. 30
d) Non standard informator signs area
i) Less than 1.0m? No. 38
i) More than 1.0m? but less than 5m? No. 30
Provide, deliver, paint and mark the road as specified or as directed by the
20.05 |Engineer, with white reflectionized thermoplastic paint from an approved m? 10,000
supplier.
20.06 | As item 20.05 but for yellow reflectionized thermoplastic paint m? 5,000
Provide and erect concrete posts for guardrails complete with spacers (size and
20.07 |. P > . No. 150
interval) as per specifications or as directed by the Engineer
Provide and erect flex-beam guardrails complete with connections as shown on
20.08 ) : ; m 600
the drawings or as directed by the Engineer
20.09 |Provide Edge marker posts No. 75
20.10 |Provide kilometre marker posts as directed by the Engineer No. 72

Bill No.

20 Total Carried Forward to Grand Summary




BILL NO. 21: MISCELLANEOUS BRIDGE WORKS

AMOUNT

ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Provide and place into position handrails to kerbs of bridge deck & ramps as

21.01 ) ) ! m 100
shown on the drawing and as directed by the Engineer.
Provide and place into position handrails along the edge of the carriageway as

21.02 ; X . m 65
per drawings and as instructed by the Engineer.
Provide and place into position galvanised flexi-beam guardrails including end

21.03 |pieces,nuts and bolts along the approaches to the bridges as per drawings and m 120
as instructed by the Engineer. including end pieces,nuts and bolts along the
Provide and place into position galvanised flexi-beam guardrails including end

21.04 |pieces,nuts and bolts along the approaches to culverts as per drawings and as m 500
instructed by the Engineer.
Provide and place a 0.5m wide drainage layer of class 14/20 mm to structural 3

21.05 ; e ) m 300
concrete in contact with fill material.
Provide and place as directed by the Engineer PVC pipes of diametre 75mm

21.06 . ) No. 10
and length 600 mm to form weep holes to bridge abutments and wingwalls

21.07 Provide and place as directed by the Engineer PVC pipes of diametre 75 mm No. 150

and length 300 mm to form storm drain pipes of the bridge deck

Bill No. 21 Total Carried Forward to Grand Summary




BILL NO. 22: SCHEDULE OF DAYWORKS

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
PLANT
The rates inserted herein are to include all operational and Maintenace
costs, fuel, oil, grease, drivers/operators wages,supervision, overheads and
profit.Only time actually employed upon the work will be paid for and the
rates should include for idle time, travelling time and overtime,In
accordance with clause 2202 (a) of the specifications.Note: All items of
plant must be priced.
22.01 |Crawler dozers with hydraulic attachmentsto include ripper
a) Up to 135 kw rated flywheel power hrs 20
b) Over 136 kw rated flywheel power hrs 8
22.02 |Motor Grader
a) Up to 110kw rated flywheel power hrs 10
b) Over 100kw rated flywheel power hrs 8
22.03 |Vibratory Roller
a) 6.5 - 8.81 tonne un-ballasted weight hr 20
b) Over 8.91 tonne un-ballasted weight hr 10
22.04 |Hand propelled vibrating roller 650 - 1300kg hrs 8
22.05 |Cat 950G wheel loader or equivalent hrs 20
22.06 |10 Tonne tipper lorry hrs 20
22.07 |Small dumpers, 750-1000kg rated payload hrs 8
22.08 | Dual purpose hydraulic excavator with backhoe/loader and a rated hrs 8
bucket capacity of upto 1m’,
22.09 |Articulated wheel loader with 1.5-2.0m*® SAE rated bucket capacity hrs 8
22.10 |50mm delivery water pump and motor hrs 8
22.11 |Self propelled water tanker 4,500Is min. capacity with pick-up pump hrs 8
22.12 |Concrete Mixer of 100 - 150litres hrs 8
22.13 |Concrete poker vibrator hrs 8
LABOUR
The rates inserted herein are to include all costs of labour such
asinsurance, accomodation, travelling time, over-time, use and
maintenance of small tools of trade, supervision, overheads and Profit.Only
the actual time engaged upon the work will be paid for.
22.14 |Unskilled Labour hrs 24
22.15 | Artisans hrs 24
22.16 | Office attendants and chainmen hrs 24
22.17 |Watchmen (all round surveillance) hrs 24

Bill No. 22 Total Carried Forward to next page




AMOUNT

ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Brought forwad from previous page
MATERIALS
All materials are to comply with the Specification. The rates inserted
herein are to include for delivery to the site, storage, handling, overheads
and orofit
22.18 |Ordinary Portland Cement Ton 1
22.19 |Hydrated Lime Ton 1
22.20 |Mild Steel( any diametre) Ton 1
22.21 |High Yield Steel (‘any diametre) Ton 1
22.22 |Fine Aggregate for Concrete m 10
22.23 |Coarse Aggregate for Concrete m® 10
22.24 |Wrot Shuttering Timber m? 10
22.25 |Rough shuttering timber. m? 10
22.26 |Bitumen Emulsion KI-60. Litre 10
22.27 |Straight run bitumen Grade 80/100. Litre 10
22.28 |Kerosene Litre 10
22.29 |14/20 mm nominal size surface chips. mé 10
22.30 |6/20mm nominal size surface chips mé 10
22.31 |AC Type Il Ex-plant m 10

Bill No. 22 Total Carried Forward to Grand Summary




BILL NO. 25: ENVIRONMENTAL MITIGATION MEASURES & HIV AIDS CAMPAIGN

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
25.01 All fora prlmg cost sum_of KShs 5900,000 (five I\/I_llllt_)n) for ESIA study and PC sum 1 5,000,000.00 5,000,000.00
report, Compliance Audits and environmental monitoring.
25.02 |E.O for Item 25.01 for Contractor's Oveheads and Profit %
Allow for engagement of a HIVV/AIDS specialist subcontractor to deal with
25.03 |prevention, awareness activities as per programme to be approved by the Months 30
Engineer
25.04 Allow for the availability of male and female condoms to workers and staff No 3000
""" |strategically and socially presented for the duration of the contract ' '
25.05 Allow for preparation c:md supmmwwn of monthly reports on HIV/AIDS Months 30
awareness and prevention activities. Report to be tabled at site meetings.,
Provide, Instal and maintain HI\VV/AIDS awareness bill boards with approved
25.06 [ message and graphics with maximum area 4m? fabricated as per specifications No. 9
of permanent informatory sign boards
25.07 Allow for vedio shows on HIV/AIDS related awareness and prevention matters No. 14
every 3months
25.08 Allow for production and distribution of HIV/AIDS awareness material as
" |follows:
a) T-Shirt printed with approved message and graphics No. 200
b) Ditto (a) above but caps No. 200
c) Al size weather proved posters No. 20
d) A3 size weather proved posters No. 200
€) 200x150mm stickers with HIVV/AIDS awareness/prevention slogan No. 200
) Key rings with HIVV/AIDS awareness/prevention slogan No. 200
g) Ball point pens with HIVV/AIDS awareness / prevention slogan. No. 500

Bill No. 25 Total Carried Forward to Grand Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

SECTION 1: PERFORMANCE BASED ROUTINE MAINTENANCE

AMOUNT
ITEM|DESCRIPTION UNIT QTY RATE (KSHS)
Road safety
1)Removal of trees, falling rocks,logs or any other obstruction on the Km.Month 1,260

1.01 |carriageway

2) Bush clearing including grass cutting for visibility and safety Durability| Km.Month 1,260

Clear'l §|de drains, mitre drains, cross and access culverts to free flow Km Month 1,260
conditions

SUB-TOTAL 1: CARRIED FORWARD TO GRAND SUMMARY OF PERFOMANCE BASED ROUTINE
MAINTENANCE

1.02

@V




PERFOMANCE BASED ROUTINE MAINTENANCE

SECTION 2: INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE

BILL NO. 5 : EARTHWORKS

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)

Note: No separate payments shall be made for gravel for blinding on
hard material fill areas or hauling to spoil unsuitable excavation
materials and the cost of such shall be included in the rates and prices

Fill in soft material including benching of shoulders for repairs to

5.01 |embankments, shoulders and compaction to 95% MDD (AASHTO T99) m® 5,000
in layers not exceeding 150mm

5.02 |Ditto item 5.01 but in hard material m® 500

5.03 |Cut to spoil in soft material me 172

5.04 [Ditto item 5.03 but in hard material m® 5

Bill No. 5 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 7 : EXCAVATION AND FILLING OF STRUCTURES

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)

Note: No separate payments shall be made for gravel for blinding or
hauling to spoil unsuitable excavation materials and the cost of such
shall be included in the rates and prices

Provide and place 150mm thick stone pitching as directed by the 2

701 Engineer including cement grouting m 808

7.02 |Excavate for gabions in soft material. me 59

703 Pr0\{|de and place gabion boxes and matresses where directed by the m? 285
Engineer.

7.04 |Rockfill to gabions. me 129

7.05 |Filter fabric behind gabion boxes. m? 54

Bill No. 7 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 8. CULVERTS AND DRAINAGE WORKS

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)

Note: No separate payments shall be made for gravel for blinding or
hauling to spoil unsuitable excavation materials and the cost of such
shall be included in the rates and prices

8.01 |Excavate for inlet,outfall,mitre and catch water drains in soft material m° 608

8.02 |As per item 8.01, but for hard material me 54

8.03 Excavation in soft material for pipe culverts,headwalls, wingwalls, apron, 3 874
) toewalls,and drop inlets and compact as directed by the engineer m

8.04 |As per item 8.03, but for hard material m? 57

Provide,lay and joint 600mm dia. concrete pipes (precast to BS 5911

8.05 Parts 1 & 3) for access roads m 872
Provide,lay and joint 900mm dia. concrete pipes (precast to BS 5911

8.06 m 194
Parts 1 & 3) for access roads

8.07 |Provide and place class 15/20 concrete to beds, surround and haunches me 280
Provide, place and compact class 25(20) concrete for headwalls,
wingwalls, aprons,and toewalls to access and cross pipe culverts including 3

8.08 L . X . m 210
all form work and the provision and placing of reinforcement as shown in
the drawings

8.09 Provide and place invert block drains 300mm radius with two course side m 135
slabs

8.10 |Construct in concrete class 15(20) side drains scour checks as instructed me 32

Provide and place reinfoced with Y10 BARS spaced 200x200 c/c precast
concrete slabs 1000mm x 600mm x 150mm with recessed lift hooks and
8.11 . . . ) No. 156
water ingress notches as instructed and place over open lined drains

where instructed

Bill No. 8 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 11 : SHOULDERS TO CARRIAGEWAY PAVEMENT AND PEDESTRIAN WALKWAYS

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)
11.01 Grade, sthape, water and c_ompact existing shoulders, access and busbays m2 35,000

where directed by the Engineer
11.02 Cut _benches on shoulders , widening and busbays where directed by the m2 35,000

Engineer
11.03 Pr_owde , _Ia_y apd compact 1_50mm thick grave_l to shoulders in accordance m 2,423

with specifications and as directed by the Engineer

Bill No. 11 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 12 : NATURAL MATERIAL FOR SUBBASE AND BASE

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)

Note:

No overhaul will be paid for separately under these items as it shall be
deemed to have been included in the Contractor's rates

Provide gravel of base quality material, haul, spread, compact to at least|
12.01 |100% M.D.D (AASHTO T-180) and shape to level and tolerance for me 1,000
repairs to pavement layers as instructed

Bill No. 12 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 14 : CEMENT OR LIME TREATED SUBBASE AND BASE

AMOUNT

ITEM |DESCRIPTION UNIT QTY RATE (KSHS)

Note: No overhaul will be paid for separately under these items as it
shall be deemed to have been included in the Contractor's rates

14.01 |Provide and spread Lime as an improvement agent for sub-base and base Tonne 100

14.02 E;:;/lde and spread Cement as an improvement agent for sub-base and Tonne 200
Mix and process natural material with improvement agent for pavement| 3

14.03 K . e m 500
layers as instructed by the Engineer or as specified

14.04 |Curing of cement / lime treated base and sub-base layers m? 1,500

Bill No. 14 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 15: BITUMINOUS SURFACE TREATMENT & SURFACE DRESSING TO SHOULDERS

AMOUNT
ITEM |DESCRIPTION UNIT QTY RATE (KSHS)
Prepare surface of road base and shoulders, provide, heat and spray MC .
15.01 30 cutback bitumen prime coat at 0.8-1.2 Litres/m2. Litres 5,000
15.04 Prepare surf.ace of road base and shouldzers,Provide & spray K1-60 as tack Litre 3,000
coat on carriageway, rate of 0.5-0.8 I/m
Bill No. 15 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 16: BITUMINOUS MIXES

AMOUNT
ITEM |DESCRIPTION UNIT QTY RATE (KSHS)
Provide, lay and compact cold Asphalt Concrete(AC) for repair of
16.01 |carrriageway as directed by the Engineer. The rate to include preparing m® 100

the ground including compaction to receive AC.

Provide and erect Asphalt Concrete Type | bumps and rumble strips as
16.02 |directed by the Engineer at Bitumen Content of 5.5 - 7.0% by weight of me 50
total mix.

Bill No. 16 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

BILL NO. 20: ROAD FURNITURE

AMOUNT

ITEM DESCRIPTION UNIT QTY RATE (KSHS)

20.01 JProvide and replace permanent road signs

a) warning signs No. 3
b) Priority prohibitory and mandatory signs No. 5
c¢) Standard informatory signs No. 3
d) Non standard informator signs area 1
i) Less than 1.0m? No. 5
i) More than 1.0m? but less than 5m? No. 3
20.02 |Provide and replace guard rails m 11
20.03 |Provide and replace handrail m 11
Provide, deliver, paint and mark the road as specified or as directed by the
20.04 |Engineer, with white reflectionized thermoplastic paint from an approved m? 6,000
supplier.
20.05 JAs item 20.04 but for yellow reflectionized thermoplastic paint m? 3,000

Bill No. 20 Total Carried Forward to Summary




PERFOMANCE BASED ROUTINE MAINTENANCE

SUMMARY OF INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE

BILL AMOUNT
DESCRIPTION
ITEM (KSHS)

5 |Earth Works

7 |Excavation and Filling of Structures

8 |Culverts and Drainage Works

11 |Shoulders to Carriageway pavement and pedestrian walkway

12 |Natural Gravel Base and Subase

14 |Lime/Cement Improved gravel Subbase and Base

15 |Bituminous Surface Treatment and Surface Dressing

16 |Bituminous Mixes

20 |Road furniture

B SUB-TOTAL (2)- INSTRUCTED WORKS FOR PERFORMANCE BASED ROUTINE MAINTENANCE
(B) CARRIED FORWARD TO GRAND SUMMARY




PERFOMANCE BASED ROUTINE MAINTENANCE

GRAND SUMMARY OF BILL OF QUANTITIES FOR MAINTENANCE WORKS

SibL [DEscriPTION A“"Q;:JQ‘)T
(C) |Total for Performance based routine maintenance works (PBRM) = SUB-TOTAL (1)

(D) |Total for instructed maintenance works = SUB-TOTAL (2)

(E) |SUB-TOTAL (3)=(C)+(D)

(F) |Add 5% CONTIGENCIES of sub total ( 3)

(G) |Add 15% VARIATION OF PRICE of sub total ( 3)

(H)

SUB-TOTAL (4)=(E)+(F)+(G)

(n

Add ...16% VAT of sub-total (4 )

GRAND TOTAL (H) + (1)-CARRIED FORWARD TO FORM OF BID AS BID SUM 2




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)

1. FURNITURE
A104/1.01 |Desk 2.2x0.9 m with chair and lockup drawers No 2
A104/1.02 |Desk chair (standard) No 15
A104/1.03 |[Stationery cupboard, 1.2 m3, lockable No 2
A104/1.04 |Steel filing cabinet, 4 drawers, lockable No 2
A104/1.05 |[Steel filing cabinet, 2 drawers, lockable No 2
A104/1.06 |Bookshelf, 3 shelves 1.2 m long (to hold box files) No 2
A104/1.07 |Table - 6 m? No 2
A104/1.08 |Two Plate electric heater No 1
A104/1.09 |Fire extinguisher, 10 litre capacity, CO, type No 4
A104/1.10 |Complete first aid kit No 2

EQUIPMENT

(The following equipment shall be purpose made for use in the

Engineer's laboratories and shall comply with the relevant British (BS)

or American (AASHTO) Standard)

2. General Equipment
A104/2.02 ]2.49kg. Compaction hammer, drop regulated to 304.8mm No 2
A104/2.03 |4.535kg compaction hammer drop regulated to 457.2mm No 2
A104/2.04 Electric vibrating Kango Hammer fitted with steel tamper(BS 1377) with No 1

support frame
A104/2.05 |Straight edge 300 mm long with handles No 4
A104/2.06 |Steel Tamper (BS1377) compatible with Kango hammer No 3
A104/2.07 Compaction moyld 152.4 mm. dia x 116.43 mm complete with base No 2

plate and extension collar, 101.6 mm
A104/2.08 |Galvanized metal tray 1m x 0.5m x 75 mm deep No 4
A104/2.09 |75mm brush No 2
A104/2.10 Ser_m—automatlc balance, 25kg Capacity accurate to 1g, including No 1

weights
A104/2.11 |20mm BS Sieve, 300mm diameter No 1
A104/2.12 |Stop Clock No 2
A104/2.13 |Thermostatically controlled electric oven 105-110°C, capacity 0.225 m3 No 2
A104/2.14 |As above but gas heated No 1
A104/2.15 |Moisture content tins, 75 mm dia, Cadmium or aluminium plated No 60
A104/2.16 |Cone penetrometer with gauge and automatically controlled test cup No 2

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)
B/Forward From previous page
3. Density (Sand replacement method BS 1377)
A104/3.01 |Metal containers 450mm diameter No 2
A104/3.02 |Stainless steel tray 305mm diameter No 2
A104/3.03 Metal tray Wlt_h 150 mm diameter hole in the centre, 300mmx300 mm No 2
square or equivalent area, 40mm deep
A104/3.04 Metal tray with 200mm diameter hole in the centre, 500mm x 500 mm No 2
square , 50 mm deep
A104/3.05 |Steel pegs for fixing tray in position No 15
A104/3.06 |Sand pouring cylinder, 150 mm diameter No 2
A104/3.07 |Sand pouring cylinder, 215 mm diameter No 2
A104/3.08 |Cold steel chisel 20mm x 300mmm No 4
A104/3.09 |Cold steel chisel 10mm x 250mmm No 4
A104/3.10 |1.5kg, 3.5kg hammers and 1kg rubber mallet Set 1
A104/3.11 |Scoop for removing excavated material from hole, 250 mm long handle No 6
A104/3.12 |100mm brush, soft No 3
A104/3.13 |50mm brush, soft No 3
A104/3.14 |Primus gas stove No 1
A104/3.15 |Calibrating can 150 mm diameter x 150 mm deep No 3
A104/3.16 |Ditto but 200 mm diameter x 250 mm deep No 3
4. Density (Nuclear Density method AASHTO T238)
AL04/4.01 Nyclear density gauge (Tro>§ler 3411B or S|r_n|Iar approved) complete No 1
with 3 no. hole forming device and 3 no. guide
5. CBR (AASHTO T193)
CBR mould, 152.4 mm dia x 178 mm high, complete with perforated
A104/5.01 |base plate and extension collar 50.8 mm high that can be fitted to either No 50
side of mould
A104/5.02 Perforated swell Plate 1?0 mm dia with an adjustable centre post of rust No 20
proof metal provided with a lock-nut
A104/5.03 |2.25 kg split surcharge weight No 2
A104/5.04 |Set of annular surcharge weights No 1
A104/5.05 |[Solid base plate for CBR mould No 2
Static compaction displacer discs 1 Nox 61.4 mm, 1 No x 50.8 mm and
ALO45.06 1, Nox 38.8 mm thick with handles set !
A104/5.07 |Disk lifting handle No 2
A104/5.08 |Central extruder, complete with 20kN hydraulic jack and accessories No 1

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)

B/Forward From previous page
Automatic CBR Proctor Compaction press, 50 tonnes capacity with an

A104/5.09 |adjustable distance between platens of 530mm-250mm, rammer weights| No 1
and automatic count selector

A104/5.10 |Set of guards for above press. No 1
50 kN CBR Load frame complete with stabilising bar (electric and hand

A104/5.11 |operated) including proving rings for 10KN, 28KN and 50KN, piston No 1
and bracket

A104/5.12 |Penetration gauge range 0 - 25mm No 2

A104/5.13 |CBR piston including bracket No 2

A104/5.14 Syvgl_l measurement tripod complete with guage calibrated in 0.01 mm No 2
divisions

A104/5.15 |Soaking tank for CBR mould sufficient for 50 moulds No 1
6. Relative Density of Aggregates (BS 812)

A104/6.01 Wire me;sh basket with apertures not greater than 6.5 mm large enough No 2
to contain 2.5 kg of aggregate

A104/6.02 A stout watertight container in which the basket can be freely suspended No 2

A104/6.03 |Soft absorbent cloth (tea towel) No 10

A104/6.04 |Shallow tray of area not less than 0.065 m? No 2

A104/6.05 |An airtight container of similar capacity to the basket No 2

A104/6.06 |Pycnometer of 1 litre capacity No 4
Semi automatic 5 kg balance accurate to 0.1g to be of size and type to

A104/6.07 |permit the basket containing the sample to be suspended in water(to be No 1
supplied with weights)

A104/6.08 [Hot air drier (electric) No 2
7. Flakiness (BS 812)

A104/7.01 |Thickness gauge (various sizes) No 2
8. Sieve Analysis (BS 1377)

A104/8.01 BS Sieve 300mm qlameter |n_S|zes 75, 63, 50, 37.5, 28, 20, 14, 10, 6.3, Set 2
5 and 4 mm, plus lid and receiver

A104/8.02 BS Sieve ZOOmm diameter |_n sizes 2, 1, 0.6, 0.5, 0.425, 0.300,0.150 and Set 2
0.075 mm, plus lid and receiver

A104/8.03 |Electric sieve shaker No 1

A104/8.04 |BS sieve 200mm diameter 0.425 and 0.075 mm set 1

A104/8.05 |1 mx1m x 75mm deep galvanized metal tray No 10

A104/8.06 |Riffle box with 50mm slots (BS 1377) No 1

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

ITEM DESCRIPTION UNIT | QTY (i:;; A(Y(SHUE)T
B/Forward From previous page
9. Miscellaneous Equipment

A104/9.01 |Wheel barrow No 3
A104/9.02 |Dustpan and brush No 3
A104/9.03 |Shovel No 4
A104/9.04 |Pick axe with handle No 4
A104/9.05 |Metal scoop, large (150mm wide) No 3
A104/9.06 |Metal scoop, medium (100mm wide) No 4
A104/9.07 |Garden trowel No 2
A104/9.08 |Steel tray 0.3m x 0.3m x 0.01m deep No 15
A104/9.09 [Palette knife 200mm long blade No 3
A104/9.10 |Palette knife 200mm long blade No 4
A104/9.11 |BS sieve 450mm diameter, 37.5mm No 1
A104/9.12 |BS sieve 450mm diameter, 20mm No 1
A104/9.13 |BS sieve 450mm diameter, 5mm No 1
A104/9.14 |BS sieve 450mm diameter, 0.425mm No 1
A104/9.15 |BS sieve 450mm diameter, 0.3mm No 1
A104/9.16 |BS sieve 450mm diameter, 0.075mm No 1
A104/9.17 |Set of lid and receiver for metal scoop and steel trays No 2
A104/9.18 |BS Sieve brush No 2
A104/9.19 [Measuring cylinder set, 25 ml, 100 ml, 500 ml, 1000 ml, 2000 ml set 2
A104/9.20 |Glass jar capacity 5 litres with lid No 10
A104/9.21 J200mm x 200mm x 20mm cadmium plated or aluminium tin No 20
A104/9.22 |Electronic balance capacity 1000 g, accurate to 0.01gm. No 1
A104/9.23 |Balance 2000 g capacity accuracy to 0.1g (manual), including weights No 1
A104/9.24 |Balance 50kg capacity accurate to 10gm including weights No 1
A104/9.25 |Still for producing distilled water No 1
A104/9.26 |Polythene or glass 20 litres storage vessel with tap at bottom No 2
A104/9.27 |stiff broom No 2
A104/9.28 |Vernier calipers, 150mm No 2
A104/9.29 |Vernier calipers, 250mm No 2

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)
B/Forward From previous page
A104/9.30 |Pestle and mortar No 2
A104/9.31 |Linear shrinkage mould (BS 1377) No 6
A104/9.32 |Liquid Limit Device No 2
A104/9.33 |Average least dimension gauge No 2
Lockable tool box containing: 1 pr*Molegrips", 2 x 150mm screwdriver,
2 x 200 mm screwdriver, 2 x 300 mm screwdriver,(1 standard and 1
AL04/9.34 Phillips head of each) adjustable spanners 200 mm and 300 mm, 1 pair No !
round nosed pliers, 1 pair general purpose pliers,
A104/9.35 |Plastic or metal bucket including lid,10 litres capacity No 6
A104/9.36 |Polythene wash bottle (500 ml) No 5
A104/9.37 |A4 size clipboard No 4
A104/9.38 |Thermometer, range -10°C t0150°C, glass (BS 593) No 2
A104/9.39 |Laboratory thermometer, range + 0°C to + 250°C (BS 593) No 2
A104/9.40 |Maximum and minimum thermometer (BS692) No 2
A104/9.41 |Rain gauge No 1
A104/9.42 |Portable dial thermometer + 50°C to +250°C accurate to + 3% No 1
A104/9.43 |Ditto with 0.75m long stem No 1
5 5 7RTY
A104/9 44 :tzﬁljet thermometer + 50°C to +250°C accurate to = 3% with 0.1 m No 2
A104/9.45 5 litre capac'lty steel storage containers with leak and dust proof lids for No 50
storage of bitumen samples
A104/9.46 |Hotplate 200mm diameter with Simmerstat heat control unit. No 2
A104/9.47 |450mm diameter x 150mm deep metal mason's basin No 6
10. Standard Specifications (Copies of each of the latest editions of the
following Standards)
A104/10.01 |BS 598 No 1
A104/10.02 |BS 812 No 1
A104/10.03 |BS 882 No 1
A104/10.04 |BS 1377 No 1
A104/10.05|BS 1881 No 1
A104/10.06 |BS 1924 No 1
Standard Specifications for Transportation Material and Methods of
A104/10.07 Sampling and Testing (AASHTO) Parts | and 11, 14th Edition Set !
A104/10.08 |JASTM D1559 No 1
A104/10.09 |Asphalt Institute, Superpave Manual Series No.2(SP-2) No 1
A104/10.10 |Overseas Road Note 19 No 1
A104/10.11 |BS 5911 Part 1 &3 No 1

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)
B/Forward From previous page
11. Concrete: Slump and Cube Manufacture (BS 1881)
A104/10.12 |BS 4449 No 1
A104/11.01 |Slump cone, tamping rod and base set 2
A104/11.02 |Concrete cube mould, 150mm cube No 30
A104/11.03 |Soaking tank for cubes (capacity 50 No.) No 1
A104/11.04 |Cube tamping bars No 10
12. Concrete: Cube Compression Testing
A104/12.01 Concrete compression machine to BS1610 Grade A with 300 mm
""" |gauge, rectangular platens, capacity 1560 kN with load spacer
A104/12.02 | Safety guard for above
A104/12.03 |50mm distance piece No 1
A104/12.04 |70mm distance piece
A104/12.05 |Electro-mechanical load pacer, 100 mm or equivalent distance piece
13. Aggregate and Chippings
Sand equivalent to AASHTO T176 including graduated plastic cylinder,
A104/13.01 rubber stopper, irrigation tube weighted foot assembly, siphon assembly, Set 1
"7 185ml tin box (57mm dia.), 100 mm dia wide mouth funnel, stop
clock,mechanical shaker and 10 litre jar
A104/13.02 | Beaker 250ml No 2
A104/13.03 Aggregate Crushing Value Apparatus, 150 mm nominal diameter , No 2
including plunger and base plate
A104/13.04 | Tamping rod and metal measure for above Set 4
A104/13.05 |Los Angeles Abrasion to ASTM standards No 1
A104/13.06 |Set of 12 abrasive charges No 2
A104/13.07 | Thermometer, 0°C to +50°C No 2
A104/13.08 | Thermometer, 0°C to +250°C No 2
A104/13.09 |Reagent grade Silica gel, 500g container No 50
14. Bitumen Spray Test (BS 1707)
AL04/14.1 Transverse dlstrlbu_tlon of spray test bitumen distributor (depot tray test Set 1
to BS 1707) or equivalent.
AL04/14.02 Steel tray 20 mm deep x0.1m? (for measuring bitumen spray rates) with No. 4

purpose made detachable handle 1.5m long.

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

RATE AMOUNT
ITEM DESCRIPTION UNIT | QTY (KSHS) (KSHS)
B/Forward From previous page
16. Bitumen Extraction Test
A) Extractor Bottle Method BS 598 Part 2
A104/16.01|Electronic top pan balance 4kg capacity, sensitive to 0.1gm No 1
A104/16.02Flat bottomed scoop No 3
A104/16.03]Steel garden trowel No 2
A104/16.04Large steel spoon No 2
A104/16.05]Heat resistant gloves pair 10
Foot pump for pressurising air water assemblies up to a maximum of
A104/16.06|700KN/m? and fitted with flexible hose approximately 1.2m long and No 2
connector
A104/16.07Steel bottle 600mI capacity with 49mm rubber stopper No 2
A104/16.08]Steel bottle 2500ml capacity with 71mm rubber stopper No 2
A104/16.09]Steel bottle 7000mI capacity with 71mm rubber stopper No 2
A104/16.10 Flas_k _funn_el for fitting to thg 700m| steel bottle with rim of funnel No 2
retaining sieve 200mm nominal diameter
AL04/16.11 B_ottle roller compact benc_h m_ounted_ unit designed to rotate 2 bottles No 1
simultaneously about longitudinal axis
A104/16.12 Pressure filter complete with cutting tool for making hole in the filter No 1
paper
A104/16.13]Filter funnel to take 200mm nominal diameter sieves No 2
A104/16.14|Centrifuge complying with BS 598 No 1
A104/16.15]Binder recovery No 1
A104/16.16]Volumetric flask 250ml, 500ml, 1000ml and 2000m| capacity set 2
A104/16.17|Recovery still for Dichloromethane No 1
B) Hot Extractor Method BS 598 Part 2
AL04/16.18 Hot extractor complete with wire gauze container gasket, cork lid and
support assembly No 2
A104/16.19]Dean and Stark receiver with condenser to suite Trichloroethylene
A104/16.20 Gyratory compactor ELE Servo Pac or equivalent with 1 x 100mm and 1 No 1
X 150mm moulds
AL04/16.21 PRD Vibrating hammer compactor complete with 6 moulds, 7 base
plates from ELE No 1
AL04/16.22 Two (2) sets of Tamping foot 102mm diameter and 146mm diameter

and shanks to fit the supplied vibratory hammer

C/Forward to next page




APPENDIX A

APPENDIX TO BILL ITEM 1.05:

PROVIDE AND MAINTAIN FURNITURE AND EQUIPMENT FOR THE ENGINEER'S LABORATORY

ITEM DESCRIPTION UNIT | QTY (i:;; A(':A((SJHUS)T
B/Forward From previous page
17. Consumables

A104/17.01)Paraffin wax Kg 50
A104/17.02|Gas Kg 1600
A104/17.03|Gunny sack No 500
A104/17.04]Plastic bag 900x450x1000 gauge No 500
A104/17.05]Plastic bag 450x300x1000 gauge No 500
A104/17.06Filter paper 150mm diameter Whatman No. 5 (Boxes of 100) No 20
A104/17.07|Filter paper 400mm diameter Whatman No. 5 (Boxes of 100) No 20
A104/17.08|Filter paper 100mm diameter Whatman No. 5 (Boxes of 100) No 20
A104/17.09]Filter paper 400mm diameter Whatman No. 54 (Boxes of 100) No 10
AL04/17.10 ;i(l)tleg ;:(»aB%e)(réYOC;T%)diameter with 33 diameter hole at centre Whatman No 15
A104/17.11Trichloroethylene (205 Litre Drum) No 2
A104/17.12|Dichloromethane kg 0
A104/17.13|Cotton waste kg 50
A104/17.14]Gas cylinders compatible with supplied stoves No 10
A104/17.15|Sodium sulphate kg 45
A104/17.16]Sand for density test kg 250

C/Forward to item 1.05




APPENDIX B

APPENDIX TO BILL ITEM 1.06A: PROVIDE, FURNISH AND MAINTAIN THE R.E.'S OFFICE

RATE AMOUNT
DESCRIPTION
UNIT [ QTY (KSHS) (KSHS)
1. ENGINEER'S MAIN OFFICE AND FURNITURE
1 |Executive desk 2.2x0.9 m with six lockup drawers No 2
2 |Desk 2.2x0.9 m with chair and three lockup drawers No 4
3 |Office tables No 3
4 |Executive Swivel orthopeadic chair adjustable height No 2
5 |[Standard office chairs No 8
6 |Bench 3m long with cushioned backrest (located as directed) No 1
7 |Typist's desk No 1
8 |Typist's chair No 3
9 |Lockable steel stationery cupboard, 1.2 m3, lockable No 4
10 |Medium size steel filing cabinet, 4 drawers lockable No 4
11 |Medium size steel filing cabinet, 2 lockable drawers lockable No 3
12 |Bookshelf, 1.5 m wide 3 shelves (for box files) sliding glass door No 3
13 |Conference table with 12 chairs No 1
14 |Waste paper basket No. 5
15 |Curtains for office and laboratory -for all windows and doors Set 2
16 |Ordinary 2 hole paper punch No 2
17 |Heavy duty 2 hole paper punch No 2
18 |Set of full divided scale (metric 1/1000, 1/2500, 1/500, 1/2000, 1/1250, 1/1500) No 1
Computer meeting the following specifications or equivalent: Personal computer
19 with 20" screen full multimedia, 1000GB hard disk, 12.0GB RAM, Core i7 No 2
processor, complete with all accessories preloaded with latest versions of
windows OS, MS Office, Professional and MS Project
20 |Autocad Civil 3D 2012 and Licences for above computers No 2
21 | As A103/2.11 but with 15" screen No 4
Laptop PC with Intel Core i7-350M Processor 15.4" screen, 12GB DDR3 RAM
22 |1000GB 8xDVD+/-RW or simillar approved with Microsoft Windows No 1
professional
23 | Latest HP (A4) Laser Printer with accessories No 3
24 | Latest HP (A3) Laser Printer with accessories No 1
25 | UPS 600 VA No 6
26 | wall clocks, battery powered min size 350mm x 350mm No 2
27 Safe for cash and valuables min.size approx. 0.8mx0.5mx0.4m to be concreted No 1
in place (wall/floor mounted) complete with lock and keys
28 | First Aid Kit No 4

C/Forward to next page




APPENDIX B

APPENDIX TO BILL ITEM 1.06A: PROVIDE, FURNISH AND MAINTAIN THE R.E.'S OFFICE

Line) broadband connection networked to all computers, with annual

subscription paid during the entire contract period.

RATE AMOUNT
DESCRIPTION
UNIT [ QTY (KSHS) (KSHS)
B/Forward From previous page

29 | Fire Extinguisher No 4
30 | Filing Tray - set of 3no. set 10
31 [Refrigerator minimum capacity 0.2 m* No 1
32 |Drinking water dispenser, hot/cold No 1
33 |Table - 0.8 m? surface area No 1
34 |cupboard, 0.15 m®, lockable No 1
35 |Cooker 4 plate electric cooker with oven and grill No 1
36 A3 Photocopier (approved make), with feeder sorting trays, scanner and print No 1

capability
37 | Reams of A4 phocopying paper No 100
38 | Reams of A3 phocopying paper No 20
39 | Electronic scientific calculator, Casio fx 992s or equivalent approved No 6
40 |Stapling machine Ofrex size 50 or similar with 5000 staples No 6
41 |Heavy duty punch and spiral binder, IBICO AG or similar approved No 2
42 |Inkjet Plain Paper Fax Machine with 4MB of memory No 1
43 | Pencil sharpener (desk mounted type) No 6

Digital Camera, 20.1 Megapixel(min), 1920x1080 full HD movie recording,
2 optical steadyShot, sweep panorama, 2.7" LCD screen, minimum 15x digital No 1

zoom, multimedia card/SD 8GB memory, 12 scene selection modes, all

inclusive.

PABX Telephone system including intercom connecting all offices and

laboratory. rate includes headsets, wiring and operational costs. including High
45 |Speed Internet Access using optic fibre or HDSL (High Data Digital Subscriber item 1

Total carried to Bill Item 1.06A




APPENDIX D

S/No.

Item Description

GEODETIC GLOBAL NAVIGATION SATELLITE SYSTEM SPECIFICATIONS (GNSS)

REMARKS

Geodetic GNSS Receivers

General Characteristics

Geodetic Set enabled for both Static and RTK functions with respective supporting software and accessories

Specific Specifications

1. Channels: At least 120 enabled for simulteneous signal tracking

2. Reception

Must be enabled for Multi - Constellation / Frequency i.e current systems e.g. GPS (L1, L2, L2C, L5)

GLONASS ( L1C/A, L1P, L2C/A); SBAS (EGNOS, WAAS, MSAS, GAGAN, QZSS)

Galileo ready: E1, ESA, E5B

BeiDou ready (Compass) : B1, B2

Must have some multipath mitigation technology embeded

Note: Should be configured to recieve new and upcoming constellations (if any)

2. Accuracy :

Real Time Kinematics (RTK)

- Horizontal: 8 mm + 1 ppm RMS

- Vertical: 15 mm + 1 ppm RMS

- Initialization time: typically <5s

- Initialisation reliability >99.9%

Post Processing Static

- Horizontal: 3 mm + 0.5 ppm RMS

- Vertical: 5 mm + 0.5 ppm RMS

- Baseline Length: < 80 km

(o8]

. Special functionalties

Extended RTK range - base setup

- the base receiver to be able to stream RTK data via integrated GSM modem and to support upto 10 rovers simultaneously

- the base to provide WiFi hotspot functionality for better control/setup of the receiver

- the base to provide web interface functionality via any smart phone, tablet or computer

- the base to provide NTRIP caster and dyndns functions

Increased reliability - rover setup

- the rover to provide a mode for better performance under dificult condtions (close to buildings, trees and urban areas)

- the rover to be able to connect to any CORS GNSS networks or Single stations via internet

4. Communications

a) 1/0
- 2X TNC connector (1 for UMTS antenna and 1 for UHF antenna)

2x LEMO

1x high speed USB

Integrated GSM/GPRS modem

Integrated Bluetooth class 2

Optional radio modem (2):

- Internal Rx/Tx: 403-473 MHz

- External Radio: 1W - 35W adjustable (at least 12Km range)

. Should be configured to log into any upcoming CORS protocol

. Should be enabled to use SIM card

b) Radio Transmission Protocols (RTK)

- RTCM2.1, RTCM2.3, RTCM3.0, CMR, CMR+ input and output

- NMEAO0183 output

5. Data Storage:

. Must be able to store raw data

. Must have at least 4 GB internal storage

. Optional external microSD storage

. Device should mount as a USB external hard drive

6. Power Supply

Battery life: at least 5 hours in RTK mode

Must have External power input option




Each set should be supplied with two internal battery packs

7. Software

Two types of software

a) for Static

Permanent licence to be included ( protected by USB dongle)

Must be able to process raw data ( GPS L1&L2, Glonas L1&L2) from leading brands

Must be able to define datums and compute varios trasformations

Must be able to do 3D adjustment

Must be able to export/inport raw data to RINEX format and process the same. This feature must be inclusive of the total cost

b) for RTK

Supplier should provide licence free field data collection software that has the following key survey operational features:-
=must provide functions for topo survey

=must provide functions for stakeout
=Operating platform - Windows Mobile 6.5 or equivalent

8. Sourcing

The equipment must be sourced from manufacturer's authorized dealers in Kenya who must be capable of training users and
commissioning the equipment for full use.

9. Warranty

Minimum of One year




APPENDIX C

APPENDIX TO BILL ITEM 1.06B ENGINEERS’S SURVEY EQUIPMENT

. AMOUNT
ITEM |Description UNIT QTY RATE (KSHS)
Digital Total Station reading to 1”accuracy (one second ) with the
following facilities
Inbuilt data logger
Uploading/downloading software
Data transfer cable
Battery (2No)
101 Battery charger No. 1
Tool kit
Two face keyboard
User manual
It must have the following inbuilt survey programs as a minimum
Survey
Staking out
Resection/intersection
Traverse
Cogo
The following mandatory total station accessories must be included
1.02|per Total station instrument
a 1No. Heavy duty telescopic tripod(preferably wooden) No.
Telescopic plumbing prism pole complete with a prism No.
and prism holder with target and plumbing bubble ( length
b not less than 2.15m)
Triple prism holder set, in a casing, comprising triple |No.
c prisms, prisms holder with target, tribrach and a tribrach
adaptor
d Survey umbrella No.
R 1No.Telescopic Tripod No.
Engineer’'s Automatic Level Wild NAK 2 or similar with a tripod and
the following specifications
Accuracy of 0.7 mm per 1 km double run
1.03 Standard magnification of: 32x No. 2

Shortest focusing distance of 1.6m

Compensator setting accuracy of 0.3"

Total carried forward to next page




APPENDIX C

APPENDIX TO BILL ITEM 1.06B ENGINEERS’S SURVEY EQUIPMENT

. AMOUNT
ITEM |Description UNIT QTY RATE (KSHS)
Description UNIT QTY
RATE AMOUNT(Kshs)
ITEM
Brought Forward
No. 1
1.04[|Hand held GPS with accuracy of 1 Metre
1.05[Set of two way radio communication with a range of 1 kilometer set. 1
1.06|/5 M Leveling staff with leveling bubble No. 4
1.07[3 M Ranging Rods No. 10
1.08[ Scientific Calculators FX 912ms or equivalent No. 3
No. 6
1.09/50m. Linen Measuring Tape
No. 1
1.10|1 M stainless steel straight edge
No. 6
1.11|3 m tape measure
. No. 2
1.12|Sledge hammer 2kg weight
No. 2
1.13|Mattock
No. 10
1.14|Pangas (16")
No. 20
1.15[Marker Pens
No. 100
1.16|Levelling Survey books
No. 30
1.17|Reflector Jackets
Provision of Geodetic GNSS receivers comprising of one base and No. 1
1.18|two rovers as per the specifications in Appendix D

Total carried to Bill Item 1.06B




SUMMARY OF BILL OF QUANTITIES

BILL ITEM |DESCRIPTION A("\QSL'J?)T
1 Preliminaries and General Items
4 Site Clearance and Top Soil Stripping
5 Earth Works
7 Excavation and Filling of Structures
8 Culverts and Drainage Works
9 Passage to Traffic
12 Natural Gravel Base and Subase
14 Lime/Cement Improved gravel Subbase and Base
15 Bituminous Surface Treatment and Surface Dressing
16 Bituminous Mixes
17 Concrete Works
20 Road Furniture
21 Miscellaneous Bridge works
22 Schedule of Dayworks.
25 HIV/AIDS, Gender &Social Issues, Local Participation
(A)|SUB-TOTAL (1)
(B)]Add 15% VARIATION OF PRICE of sub total (1)
(C)|Add 10% CONTIGENCIES of sub total (1)
(D) |SUB-TOTAL (2) =(A+B+C)
(E) |Add ...16% VAT of sub-total (2)

TOTAL CARRIED FORWARD TO FORM OF BID AS BID SUM 1




GRAND SUMMARY

ITEM NO.

DESCRIPTION

AMOUNT (KSH.)

[y

TOTAL CARRIED FORWARD TO FORM OF BID AS BID SUM 1

N

TOTAL BROUGHT FORWARD TO FORM OF BID AS BID SUM 2

TOTAL CARRIED FORWARD TO FORM OF BID




	RWC 559  Hohwe dam - Gatika BID DOC (1)
	hereinafter called “The Bid”
	A. GENERAL
	Contents
	SUB-CLAUSE 1.1 – DEFINITIONS
	SUB-CLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY.
	SUB-CLAUSE 5.1 - LANGUAGE AND LAW
	SUB-CLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS
	SUB-CLAUSE 10.1 - PERFORMANCE SECURITY
	SUB-CLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY
	SUB-CLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY
	SUB-CLAUSE 10. 4- COST OF PERFORMANCE SECURITY
	SUB-CLAUSE 11. 1- INSPECTION OF SITE
	SUB-CLAUSE 11.2  - ACCESS TO DATA
	SUB-CLAUSE 14.1 PROGRAM TO BE SUBMITTED
	SUB-CLAUSE 14.3- CASH FLOW ESTIMATE
	SUB-CLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE
	SUB-CLAUSE 15.2-LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S AUTHORISED AGENT
	SUB-CLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT
	SUB-CLAUSE 16.3-QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF
	SUB-CLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL
	SUB-CLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT
	SUB-CLAUSE 20.4 - EMPLOYERS RISKS
	SUB-CLAUSE21.1 - INSURANCE OF WORKS AND CONTRACTOR’S EQUIPMENT
	SUB-CLAUSE 21.2 – SCOPE OF COVER
	SUB-CLAUSE 21.4 - EXCLUSIONS
	SUB-CLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE
	SUB-CLAUSE 25.1 – EVIDENCE AND TERMS OF INSURANCES
	SUB-CLAUSE 25.6 – INSURANCE NOTICES
	SUB-CLAUSE 25.7 – NOTIFICATION TO INSURERS
	SUB-CLAUSE 28.2 – ROYALTIES
	SUB-CLAUSE 29.1 – INTERFERENCE WITH TRAFFIC
	SUB-CLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND PROPERTY
	SUB-CLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR
	SUB-CLAUSE 34.3 – FAIR WAGES
	SUB-CLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE
	SUB-CLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR
	SUB-CLAUSE 34.6 – COMPENSATION FOR INJURY
	SUB-CLAUSE 34.7 – LABOUR STANDARDS
	SUB-CLAUSE 34.8 – MINORITIES AND PERSONS WITH DISABILITIES
	SUB-CLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH
	SUB-CLAUSE 35.3 – REPORTING OF ACCIDENTS
	SUB-CLAUSE 41.1 – COMMENCEMENT OF WORKS
	SUB-CLAUSE 43.1 – TIME FOR COMPLETION
	SUB-CLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION
	SUB-CLAUSE 45.1 – RESTRICTION ON WORKING HOURS
	Add at the end of Sub-Clause 45.1 the following:
	“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant such permission the Contractor shall not be entitled to any additional payments for so doing. All such work at night shall be carried out witho...
	“In addition the Contractor will be required to provide, for any work carried out at night or recognized days of rest, adequate lighting and other facilities so that the work is carried out safely and properly.
	“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the administration and supervision of the Contract aris...
	SUB-CLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES
	SUB-CLAUSE 48.2 – TAKING OVER OF PARTS OF WORKS
	Add the following paragraphs at the end of this Sub-Clause:
	The minimum section for  Taking Over shall be as described in the Special Specifications
	SUB-CLAUSE 52.2 – POWER OF ENGINEER TO FIX RATES
	SUB-CLAUSE 52.4 – DAYWORKS
	SUB-Clause 54.1 – contractors equipment, temporary works and materials:EXCLUSIVE use for the works
	SUB-CLAUSE 55.2 – OMMISIONS OF QUANTITIES
	SUB-CLAUSE 58.4 – PROVISIONAL ITEMS
	CLAUSE 60: – CERTIFICATES AND PAYMENTS
	SUB-CLAUSE 60.1 – MONTHLY STATEMENT
	SUB-CLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE
	SUB-CLAUSE 60.3 – PAYMENT OF RETENTION MONEY
	SUB-CLAUSE 60.4– CORRECTION OF CERTIFICATES
	SUB-CLAUSE 60.5– STATEMENT AT COMPLETION
	SUB-CLAUSE 60.6 – FINAL STATEMENT
	SUB-CLAUSE 60.7– DISCHARGE
	SUB-CLAUSE 60.8 – FINAL PAYMENT CERTIFICATE
	SUB-CLAUSE 60.9– CESSATION OF EMPLOYER’S LIABILITY
	SUB-CLAUSE 60.10 – TIME FOR PAYMENT
	SUB-CLAUSE 60.11 – CURRENCY OF PAYMENT
	SUB-CLAUSE 60.12 – ADVANCE PAYMENT
	80-20
	where:
	RI = the amount to be reimbursed.
	A  = the amount of the advance which has been granted.
	x  = the amount of proposed cumulative payments as a percentage of the original amount of the contract. This figure will exceed 20% but not 80%.
	X = the amount of the previous cumulative payments as a percentage of the original amount of the Contract. This figure will be below 80% but not less than 20%.
	With each reimbursement the guarantee will be reduced accordingly.
	SUB-CLAUSE 60.13 MATERIALS FOR PERMANENT WORKS
	SUB-CLAUSE 67.1 – ENGINEER’S DECISION
	SUBCLAUSE 67.2 – AMICABLE SETTLEMENT
	67.2 (b)  Adjudication
	The adjudication shall commence when it shall be referred in writing to the Dispute Adjudication
	Board (the "Board") for its decision.  Such reference shall state that it is made under this clause.
	1. Unless the member or members of the board have been previously mutually agreed upon by the parties and named in the Contract, the parties shall within 28 days of the Engineer’s Decision date jointly ensure the appointment of the Board. The Board sh...
	2. The terms of appointment of the Board shall include: -
	a) An hourly rate which if not otherwise agreed shall be the average of the rates set by the Chartered  Institute of Arbitrators for the class of membership  of the member  save that the rates for associate  membership  shall apply to non ­ members;
	b) A retainer monthly rate equal to 12 times the hourly rate;
	c) The  hourly  rate  shall apply when  the board  members are attending site, travelling and/or engaged in actual dispute resolution work. A member of the board throughout his appointment will act independently  at all times without bias or favour;
	d) Members of the board to act impartially and in accordance  with the Contract;
	e) Undertakings by the parties (to each other and to Board) that the members of the  Board  shall under no  circumstances be liable  for anything done or omitted in the discharge of  their functions unless the act or  omission is shown to have been in...
	f) The  Board  shall be free to pay and seek refund from the parties of any expenses paid out by members of the board in connection with their work;
	g) The Employer and the Contractor shall each be responsible for paying one half of the Board's remuneration.
	.
	3. The appointment of any member of the Board may be terminated (other  than on a member's own   initiative) only by mutual agreement of the Employer and the Contractor. The appointment of each member of the Board shall expire when the discharge refer...
	4. If the  parties so agree,  they may at any time, appoint a suitably  qualified  person or persons to replace  (or to be available  to replace) any or all  members of the Board. Unless  the parties agree otherwise, the appointment will cease if a me...
	5. If any of the following conditions apply, namely: -
	a) The  parties fail to agree upon the appointment of the sole member of a one­person Board within 28 days of the commencement date;
	b) Either party fails to appoint a member in a Board of three members, within 28 days of the commencement date;
	c) The two members of the Board fail to agree upon the appointment of the third member (to act as chairman) for a Board of three members within 28 days from date of appointment of latest member;
	d) The  parties or the members fail to appoint a replacement member of the Board within 28 days of the date on which a member of the Board declined to act or is unable to act as  a result of death,   disability, resignation or termination of appointment;
	then the appointing body or official named in the Appendix to Form of Tender shall appoint such  member of the Board on request of any party and such appointment shall be final and conclusive.
	67.2 (c) Dispute Adjudication Board's Decision
	1. When in accordance with sub-clause  67.2 (b) a dispute is referred by one party to the Board, a copy of such reference shall be sent by that party to the other party and (for information) to the Engineer. The parties shall  promptly make available ...
	2. The rules published by the Chartered Institute of Arbitrators Kenya branch shall apply.
	3. The Board shall have full power among other things to open up, review and revise any opinion,   instruction, determination, certificate or valuation of the Engineer related  to the dispute. No later than the 28PthP day after the day on which it rec...
	4. Unless the Contract has already been repudiated or terminated, the Contractor shall in every case  continue to proceed with the works with all due diligence and the Contractor and the Employer as well as the  Engineer shall give effect forthwith  t...
	5. If either party is dissatisfied with the Board's decision, then either party on or before the 28PthP (twenty  eighth) day after the day on which it received notice of such decision, may refer the decision to Arbitration.
	6. If the Board has given notice of  its decision as to a matter in dispute to the Employer, the Contractor and the Engineer and no notice of dissatisfaction has been given by either party on or before the 28PthP (twenty eighth) day after the day on w...
	67.2 (d) Failure to Comply with the Board's Decision
	Where neither party has given notice of dissatisfaction  within the period in Sub-Clause  67.2 (c) and Board's related decision, if any has become final and binding either party may, if the other party fails to comply with such decision and without pr...
	67.2  (e) Expiry  of the Board's Appointment
	When the appointment of the members of the Board, including  any replacement, has either been terminated  or  has expired,  any  such  dispute referred to  in Sub-clause  67.2 shall be finally settled by Arbitration pursuant to Sub-clause 67.3. The pr...
	Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 8 ending with the words "… under such rules", and substitute with the following:
	"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the application of either party by the appointee designated in the form of Tender for the purpose and any such referee shall be deemed to be a submission t...
	SUB-CLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER
	SUB-CLAUSE 68.4 – CORRESPONDENCES
	CLAUSE 69 – DEFAULT OF EMPLOYER
	CLAUSE 70 – CHANGES IN COST AND LEGISLATION
	Sub-Clause 70.1- Price Adjustment
	SUB-CLAUSE 70.2- OTHER CHANGES IN COST
	SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE
	SUB-CLAUSE 70.4- SOURCES OF INDICES AND WEIGHTINGS
	SUB-CLAUSE 70.5-BASE, CURRENT, AND PROVISIONAL INDICES
	SUB-CLAUSE 70.6- ADJUSTMENT AFTER COMPLETION
	SUB-CLAUSE 70.7-WEIGHTINGS
	Sub-Clause 70.8-Subsequent Legislation
	SUB- CLAUSE 70.9: MAXIMUM PRICE ADJUSTMENT
	SUB- CLAUSE 70.10: PRICE ADJUSTMENT for maintenance works
	Clause 72 – rates of exchange cost
	Clause 73 – bribery and collusion
	clause 74: - contract TO BE confidential
	SECTION 7: SCHEDULES OF SUPPLEMENTARY INFORMATION
	This Confidential Business Questionnaire of the Government of Kenya shall be completed by the Bidder.
	REPUBLIC OF KENYA
	CONFIDENTIAL BUSINESS QUESTIONNAIRE
	You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever applies to your type of business.
	You are advised that it is a serious offence to give false information on this Form.
	Part 1 - General:
	Business name..........................................................................................................................................
	Location of business premises
	Plot No. .....................................Street/Road ...................................................................
	Postal Address............................Tel No. .........................................................................
	Nature of business.............................................................................................................
	Current Trade Licence No. .....................................Expiring date ....................................
	Maximum value of business which you can handle at any one time:
	Kshs...................................................................................................................................
	Are you registered as a contractor with National Construction Authority? Yes/No**
	Part 2(a) - Sole Proprietor:
	Your name in full
	Age....................................................................................................................................
	Nationality ..........................................Country of origin ................................................
	*Citizenship details ..........................................................................................................
	Part 2(b) - Partnership:
	Give details of partners as follows:
	Name                               Nationality                       Citizenship Details*  Shares
	1................................................................................................................................................
	2.............................................................................................................................................................
	3.............................................................................................................................................................
	4.............................................................................................................................................................
	5.............................................................................................................................................................
	Part 2(c) - Registered Company:
	Private or public .......................................................................................................................
	State the nominal and issued capital of the company-
	Nominal Kshs. .........................................................................................................................
	Issued Kshs. .............................................................................................................................
	Give details of all directors as follows:
	Name                 Nationality                         Citizenship Details*  Shares
	1...............................................................................................................................................
	2............................................................................................................................................................
	3............................................................................................................................................................
	4............................................................................................................................................................
	5............................................................................................................................................................
	Part 2(d)- Interest in the Firm:
	Is there any person / persons in the Kenya Rural Roads Authority who has interest in this firm? Yes /No**
	.............................  ..............................................................
	Date    Signature of Bidder
	The Bidder shall state here below the name(s) and address of his representative(s) who is/are authorized to receive correspondence and act on his behalf in connection with the Bid.
	(Name of Bidder's Representative in block letters)
	(Address of Bidder's Representative)
	(Signature of Bidder's Representative)
	Alternate:
	(Name of Bidder's Representative in block letters)
	(Address of Bidder's Representative)
	(Signature of Bidder's Representative)
	NOTE: TO BE FILLED BY ALL BIDDERS.
	This is to certify that
	[Name/s]……………………………………………………………………………………………….
	Being the authorized representative/Agent of [Name of bidder]
	…………………………………………………………………………………………………………
	Signed………………………………………………………………………..
	(Contractor’s Representative)
	……………………………………………………………………………….
	(Name of Employer’s Representative)
	(Signature of Employer’s Representative)   (Designation)
	NOTE: This form is to be completed at the time of the organized site visit.
	(Ref:  Conditions of Contract Part II, Clause 70)
	This schedule has been omitted in view of the clarifications on clause 70 of the Conditions of Contract Part II (COPA), given in Section 6B.
	I certify that the above information is correct.
	Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s headquarters and from the Contractor’s site office to direct and execute the work together with their qualifications, experience, position held and nat...
	Bidders shall  attach CV’s of key personnel, which should be signed by the staff and certified by a Commissioner of Oaths.
	I certify that the above information is correct.
	(Signature of Bidder)      (Date)
	I certify that the above works were successfully carried out by me (the bidder), and that the above information is correct (attach completion certificates).
	(Signature of Bidder)      (Date)
	I certify that the above works are being carried out by me and that the above information is correct (attach award letters).
	(Signature of Bidder)      (Date)
	(Ref: Conditions of Contract Part II, Clause 70)
	This schedule has been omitted in view of the Clarifications on Clause 70 of the Conditions of Contract Part II (COPA), given in Section 6B.
	NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction Engineering and Allied Trade Workers Union (Collective Bargaining Agreement).
	I certify that the above information is correct.
	SECTION 8: FORM OF AGREEMENT
	THIS AGREEMENT is made on the ……………… day of ……………. 20 …………… between the The Director General, Kenya Rural Roads Authority of P. O. Box 48151-00100, Nairobi, Kenya hereinafter called "the Employer" of the one part and ………………………………………………………….…………….. her...
	WHEREAS the Employer is desirous that certain works should be executed, viz. UPGRADING TO BITUMEN STANDARD AND MAINTENANCE OF HOHWE DAM (A2) – THAITHI – KIANGOMA – KAROGOTO (D430),  GATIKI (D430) – NDIMAINI  (RIVER SAGANA) – JCN E560 – GATHAGANA , KAR...
	and has accepted a Bid by the Contractor for the execution completion and maintenance of such works,
	NOW THIS AGREEMENT WITNESSETH as follows:
	1. In this agreement words and expressions shall have the same meanings as are respectively
	assigned to them in the Conditions of Contract hereinafter referred to.
	2. The following document shall be deemed to form and be read and construed as part of this
	Agreement, viz.:
	a). The Letter of acceptance
	b). The said BID and Appendix to Tender
	All aforesaid documents are hereinafter referred to as "The Contract".
	3. In consideration of the payment to be made by the Employer to the Contractor, the Contractor hereby covenants with the Employer to execute, complete and maintain  theworks in conformity in all respects with the provisions of the Contract.
	The Employer hereby covenants to pay the Contractor in consideration of the    execution, completion and maintenance of the works the Contract Price at the times   and in the manner prescribed by the Contract.
	IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereto affixed (or have hereunto set their respective hands and seals) on the day and year first above written.
	SIGNED SEALED AND DELIVERED
	PERFORMANCE BANK GUARANTEE
	To: The Director General,
	AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of Bid as security for compliance with his obligations in ac...
	AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;
	NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total of
	Kshs………………………………………………………………..…………….(amount in figures)
	Kshs.…………………………………………………………………..………………………………
	….…………………………………………………………………………………………(amount in words)
	and we undertake to pay to you, upon your first written demand and without cavil or argument, any sum or sums within and up to the limits as aforesaid without your needing to prove or show grounds or reasons for the sum specified therein.
	We hereby waive the necessity of you demanding the said debt from the Contractor before presenting us with the demand.
	We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the Contract Documents which may be made between you and the Contractor shall in any way release ...
	This Guarantee shall be valid until 28 days after issuing of the Taking over certificate.
	SIGNATURE AND SEAL OF  GUARANTOR (BANK)………………………………………
	Name of Signatory……………………………………Designation………………………………
	Name of Bank…………………………………………………………………………………………
	Address………………………………………….Date………………………………………………….
	BANK GUARANTEE FOR ADVANCE PAYMENT
	To:  The Director General,
	Kshs………………………………………………………………..…………….(amount in figures)
	Kshs.…………………………………………………………………..………………………………
	….…………………………………………………………………………………………(amount in words)
	Kshs………………………………………………………………..…………….(amount in figures)
	Kshs.…………………………………………………………………..………………………………
	….…………………………………………………………………………………………(amount in words)
	SIGNATURE AND SEAL OF BANK:
	……………………………………………………………………
	Name of Signatory………………………………………Designation……………………………..
	Name of Bank………………………………………………………………………………………..
	119 USE OF EXPLOSIVES
	146.1  Landscape Preservation
	SECTION 2 - MATERIALS AND TESTING OF MATERIALS
	204.1 Sieve sizes

	SECTION 3 - SETTING OUT & TOLERANCES
	SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
	SECTION 5 - EARTHWORKS
	SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL
	AREAS
	SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
	SECTION 8 - CULVERTS AND DRAINAGE WORKS
	SECTION 9 - PASSAGE OF TRAFFIC

	These weights are given in the following table: -
	Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown on the Drawings.
	All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects affecting the strength or appearance of the finished structure.
	Release Agents – Release agents shall be either neat oils containing a surface activating agent, cream emulsions, or chemical agents to be approved by the Engineer.
	Formworks shall be designed to carry the maximum loads which may be imposed, and so be rigidly constructed as to prevent deformation due to load, drying and wetting, vibration and other causes.  After forms have been set in correct location, they shal...
	If requested, the Contractor shall submit to the Engineer working drawings of the forms and also, if requested, calculations to certify the rigidity of the forms.
	Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall form a regular pattern with horizontal and vertical lines continuous throughout each structure and all construction joints shall coincide with these hor...
	Unless otherwise specified, formwork shall be designed to form chamfers at all external corners whether or not such chamfers are shown on the Drawings to prevent cracks and other damage from arising.
	The inside surface of forms shall be cleaned and coated with a releasing agent to prevent adhesion of the concrete.  Release agents shall be applied strictly in accordance with the manufacturer’s detailed instructions.  The release agent shall be appl...
	All scaffolding required to support the forms shall be designed and constructed to provide necessary rigidity and support the loads without appreciable deflection or deformation.
	Details, plans and structural and flexural calculations for scaffolding shall be submitted to the Engineer for approval, but in no case shall the Contractor be relieved of his responsibility for the results obtained by use of these plans, etc.
	The time at which the formwork is truck shall be the Contractor’s responsibility and the forms shall not be removed until the concrete strength has reached 20 N/mmP2P.
	Formwork shall be measured as the net area, in square metres, in contact with the finished concrete surface of the walls and slabs.  No measurement shall be allowed for formwork of temporary construction joints.
	Payment for the Formworks shall be full compensation for furnishing, erecting, jointing all the forms for the concrete including furnishing and applying release agent, and construction of the required scaffolding to support the forms, all conforming t...
	Concrete class 25/20 shall be used for culvert wingwalls and slabs. The requirements of Concrete class 25/20 are provided as follows unless otherwise the Engineer will designate any alteration.
	The Contractor shall select only one type or brand of cement or others.  Changing of type or brand of cement will not be permitted without a new mix design approved by the Engineer.  All cement is subject to the Engineer’s approval, however, approval ...
	Conveyance of cement by jute bags shall not be permitted.  Storage in the Contractor’s silo or storehouse shall not exceed more than two (2) months, and age of cement after manufacture at mill shall not exceed more than four (4) months.  The Contracto...
	Whenever it is found out that cement has been stored too long, moist, or caked, the cement shall be rejected and removed from the project.
	Grading of aggregates shall conform to the following requirements:
	Percentage by Weight Passing
	Sieve Size
	c) Other requirements for aggregates are as follows:
	The Contractor shall provide a sufficient number of vibrators to properly compact each batch immediately after it is placed in the forms.
	Activities shall commence at the start of the construction period and continue throughout the contract period to ensure a sustained impact.
	Payment: Payment rate shall be by the number of sessions conducted.  The rate shall include allowance payable, lunches, transport, tent hires, any public address system etc necessary for conducting an effective public training
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