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PART 1 - TENDERING PROCEDURES



SECTION I-INSTRUCTIONS TO TENDERERS
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GENERAL PROVISIONS

Sope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.
The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.
Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.
Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an
individual or any combination of such entities in the form of a joint venture (JV) under an existing agreement or
with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for
and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. Members of a joint venture may not also make an individual
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender. The maximum number of JVmembers shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or
Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not
allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
b)  Receives or has received any direct or indirect subsidy from another tenderer; or
C) Has the same legal representative as another tenderer; or

d)  Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or
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e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications
of the goods or works that are the subject of the tender; or
f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for
Contract implementation; or
g)  Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document; or
h)  Hasa close business or personal elationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or
i)  may be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may
not also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for
the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor
in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates inconformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or
sub-consultants for any part of the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA

WWW.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be
awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it
is:
(i) A legal public entity of Government and/or public administration,
(ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and
(iii) operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it to compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:

a)  asamatter of law or official regulations, Kenya prohibits commercial relations with that country, or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the

Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40 % per cent contract inputs (in supplies, local subcontracts
labour) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its tender documentary
evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified.
Information required to enable the Procuring Entity to determine if this condition is met shall be provided in
“SECTION III-EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the tenderer is


http://www.ppra.go.ke/

not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by
Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before such
award and signature of contract. Application for registration with National Construction Authority may be
accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition Authority of
Kenya may be accessed from the website www.cak.go.ke.

4.14  Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by

producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue Authority.

4 Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of
the origin of Goods, equipment and services.

42 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

52 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender
and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

53 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter up
on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
against all liability arising from death or personal injury, loss of or damage to property, and any other losses and
expenses incurred as a result of the examination and inspection.

54  The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS
6. Sections of Tender Document

61 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT10.
PART 1: Tendering Procedures
Section I: Instructions to Tenderers
Section Il: Tender Data Sheet (TDS)


http://www.nca.go.ke/
http://www.cak.go.ke/

62

63

64

71

72

73

74

75

Section III: Evaluation and Qualification Criteria
Section IV: Tendering Forms

PART 2: Works' Requirements

Section V: Bills of Quantities

Section VI: Specifications

Section VII: Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitationto tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness
of the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those
of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. In case of
any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.
Clarification of Tender Document, Site Visit, Pre-Tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender D documents in accordance with ITT 7.4, including a description of the inquiry
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish
its response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the
procedure under ITT 8 and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring Entity shall specify in the TDS
if a pre- arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's
designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may
be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not
identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-arranged site visit
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8
and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the
pre-tender meeting will not be a cause for disqualification of a Tenderer.
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Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the deadline for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

Cost of Tendering
The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

Language of Tender
The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that
are part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of
the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

C) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d)  Alternative Tender, if permissible, in accordance with ITT 13;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g)  Conformity: a technical proposal in accordance with ITT 16;

h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and
no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paid to agents or any other party relating to this Tender.
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Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section IlI,
Evaluation and Qualification Criteria.

Except as provided under 1TT13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technicalspecifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VI, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the Tender,
including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

The estimated budget for the works is Kshs. 6,600,000.00

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings
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a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS)
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums),
needed by the Tenderer for the payment of such foreign currency requirements, limited to no more than
two foreign currencies.

b)  The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and
shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed
breakdown of the foreign currency requirements shall be provided by Tenderers.
Documents Comprising the Technical Proposal
The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.
Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish the Tenderer's
eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section IV, Tender Forms.

If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, individually or in
joint ventures, applying for eligibility for national preference shall supply all information required to satisfy the
criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contract or group of contractors qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes,the or possibility of collusion between tenderers, and
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.

The purpose of the information described in ITT 17.2 above overrides any claims to confidentialitity that a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.
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If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the [public or otherwise), shows any conflict of

interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:
i) If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,
ii) If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

1710 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or
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attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness of the tender.

Period of Validity of Tenders
Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

(c t [MT1]:

(c [MT2]:

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made

in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30)

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting

its Tender security. A Tenderer granting their quest shall not be required or permitted to modify its Tender.
Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee in any of
the following forms at the Tenderer's option:
(i) cash;
(ii) a bank guarantee;
(iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or
(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,
from a reputable bource, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS.The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined non-responsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

[Comment [MT3]:
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The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or
b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or
ii) Furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender SecurityortheTender-Securing Declaration shall be in the names of all future members as named in the
letter of intent referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.

2.

201

202

203

204

205

21

212

21

22

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” Inaddition, the Tenderer shall submit copies of the Tender, in the number specified
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the
copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall besigned by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held bye ach
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their
legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a
warning not to open before the time and date for Tender opening date.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that were misplaced or
opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.
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Late Tenders
The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written

notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance

with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to theTenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or
any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives and anyone who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in
the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted
unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read
out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.
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Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender.No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by
the tender opening committee) are to be initialed by the members of the tender opening committee attending the
opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b) The Tender Price, per lot (contract) if applicable, including any discounts;

C) any alternative Tenders;

d)  the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of tender
opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.
Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.
Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;
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b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.
Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of thetender
itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without material

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted,

would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period of time, to rectify nonmaterial non-
conformities in the tender related to documentation requirements. Requesting information or documentationon
such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to
comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in anyway by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall
lead to disqualification of the tender as non-responsive. and

C) If there is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.
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Conversion to Single Currency
For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a single
currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive tendering
where foreign contractors are expected to participate in the tendering process and where the contract exceeds
the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive
to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case
may be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring
entity shall ensure that the invitation to tender specifically indicates that only businesses or firms belonging to
the specified group are eligible to tender. No tender shall be reserved to more than one group. If not so stated in
the Invitation to Tender and in the Tender documents, the invitation to tender will be open to all interested
tenderers.
Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity nominates
a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The
main contract shall specify the working arrangements between the main contractor and the nominated
subcontractor.

Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the
Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their

specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can be met

by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the

Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.
Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I1l, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT
40.

To evaluate a Tender, the Procuring Entity shall consider thefollowing:

a)  Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, if any,
but including Day work items, where priced competitively;

b) Price adjustment due to discounts offered in accordance with ITT 14.4;

C) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT 32;

d)  price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine
the lowest evaluated tenderer or tenderers based one lot (contract) or based on a combination of lots (contracts),
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.



Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders
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An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

Abnormally High Tenders

An abnormally high tender price is one where the tender price, in combination with other constituent elements
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

(i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity_may accept or not accept the tender depending on the Procuring Entity's budget considerations.

(i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may lbe\.

[r
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If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring

Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a
level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works; or

d)  reject the Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section 11, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration
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the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors
(other than Specialized Subcontractors if permitted in the Tender document), or any other firm(s) different from
the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.
Lowest Evaluated Tender
Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:
a) Most responsive to the Tender document; and
b)  The lowest evaluated price.
Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.
The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all
Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. AWARD OF CONTRACT
Award Criteria
The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender.
Notice of Intention to enter into a Contract
Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a
minimum, the following information:
a)  the name and address of the Tenderer submitting the successful tender;
b) The Contract price of the successful tender;
C) A statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;
d)  The expiry date of the Standstill Period; and
e) Instructions on how to request a debriefing and/or submit a complaint during the stand still period;

Stand still Period

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not

apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
eachTenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.
Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an
unsuccessful tenderer may make a concern regarding their tender. The Procuring Entity shall provide the
debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.
Letter of Award
Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specifiedin ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21 days of the date of the letter.
Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and

kkkkk



473

481

482

483

return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period.
Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in theTDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

Performance security shall not be required for contract sestimated to cost less than the amount specified in the
Regulations.
Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a) Name and address of the Procuring Entity;

b) Name and reference number of the contract being awarded, a summary of its scope and the

selection method used;

0 The name of the successful Tenderer, the final total contract price, the contract duration.

d Dates of signature, commencement and completion of contract;

) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

50. Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS






SECTION II-TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT

A General

ITT1.1 | The name of the contract is:
The reference number of the contract is:

ITT 2.3 | The information made available on competing firms is as follows: as indicated in ITT and
qualification criteria

ITT 2.4 | The firms that provided consulting services for the contract being tendred for are: NA

ITT 3.1 | The maximum number of members in the joint venture (JV) shall NOT BE LIMITED

ITT 4.14 | Amendittoread ITT 3.14

B content of tender document

ITT 7.1

1. The tenderer will submit any request for clarification in writing at the address:
The Regional Director
Kenya Rural Roads Authority,
P.O Box 164 MIGORI
To reach the procuring entity not later than seven (7) days to Bid opening
2. The procuring entity will publish its responses at the website: https://www.kerra.go.ke

ITT 7.2

There shall be no Pre-Tender site meeting. However, Pre-Tender site visit is MANDATORY
and Bidders are required to visit site and thereafter collect a duly signed Pre-Tender Site Visit
Certificate from the respective Constituency Roads Officer,

ITT 7.3

NOT APPLICABLE

ITT 7.5

The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre- arranged
pretender will be published is https://www.kerra.go.ke

C. Preparation of Tenders

ITP
11.1(h)

The Tenderer shall submit the following additional documents in its Tender: [list any
additional document not already listed in ITT 31.1 that must be submitted with the
Tender.

Item
No. Evaluation Criteria / Condition / Requirement Description

(A) PRELIMINARY EVALUATION CRITERIA

Properly and dully filled, signed and stamped form of bid and appendix to form of bid by the
1) authorized person

B) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

a) Properly and dully filled, signed and stamped Tenderer's Eligibility; Confidential Business
Questionnaire — to establish we are not in any conflict to
interest.

b) Properly and dully filled, signed and stamped Certificate of Independent Tender
Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Properly and dully filled, signed and stamped Self-Declaration of the Tenderer— to declare
that we will, if awarded a contract, not engage in any form of fraud and corruption.

d) Properly and dully filled, signed and stamped Declaration and commitment to the Code of
Ethics for Persons Participating in Public Procurement and
Asset Disposal 2015.

2) Certified Certificate of Incorporation by Registrar of Companies.

Certified Current (dated within 12 Months before date of opening) Certified CR12 Certificate from the
Registrar of Companies. This should be provided with Identification Documents of Directors and all
individuals listed on the CR12. (ID or Passport). For Corporate Directors, CR12 or ist equivalent for the
corporate directors, Identification Documents for the corporate Director and its directors MUST be
3) provided.

4) Valid certified Current Single Business permit




5) Valid Tax Compliance Certificate.

Current Certificate of Registration with National Construction Authority in the Category 8 and above
6) together with a valid NCA practicing license
7
8) Pre-Tender Site Visit Certificate duly endorsed by the respective Constituecy Roads Officer.

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Witnessed

by a Commissioner of Oaths.

Chronologically Serialization all the pages of the tender document (this should be sequential in the format
4) of1,2,3,4,5....... ) from the first page to the last page.

The Tender submission SHALL be as follows:

a) One Original clearly marked “ORIGINAL”,

NOTE: THAT BIDDER’S SHOULD NOT ALTER THE FORMAT OF ANY OF THE
FORMS UNDER THIS SECTION. ANY ALTERATION SHALL LEAD TO

5) DISQUALIFICATION OF THE BID
6)

Provide a Properly and dully filled, signed and stamped proof of having not been declared ineligible by
7) the PPRA as described in ITT 3.7

Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3]

years (2019, 2020 & 2021) to demonstrate: the current soundness of the applicant’s financial position

and its prospective long-term profitability, and capacity to have a cash flow amount, turnover and
8) working capital
9) Provide a Properly and dully filled, signed and stamped Bill of Quantities

Provide a Properly and dully filled, signed and stamped, the following schedules of supplementary
10) information.

Properly and dully filled, signed and stamped form of Equipment (A separate Form shall
FORM 2 | be prepared for each item of equipment listed, or for alternative equipment proposed by the
EQU: Tenderer)

Properly and dully filled, signed and stamped Contractor's Representative and Key
Personnel Schedule (Tenderers should provide the names and details of the suitably
qualified Contractor's Representative and Key Personnel to perform the Contract
FORM 3 | separately for each personnel/ candidate; with declaration for both parties; data on their

2| PER: experience should be provided).
3| FORM 4:
FORM
4 ELI-1.1 Properly and dully filled, signed and stamped form of Tenderer Information

FORM Properly and dully filled, signed and stamped of Tenderer's JV Information Form (to be
ELI-1.2 completed for each member of Tenderer's JV)

FORM Properly and dully filled, signed and stamped form of Historical Contract Non-
CON-2 | Performance, Pending Litigation and Litigation History

Properly and dully filled, signed and stamped of Financial Situation and Performance

FORM Properly and dully filled, signed and stamped form of Sources of Finance

FIN -3.1 | Properly and dully filled, signed and stamped form of Financial documents

FORM Properly and dully filled, signed and stamped form of Average Annual Construction
FIN —3.2 | Turnover

FORM
FIN -3.3 | Properly and dully filled, signed and stamped form of Financial Resources

FORM Properly and dully filled, signed and stamped form of Current Contract Commitments /
FIN-3.4 | Works in Progress

FORM Properly and dully filled, signed and stamped form of General Construction

1| EXP-4.1 | Experience

FORM

EXP - | Properly and dully filled, signed and stamped of Specific Construction and Contract
1] 4.2(a) Management Experience.

FORM Properly and dully filled, signed and stamped form of Construction Experience in Key

EXP - | Activities (All Sub-contractors for key activities must complete the information in this form
1} 4.2(b) as per ITT 34 and Section Ill, Evaluation and Qualification Criteria, Sub-Factor 4.2.)

Properly and dully filled, signed and stamped form of Self-declaration that the

FORM person/tenderer is not debarred in the matter of the public procurement and asset disposal

1{ SD1: act 2015.

1

Must submit APPENDIX 1 form of -fraud and corruption must be attached (Appendix 1
shall not be modified).

B) TECHNICAL EVALUATION CRITERIA
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11)

Submit Site Organization [insert Site Organization information]

12) Submit Relevant Method Statement [Insert Method Statement]
13) Submit Relevant Mobilization Schedule [Insert Mobilization Schedule]
14) Submit Relevant Construction Schedule [Insert Construction Schedule]
Properly and dully filled, signed and stamped Declaration of Current ongoing Works (Not more than
15) Kshs.100 Million)
Attach Properly and dully filled, signed and stamped proof of equipment holding in the format provided
Properly and dully filled, signed and stamped History of Non- Performing Contracts (Non-performance
of a contract did not occur within the last five (5) years prior to the deadline for application submission
based on all information on fully settled disputes or litigation. A fully settled dispute or litigation is one
that has been resolved in accordance with the Dispute Resolution Mechanism under the respective
16) contract, and where all appeal instances available to the applicant have been exhausted).
Properly and dully filled, signed and stamped Pending Litigation (All pending litigation shall in total not
represent more than thirty percent (30%) of the Applicant's net worth and shall be treated as resolved
17) against the Applicant.)
Properly and dully filled, signed and stamped General Construction Experience (Experience under
construction contracts in the role of contractor, subcontractor, or management contractor for at least the
18) last five (5) years prior to the applications submission deadline).
Properly and dully filled, signed and stamped Specific Construction Experience (Participation as
contractor, management contractor or subcontractor, in at least Two(2) contracts within the last Three
(3) Years Each of a value of at least Kshs. 4 Million that has been successfully and substantially
completed and that is similar to the proposed works. The similarity shall be based on the physical size,
complexity, methods/technology or other characteristicsasdescribed)
a) For subcontracted Works the Bidder should provide the following:
v" Award letter of the Main Contractor
v" Award letter of the subcontract
v' Completion letter of the Subcontract
v Proof of payment (attach payment certificates and certified bank statements
b) For the above or other contracts executed during the period stipulated in 4.2(a) above, a minimum
construction experience in similar road works (gravel, concrete paving blocks or concrete etc.)
19)
20) Provide proof that the site staff possess minimum levels set below;
Quialification = Bachelors in Civil Eng.
Site General Experience =5 yrs,
Agent Specific Experience = 3 Yrs
Dep. Site
Agent /[ Qualification = Diploma in Civil Eng;
Site General Experience=5 yrs,

Engineer | Specific Experience =3 Yr

Qualification = Diploma in Survey
Site General Experience = 4 yrs
Surveyor | Specific Experience =2 Yrs

Qualification = Certificate in Civil Eng.
General Experience = 4 yrs
Foremen | Specific Experience =2 Yrs

Qualification =Diploma in Civil Eng.
Senior General Experience = 4 yrs,
Foreman | Specific Experience = 2 Yrs

C) FINANCIAL EVALUATION CRITERIA

Submission of audited accounts (2019, 2020 & 2021)

(a) the current soundness of the applicants’ financial position and its prospective long-
term profitability, and

Working | (b) capacity to have a cash flow amount of min. KShs.5 Million equivalent working

21) Capital capital.
Average
annual
constructi | Minimum average annual construction turnover of Kshs. 7 Million calculated as total
on certified payments received for contracts in progress or completed, within the last Five (5)
22) turnover | years.

D) MARGIN OF PREFERENCE AND RESERVATIONS

Procuring Entity will grant a margin of preference in accordance to Clause 147 and 148 respectively of
the PPADR 2020 citizen contractor registered outside Kenya shall only be eligible to benefit from the
preferences and reservations scheme when bidding in international tendering and competition. For
international/Open Tenders, a margin of preference shall be applied as follows: -

Group A: | Ten percent (10%) margin of preference of the evaluated price of the tender, where the




percentage of shareholding of Kenyan citizens is more than fifty percent (50%);

Eight percent (8%) margin of preference of the evaluated price of the tender, where the
percentage of shareholding of Kenyan citizens is less than fifty percent (50%) but above

Group B: | twenty percent (20%); and

Six percent (6%) margin of preference of the evaluated price of the tender, where
percentage of shareholding of Kenyan citizens is above five percent (5%) and less than

Group C: | twenty percent (20%).

E) ERROR CHECK

23)

v The tender sum as submitted and read out during the tender opening shall be absolute and final and

shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

v Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the

following basis:

A. Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive.

B. Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and
shall lead to disqualification of the tender as non-responsive. and

C. If there is a discrepancy between words and figures, the amount in words shall prevail

D. Abnormally low tenders, abnormally high tenders or any other indications of potential bid rigging
practices, and tenders that are front loaded.

F) POST QUALIFICATION AND CONTRACT AWARD

A. The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow as per the

provisions of the Qualification

B. Minimum average annual turnover as per the provisions of the Qualification Criteria Matrix.

C. Specific experience requirement as per the provisions of the Qualification Criteria Matrix.

ITT 11.2 | In addition, Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements: -

1) The tender, and in case of a successful tender, the Form of Agreement, shall be signed so as
to be legally binding on all partners

2) One of the partners shall be nominated as being in charge, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all
the partners.

3) The partner in charge shall be authorized to incur liabilities and receive instructions for an on
behalf of any and all partners of the joint venture and the entire execution of the Contract
including payment shall be done exclusively with the partner in charge.

4) All partners of the joint venture shall be liable jointly and severally for the execution of the
Contract in accordance with the Contract terms, and a relevant statement to this effect shall
be included in the authorization mentioned under (b) above as well as in the Form of Tender
and the Form of Agreement (in case of a successful tender)

A copy of the agreement entered into by the joint venture partners shall be submitted with the tender.

ITT 13.1 | No Alternative Tenders shall be accepted

ITT 13.2 | NOT APPLICABLE

ITT 13.3 | NOT APPLICABLE

ITT 13.4 | Alternative technical solutions shall be permitted for the following parts of the Works:

Not permited

ITT NOT APPLICABLE

14.5
ITT 15.2 | Foreign currency requirement :( allowed/not allowed): not allowed
ITT 181 The Tender validity period shall be 180 days
ITT 19.1

A Tender Security shall be required where applicable (Refer to the advert)
ATender-Securing Declaration shall be required where applicable (Refer to the advert)

kkkkk




ITT 19.2 | Acceptable Tender Securities SHALL be in the form of:
i. aDemand Bank Guarantee in the prescribed format;
ii. aGuarantee by an Insurance Company registered and licensed by the Insurance
RegulatoryAuthority listed by the Authority;
ITT 19.8 | NOT APPLICABLE
ITT 19.9 | NOT APPLICABLE
ITT 20.1 | NOT APPLICABLE
D. Submission and Opening of Tenders
Add ITT 21.3 to read as follows:
A tender package or container that cannot fit in the tender box shall be received as follows:
Will be delivered to the Migori Regional Office for receipt and registration.
ITT22.1 | 1. For Tender submission purposes only, the Procuring Entity's address is: as per section ITT 7.1
above.
2. Date and time for submission of Tenders is as indicated in the Tender notice
3. Tenders shall SHALL NOT BE SUBMITTED electronically.
ITT 25.1 1. The Tender opening shall take place at:
Kenya Rural Roads Authority,
Migori Region
P.O Box 164-40400, Migori, Kenya.
Not later than as indicated in the Tender Notice
2. There SHALL be no electronic submission of Tenders
ITT 25.6 | The representatives of the procuring entity attending Tender opening.
shall initialize the following: the front / cover page, the Form of Tender, Tender Security, Form CR12, Tax
Compliance Certificate, summary of the priced Bills of Quantities and the last page attending Tender
opening.
E. Evaluation, and Comparison of Tenders
ITT 30.3 | NOT APPLICABLE
ITT 32.1 . . - .
The Tender Currency in the Bid shall be in Kenya Shillings
The date for the exchange rate shall be: the deadline date for Submission of the Tenders.
ITT 332 A margin of preference shall_apply.
ITT 334 NOT APPLICABLE
ITT 34.2 NO LIMIT
ITT 343 | NOT APPLICABLE
ITT 35.4 NON-EXISTENT SUB CLAUSE
(d)
I(':;')I' 38.2 NOT APPLICABLE
ITT 44 Amend 42.1 to read 44.1 & 42.2 to read 44.2
ITT 48.2 Additional requirements are: as provided for in the bid document
ITT 49.1

The applicable Sub-Clause shall be Sub-Clause 50 and not 49.1. The procedures for making a
Procurement-related Complaint are available from the PPRA website info@ppra.go.ke or
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related Complaint, the
Tenderer should submit its complaint following these procedures, in writing (by the quickest means
available, that is either by email indicated in the websites above or by hand delivery to PPRA
designated offices. In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and
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“ the Procuring Entity's decision to award thecontract.

SECTION I11- EVALUATION AND QUALIFICATION CRITERIA

1 General Provisions

. This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The

Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for

evaluating Tenders.

. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of the respective calendar year (in which the amounts for that year are to be converted) was
originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

. Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the

Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the

requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. The

Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines on

how to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be

considered irresponsive and will not be considered further.

A. PRELIMINARY EXAMINATION

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their

eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this

end, the tenderer shall be required to provide latest information set out below:
Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
(B) PRELIMINARY EVALUATION CRITERIA
ITT 19.0
24) Provide a properly and dully filled, signed and stamped form of bid | ITT 11.1(c)
and appendix to form of bid by an authorized person through the | TDS ITP 11.1 (h) — (5) Must be
power of attorney SECTION Ill A-(5) submitted
B) The Form of Tender shall include the following Forms duly
completed and signed by the Tenderer.
e) Properly and dully filled, signed and stamped Tenderer's
Eligibility; Confidential Business Questionnaire — to | ITT 19.1
establish we are not in any conflict to interest. ITT 11.1(a)
25) f)  Properly and dully filled, signed and stamped Certificate of | TDS ITP 11.1 (h) — (9)
Independent Tender Determination — to declare that we | SECTION Il EQC A-
completed the tender without colluding with other | (11)
tenderers.
g) Properly and dully filled, signed and stamped Self-
Declaration of the Tenderer— to declare that we will, if Must be
awarded a contract, not engage in any form of fraud and submitted
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
corruption.
h) Properly and dully filled, signed and stamped Declaration
and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal
2015.
C) Person signing the Tender shall have the power of attorney given
by the Tenderer to be attached with the Tender
ITT 36
26) | Certfied Certificate of Incorporation by Registrar of Companies. ITT[;rslllT'%’(i)l.l - () Must be
SECTION Il EQC A-(1) [ submitted
Current Certified CR12 Certificate (dated within 12 Months before
date of opening) from the Registrar of Companies. This should be
provided with Identification Documents of Directors and all
27) individuals listed on the CR12. (ID or Passport). For Corporate gEDCS:'IETOPI\Il}IlléhQ)(;,(AZ)(Z)
Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors Must be
MUST be provided. submitted
) . ) ) ) TDS ITP 11.1 (h) — (3) Must be
28) Valid certified Current Single Business permit SECTION 111 EQC A-(3) | submitted
ITT 4.14
29) Valid Tax Compliance Certificate. TDS ITP 11.1 (h) — (4) Must be
SECTION Il EQC A-(4) | submitted
Current Certificate of Registration with National Construction ITT 3.12
30) | Authority in the Category “NCA 8 and above together with avalid | TDS ITP 11.1 (h) — (6) Must be
NCA practicing license SECTION Il EQC A-(6) | submitted
31) ;re-Tende_r Site Visit Certificate duly endorsed by the Constituency IS-II-E-I-C?ION Il EQC A- | Must be
oads Officer. .
(13) submitted
32 Submit a written power of attorney authorizing the signatory of the !I'TDTSZI(‘)IfFl’ 11.1 (h) — (8 Must b
) bid to commit the Bidder Witnessed by a Commissioner of Oaths. SECTION Iil éQ)Czlf—\-)(Y) sugf’r:itteed
Chronologically Serialization all the pages of the tender document !rTD-I-Sllgl;é' 11.1 (h) - (11)
33) (this should be sequential in the format 0f1,2,3,4,5....... ) from the first SECTION ill EQC A- | Mustb
page to the last page. ust be
(14) Serialized
The Tender submission SHALL be as follows: ITT 201
34) | b) One Original clearly marked “ORIGINAL”, ' Must be
submitted
Provide a Properly and dully filled, signed and stamped proof of ITT 3.7
35) | having not been declared ineligible by the PPRA as described in ITT | SECTION 11l EQC A- | Must be
3.7 (20) submitted
Submission of Audited Accounts or equivalent acceptable to the
Employer, for the last three years (2019, 2020 & 2021) to
36) demonstrate: the current soundness of the applicant’s financial (SlEg?TION I EQC A-
position and its prospective long-term profitability, and capacity to Must be
have a cash flow amount, turnover and working capital submitted
Provide a Properly and dully filled, signed and stamped Bill of | ITT 11.1 (b)
37) Quantities SECTION Il EQC A-(9) [ Must be Filled
Provide a Properly and dully filled, signed and stamped, the
following schedules of supplementary information.
NOTE: That bidders should not alter the format of any of the forms
under this section. Any alteration shall lead to disqualification of the | ITT 17.0
38) bid SECTION IV EQC - (9)
ITT 3.10; ITT 17.0
1 FORM 1 | Properly and dully filled, signed and stamped form of SECTION IV EQC -(1)
FT: foreign tenderers 40% rule (for foreign tenderers) SECTION IIIA EQC -
(17) & (9) Must be Filled
Properly and dully filled, signed and stamped form of | ITT 16; ITT 17.0
1 FORM 2 | Equipment (A separate Form shall be prepared for each | SECTION IV EQC -(4)
EQU: item of equipment listed, or for alternative equipment | SECTION IIIA EQC -
proposed by the Tenderer) (23) & (9) Must be Filled




Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
Properly and dully filled, signed and stamped
Contractor's Representative and Key Personnel Schedule
FORM 3 (Tf_enderers should provide the names and details of the
1 PER: suitably qualified Contractor's Representative and Key | ITT 6.9; ITT 17.0
’ Personnel to perform the Contract separately for each [ SECTION IV EQC -(5)
personnel/ candidate; with declaration for both parties; | SECTION IIIA EQC -
data on their experience should be provided). 9) Must be Filled
Properly and dully filled, signed and stamped form of
tenderers qualification without pre-qualification.
FORM ELI-1.1 (Properly and dully filled, signed and
stamped form of Tenderer Information)
Attach copies of original documents of [check the
box(es) of the attached original documents]
1) Articles of incorporation (or equivalent documents of
constitution or association), and /or documents of
. registration of the legal entity named above, in
1| FORM 4: accordance with ITT 4.4.
2) A current tax clearance certificate or tax exemption
certificate issued by the Kenya Revenue Authority, if
tender s a Kenyan tenderer, in accordance with ITT
4.15.
3) In case of state-owned enterprise or institution, in
accordance with ITT 4.6 documents establishing: | ITT 17.0
Included are the organizational chart, a list of Board | SECTION [IIA EQC
of Directors, and the beneficial ownership. 9) Must be Filled
ITT17.0
9 FORM Properly and duIIy_fiIIed, signed and stamped form of (SGEBTION IV EQC
ELI-1.1 Tenderer Information SECTION 1A EQC
(9) Must be Filled
ITT17.0;ITT 3.1
FORM ] ) SECTION IV EQC
2 ELI-12 Properly and dully f|_||ed, signed and stamped of | (6.2)
' Tenderer's JV Information Form (to be completed for | SECTION IIA EQC
each member of Tenderer's JV) (9) Must be Filled
ITT 17.0
FORM _ _ SECTION IV EQC
2 CON-2 Properly and dully filled, signed and stamped form of | (6.3)
Historical Contract Non-Performance, Pending Litigation [ SECTION IlIA EQC
and Litigation History (9) Must be Filled
Properly and dully filled, signed and stamped of
Financial Situation and Performance ITT 17.0
9 FORM Properly and dully filled, signed and stamped form of [ SECTION IV EQC
FIN-3.1 [ Sources of Finance (6.4)
Properly and dully filled, signed and stamped form of [ SECTION 1A EQC
Financial documents (9) & (19) Must be Filled
ITT 17.0
FORM Properly and dully filled, signed and stamped form of SECTION IV EQC
2 FIN — 3.2 | Average Annual Construction Turnover (6.5)
’ SECTION IlIA EQC
(9) & (19) Must be Filled
ITT 17.0
5 FORM P_roperl_y and dully filled, signed and stamped form of (S6E(§:)TION IV EQC
FIN —3.3 | Financial Resources SECTION 1lIA EQC
(9) & (19) Must be Filled
ITT17.0
9 FORM Properly and dully fiIIed., signed and stamped form of (SGE%TION IV EQC
FIN-3.4 Current Contract Commitments / Works in Progress SECTION A EQC
(9) & (21) Must be Filled
! . ITT17.0
FORM Properly and dully filled, signed and stamped form of
2 EXP-4.1 | General Construction Experience SECTION IV EQC
) (6.8) Must be Filled
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Item Requirement
No. Evaluation Criteria / Condition / Requirement Description Clause Ref. Priority
SECTION IlIA EQC -
9)
ITT 17.0
FORM Properly and dully filled, signed and stamped of SECTION IV EQC -
2| EXP - Specific Construction and Contract Management (6.9)
4.2(a) Experience. SECTION IlIA EQC -
(9) & (22) Must be Filled
Properly and dully filled, signed and stamped form of | ITT 17.0; ITT 34
FORM Construction Experience in Key Activities (All Sub-[ SECTION IV EQC -
2| EXP - contractors for key activities must complete the| (6.10)
4.2(b) information in this form as per ITT 34 and Section IlI,| SECTION IlIIA EQC -
Evaluation and Qualification Criteria, Sub-Factor 4.2.) (9) Must be Filled
Properly and dully filled, signed and stamped form of | ITT 17.0; ITT 2.1; ITT
3 FORM Self-declaration that the person/tenderer is not debarred in| 3.7;
SD1: the matter of the public procurement and asset disposal| SECTION IIIA EQC —
act 2015. (9) Must be Filled
Must submit APPENDIX 1 form of -fraud and corruption T 170, ITT 2.1,
3 must be attached (Appendix 1 shall not be modified) SECTION 1A EQC — | Must be
) (9) Submitted
B) TECHNICAL EVALUATION CRITERIA As Per Qualification Table Below
C) MARGIN OF PREFERENCE AND RESERVATIONS
Procuring Entity will grant a margin of preference in accordance to
Clause 147 and 148 respectively of the PPADR 2020 citizen
contractor registered outside Kenya shall only be eligible to benefit
from the preferences and reservations scheme when bidding in
international tendering and competition. For international/Open
Tenders, a margin of preference shall be applied as follows: -
Ten percent (10%) margin of preference of the evaluated
Group A: | price of the tender, where the percentage of shareholding
17 of Kenyan citizens is more than fifty percent (50%);
Eight percent (8%) margin of preference of the evaluated
Group B: price of the tgr)der, v_vhere the percentage of shareholding
" | of Kenyan citizens is less than fifty percent (50%) but
above twenty percent (20%); and
Six percent (6%) margin of preference of the evaluated
Group C: price of tt_]e_) tend_er, where Percentage of shareholding of Must be
" | Kenyan citizens is above five percent (5%) and less than Submitted
twenty percent (20%). ITT 33
D) ERROR CHECK
v' The tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in anyway by any person or
entity.
v' Provided that the Tender is substantially responsive, the
Procuring Entity shall handle errors on the following basis:
E. Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender
as non-responsive.
39) F. Any errors in the submitted tender arising from a miscalculation
of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-
responsive. and
G. If there is a discrepancy between words and figures, the amount in
words shall prevail
H. Abnormally low tenders, abnormally high tenders or any other
indications of potential bid rigging practices, and tenders that are Must be
front loaded. ITT 31 Submitted
E) POST QUALIFICATION AND CONTRACT AWARD
D. The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any Must be
contractual advance payment) sufficient to meet the ITT 39 Submitted




Item
No.

Evaluation Criteria / Condition / Requirement Description

Clause Ref.

Requirement
Priority

construction cash flow as per the provisions of the

Qualification

E. Minimum average annual turnover as per the provisions of the

Qualification Criteria Matrix.

F. Specific experience requirement as per the provisions of the

Qualification Criteria Matrix.

1) Attach proof of equipment holding in the format provided
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B. DETAILED CAPACITY EXAMINATION

i)  Contractor’s key equipment listed on the table “Contractor's Equipment” below and more

specifically listed as

Item [Equipment Details
No.

Minimum Number Required
for the execution of the
Contract
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A) General plant

1.Primary/Secondary/Crusher Unit/Power Optional
Screen Min capacity 60/hr
2. Concrete batching plant Min Cap 20m3/hr Optional
Subtotal for A

B) Bituminous Plants
1. Bitumen pressure distributor 0
2 Bitumen heater tank (10,000 litres) 0
3 Asphalt plant 0
4., Paver 0
5 Chip’s spreader 0
Subtotal for B 0

C) Compactors
1.Vibrating compaction plate 300mm wide 1
2.Vibrating compaction plate 600mm wide 1
Subtotal for C 2

D) Mobile Compressors
1. Medium rock drill (1.5 m3/min) 0
2. Heavy rock drill (1.5 m3/min) 0
Subtotal for D 0

E) Concrete Equipment
1. Mobile concrete mixers 1
2. Truck mounted mixers Optional
Subtotal for E 1

F) Transport (Tippers, dumpers, water tankers)
1. 4x2 tippers payload 7-12 tonnes 4
2. 6x4 tippers payload 16-20 tonnes 6
3. Avrticulated trailers (low loaders) 6
4. Dump trucks 1
5. Flatbed lorries Optional
6. Water tankers (18,000- 20,000 Its Optional
capacity)
7. Water tankers (8,000- 10,000 Its 1
capacity)
Subtotal for F 16

G) Earth moving equipment
1. Tractor dozers with dozer attachment 1
(D6-D9)




Item |Equipment Details Minimum Number Required
No. for the execution of the
Contract

2. Tracked loaders 2
3. Wheel loaders Optional
4. Motor scrappers Optional
5. Motor graders (93-205KW) 3
6. Trench excavators 2
Subtotal for G 8

H) Diesel Generators
1. Diesel generators (15- 200KVa) 2
Subtotal H 2

1) Excavators
1. Hydraulic crawler mounted (7-10 2
tonnes)
—0.25-0.4m3 SAE bucket
2. Hydraulic wheel mounted (10-16 tonnes) Optional
—0.4- 0.6m3 SAE bucket
Subtotal for | 2

J) Rollers
1. Self-propelled single drum vibrating 2
(various types, 12 tonnes and above)
2. Pneumatic rubber tyre (1- 2 0
tonnes/wheel)
3. Sheep foot roller 1
4. Double drum vibrating pedestrian roller 1
Subtotal for J 4

K) Stabilization
1. Pulvimixer 0
Subtotal for K 0




Qualification Criteria

Compliance Requirements

Documentation

Joint Venture

No. Subject Requirement Single Entity All Parties Each Subm_lssmn
Combined Party One Party | Requirements
1. Eligibility
1.1 Eligibility Existing or
Nationality in accordance with Must meet intended JV Must  meet N/A
Sub- Clause 5.1. requirement must meet requirement
requirement
1.2 Conflict of No conflicts of interest in Sub- Must meet Existing or
Interest Clause 5.2. requirement intended JV Must  meet N/A
must meet requirement
requirement
1.3 Employer Not having been declared Must meet Existing JV Must  meet
Ineligibility ineligible by the Employer, as requirement must meet requirement N/A
described in Sub-Clause 5.3. requirement
1.4 Incorporation Pursuant to sub-clause Must meet Must meet
& 4.1 the following shall be requirement, requirement Must  meet N/A
Registration provided; requirement
- Certified Copy of Certificate of
incorporation to show that the
applicant is a registered
company and legally authorised
to do business in Kenya
- Proof of registration with the
National Construction Authority
in Class NCA 8 and above as
Road Works Contractor
2. Historical Contract Non-Performance
2.1 History of Non performance of a Must meet N/A Must meet N/A Form CON-2
Non- contract did not occur within requirement by itself requirement
Performing the last five (5) years prior to or as party to past or by itself or
Contracts the deadline for application existing JV as party to
submission based on all past or
information on fully settled existing JV

disputes or litigation. A
fully settled dispute or




litigation is one that has been
resolved in accordance with
the Dispute Resolution
Mechanism under the
respective contract, and
where all appeal instances
available to the applicant
have been exhausted.

2.2 Pending All pending litigation shall in Must meet N/A Must meet N/A Form CON-2
Litigation total not represent more than requirement by itself requirement
thirty percent (30%) of the or as party to past or by itself or
Applicant's net worth and existing JV as party to
shall be treated as resolved past or
against the Applicant. existing JV
3. Financial Situation
31 Financial Submission of audited Must meet N/A Must  meet N/A
Performance accounts or if not required by requirement requirement Form FIN -
the law of the applicant's 3.1, with
country, other financial attachments
statements acceptable to the
Employer, for the last Three
[3] years to demonstrate:
(a) the current soundness
of the applicants’ financial (a) Must (@ N/A (a) Must (@N/A
position and its meet meet
prospective long-term requirement requirement
profitability, and (b) Must (b) N/ A
(b) capacity to have a cash (b) Must meet (b)N/A
flow amount of min. KShs. meet requiremen t
5,000,000.00 equivalent requirement
working capital
3.2 Average Minimum average annual Must meet Must meet Must meet N/A Form FIN -
Annual construction turnover KShs requirement requirement ((100- 3.2
Construction 7,000,000.00 calculated as 50)/(n-
Turnover an annual average of 1))% of the
the total payments received requirement
from construction where n=
works within the last five number of
(5) years. joint

venture




members

4. Experience

4.1 General
Construction
Experience

Experience under
construction contracts in the
role of contractor,
subcontractor, or management
contractor for at least the last
five

(5) years prior to the
applications submission
deadline

Must meet
requirement

N/A

Must  meet
requirement

4. Form EXP
-4.1
Experience

4.2(a) | Specific
Construction
Experience

Participation as contractor,
management contractor or
subcontractor in at least two
(2) contracts, that are
substantially completed in the
last 5 years from the date of
bid opening, each of a value
of at least KSH 4 Million
that is similar to the proposed
works. The similarity shall be
based on the physical size,
complexity,
methods/technology or other
characteristics as described

For subcontracted Works the

Bidder should provide the

following:

= Award letter of the Main
Contractor

=  Award letter of the
subcontract

= Completion letter of the
Subcontract

= Proof of payment
(attach payment
certificates and certified
bank statements
indicating proof of

Must meet
requirement

Must meet
requirement

N/A

Must meet
requirement

FormEXP.42a)

Must Provide
Attachements
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payment)

4.2(b) b) For the above or other Must meet Must meet N/A Must meet
contracts executed during the requirements requirement requirement Must Provide
period stipulated in 4.2(a) Attachements
above, a minimum
construction experience in
similar road works (gravel,
concrete paving blocks or
concrete etc.)
4.3 | Work Submission of a work Should Should N/A N/A
Methodology methodology demonstrate demonstrate Must Provide
understanding of understanding Attachements
the scope of of the scope
works and other of works and
general other general
requirements requirement
5. Site
Staff
The site staff shall possess minimum levels set below;
The site staff shall possess Must meet Must meet N/A N/A Must Provide
minimum levels set below; requirements requirement Attachements
Site Agent Qualification = Bachelors in
Civil Eng.
General Experience = 5 yrs,
Specific Experience =3 Yrs
Dep. Site Qualification = Diploma in Must meet Must meet N/A N/A
Agent/ Site Civil Eng requirements requirement
Engineer General Experience =5 yrs,
Specific Experience = 3 Yr
Senior Qualification =Diploma in Must meet Must meet N/A N/A
Foreman Civil requirements requirement
Eng. General Experience =4 yrs,
Specific Experience =2 Yrs
Site Surveyor Qualification = Diploma in Must meet Must meet N/A N/A
Survey requirements requirement
General Experience = 4 yrs
Specific Experience = 2 Yrs
Qualification = Certificate in Must meet Must meet N/A N/A




Foremen

Civil Eng.
General Experience = 4 yrs
Specific Experience =2 Yrs

requirements

requirement
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A-C. ERROR CHECK

Bidders who are responsive after the detailed evaluation will be subjected to error check

B:D. MARGIN OF PREFERENCE

o If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be
loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan citizens
is less than fifty-one percent (51%).

° Contractors applying for such preference shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contract or or group of contractors qualifies for
a margin of preference.

o After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be classified
into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold
shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold
shares of less than fifty one percent (51%).

° All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a result
of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a tender from
Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective tender price,
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be
added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using
new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from
Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from
Group B based on the first evaluation price shall be selected.

D. SECTION Il - POST QUALIFICATION

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be
attached or clearly described all information and list of documentation to be submitted by Tenderers to
enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows :...NA..........oiiiiiii

iii) Other Criteria; if permitted under ITT 35.2(d) :............... NA . e

4. Post qualification and Contract award (ITT 39), more specifically,

b) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

c) Incase the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow as per the provisions of the Qualification
Criteria Matrix.

ii) Minimum average annual turnover as per the provisions of the Qualification Criteria Matrix.

iii) Specific experience requirement as per the provisions of the Qualification Criteria Matrix.



SECTION IV - TENDERING FORMS
QUALIFICATION FORMS

NOTE THAT BIDDER’S SHOULD NOT ALTER THE FORMAT OF ANY OF
THE FORMS UNDER THIS SECTION. ANY ALTERATION SHALL LEAD TO

DISQUALIFICATION OF THE BID
FOREIGN TENDERERS 40%RULE.

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
Form EQU: EQUIPMENT.

FORM PER -1.

FORM PER-2.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION.
6.1 FORM ELI-1.1.

62 FORMELI-1.2.

6.3 FORM CON -2.

6.4 FORM FIN -3.1.

65 FORM FIN-3.2.

6.6 FORM FIN -3.3.

6.7 FORM FIN -3.4.

6.8 FORM EXP -4.1.

6.9 FORM EXP - 4.2(a).

69 FORM EXP - 4.2 (a) (cont.).

610 FORM EXP -4.2 (b).
OTHER FORMS

o ok~ w NP

7. FORM OF TENDER.
FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE.
FORM OF TENDER SECURITY (TENDER BOND).

10. FORM OF TENDER-SECURING DECLARATION.

11.  APPENDIX TO TENDER.

TECHNICAL PROPOSAL FORMS

Site Organization.
Method Statement.
Mobilization Schedule.
Construction Schedule.



QUALIFICATION FORMS
1. FOREIGN TENDERERS 40% RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM | Description of Work Item Describe location of | COST in Comments, if any
Source K. shillings

A Local Labor

1

2 NA

3

4

5

B

1

2 NA

3

4

5

C Loocal materials

1

2

3 NA

4

5

D

1

2

3

4

5

g

1

2

3

4

5

6
TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE XXXX







3 FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for
the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be prepared for each item
of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

equipment | Name of manufacturer Model and power rating
information | Capacity | Year of manufacturer
Current Current location
status Details of current commitments
Source Indicate source of equipment

[ Jowned [ |Rented [ JLeased | ISpecialyy manufactured
Owner Name of owner

Address of owner

Telephone Contact name

Fax Telex

Agreement | Details of rental /lease /manufacture agreement specific to the project




4. FORM PER-1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel.

1. Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

Time
commitment: for
this position:

Expected time
schedule for this
position:

2. Title of position:

Name of candidate:

Duration of
appointment:

Time
commitment: for
this position:

Expected time
schedule for this
position:

3. Title of position:

Name of candidate:

Duration of
appointment:

Time
commitment: for
this position:

Expected time
schedule for this
position:

Titleofposition:

Name of candidate:

Duration of
appointment:




Time
commitment: for
this position:

Expected time
schedule for this
position:

Title of position: /insert title/

Name of candidate

Duration of
appointment:

Time
commitment: for
this position:

Expected time
schedule for this
position:




5 FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1|

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualification:

\Academic qualification

Language proficiency:

Details

\Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Jobtitle: 'Years with present procuring Entity:




Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role Duration of Relevant experience
involvement

DECLARATION

I, theunder signed...........cooooiiiiiiiiii [insert either “Contractor's Representative” or “Key
Personnel” as applicable], certify that to the Lowest of my knowledge and belief, the information contained in this
Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract:

Time commitment:

I understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tenderevaluation;
b) result in my disqualification from participating in the Tender;
c) result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):







6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

6.1 FORM ELI-1.1 Tenderer Information Form
Date:_

ITT No. and title:

Tenders Name:

Incase of joint venture( jv) , name of each member:
tenderers actual or intended country of registration:

Tenderers actual or intended year of incoporatio

'Tenderer legal address

Tenderer's authorized representative information
Name:

Address:
Telephone/Fax yumbers:
E-mailaddress:

Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with [TT 3.6
O Incase of JV, letter of intent to form JV or JV agreement, in accordance with I[TT 3.5
O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
1. establishing:

2. Included are the organizational chart, a list of Board of Dircctors, and the bencficial ownership.




6.2 FORM ELI-1.2
Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. andtitle:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

OArticles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 43.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneticial ownership.




6.3 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer'sName:

Date:

JV Member's Name

ITT No. and title:

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1¥ January /insert year/specified in Section 111,
OEvaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1" January [insert yearf specified in Section 111, Evaluation and
OQualification Criteria, requirement 2.1

portion of
contract

Year | Non- performed

Amount & %

Contract Identification

Total Contract
Amount (current
value, currency,
exchange rate and
Kenya Shilling
equivalent)

Contract identification:

Name of Procuring Entity:

Reason(s) for non perfomance :

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

OFactor 2.3.

[as indicated below.

No pending litigation in accordance with Section ILI, Evaluation and Qualification Criteria, Sub-

Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3

Year of dispute | Amount in
dispute (ksh)

Contract Identification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent
(exchange rate)

Contract Identification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:




Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

D

D

No Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria,

Sub- Factor 2.4.

Litigation History in accordance with Section I11, Evaluation and Qualification Criteria,
Sub- Factor 2.4 as indicated below.

[insert percentage]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute

Reason(s) for Litigation and award
decision
[indicate main reason(s)}

[insert amount}




6.4 FORM FIN -3.1:

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

6.4.1Financial Data

Type of Financial information
in

(currency)

Historic information for previous
vears,—

(amount in currency, currency, exchange rate*, USD equivalen

Yearl Year2 Year 3

Year4

Year5

Statement of Financial Position (Information from Balance Sheet)

Total Asscts (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activitics

*Refer to ITT 15 for the exchange rate



642 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Am?lmt (Kenya Shilling
equivalent)
1
2
3
643 Financial documents
The Tenderer and its parties shall provide copies of financial statements for years pursuant Section Ill,

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as
parent company or group member).

b) be independently audited or certified in accordance with local legislation.
C) be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements *for the years required above; and complying with the
requirements

65 FORM FIN -3.2:
Average Annual Construction Turnover

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

Annual turnover data (construction only)

Year Amount Currency Exchange Rate Kenya Shilling equivalent
[indicate year] | [insert amount and indicate

currency]
Average
Annual
Construction
Turnover*

*See Section 11, Evaluation and Qualification Criteria, Sub-Factor 3.2




'If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender,
the reason for this should be justified.






6.6 FORM FIN -3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cashflow demands of the
subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria.

Financial Resources

No Source of financing Amount (Kenya Shilling
. equivalent)

1

2

3

6.7 FORM FIN-3.4:
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

‘ Current Contract Commitments ’

No. | Name of Contract | Procuring Entity’s | Valucof Estimated | Average Monthly
Contact Address Outstanding Completion | Invoicing Over
Tel ’ Work Date Last Six Months
’ [Current |Kenya Shilling
Kenya Shilling /month)]
/month
Equivalent|
1
2
3
4
5




6.8 FORM EXP -4.1
General Construction Experience

Tenderer's Name:
Date:

JV Member's Name:
ITT No. and title:

Starting Ending Contract Identification Roleof
Year Year Tenderer

Contract name:

Bricf Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount pf contract:
Nameof ProcuringEntity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amountofcontract:
Nameof ProcuringEntity:

Address:




69 FORM EXP -4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor OO | JV Contractor contractor

O O
Total Contract Amount KenyaShilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

Description of the similarity in accordance

witha§ggahactor 4.2(a) of Section TII:

ﬁ:[’hysical size of required works
items

3 Complexity

4 Methods/Technology

5.Construction rate for key activities

6.Other Characteristics




6.10 FORM EXP -4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name® (as per|TT34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management | Sub-contractor
Contractor w Contractor |O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in | Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of the | (i) (ii) Performed
e Q) x (ii)
Yearl
Year 2
Year 3
Year 4

Procuring Entity’s Name:

2 applicable



Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b)
of Section III:

2 Activity No. Two




OTHER FORMS

7.

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

ii)  Allitalicized text is to help Tenderer in preparing this form.

iii)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
» Tenderer's Eligibility-Confidential Business Questionnaire.
*  Certificate of Independent Tender Determination.
» Self-Declaration of the Tenderer.

Date of this Tender submission: ......................cocoeiiat.
Request for Tender No.:

Name and description of Tender

Alternative No.:
To: The Director General,

Kenya Rural Roads Authority,
P.O. Box 48151-00100 Nairobi

Dear Sirs,

1

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and
remedy any defects therein for the sum of Kenya Shillings [/Amount in figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]
[words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Particular Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute abinding Contract between us. We further understand that you are not
bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 8;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT
3



)

©

)

vii)
viii)

iX)

X)

Xi)

xii)

xiii)

Xiv)

XV)

and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring
Entity's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of
the options below as appropriate]

Optionl, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies]; Or

Option2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the
various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:

The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of
ITT 3.7];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and the amount and currency of each
such commission or gratuity]

Name of Recipient Address Reason Amount




xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other. Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi)  We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer— to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the

Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signatureof the person named above: [insert signature of person whose name and capacity are shown
above] Date signed[insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender,



A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if tender is a JV. The
tenderers further reminded that it is an offence to give false information on this Form.
i) Tenderer's details

ITEM DESCRIPTION

1| Name of the Procuring Entity KENYA RURAL ROAD AUTHORITY

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

| B W o

Full Address and Contact Details of | 1.Country

the Tenderer. 2. City
3.Location

4. Building
5.Floor

6. Postal Address

7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which
the Tenderer handles.

10| State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange




General and Specific Details

ii) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship
iii) Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned

1

2

3

(iv)  Registered Company, provide the following details.
i)  Private or public Company
ii)  State the nominal and issued capital of the Company
Nominal Kenya Shillings (Equivalent)
Issued Kenya Shillings (EQUIVAIENT).........coviiiiiiiiceis e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in........................ (Name of Procuring Entity) who has/have an interest
or relationship in this firm? Yes/No...........................

If yes, provide details as follows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer




ii) Conflict of interest disclosure

pe of Conflict Disclosure If YES provide details of the relationship
YES ORNO | with Tenderer

Tenderer is directly or indirectly
controls, is controlled by or is under
common control with another
tenderer.

2 | Tenderer receives or has received
any direct or indirect subsidy from
another tenderer.

Tenderer has the same legal

representative as another tenderer

Tender has a relationship with
another tenderer, directly or through
common third parties, that puts it in a
position to influence the tender of
another tenderer, or influence the
decisions of the Procuring Entity
regarding this tendering process.

Any of the Tenderer's affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are
the subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
specifiedin this Tender Document.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who are directly or indirectly
involved in the preparation of the
Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involved in
the implementation or supervision
of the such Contract.

Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolved in a
manner acceptable to the Procuring
Entity throughout the tendering

process and execution of the Contract.




(vi) Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date
of submission.

Full Name Title or Designation

(Signature) (Date)

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the Kenya Rural Roads Authority for:

Contract:

in response to the request for tenders made by: [Name of Tenderer]

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1

2

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.



Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]




SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER
OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

L o , of Post Office BOX .....oovviviiiiiiiiiien, being a resident of
......................................... in the Republic of .................................. do hereby make a statement as
follows: -

1 THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of
................................................... [INSERT NAME OF THE COMPANY] who is a Bidder in respect of
[INSERT TENDER NAME AND NUMBER] for Kenya Rural Roads Authority) and duly authorized and
competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp



FORM SD2
SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

Lo Oof P.O.BOX ..evviiiiiiiiiiiiiii, being a resident of ................ in the
Republicof..._ .do hereby make a statement as follows: -

1 THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
..................................... (insert name of the Company) who is a Bidder in respect of [INSERT TENDER
NAME AND NUMBER] for Kenya Rural Roads Authority)) and duly authorized and competent to make
this statement.

A THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of......................... (insert name of the Procuring
entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement toany
member of the Board, Management, Staff and/or employees and/or agents of........................... (name of
the procuring entity)

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders
participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L. .. (peTSON) 0N behalf of (Name of the Business/Company/Firm)
.......................................................... declare that | have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in
Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

OFfice AdAIESS.....oveuerivieiiriieiciretc et
E-mail......ccccooviiiiiinn,
Name of the Firm/Company....

(Company Seal/Rubber Stamp where
applicable) Witness



D. APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)
1. Purpose

11  The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

21 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud and
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

22 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

D

2

3

4

6)

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be—
a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement—

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
director indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

23 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:



i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to theinvestigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity
of the benefits of free and open competition.

¢) Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub- consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant,
accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections
and site visits; and obtaining third party verification of information.



2. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE / INSURANCE

GUARANTEE
Beneficiary: Request for Tenders No: Date: TENDER
GUARANTEE No.:___

Guarantor:

1 We have been informed that (herein after called "the Applicant) has

submitted or will submit to the Beneficiary its Tender (herein after called “the Tender") for the execution of
under Request for Tenders No. (“the ITT”).
2 Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a

Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( ) upon receipt by wus of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

a)  Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant; or

b)  Having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension thereto provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or(ii)twenty-eight days after the end of the Tender Validity
Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]






4.

FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:....cooeireee e [insert date (as day, month and year) of Tender Submission]

Tender NO. ..ot . [insert number of tendering process]

I [insert complete name of

Purchaser] I/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in
breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:
a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

Duly authorized to sign the bid for and on behalf of: [insert complete name of

Tenderer] Dated on...................... dayof.......cooviiiennnn. [Insert date of

signing]

Seal or stamp



5 Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity]

6. TECHNICAL PROPOSAL

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed with the

works. The Procuring entity will review these Proposals and determine the extent to which they meet the required
standards to complete the works.

61 Site Organization
[insert Site Organization information]

62 Method Statement
[insert Method Statement]

63 Mobilization Schedule
[insert Mobilization Schedule]

64 Construction Schedule
[insert Construction Schedule]



PART 2 - WORKS' REQUIREMENTS






SECTIONYV - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the

10.

Instructions to Bidders, Conditions of Contract Parts | and Il, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be
carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no
guarantee to the Contractor that he will be required to carry out all the quantities of work indicated
under any one particular item or group of items in the Bill of Quantities. The basis of payment shall be
the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using submitted rates
and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of
items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or “included”
rates or “lump-sum” discounts will be accepted. The rates for various items should include discounts if any.
Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part at the
discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided under
the Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing,
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general
risks, liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water,
use and replenishment of all consumables, including those required under the contract by the Engineer and his
staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance with
the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or additional
thickness necessary to obtain the minimum finished thickness or dimensions required in this Contract. Any work
performed in excess or the requirements of the plans and specifications will not be paid for, unless ordered in
writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced Perfomance
Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of Tender Data Sheets.



SECTION VI - SPECIFICATIONS

STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road and Bridge
Construction, 1986 Edition published by the Ministry of Transport and Communications. This document shall form part

of the Contract.

Work shall be carried out in accordance with the Standard Specification except as supplemented or revised in the
Special Specification.






A. SPECIALSPECIFICATIONS




104 PROGRAMME OF EXECUTION OF THE WORKS

The Contractor shall provide the works programme, required under clause 14 of the
Conditions of Contract, within 21 days of receipt of the Engineer's Order to commence
work.

The programme shall be co-ordinated with climatic and other conditions to provide for
the completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed
with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the
programme, of his obligation to complete the works in the prescribed order and by the
prescribed completion date and he shall from time to time review his progress and make
such amendments to his rate of execution of the works as may be necessary to fulfil his
obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the
Works such that a continuous and consecutive output of fully completed work is
achieved.

107 TAKING OVER CERTIFICATE

The minimum portion of the works for which a certificate will be issued is when the
whole road section is substantially complete.

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY
THEENGINEER’S REPRESENTATIVE ON SITE

a) At the commencement of the contract the Contractor will submit in
writing to

the Engineer, the hours which shall be considered normal working hours, together with
the day of the week to be set aside for rest. When approved these shall be maintained
throughout the continuance of the Contract.

b) Notwithstanding the provision of the last paragraph of clause 108 of the
Standard Specification, the Engineer’s Representative normal working hours shall be 8
hours from Monday to Friday and 5 hours on Saturday with Sunday set aside forrest.

If the Contractor wishes to execute permanent works outside these hours, he shall meet
anyextra costs arising thereof in addition to giving a day’s notice in writing.

109 NOTICE OF OPERATIONS

Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works
scheduled are completed and ready for approval, and the Contractor shall give
sufficient notice to allow control test to be performed.

Explosive and Blasting
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(a) The requirements of the Laws of Kenya governing explosives and other requirements
and regulations of Government of Kenya and other authorities shall be complied with.

(b)No explosives of any kind shall be used without prior written consent of the Engineer.

(c) The Contractor shall be solely responsible for the provision, handling, and storage and
transporting of all explosives, ancillary materials and all other items of related kind
whatsoever required for blasting.

117 HEALTH, SAFETY AND ACCIDENTS

In addition to providing, equipping and maintaining adequate first aid stations throughout
the works in accordance with the laws of Kenya, the Contractor shall provide and
maintain on site during the duration of the Contract, a fully equipped dispensary. This
shall be with a qualified Clinical Officer / Nurse who shall offer the necessary medical
advice on COVID-19, HIV/AIDS and related diseases to the Engineer’s and Contractor’s
Site staff. The Contractor shall allow for this in the rates and be responsible for all site
welfare arrangements at his own cost.

The contractor shall take an active role in civic and public health education for his
employees and the community in general. To this end, he shall liaise with the regional
office of the Ministry of Health with respect to drawing up and carrying out COVID-19
and HIV/AIDS awareness programmes and testing campaigns for his staff, and initiate
and coordinate theseas detailed in Clause 143 of the Specifications.

Bill No. 25 is included in the Bills of Quantities for COVID-19 & HIV/AIDS awareness/
counselling/testing activities. The Contractor shall in consultation with regional service
providers from the Ministry of Health, develop and include in his tender a COVID-19
mitigation measures, HIV/AIDS awareness, testing programmes and cost estimates for
approval by the Supervisor, to be funded under this item.

The Contractor shall allow the dissemination and appropriate intervention and remedial
measures to curb the spread of COVID-19 pandemic & HIV/AIDS scourge within his
camps. These measures will include making condoms readily available to all his staff.

The Contractor shall maintain records of health and safety and make reports
concerning the health and safety of his employees as the Supervisor may from time to
time prescribe. The Contractor shall at all times take the necessary precautions to protect
all staff and labour employed on the site from insect nuisance, rats and other pests and
reduce the dangers to health and the general nuisance occasioned by the same. The
Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the site an adequate supply of drinking and other water for the use of his
staff and labour.

The Contractor shall allow in his prices and be responsible for the cost of all site welfare
arrangements.

119 USE OF EXPLOSIVES

The Contractor shall ensure that he complies with the current Government regulations
with regard to explosives. No explosives of any kind shall be used without prior consent
of the Supervisor. The Contractor shall be solely responsible for the provision, handling,
storage and transporting of all explosives ancillary materials and all other items of related
kind whatsoever required for blasting.



120 PROTECTION OF EXISTING WORKS

The appropriate provisions of Section 1 of the Standard Specifications in regards to
protection of existing works and services shall be adhered to in all respects.

The Contractor’s attention is drawn to the fact that it is essential to maintain existing
power, telephone, water, sewage and other services throughout the Contract Period.

The Contractor shall give all assistance to Engineers of the Telkom Kenya, the Kenya
Power and Lighting Co. Ltd., the Ministry of Water and other relevant authorities to
maintain the serviceability of their installations.

121 DIVERSION OF SERVICES

Refer to Section 2603.

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government
officials of the area regarding their requirements in the control of traffic, or other matters,
and shall provide all assistance or facilities, which may be required by such officials in the
execution of their duties.

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S
OWNPURPOSES, INCLUDING TEMPORARY WORKS.

On or before completion of the Contract, the Contractor shall remove all temporary works
and shall restore all such land to the condition in which it was immediately prior to the
occupation thereof as far as is reasonable and practicable. No separate payment will be
made to the Contractor on account of these items and the Contractor must make due
allowance forthem in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be
required to appoint competent surveyors who will liaise with the Engineer on matters
related to the demarcation of the existing road reserve, site measurements, removal and
reinstatement of existing services.

126 MATERIAL AND MANUFACTURED ARTICLES

Notwithstanding the provision of clause 126 of the Standard Specification, the
Contractor’s attention is drawn to his obligation with regard to quality and delivery
schedule of materials and goods obtained from suppliers. Should the Engineer at any
time be dissatisfied with any goods and materials intended for use or used by the
contractor upon the works, he shall be empowered to reject goods and materials and
shall order that hey be replaced by others of acceptable quality. Any more work that may
consequently have to be redone and the cost thereof of the new suppliers shall all be
borne by the Contractor.

127 INFORMATION FROM EXPLORATORY BORING AND TEST PITS

Notwithstanding the provisions of clause 127 of the Standard Specification, the materials
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report if made available to bidders will not form part of the contract documents and will
only be for information. The Engineer will not be responsible for the suitability of the
borrow pits provided by him or shown on the drawings.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the
Contractor shall carefully protect from the weather all work and materials which may be
affected thereby.

129 TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the
suppliers of materials and goods required in connection with the works as the Engineer
may require.

Such certificates shall certify that the materials or goods concerned have been tested in
accordance with the requirements of the specifications and shall give the results of all the
tests carried out. The Contractor shall provide adequate means of identifying the
materials and goods delivered to the site with the corresponding certificates.

131 SIGNBOARDS

The Contractor shall provide and erect publicity signboards on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions of the
boards. The boards shall be prepared, primed and painted cream and lettered in black. The
boards shall be of stout construction, resistant to the effects of weather.

Engineer’s staff.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The Contractor shall pay wages (including all overtime) and house all attendant staff to
fulfil the requirements of Clause 137 of the Standard Specification. The number of staff
required shall be as instructed by the Engineer. The Contractor will be paid on a prime
cost basis plus a percentage for overheads and profits under appropriate items in the Bills
of Quantities.

138 RECEIPTED ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general
miscellaneous accounts for such items as stationary, stores and equipment and

miscellaneous supervision personnel and claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost
basis plus a percentage for overheads and profits under appropriate items in the Bills
of Quantities.

139 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF

Delete this clause entirely and substitute with:

“If the Contractor wishes to execute permanent work outside the Supervisor’s normal



working hours, as stated in Clause 108 of the Special Specification, then the payment for
the overtime for the Supervisor’s Junior Staff shall be reimbursedin full by the Contractor
to the Supervisor’s Representative including 20% for Administrative overheads

If the Contractor wishes to execute works on the regular basis outside the Supervisor’s
normal working hours (Clause 108) over a prolonged period, the Supervisor may, if he
deems necessary, employ additional supervisory staff for which the required salaries
including the percentage for administrative overheads shall be in full by the Contractor to
the Supervisor’s Representative and the Contractor shall provide the required adequate
accommodation facilities for such staff at his own costs.

The Contractor shall not be reimbursed any of these costs.”

140 MEASUREMENT AND PAYMENT

All measurements and payments shall be as per the Standard Specifications.
141 LIQUIDATED DAMAGES

The rate of Liquidated Damages shall be as indicated in the Appendix to Form of Bid .

144 COMPLIANCE WITH SPECIFICATIONS AND REMEDIAL WORK

All materials, plant, labour and workmanship in and connected with the execution of the
works shall be the best of their respective kinds without regard to any trade terms and the
Contractors shall comply to these and in other respects with the relevant clauses and shall
carry out the contract in a proper and workmanlike manner and in strict accordance with
the working drawings and instructions of the Supervisor.

When any part of the Works or any plant or material is found upon examination by the
Supervisor not to conform to the requirements or is at any stage before final acceptance
damaged so that it no longer conforms to the requirements of the Specifications, the
Supervisor may order its complete removal and replacement, at the Contractor’s expense,
with satisfactory work, plant or material or he may permit the Contractor to apply
remedial measures in order to make good any such defects or damage. The actual
remedial measures taken shall at all times be entirely at the Contractor’s own initiative,
risk and cost, but subject to the Supervisor’s approval regarding the details thereof.

In particular, remedial measures must ensure full compliance with the Specifications for the
final product, shall not endanger or damage any other part of the Works and shall be
carefully controlled and submitted to the Supervisor for examination when completed or
at any intermediate stage as may be required.

For the guidance, an indication is given below of what would normally be required in the more
common cases of defects or damage, but the Supervisor will in no way be bound to
approve of or adhere to the measures given below as the actual remedial measures will be
dictated by the circumstances of each particular case.
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i)

(b)

Earthworks

Where a cut slope has been over excavated or under cut, backfilling will not normally be
allowed and the entire slope may have to be re-trimmed to obtain auniform slope.

Where the floor of a cutting has been taken too deep, it will normally require
backfilling and re-compacting with selected gravel in the case of soil or gravel
excavations and with crushed stone material or suitably sized rock in the case of hard
excavations. All necessary measures shall be taken to drain away ground water that may
accumulate in backfilled sections.

Excess widths of fills will have to be trimmed back.

Where erosion has damaged the surface of cuts or fills, the damage shall be made good by
backfilling with suitable material and re-trimming. In more serious cases, the slopes may
have to be cut back and back-filled by benching and compacting to the required standard
of compaction with suitable small equipment and then re-trimmed.

Stabilising
Any sections failing to meet the requirements specified or damaged to the extent that
they require breaking up and re-compaction will have to be re-stabilised with the type
and quantity of stabilising agent ordered by the Supervisor. The Supervisor may also
order that the layer be removed entirely and replaced with fresh material to be
stabilised.

(c) Local Defects in Pavement Layers

Where remedial measures are taken to make good local defects, the length and width of
the area to be repaired by machines shall be such as will be necessary to accommodate
the full width of the machines used and a reasonable length to ensure effective
operation.

The depth to which material will have to be removed will depend on the type of material.
Gravel will require breaking up to a depth of at least 75mm and crushed stone will
usually require breaking up over its full depth. Asphalt material will normally require
removal for its full depth.

(d) Concrete

Concrete work will normally require the cutting back and complete removal of any weak
or honeycombed sections and making good using special epoxy adhesives to bind fresh
concrete to old concrete. Cracks when permitted to remain, shall be injected with suitable
epoxy compounds and test cores drilled to test the efficiency of the injection process.

145 AVAILABILITY OF MATERIALS

The Contractor shall be responsible for obtaining all materials from any local or foreign
source. The Contracting Authority shall not be liable for any additional costs due to
shortage of materials.

The material located by the Contractor shall be subject to the approval of the Supervisor



before use of the Works.

146 ENVIRONMENTAL QUALITY PROTECTION
This section shall cover the implementation of all the provisions covered in the NEMA
Licenses and shall not whatsoever be limited to the items detailed below.

146.1 Landscape Preservation

a) The Contractor shall exercise care to preserve the natural landscape and shall
conduct his construction operations so as to prevent any unnecessary destruction,
scarring, or defacing of the natural surroundings in the vicinity of the work. Except where
clearing is required for permanent works, approved construction roads, or excavation
operations, all trees, native shrubbery, and vegetation shall be preserved and shall be
protected from damage by the Contractor’s construction operations and equipment. The
edges of clearings and cuts through trees, shrubbery and vegetation shall be irregularly
shaped to soften the undesirable visual impact of straight lines. Movement of crews and
equipment within the right-of-way and over routes provided for access to the work shall
be performed in a manner to prevent damage to grazing land, crops and other property.

(b) Reseeding and Replanting

Special reseeding or replanting will not be required under these specifications; however,
on completion of the work, all non-permanent works shall be scarified and left in a
condition that will facilitate natural re-vegetation, provide for proper drainage, and
prevent erosion. All non- permanent works destruction, scarring, damage or defacing of
the landscape resulting from the Contractor’s operations shall be repaired, replanted,
reseeded, or otherwise corrected as directed by the Supervisor and at the Contractor’s
expense.

The Contractor shall tend to grass and tree seedlings planted under this section for a
period not less than half the project construction period to allow for them to take root.

(c) Construction Roads

The location, alignment and grade of construction roads shall be subject to approval of
the Supervisor. When no longer required by the Contractor, construction roads shall be
restored to the original contour and made impassable to vehicular traffic. The surfaces of
such construction roads shall scarified as needed to provide a condition which will
facilitate natural re-vegetation, provide for proper drainage and prevent erosion.

(d) Construction Facilities

The Contractor’s camp, workshop, office, and any other construction facilities shall be
located and arranged in a manner to preserve trees and vegetation to the maximum
practicable extent. On completion of the Works, all storage and construction buildings,
including concrete footings and slabs, and all construction materials and debris shall be
removed from the site. The area shall be re-graded, as required, so that all surfaces drain
naturally, blend with the natural terrain and are left in a condition that will facilitate
natural re-vegetation, provide for proper drainage and prevent erosion.

(e) Blasting Precautions
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The Contractor shall adopt precautions when using explosives which will prevent
scattering of rocks, stumps, or other debris outside the work area and prevent damage to
surrounding trees, shrubbery and vegetation.

146.2  Preservation of Trees and Shrubbery

a) Preservation

All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that
may be caused by the Contractor's construction operations and equipment.

Special care shall be exercised where trees or shrubs are exposed to injuries by
construction equipment, blasting, excavating, dumping, chemical damage, or other
operations; and the Contractor shall adequately protect such trees by use of protective
barriers or other methods approved by the Supervisor. The removal of trees or shrubs will
be permitted only after prior approval by the Supervisor.

The layout of the Contractor's construction facilities such as workshops, warehouses,
storage areas and parking areas; location of access and haul routes; and operations in
borrow and spoil areas shall be planned and conducted in such manner that all trees and
shrubbery not approved for removal by the Supervisor shall be preserved and adequately
protected from either direct and indirect damage by the Contractor's operations. Except in
emergency cases or when otherwise approved by the Supervisor, trees shall not be used
for anchorage. Where such use is approved, the trunk shall be wrapped with a sufficient
thickness of approved protective material before any rope, cable or wire is placed.

b) Repair of Treatment of Damage

The Contractor shall be responsible for injuries to trees and shrubs caused by his
operations. The term "injury” shall include, without limitation, bruising, scarring, tearing
and breaking of roots, trunk or branches. All injured trees and shrubs shall be repaired or
treated without delay, at the Contractor's expense. If damage occurs, the Supervisor will
determine the method of repair or treatment to be used for the injured trees and shrubs as
recommended by an experienced horticulturist or a licensed tree surgeon provided by and
at the expense of the Contractor. All repairs or treatment of injured trees shall be
performed under the direction of an experienced horticulturist of a licensed tree surgeon
provided by and at the expense of the Contractor.

Where tree climbing is necessary, the use of climbing spurs will not be permitted. If
climbing is necessary, safety ropes will be required.

c) Replacement

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be removed
and replaced early in the next planting season. The replacements shall be the same
species, or other approved species, and of the maximum size that is practicable to
plant and sustain growth in the particular environment. Replacement trees and shrubs
shall be guyed, watered and maintained for a period of 1 year. Any replacement tree or
shrub that dies shall be removed and replaced as directed by the supervisor, with such
replacements being maintained for a period of 1 year from the date of replacement.



146.3 Prevention of Water Pollution
a) General

The Contractor's construction activities shall be performed by methods that will prevent
entrance, or accidental spillage of solid matter, contaminants, debris and other pollutants
and wastes into streams, flowing or dry watercourses, lakes, and underground water
sources. Such pollutants and wastes include, but are not restricted to, refuse garbage,
cement, concrete, sanitary waste, industrial waste, radioactive substances, oils, bitumen
and other petroleum products, aggregate processing tailings, mineral salts, and thermal
pollution.

b) Dewatering

Dewatering work for structure foundations or earthwork operations adjacent to,
or encroaching on, streams or watercourses shall be conducted in a manner to prevent
muddy water and eroded materials from entering the streams of watercourses by
construction of intercepting ditches, bypass channels, barriers,

setting ponds or by other approved means. Excavated materials or other construction
materials shall not be stockpiled or deposited near or on stream banks, lake
shorelines, or other watercourse perimeters where they can be washed away by high water
of storm runoff or can in any way encroach upon the watercourse itself.

c) Turbidity

Turbidity increases in a stream or other bodies of water that are caused by construction
activities shall be limited to the increases above the natural turbidities permitted under
the water quality standards prescribed for that stream or body of water. When
necessary to perform required construction work in as stream channel, the prescribed
turbidity limits may be exceeded, as approved by the Supervisor, for the shortest
practicable period requiredto complete such work.

This required construction work may include such work as diversion of a stream,
construction or removal of cofferdams, specified earthwork in or adjacent to a stream
channel, pile driving and construction of turbidity control structures. Mechanized
equipmentshall not be operated in flowing water except as necessary to construct crossings
or to performthe required construction.

d) Wastewater

Wastewater from aggregate processing, concrete batching or other construction
operations shall not be allowed to enter streams, watercourses, or other surface waters
without the use of such turbidity control methods as settling ponds, gravel- filter
entrapment dikes, approved flocculating processes that are not harmful to fish,
recirculation systems for washing of aggregates or other approved methods. Any such
wastewater discharged into surface waters shall contain the least concentration of
settleable material possible. For the purpose of these specifications, settleable material is
defined as that material which will settle from the water by gravity during a t-hour
quiescent detention period.
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e) Compliance with Laws and Regulations

The Contractor shall comply with applicable local laws, orders, regulations and water
quality standards concerning the control and abatement of water pollution.

146.4 Abatement of Air Pollution

a)The Contractor shall comply with applicable local laws and regulations concerning the
prevention and control of air pollution.

b)  In the conduct of construction activities and operation of equipment, the Contractor
shall utilize such practicable methods and devices as are reasonably available to control,
prevent, and otherwise minimize atmospheric emissions or discharges of air
contaminants. The emission of dust into the atmosphere will not be permitted during the
manufacture, handling and storage of concrete aggregates, and the Contractor shall use
such methods and equipment as are necessary for the collection and disposal, or
prevention, of dust during these operations. The Contractor’s methods of storing and
handling cement and pozzolans shall also include means of eliminating atmospheric
discharges of dust.

c)Equipment and vehicles that show excessive emissions of exhaust gases due to poor
engine adjustments, or other inefficient operating conditions, shall not be operated until
corrective repairs or adjustments are made.

d) Burning of materials resulting from clearing of trees and bush, combustible
construction materials, and rubbish will be permitted only when atmospheric conditions
for burning are considered favourable and when authorized by appropriate local air
pollution or fire authorities. In lieu of burning, such combustible materials may be
disposed of by other methods as provided in Clause 145.9. Where open burning is
permitted, the burn piles shall be properly constructed to minimize smoke. In no case
shall unapproved materials, such as tyres, plastics, rubber products, asphalt products, or
other materials that create heavy black smoke or nuisance odours, be burned.

e)Storage and handling of flammable or combustible materials, provisions for fire
prevention, and control of dust resulting from drilling operations shall be in accordance
with the applicable provisions of construction industry safety standards.

f) Dust nuisance resulting from construction activities shall be prevented in accordance with
Clause 145.5.

146.5 Dust Abatement

a) During the performance of the work required by these specifications or any
operations appurtenant thereto, whether on right-of-way provided by the Contracting
Authority or elsewhere, the Contractor shall furnish all the labour, equipment, materials,
and means required, and shall carry out proper and efficient measures, wherever and as
often as necessary to reduce the dust nuisance, and to prevent dust which has originated
from his operations from damaging crops, orchards, cultivated fields, and dwellings, or
causing a nuisance to persons. The Contractor will be held liable for any damage
resulting from dust originating from his operations under these specifications on
Contracting Authority right-of-way or elsewhere. The Supervisor may direct additional

sprinkling or other measures for dust abatement if necessary to obtain adequate control.



146.6  Noise Abatement

The Contractor shall comply with applicable local laws, orders, and regulations
oncerning the prevention, control and abatement of excessive noise. Night time blasting,
the use of jackhammers, pile driving, or other operations producing high intensity impact
noise may be performed only upon approval of the Supervisor.

146.7 Light Abatement

a)  The Contractor shall exercise special care to direct all stationary floodlights to shine downward
at an angle less than horizontal. These floodlights shall also be shielded so as not to be a nuisance to
surrounding areas. No lighting shall includea residence in its direct beam.

b)  The Contractor shall be responsible for correcting lighting problems when they occur as
approved by the Supervisor.

146.8 Preservation of Historical and Archaeological Data

a) Local legislation provides for the protection, preservation and collection of scientific, pre-
historical, historical and archaeological data (including relics and specimens) which might otherwise
be lost due to alteration of the terrain as a result of any construction project.

If necessary, an archaeological survey will be made along the proposed haul roads to establish the
presence of any archaeological or historic remains.

b)  Should the Contractor through his agent or any of his employees in the performance of this
contract discover evidence of possible scientific, pre- historical, historical, or archaeological data, he
will notify the Supervisor immediately giving the location and nature of the findings. Written
confirmation shall be forwarded within 2 days.

The Contractor shall exercise care so as not to damage artefacts of fossils uncovered during excavation
operations and shall provide such cooperation and assistance as may be necessary to preserve the
findings for removal or other disposition by the Government.

¢)  Where appropriate, by reason of discovery or archaeological finds, the Supervisor may order
delays in the time of performance, or changes in the work. or both. If necessary, an archaeological
survey should be made along the

proposed haul roads to establish the extent of the cultural resources. If such delays, or changes, or
both, are ordered, the time of performance and contract price shall be adjusted in accordance with the
applicable clauses in the general provisions of this contract.

The Contractor shall insert this paragraph in all sub-contracts, which involve the performance of
work on the terrain of the site.

146.9 Pesticides
a) Pesticides include herbicides, insecticides, fungicides, rodenticides,
priscicides, surface disinfectants, animal repellants and insect repellants.
Should the Contractor find it necessary to use pesticides in work areas of this
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contract, he shall submit his plan for such use to the Supervisor for written
approval. Such plan shall be subject to submittal to and review by a Pest
Control Specialist, if necessary, before the plan is approved. Pesticides shall
only be those registered with the respective agency when using pesticides.

b. The Contractor shall read and comply with all labelling requirements when using
pesticides.

146.10 Clean up and Disposal of Waste Material

a)  The Contractor shall, at all times, keep the construction area, including storage areas used by
him, free from accumulations of waste materials or rubbish.

b)  Prior to completion of the work, the Contractor shall remove from the vicinity of the work all
plant facilities, buildings, rubbish, unused materials, concrete forms and such like material, belonging
to him or used under his direction during construction. All work areas shall be graded and left in a
neat manner conforming to the natural appearance of the landscape as provided in Clause 145.1.

€)  Any residue deposited on the ground from washing out transit mix trucks or any similar
concrete operations shall be buried or cleaned up in a manner acceptable to the Supervisor.

d) Inthe event of the Contractor's failure to perform the above work, the work may be performed
by the Contracting Authority, at the expense of the Contractor, and his surety or sureties shall be
liable therefore.

e) Disposal of Waste Material

(i) General

Waste materials including, but not restricted to, refuse, garbage, sanitary wastes, industrial wastes, and
oil and other petroleum products, shall be disposed off by the Contractor. Disposal of combustible
materials shall be by burying, where burial of such materials is approved by the Supervisor; by
burning of approved materials is permitted in accordance with local laws; or by removal from the
construction area. Disposal of non-combustible materials shall be by burying, where burial of such
materials is approved by the Supervisor, or by removal from the construction area. Waste materials
removed from the construction area shall be dumped at an approved dump area.

ii)  Disposal of Material by Burying

Only materials approved by the Supervisor may be buried. Burial shall be inpits at locations shown on
drawings or as otherwise approved by the Supervisor.
The pits shall be covered by at least 06 metres of earth material prior to abandonment.

iii) Disposal of Material by Burning

All burning shall be in accordance with local laws. All materials to be burned shall be piled in
designated burning areas in such a manner as will cause the least fire hazards.

Burning shall be thorough and complete and all charred pieces remaining after burning, except for
scattered pieces shall be removed from the construction area and disposed of an otherwise provided
in this paragraph. The Contractor shall, at all times, take special precautions to prevent fire from
spreading beyond the piles being burned and shall be liable for any damage caused by his burning
operations. The Contractor shall have available, at all times, suitable equipment and supplies for use



in preventing and suppressing fires and shall be subject to all laws and regulations locally applicable
for pre-suppression, suppression and prevention of fires.

(iv) Disposal of Material by Removal

Material to be disposed of by removal from the construction area shall be removed from the area
prior to the completion of the work under these specifications. Material to be disposed of by
dumping shall be hauled to an approved dump. It shall be the responsibility of the Contractor to
make any necessary arrangements with private parties and with local officials pertinent to locations
and regulations of such dumping. Any fees or charges required to be paid for dumping of materials
shall be paid by the contractor.

146.11 Fire and Prevention

a) The Contractor shall prepare and carry out an effective fire-protection and prevention
Programme covering all phases of construction under this contract. The plan shall be submitted to the
Supervisor, prior to the start of construction operations. At the option of the Contractor, the fire-
protection and prevention Programme may be incorporated into a safety Programme.

b) The Contractor shall provide and maintain in a ready condition near each active work location
a fire-tool cache consisting of at least one 19 litre back pump filled with water, two axes, two
McLeod tools, and enough shovels to equip five workers for fire fighting purposes. A sufficient
number of employees familiar with use of the equipment shall be available at all timeswhen work is in
progress. In the event of a fire resulting from project operations, the local fire-protection agency
having jurisdiction shall be notified, and the Contractor shall take immediate control action with any
and all available equipment and manpower.

c) In areas where significant fire hazard exists as determined by the Supervisor, the Contractor
shall provide a fire patrol for 1 hour after shutdown of construction operations each day during the
dry season

d) In areas where grass, bush, or other natural fuels are present and where roads or creek beds
will not serve the purpose. The Contractor shall establisha firebreak on the uphill side of the project.
The firebreak shall be within theright-of-way acquired by the Contracting Authority

146.12 Environmental Management Plan (EMP)

The Environmental Management Plan (EMP) prepared this project is presented at the end of this
section. The Contractor will take this plan, upgrade, amend and reconcile it, where appropriate, to his
construction proposals. The Supervisor's Representative will then review this plan and make
necessary amendments. This will then be referred to as the Project Environmental Management Plan
(PEMP). The PEMP will form the principle document upon which all Environmental Monitoring will
be based throughout the project.

146.13 Measurement and Payment
No separate measurement and payment shall be made for complying with Clause 146.1 to 146.12.

The cost of all work required by these clauses shall be included in the Contractor's rates for other
items of work under this Contract.
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148 CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION

No separate payment shall be made to the Contractor in respect of mobilization and demobilization
of plant and equipment, and such costs shall be deemed to have been included in the rates entered
by the Contractor in the Bills of Quantities.



SECTION 2 - MATERIALS AND TESTING OF MATERIALS

202 TESTING BY THE CONTRACTOR

Add the following paragraph to Clause 202 of the Standard Specifications

The onus rests with the Contractor to produce work which conforms in quality and accuracy of detail to the
requirements of the Specifications and drawings, and the Contractor must, at his own expense institute a
quality control system to ensure adequate supervision and positive control of the Works at all times, and the

Contractor must provide chainmen and labourers for the Supervisor to carry out checks on the Works.

The Contractor shall submit to the Supervisor the results of the relevant tests, measurements and levels
indicating compliance with the specifications on completion of every part of the work.

The Contractor shall make his laboratory accessible to the Supervisor’s Representative for cross checking the
test results and inspection during material testing in the laboratory.

SECTION 3-SETTING OUT & TOLERANCES



SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

402 REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encounteredand shall be removed only in
areas instructed by the Supervisor. Topsoil shall be removed to a depth as directed by the Supervisor and
evenly spread within the road reserve, or stockpiled for top soiling of side slopes as directed by, and to the
satisfaction of the Supervisor.

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove anystructure and payment for
this shall be made on day works basis.



SECTION 5 - EARTHWORKS
504 PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching is required for existing pavement to accommodate earthworks sub-grade or sub-base for
widening the road, the rate for compaction of existing ground shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water penetrating the
underlying layer, construction of the subsequent layers shall be postponed until the underlying layers are
dry enough to accommodate the construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and
perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the direction of
the travel and 150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that specified density
is achieved.

505 CONSTRUCTION OF EMBANKMENTS

Only material approved by the Engineer shall be used in embankments. Fillmaterial shall comply with the
following requirements:

e  Organic matter less than 5% by weight

o  Swell less than 3%
e Plasticity Index less than 50%

Subgrade is defined on the Drawings, and subgrade material shall comply with the requirements of
Clause 505 except that the CBR shall have a value of not lessthan 10% measured after a four (4) days
soak on a laboratory mix compacted to adry density of 100% MDD (AASHTO T99).

Improved subgrade is defined on the Drawings or as shall be specified by theEngineer and shall comply
requirements:

e CBR of not less than 14% measured after 4 days soak on a laboratory mixcompacted to a dry
density of 95% (AASHTO T99)

e Plasticity Index less than 30%
e Swell less than 1% on the laboratory mix sample.

e Placed in layers not exceeding 175mm thick.

The improved subgrade thickness shall be as follows:
e Class S1 Native Subgrade (CBR 2-5%) : 325mm
e Class S2 Native Subgrade (CBR 5-10%) : 200mm

Improved subgrade shall not be required where the average bearing strength of the in-situ soil exceeds 10%.
508 COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100%
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MDD (AASHTO T.99) up to the level of the top of the pipesor top of the surround(s), if any and for a
width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the sub-grade shall
be compacted to density of 105% MDD (AASHTO T.99). In case of fill around box culverts this
should be carried out for the full width of the fill and for a length bounded by the vertical plane passing
through the ends of the wing walls.

Notwithstanding the provision of clause 503 of the Standard Specification, compaction of sub-grade
material (i.e. material immediately below formation) in cut areas shall not be carried out by the
Contractor in areas where the formation is formed in hard material, unless specific instructions to the
contrary are issued by the Engineer.

Where improved sub-grade material shall be required, this shall be compacted and finished to the same
standards and tolerances as those required for normal sub- grade and clauses in the specifications
applying to normal sub-grade shall also apply.

511 BORROW PITS

The first part of the Standard Specification is amended as follows:-

Fill material which is required in addition to that provided by excavation shall be obtained from borrow
pits to be located and provided by the Contractor but to the approval of the Engineer contrary to what has
been stated.

517 MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction

of fill in soft material shall allow for the requirements of clause 508 of the special specification and no
extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99).






SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Before commencing excavation for the foundation of any structure, the Contractor shall open up
one or more ftrial pits within the areas of the foundation as directed by the Engineer’s
representative before excavating for the foundation. Where a trial pit is excavated to a level
below the founding level of the structure, it shall be backfilled to that level with approved material
or concrete as directed by the Engineer’s representative.

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD
(AASHTO T.99) immediately before structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
707 BACK-FILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new water-courses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall
not qualify for payment.

710 STONE PITCHING

Stone pitching will be undertaken as a soil conservation measure, with soil erosion minimised by
ensuring that proper protection works are carried out along the drains using stone pitching. Most
of the sections shall be stone pitched especially areas where we have steep slopes to minimise
undermining of the road by rain water or as may be instructed by the Engineer.

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures shall
consist of sound unweathered rock, which when soaked will withstand a crushing stress of
20N/mm?, and approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 150mm
for normal thickness of stone pitching. Grouting will be done for all stone pitching areas and the
top line of the stone pitching should be grouted/sealed with concrete class 15/20.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid,
interlocked and rammed into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and
notify the Engineer for his agreement of the extent of the Works required and his approval and
instructions to proceed with the Works. Stone pitching repair and re-construction shall be carried
out in accordance with Clause 710 of the Standard Specifications.

711 GABIONS
Where instructed by the Engineer the Contractor will install gabions as protectionworks to washout

areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause
711 of the Standard Specification.



b)

In cases where existing gabions have been damaged, the Contractor shall identify them and notify
the Engineer for his agreement of the extent of the Work required and his approval and
instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels
and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard
Specifications and reconstruction with new gabions and other necessary materials as necessary.
The damaged gabions shall be recovered and transported to the nearest KeRRA Engineer’s Yard.
712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side,
outfall and cut-off drain. The material shall be compacted to form a flat or curved surface
preparatory to stone pitching of drainage channels, existing and new scour checks as directed by
the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand
laid, interlocked and rammed into the material to give an even finished surface. The interstices of
the Pitching shall be rammed with insitu material. The insitu material immediately behind the
pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTURES

Where instructed this shall be carried out in compliance with the requirements ofClause 507 and
804 of the Standard Specification.

SECTION 8 - CULVERTS AND DRAINAGE WORKS

801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage worksand
reinstatement and improvement of the same.

In addition, this Section covers: -
- Installation of 600mm, 900mm and 1200mm diameter pipe culverts

- Construction of associated inlet and outlet structures to specificationsand/or
instructions

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line6, delete "95%" and
insert "100%".

Removal of Existing Pipe Culverts
Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or

collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete surround,
bedding, inlet and outlet structure.
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The void left after removal of culvert pipes shall be widened as necessary to accommodate new
concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed. The void left by removal of
these pipes shall be carefully preserved in order to accommaodate replacement 600mm or 900mm
diameter pipe culverts as shall be directed by the Engineer.

@) Removal of Other Existing Drainage Structures

When instructed by the Engineer, the Contractor shall demolish or remove any other structure and
payment for this shall be made on day work basis.

(b) Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the lines,
levels, inclinations, and dimensions shown on the drawings or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete “95%" and insert *100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted” and "and shaped"
insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring and
wedging or the use of a mechanical breaker fitted with a rock point in good condition and

operated correctly. Boulders of more than 0.2m® occurring in soft material shall be classified as
hard material.

809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be
bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full
length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD
(AASHTO T.99).

810 JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand
mortar and provided with fillets on the outside as described in clause 810 of the Standard
Specification.

812 BACKFILLING OVER PIPE CULVERTS

In the Standard Specifications, clause 812

1). Delete paragraph 6 “for pipe culverts .....depth of 150mm”, entirely.

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)"occurs delete and
replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and
compacting to 100% MDD (AASHTO T.99) and these works shall notbe measured and paid for



separately.

814.1SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water
table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock
material as specified in clause 815 of the standard specification. Where these drains lie within the
carriageway the carriageway shall be reinstated with compacted stabilised gravel and surfaced
with hot asphalt or a surface dressing as instructed by the Engineer.

814.2FILTER FABRIC TO SUBSOIL DRAINS

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The
provisions and placing of the fabric shall be in accordance with manufacturer’s instructions and
complying with Clause 804 and 814 of the Standard Specification. Payment shall be in metre square
of the fabric used.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings
provided in accordance with the Standard Specifications where directedby the Engineer.
817 REPAIRS TO DRAINS

Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall
instruct the Contractor to clean and clear the drains to free flowing condition.

The work shall consist of:

@) Stripping and removal of any extraneous material to spoil includingvegetation and roots in the
drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

(c) Shaping the drains to free flowing condition as directed by the Engineer.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured
as the product of plan area and vertical depth of extraneous material instructed to be removed. No
extra payment will be made for removal ofvegetation and roots.

Channels

The Engineer may instruct that the Contractor provides open channels in place of existing sub-
drains where the latter may be damaged or in any other place. The rates entered by the Contractor
in the bills of quantities must include for removal and disposal of any sub-drain material,
excavation to line and level, backfilling and compaction as directed by the engineer. The channels
shall be constructed of precast class 20/20 concrete of minimum 80mm thickness and lengths or
widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand
mortar.

Spoil Material
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The Contractor shall be responsible for removal from site of all materials excavatedin the course of
undertaking works in this section of the specification, unless suitable for re-use, and deposit of the
material ina spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause818 of the
standard Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE
De-silting of Pipe Culverts

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all the
material from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted,regardless of diameter
size.

821 CONCRETE GUTTERS AT BUS-BAYS

Where raised Kerbs are provided at bus-bays, openings shall be provided through the raised Kerbs
to facilitate drainage as shown on the drawings or directed by the Engineer.

The opening shall be constructed through the bus-bay berm and embankment backslope behind the
berm into the adjoining roadside ditch.

The opening shall be of 200 mm width other dimensions being left as they areshown on the
drawings, or as instructed by the Engineer.

Measurements and payment for gutters at bus-bays shall be per linear metre, the rate being
inclusive of the costs for setting out, excavation to line and level, trimming, compacting the invert
trench, disposal of excavated surplus material, providing, transporting and laying, of concrete and
the necessary formwork, backfilling, watering and compacting of the concrete as required.

SECTION 9 - PASSAGE OF TRAFFIC

901 SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and
if necessary construct and maintain an adequate diversion for traffic complete with all the
necessary road traffic signs.

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary
restriction signs, advance warning signs, barriers, temporary bumps and any other device and
personnel equipped with two way radios to ensure the safe passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road
users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all
deviations necessary to complete the works. The Contractor should allow for the costs of
complying with the requirements of this clause in his rates.

The Contractor will be deemed to have inspected the site and satisfied himself as to the adequacy



a)

b)

0)

of his bid for these works and no additional payments will be made to the Contractor for any
expenditure on traffic control or the provision of deviations. The Employer shall not be liable for
inadequate prior investigations of this nature by the Contractor.

904 CONSTRUCTION OF DEVIATIONS
General

The existing level of public traffic is light and the contractor is expected to generally pass the
public traffic through the works along lengths of the project road. But in circumstances where
this is not practically feasible, the contractor will bring this to the attention of the Engineer, and if
directed by the Engineer, the contractor will construct and maintain deviations in accordance with
Section 9 of the Standard Specifications.

In addition to requirement of this clause, the maximum length of deviation road shall be restricted
to 5kms at any given time unless otherwise instructed. The Contractor shall construct and
complete deviations to the satisfaction of the Engineer before commencing any permanent work
on the existing road. Also during these works the Contractor is supposed to provide a detour of
adequate pipe culverts for pedestrian and traffic crossing where there is bridge works.

Contractor will be allowed to open further 5 km of the deviation road only when 80% of the
permanent work has been completed on the first one and he will not be allowed to open any
further5 km section till he has completed first 10 km of the road and has it opened to traffic. The
sequencing of deviation road has been shown on the drawing.

Where the old road exists near the main road, Contractor shall use this road as deviation road.
Geometry

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way
lorry traffic unless otherwise specified.

Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted
thicknesses complying with section 10 of the Standard Specification. The Contractor shall allow in
his rate for removal of any unsuitable material before placing of gravel wearing course, as this will
not be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a
day at the rate ofl to 1.4 litres/m%day at regular interval to minimise the effects of dust. Latest
sprinkling time shall be one hour before the sunset.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction
whenever it is not practicable to make deviations. The cost of doing so shall be deemed to have
been included elsewhere in his rates and no separate payment shall be made for this. To this end,
the Contractor shall be deemed to have inspected the site for himself and noted any locations
where this may apply.

Any damage caused by passing traffic through the works shall be made good at the
Contractor's own cost.

907 SIGNS, BARRIERS AND LIGHTS
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Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings
at the locations where the traffic is being carried off the existing road to the deviation and back
again to existing road. The Contractor

shall provide ramps and carry out any other measures as instructed by the Engineer to safely carry
traffic from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully
reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 11",

909 ASSISTANCE TO PUBLIC
In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main road, in

order to maintain smooth and safe flow of the traffic.

912 MEASUREMENT AND PAYMENT

(a) Passage of traffic through the works

Payment shall be made on Lump Sum basis.

(b) Construct Deviation

Road Deviation

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the
satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the
contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above)
when it is in operation.

(ii)  Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he completes deviation to the
satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the
contract period, as he satisfactorily maintains the deviation when it is in operation. The Contractor
shall be paid full amount when the bridge under construction will be in use.

(c) Assistance to Public

The Contractor will be deemed to have included cost of this item in otheritems and no separate
payment shall be made.



SECTION 10: GRADING AND GRAVELLING

Scope:

@) Grading covers the work of the reinstating of the road carriageway to the correct camber by removing
the high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.

(b) Gravelling consists of the excavation, loading, hauling, dumping and spreading of gravel wearing
course material on the formation of the road carriageway. Gravel shall include lateritic gravel, quartzitic
gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

(c) The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in Table 10.1

Table 10.1 Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS
Pl
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean
28 95-100 annual rainfall 5 20
20 85 - 100 DRY: Mean
14 65 - 100 annual 10 30
rainfall
10 55 - 100
5 35-92 BEARING STRENGTH
2 23-77 Traffic DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 -50 mm/Blow
0.075 10-40 >15 20 11
<15 15 14
For “Quarry CBR at 95 % MDD, Modified AASHTO
Waste” gravel and 4 days soaking
stones of
maximum
dimension 80mm
may be permitted
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation with the help of respective tests
having been carried out by approved laboratory. The Contractor shall be responsible for identification, testing
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of material and acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the approval of the Engineer and at no extra cost to the Employer. The

Contractor is deemed to have included in his rates for the provision of the gravel material sites, excavation,
haulage, dumping, spreading, compaction and reinstatement of qurries.

10-50-002 Carriageway Grading — Heavy Grading

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving materials to fill
potholes, corrugations and wheel ruts and reshape the surface to the specified camber, using a Motor grader
unless otherwise directed by the Engineer. All loose rocks, roots and grasses shall be removed and disposed
of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified camber
is achieved. Suitable material from the side drains may be used as additional material. Any further material
needed to achieve the correct camber shall be from an approved source. Compaction shall be carried out using
appropriate equipment approved by the Engineer, from the carriageway edges to the centerline in overlapping
passes.

No grading shall be carried out in dry conditions. Where additional moisture is required to achieve
compaction it shall be added in an even manner without transverse or longitudinal flow.

Work Method
The Contractor shall use Equipment and labour to carry out this item.
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of + 50mm or
.20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1%

Measurement Unit; m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-50- 004 : Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using either a Towed or a
Motor grader. The width of the carriageway shall be as specified for the Road Class.

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway



The material shall be bladed toward the centre of the road, starting from both edges, to the specified camber.
Where instructed by the Engineer, suitable materials from the side drains may be used to fill potholes and
gullies in the carriageway. Any further material needed to re-form the camber shall be from an approved
source. Compaction shall be carried out using appropriate equipment approved by the Engineer, from the
carriageway edges to the centerline in overlapping passes.

. Grading shall not be carried out in dry conditions.

Work Method

The Contractor shall use Equipment to carry out this item.

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +50mm or -
20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of +/- 1%
Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified width and
measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

EXCAVATION OF GRAVEL

10-80- 009 - Equipment

The Contractor shall remove overburden from quarries and borrow pits, which includes loading, hauling and
stockpiling at approved locations. The thickness of the overburden layer to be removed shall be determined

from trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the Works, as
directed by the Engineer.

Gravel shall be excavated from quarries approved by the Engineer after overburden has been carefully
removed, and the Contractor shall inform the Engineer if the quality/availability of the gravel changes during
the course of excavation. Excavation and loading shall normally be by labour or equipments.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel and
deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be reused
in other parts of Works with the approval of the Engineer.

Work Method

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer.
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Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Avreas containing deleterious material shall not be excavated.

Haulage, spreading and Compaction of Gravel

The Contractor shall haul from the quarry, dump, spread and compact gravel material, in a manner to ensure a
uniform thickness of the layer across the full width of the carriageway and shaped to the specified camber.
Spreading also includes the removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the Engineer
dependent upon the equipment used and the material being compacted. Unless otherwise instructed the
moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of application
shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to ensure that an
acceptable standard has been achieved.

Work Method:
The Contractor shall use Labour and/or appropriate Equipment to carry out this item.
Quality Control:

No haulage equipment shall be used until its capacity has been ascertained by the Engineer
The quality of gravel dumped on the road shall be according to the Specifications
The quantity of material delivered in each load shall be checked before dumping is allowed
The distance between the stacks shall be checked to ensure the required compacted thickness will be
achieved.
e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ /-50mm
e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm / - Omm
The camber shall be checked at 50m intervals and the maximum tolerance shall be +/-1 %
e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth surface
with no corrugations or depressions

Measurement Unit; m®

The measurement shall be the volume of compacted gravel surfacing measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

10-80-010 Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the material
over the full excavation area.



Adequate drainage provisions shall be made to protect the excavation areas, and where necessary appropriate
protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and trees shall be
replanted as directed by the Engineer.

Work Method

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.

Quality Control
The Engineer shall check that the required measures have been satisfactorily taken.
Measurement and Payment:

The rate shall be included in the gravel item. No separate payment shall be done.

SECTION 17 - CONCRETE WORKS
1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum diameter on the
foundation put after excavation to receive levelling concrete in accordance with these
specifications and in conformity with the lines, grades and cross sections shown on the Drawings
as directed by the Engineer.

(a) Materials

Selected rock: The selected rock boulders to be placed for this work shall be hard, sound, durable
quarry stones as approved by the Engineer. Samples of the stone to be used shall be submitted to
and approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300mm.

(b) Construction Method

After completion of the structural excavation the surface of the loose soil shall be levelled and
compacted. Then the stone of the above sizes shall be placed in one layer of 250mm over the
compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids in
the stone boulders, and compaction with vibratory compactors should be performed to make this
layer dense whereon a concrete of levelling course shall be placed.

(c) Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the completed and
accepted work, measured from the dimension shown on the Drawings, unless otherwise directed
by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for
furnishing and placing all materials, all labour equipment, tools and all other items necessary for
proper completion of the work in accordance with the Drawings and specifications and as directed
by the Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLABINCLUSIVE OF
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COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of
stone boulders in the foundation for bottom slab and wing walls in accordance with these
specifications and which conformity with the lines, grades, thickness and typical cross-sections
shown on the drawings unless otherwise directed by the Engineer.

(a) Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows:- Design compressive strength
(28) days :

15N/mm?Maximum size of coarse aggregate : 20mm

Maximum cement content : 300 kg/m® Maximum water/cement ration of 50% with
slump of 80mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth,
compacted and true to the grades and cross-section shall be set to the required lines and grades.

Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed and
accepted levelling concrete work measured in place which is done in accordance with the
Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all materials,
labour, equipment and tools, and other incidentals to Specifications and as directed by the
Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wing walls
inclusive of Cost of Form works.

1703(B) REINFORCING BARS OF WALLS AND SLABS

This work shall consist of furnishing, fabricating and placing in the concrete of the bottom slab,
top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of the quality, type and
size in accordance with these specifications in conformity with the requirements shown on the
Drawings.

Material:

Reinforcing bars shall be deformed and shall meet the requirements of British standard BS4461,
unless otherwise called for the drawings or approved by the Engineer.

No reinforcing bar shall be delivered without a certificate guaranteeing the yield stress. The
reinforcing bars shall be kept off the ground, free from dirt, oil, grease, or avoidable rust and
stored within a building or provided with suitable covers.

If it is necessary for the Engineer to ascertain the quality of the reinforcing bars, the Contractor
shall test the reinforcing bars, at his own expense, by means as directed by the Engineer.

Construction Method

Bar Bending Schedule:
The Engineer shall provide the Contractor with bending schedule showing the location types,
sizes, bending dimensions and cut lengths of the reinforcing bar required to be fixed in the works.



(d)

(ii) Cutting and Bending:

Qualified personnel shall be employed for the cutting and bending, and proper application shall be
provided for such work.

Bars shall be cut and bent cold to the dimensions indicated and with equipment and methods
approved by the Engineer.

Stirrups and tie bars shall be bent around a pin having a diameter not less than 15 times the
minimum diameter of the bar. Bends of other bars, where full tension in the bar may occur, shall
be made around a pin having a diameter not less than 7.5 times the bar diameter as shown on the
Drawings.

Reinforcing bars shall be accurately formed to the shapes and dimensions indicated on the
Drawings, and shall be fabricated in a manner that will not injure the materials.

(c)Placing
Reinforcing bars shall be accurately placed in proper position, and so that they be firmly held
during placing of concrete.

Bars shall be tied at all intersections by using annealed iron wire 0.9mm or larger diameter, or
suitable clips.

Distances from the forms shall be maintained, corrected by means of metal hangers, metal blocks,
metal supports or other supports approved by the Engineer.

The Engineer shall inspect reinforcing bars after placing. When a long time has elapsed after
placing reinforcing bars, they shall be cleaned and inspected again by the Engineer before placing
concrete.

Splicing and Joint
When it is necessary to splice reinforcing bars at points, position and methods of splicing shall be
determined based on strength calculations and approved by the Engineer.

In lapped splices, the bars shall be lapped by the required length, and wired together at several
points by using annealed iron wire larger than 0.9mm.

Exposed reinforcing bars intended for bonding with future extensions shall be effectively protected
from injury and corrosion.

Oxyacetylene welding joint of reinforcing steel shall be done only if authorised by the Engineer in
writing.

() Measurement and Payment

Bending and installation of reinforcing bar of piers and abutments shall be measured in terms of tons.
The length of steel bar of each size will be shown on the drawings in which the bar length for
splicing is excluded. In computing the weight to be measured, the theoretical weights of bars of the
cross-section shown on the Drawings or authorised shall be used.

These weights are given in the following table: -

Bar type and the Cross- Weight of Bar in Kilogramme -
sectionin millimetres per 12m length of bar

Y10 7.40

Y12 10.66

Y16 18.95

Y20 29.60

Y25 46.30
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1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs
together with all temporary construction required for their support. Unless otherwise directed
by the Engineer all formworks shall be removedon completion of the walls and slabs.

(a)Materials

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown
on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects
affecting the strength or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating agent, cream
emulsions, or chemical agents to be approved by the Engineer.

(b) Construction Method

i Formworks

Formworks shall be designed to carry the maximum loads which may be imposed, and so be rigidly
constructed as to prevent deformation due to load, drying and wetting, vibration and other
causes. After forms have been set in correct location, they shall be inspected and approved by
the Engineer before the concrete is placed.

If requested, the Contractor shall submit to the Engineer working drawings of the forms and also, if
requested, calculations to certify the rigidity of the forms.

Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall form
a regular pattern with horizontal and vertical lines continuous throughout each structure and
all construction joints shall coincide with these horizontal and vertical lines. PVC pipes of
50mm diameter for weep holes shall be arranged asshown on the Drawings.

Unless otherwise specified, formwork shall be designed to form chamfers at all external corners
whether or not such chamfers are shown on the Drawings to prevent cracks and other damage
from arising.

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent adhesion of
the concrete. Release agents shall be applied strictly in accordance with the manufacturer’s
detailed instructions. The release agent shall be applied to the formwork prior to erection.
Release agent must not come into contact with reinforcement. Immediately before concrete is
placed, the forms shall be thoroughly cleaned and freed from sawdust, shavings, dust, mud
or other debris by hosing with water. Temporary openings shall be provided in the forms to
drain away the water and rubbish.

ii. Scaffolding

All scaffolding required to support the forms shall be designed and constructed to provide necessary
rigidity and support the loads without appreciable deflection or deformation.

Details, plans and structural and flexural calculations for scaffolding shall be submitted to the
Engineer for approval, but in no case shall the Contractor be relieved of his responsibility for
the results obtained by use of these plans, etc.

iii. Removal of formwork

The time at which the formwork is truck shall be the Contractor’s responsibility and the forms shall



not be removed until the concrete strength has reached 20 N/mm?.

iv. Measurement and Payment

Formwork shall be measured as the net area, in square metres, in contact with the finished concrete
surface of the walls and slabs. No measurement shall be allowed for formwork of temporary
construction joints.

Payment for the Formworks shall be full compensation for furnishing, erecting, jointing all the
forms for the concrete including furnishing and applying release agent, and construction of the
required scaffolding to support the forms, all conforming to the shape, lines, grade and dimensions
of the structure as shown on the Drawings, all in accordance with the Drawings and as directed by
the Engineer.

1703(D) CONCRETE WORKS (CLASS 25/20)

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs, in accordance with these Specifications and in conformity
with the requirements shown on the Drawings.

Concrete class 25/20 shall be used for culvert wingwalls and slabs. The requirements of Concrete
class 25/20 are provided as follows unless otherwise the Engineer will designate any alteration.

Design compressive strength (28 days) : 25N/mm?
Maximum size of coarse aggregates  : 20mmMaximum water/cement ratio of 45% with slump of
80mm

a) Concrete Materials
1. Cement:

Cement shall be of Ordinary Portland type and shall conform to therequirements of BS 12 or
equivalent.

The Contractor shall select only one type or brand of cement or others. Changing of type or brand
of cement will not be permitted without a new mix design approved by the Engineer. All cement
is subject to the Engineer’s approval, however, approval of cement by the Engineer shall not
relieve the Contractor of the responsibility to furnish concrete of the specified compressive
strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or
storehouse shall not exceed more than two (2) months, and age of cement after manufacture at
mill shall not exceed more than four months. The Contractor shall submit to the Engineer for his
approval the result of quality certificate done prepared by the manufacturer.

Whenever it is found out that cement has been stored too long, moist, or caked, the cement shall be
rejected and removed from the project.

2. Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed
chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength and
durability of concrete.

Grading of aggregates shall conform to the following requirements:
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a) Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing

10 mm 100

6.3mm 89-100

25 mm 60-100

12 mm 30-100

0.6 mm 15- 54

0.3 mm 5- 40

0.15mm 0-15

Grading of Coarse Aggregates

Size of Coarse 40 30 25 20 15 10 5 2.5
Aggregate

Amounts finer 100 - - 90-100 - 30-69 0-10
than each -
standard sieve
percentageby
weight

c) Other requirements for aggregates are as follows:
i.Fine Aggregates
Fitness Modulus, AASHTO M-6 :23-3.1

Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss
Content of Friable Particles AASHTO 112 : Max 1% by weight

Sand Equivalent, AASHTO T176 : Min. 75

ii. Coarse Aggregate

Abrasion, AASGTO T96 : Max. 405 loss

Soft Fragment and shale, AASHTO M80 : Max. 5% by weight

Thin and elongated Pieces, AASHTO M80 : Max. 15%
3. Water

All sources of water to be used with cement shall be approved by the Engineer. Water shall be
free from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Engineer.

4. Admixture
Only admixture, which have been tested and approved in the site laboratory through trial mixing
for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the specific information
or guarantees prepared by the admixture supplier.

The Contractor shall not exclude the admixture from concrete proportions.

b)  Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days
prior to beginning the concrete work.



The actual mix proportions of cement, aggregates, water and admixture shall be determined by
the Contractorunder supervision of the Engineer in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the strength requirement
specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix proportions have been approved
by the Engineer.

c) Concrete Work

(i) Batching shall be done by weight with accuracy of: Cement : Yopercent
Aggregate : Y% percent
Water and Admixture : 1 percent.

(if) Equipment should be capable of measuring quantities within these tolerances for thesmartest
batch regularly used, as well as for larger batches.

The accuracy of batching equipment should be checked every month in the presence of the
Engineer and adjusted when necessary.

(iii) Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against
designated slump in these specifications.

(iv) Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to exceed thirty
three degrees celsius (33°%) during placement operations.

(v) Concreting at night

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an
adequate approved artificial lighting system is operated, such night work is subject to approval by
the engineer.

(vi) Placing
In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved

by the Engineer prior to placing concrete. All temporary members except tie bars to support forms
shall be removed entirely from the forms and not buried in the concrete. The use

of open and vertical chute shall not be permitted unless otherwise directed by theengineer.

The Contractor shall provide a sufficient number of vibrators to properly compact each batch
immediately after it is placed in the forms.

d) Measurement and Payment

Measurements for the Concrete Works Class 25/20 of culvert walls and slabs shall be made in
cubic metres for the walls and slabs actually constructed, measured from their dimensions shown
on the Drawings. Payment for the Concrete Works (Class 25/20) of culvert walls and slabs
shall be the full compensation for furnishing all materials of the concrete mixing, delivering,
placing and curing the concrete, equipment and tools, labour and other incidental necessary for
the completion of the work in accordance with the Drawings and these Specifications and as
directed by the Engineer.
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SECTION 20 - ROAD FURNITURE
2001 ROAD RESERVE BOUNDARY POSTS
Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with

Standard Specification clause 2001. They shall be placed at 50m intervals along the boundary of
the road reserve.

2003 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in
compliance with the requirements of Standard Specification clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the
requirements of the "Manual for Traffic Signs in Kenya" Part Il and standard Specification clause
2004.

2004B EXISTING ROAD SIGNS
Where directed by the Engineer, the Contractor shall take down road signs includingall posts, nuts,
bolts and fittings, and remove and dispose of the concrete foundationand backfill the post holes.

The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of
any type and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application
of approved tack coat.

2006 GUARDRAILS
Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set

vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be
made of concrete.

Beams for guardrails shall be "Armco Flex-beam™ or similar obtained from amanufacturer
approved by the Engineer.

2007 KERBS

(a)Vertical Joints



Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and shall have
mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall betermed as ramped kerbs and
shall occur within a length of 2.0m

2008  KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and incompliance with
Standard Specification Clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shapeand compact to line
and level asphaltic concrete rumble strips on the finished shoulders. This shall be done to the
satisfaction of the Engineer.

2009B BOLLARDS

Where directed by the Engineer, the Contractor shall provide and install class 20/20 200mm
diameter reinforced concrete bollards concreted 300mm into theground.

SECTION 21
MISCELLANEOUS BRIDGE WORKS
21.01  DESCRIPTION

This section covers miscellaneous bridge works included in the bills of quantities to cover the payment of water proofing to structure, bridge
bearing, movement joints and sealants, pipe hand rails, guard rails, surfacing and weep-holes to bridges for works instructed by the Engineer.

21.02 SCOPE OF THE SPECIFICATION

water proofing to structure, bridge bearing, movement joints and sealants, pipe hand rails, guard rails, surfacing and weep-holes which are all
related to miscellaneous bridge works shall be carried out as specified under Section 21 of the “Standard Specification for Road and Bridge
Construction” published by Roads Department in 1987.
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21.03 MEASUREMENT AND PAYMENT

(d) Item : pipe handrail and guardrail to bridges
unit :m
Handrail and guardrail to bridges shall be measured by the meter as the instructed length of handrail and guardrail to be erected.

The rate for handrail and guardrail to bridges shall include for the cost of providing and erecting handrail and guardrail, posts and fittings and
complying with the requirements of clause 2104 and clause 2105 of the specification.

(e) item : surfacing to bridges
unit :as specified in the special specification

The rate for surfacing to bridges shall include for the cost of complying with the requirements of the special specification.

SECTION 22: DAYWORKS

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment, labour and
materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and shall carry
out work using these rates only if directed by the Engineer.

Measurement and Payment
a. Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle time due
to breakdown or incompleteness of the equipment shall not be paid. The rate of equipment shall include
for the cost of the following:-

i. Transport of the equipment to the site

i.  Operators, drivers and assistants including their overtime
ii.  Fuelsand lubricants

iv.  Maintenance, spare parts and all costs of repairs

v.  Depreciation, insurance, overheads and profits.

b. Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed by the
Engineer. The rate for labour shall include the cost of,

i. All wages, allowances and other payments due to the worker
ii.  Provision of small tools used on Dayworks activities by labourers and tradesmen.
ii.  Insurance, overheads and profit.

c. Materials

Payment shall only be made for materials instructed by the Engineer for use in Dayworks activities. The
rate for materials shall include for the cost of provision of the material, transport to site, storage, handling,



overheads and profits.
Schedule of Dayworks
The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.
SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
Scope:

This section sets out the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst his workers for the duration of the
Contract.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers employed on the
Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS awareness
posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings and A3 size or
other approved size on vehicles. The message on the posters shall be supplied by the Employer through the
Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.
Measurement Unit:  month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the provision of the
item.

25-50-002 AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst his workers for the duration of the
Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers. The
condoms shall be supplied by the Employer through the Engineer.

Measurement Unit: month
(d) The measurement shall be the calendar month, measured over the duration of the campaign.
Payment

The rate shall include full compensation for equipment, labour and material, including the distribution of
condoms, required for the provision of the item.
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25-50-003 HIV/AIDS and Cross-cutting Issues

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on
HIV/AIDS and other cross-cutting issues at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.



SUPPLEMENTARY INFORMATION
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PART 3 - CONDITIONS OF CONTRACT AND CONTRACT
FORMS



Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS

11  General Provisions
1.1.1 Definitions

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and B, and
these General Conditions, the following words and expressions shall have the meanings stated. Words
indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

1.1.2 The Contract
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the
documents so named (if any) which are comprised in the Schedules.

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract Agreement].

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these
Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which are
listed in the Contract Agreement or in the Letter of Acceptance.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally
constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the Procuring
Entity, including any annexed memoranda comprising agreements between and signed by both Parties.

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was completed by
the Contractor and includes the signed offer to the Procuring Entity for the Works.
“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the General
Conditions of Contract.

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the
Letter of Tender, as included in the Contract. Such document may include the Bills of Quantities, data, lists,
and schedules of rates and/or prices.

“Specification” means the document entitled specification, as included in the Contract, and any additions
and modifications to the specification in accordance with the Contract.Such document specifies the Works.

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with the
Letter of Tender, as included in the Contract.
1.1.3 Parties and Persons

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each
Subcontractor; and any other personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contract or in the Contractor appointed
from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], who acts on behalf
of the Contractor.

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the Procuring
Entity and the legal successors in title to this person(s).

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes of
the Contract and named in the SCC, or other person appointed from time to time by the Procuring Entity
and



notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer].
“Party” means the Procuring Entity or the Contractor, as the context requires.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2
[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of the
Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in
title to this person.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works; and the legal successors in title to each of these persons.
Dates, Tests, Periods and Completion

“Base Date” means a date 30 day prior to the submission of tenders.

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works].
“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance
Certificate]. “Day” means a calendar day and “year” means 365 days.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case
may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends
over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 11.3 [Extension
of Defects Notification Period]), calculated from the date on which the Works or Section is completed as
certified under Sub-Clause 10.1[Taking Over of the Works and Sections].

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by
the Procuring Entity.

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties or
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works
or a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) under
Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-Clause 8.4
[Extension of Time for Completion]), calculated from the Commencement Date.

Money and Payments

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes
adjustments in accordance with the Contract.

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off
the Site, including overhead and similar charges, but does not include profit.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment



Certificate].
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not the
Local Currency.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Local Currency” means the currency of the Country.
“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under
Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment
of Retention Money].

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14
[Contract Price and Payment], for a payment certificate.
1.1.6  Works and Goods

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the
execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment
excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things
intended to form or forming part of the Permanent Works.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.
“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or
operation of the Works.

“Section” means a part of the Works specified in the SCC as a Section (if any).

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment)
required on Site for the execution and completion of the Permanent Works and the remedying of any
defects.

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate.
1.1.7 Other Definitions

“Contractor's Documents” means the calculations, computer programs and other software, drawings,
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are to be
executed.

“Force Majeure” is defined in Clause 19 [Force Majeure].

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations and by-
laws of any legally constituted public authority.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4



indicating its dissatisfaction and intention to commence arbitration.
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance
Security].

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by
the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the
Specification; but does not include Plant which has not been taken over by the Procuring Entity.

“Site” means the places where the Permanent Works are to be executed, including storage and working
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the
Contract as forming part of the Site.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].
12 Interpretation

In the Contract, except where the context requires otherwise:

a)  Words indicating one gender include all genders;

b)  words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded
in writing;

d)  “written” or “inwriting” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record; and

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words “tender
documents” with “ tendering documents.”
13 Communications

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:
a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the SCC; and
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the SCC.
However:
i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and
ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to
the address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as the case
may be.

14 Law and Language

1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be the English Language.
15 Priority of Documents

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of the documents shall be in accordance with the following sequence:

a) The Contract Agreement,
b) theLetterofAcceptance,



c) the Particular Conditions—Part A,

d) the Particular Conditions—Part B

e) the General Conditions of Contract

f)  the Form of Tender,

g) the Specifications and Bills of Quantities

h)  the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary
clarification or instruction.
16 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Letter of
Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement shall
bebasedupon the form annexed to the Particular Conditions. The costs of stamp duties and similar charges
(if any) imposed by law in connection with entry into the Contract Agreement shallbe borne by the
Procuring Entity.

17 Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, either Party:
a) May assign the whole or any part with the prior agreement of the other Party, at the sole discretion of
such other Party, and
b) may, as security in favor of a Procuring Entity or financial institution, assign its right to any moneys
due, or to become due, under the Contract.
18 Care and Supply of Documents

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Engineer

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all
reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other Party of such error or defect.

19 Delayed Drawings or Instructions

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or disrupted if
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is
late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting
details, the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.



1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, Cost or profit.

110 Procuring Entity's Use of Contractor's Documents

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. The
Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non- exclusive royalty-free license tocopy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

¢) in the case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
Procuring Entity for purposes other than those permitted under this Sub-Clause.

111 Contractor's Use of Procuring Entity's Documents

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights
in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The
Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes of the
Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a third
party by the Contractor, except as necessary for the purposes of the Contract.

112 Confidential Details

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other
information as may be reasonably required in order to verify compliance with the Contract and allow its
proper implementation.

113 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in

the Particular Conditions:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or
similar permission for the Permanent Works, and any other permissions described in the Specification
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify
and hold the Contractor harmless against and from the consequences of any failure to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.



114 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

¢) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

115 Inspections and Audit by the Procuring Entity

2.

21

211

212

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or persons appointed by the
Procuring Entity to inspect the Site and/or the accounts and records relating to the procurement process,
selection and/or contract execution, and to have such accounts and records audited by auditors appointed by
the Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause15.6 (Fraud and Corruption) which provides, interalia, that acts
intended to materially impede the exercise of the Procuring Entity's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to
the Procuring Entity's prevailing sanctions procedures).

THE PROCURING ENTITY

Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site
within the time (or times) stated in the SCC. The right and possession may not be exclusive to the
Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) possession of
any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time and manner
stated in the Specification. However, the Procuring Entity may withhold any such right or possession until
the Performance Security has been received.

If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, and
possession of, the Site within such times as required to enable the Contractor to proceed without disruption
in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

213 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give any

214

215

such right or possession within such time, the Contractor shall give notice to the Engineer and shall been
titled subject toSub-Clause20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 [Determinations]to
agree or determine these matters.

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

22 Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, and
b) Any permits, licenses or approvals required by the Laws of the Country:



i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
i) For the delivery of Goods, including clearance through customs, and
iii)  For the export of Contractor's Equipment when it is removed from the Site.

23 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring
Entity's other contractors on the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

24 Procuring Entity's Financial Arrangement

241

242

The Procuring Entity shall submit, before the Commencement Date and there after within 30 days after
receiving any request from the Contractor, reasonable evidence that financial arrangements have been made
and are being maintained which will enable the Procuring Entity to pay the Contract Price punctually (as
estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. Before the Procuring
Entity makes any material change to his financial arrangements, the Procuring Entity shall give notice to the
Contractor with detailed particulars.

In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has suspended
disbursements under its loan, which finances in whole or in part the execution of the Works, the Procuring
Entity shall give notice of such suspension to the Contractor with detailed particulars, including the date of
such notification, with a copy to the 2.4.3 Engineer, within 7 days of the Procuring Entity having received
the suspension notification from the Procuring Entity. If alternative funds will be available in appropriate
currencies to the Procuring Entity to continue making payments to the Contractor beyond a date 60 day after
the date of Procuring Entity notification of the suspension, the Procuring Entity shall provide reasonable
evidence in his notice of the extent to which such funds will be available.

25 Procuring Entity's Claims

251

252

253

3

31

311

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the shall give notice and particulars to the Contractor. However, notice is not required for
payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring
Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such
period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor,
and/or(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3
[Extension of Defects Notification Period].

THE ENGINEER

Engineer’s Duties and Authority

The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the
Contract. The Engineer's staff shall include suitably qualified engineers and other professionals who are
competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to be
implied from the Contract. If the Engineer is required to obtain the approval of the Procuring Entity before
exercising a
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specified authority, the requirements shall be as stated in the Particular Conditions. The Procuring Entity
shall promptly inform the Contractor of any change to the authority attributed to the Engineer.

However, whenever the Engineer exercises a specified authority for which the Procuring Entity's approval is
required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to have given
approval. Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve either
Party of any duties, obligations or

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Engineer (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
biscrepancies\ and non-compliances; and

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly specified
shall be notified in writing to the Contractor within 14 days of receipt.

The following provisions shall apply; The Engineer shall obtain the specific approval of the Procuring Entity
before taking action under the-following Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clausel3.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the SCC.

¢) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clause13.10r13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable currencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contract or to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate
or reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Engineer shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Procuring Entity.

3.2 Delegation by the Engineer
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The Engineer may from time to time assign duties and delegate authority to assistants, and may also revoke
such assignment or delegation. These assistants may include a resident engineer, and/or independent
inspectors appointed to inspect and/or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Engineer shall not delegate the authority to determine
any matter in accordance with Sub-Clause3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check,
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of
the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore
not prejudice the right of the Engineer to reject the work, Plant or Materials;

b) if the Contractor questions any determination or instruction of an assistant, the Contractor may refer the
matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

3.3 Instructions of the Engineer

331

The Engineer may issue to the Contractor (at any time) instructions and additional or modified Drawings
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance
with the

(.comment [MTS5]: 3.12 ARE 2NO.




332

34

341

3.5

351

352

41

411

412

413

414

415

416

Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the
appropriate authority has been delegated under this Clause. If an instruction constitutes a Variation, Clause
13 [Variations and Adjustments] shall apply.

The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on anymatter

related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Engineer or a

delegated assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) theContractor, within two
working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working  days after
receiving the confirmation, then the confirmation shall constitute the written instruction of the
Engineeror delegated assistant (as the case may be).

Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 days

before the intended date of replacement, give notice to the Contractor of the name, address and relevant

experience of the intended replacement Engineer. If the Contractor considers the intended replacement

Engineer to be unsuitable, he has the right to raise objection against him by notice to the Procuring Entity,

with supporting particulars, and the Procuring Entity shall give full and fair consideration to this objection.
Determinations

Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-Clause 3.5
to agree or determine any matter, the Engineer shall consult with each Party in an endeavor to reach
agreement. If agreement is not achieved, the Engineer shall make a fair determination in accordance with the
Contract, taking due regard of all relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR

Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Engineer's instructions, and shall remedy any defects in the
Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country as defined by the Procuring Entity.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be
responsible for the design or specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

The Contractor shall not commence any Works, including mobilization and/or pre-construction activities
(e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical investigations
or investigations to select ancillary features such as quarries and borrowpits), unless the Engineer is satisfied
that appropriate measures are in place to address environmental, social, health and safety risks and impacts.
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If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless

otherwise stated in the Particular Conditions:

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in accordance with
the procedures specified in the Contract;

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Engineer to add to the Drawings for co-ordination of
each Party's designs;

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for
such purposes for which the part is intended as are specified in the Contract; and

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the Engineer the
“as- built” documents and, if applicable, operation and maintenance manuals in accordance with the
Specification and insufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble,
adjust and repair this part of the Works. Such part shall not be considered to be completed for thev
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these
documents and manuals have been submitted to the Engineer.

Performance Security

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five
million shillings.

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount
stated in the SCC and denominated in the currency (ies) of the Contractor in a freely convertible currency
acceptable to the Procuring Entity. If an amount is not stated in the SCC, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after receiving
the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security shall be issued by
a reputable Procuring Entity or financial institution selected by the Contract or and shall be in the form
annexed to the Particular Conditions, as stipulated by the Procuring Entity in the SCC, or in another form
approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and completed the Works and remedied any defects. If the terms of the Performance Security
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by
the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security
until the Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 21 days after receiving a
copy of the Performance Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines an
addition or are duction to the Contract Price as a result of a change in cost and/or legislation, or as a result of
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Engineer's request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract.
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Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Engineer for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently
revoked interms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as
Contractor's Representative, the Contractor shall similarly submit the name and particulars of another
suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the
execution of the Works, a suitable replacement person shall be appointed, subject to the Engineer's prior
consent, and the Engineer shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at anytime revoke the delegation. Any delegation or revocation shall not take effect until the
Engineer has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said
language, the Contractor shall make competent interpreters available during all working hours in a number
deemed sufficient by the Engineer.

44 Subcontractors
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The Contractor shall not subcontract the whole of the Works.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as
if they were the acts or defaults of the Contractor. Unless otherwise stated in the Particular Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;
b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors;

¢) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clausel5.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from the
Country to be appointed as Subcontractors.

45 Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.



46 Co-operation

461 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:
a) The Procuring Entity's Personnel,
b) Any other contractors employed by the Procuring Entity, and
c) The personnel of any legally constituted public authorities, who may be employed in the execution on or
near the Site of any work not included in the Contract.

462  Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of
the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor’s Documents, the Contractor
shall submit such documents to the Engineer in the time and manner stated in the Specification.

47 Setting Out

471  The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the
Contractor shall use reasonable efforts to verify their accuracy before they are used.

472  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/or Cost, the Contractor shall give notice to the Engineer and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

473  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.

48 Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

¢) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid danger
to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clausel0 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of owners
and occupiers of adjacent land.

49 Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirementsof
the Contract. The system shall be in accordance with the details stated in the Contract. The Engineer shall be
entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Engineer for information
before each design and execution stage is commenced. When any document of a technical nature is issued to
the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document



itself. Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

410 Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date,
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
including environmental aspects. The Procuring Entity shall similarly make available to the Contract or all
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be
responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to

have obtained all necessary information as to risks, contingencies and other circumstances which may

influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have

inspected and examined the Site, its surroundings, the above data and other available information, and to

have been satisfied before submitting the Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) The hydrological and climatic conditions,

c) The extent and nature of the work and Goods necessary for the execution and completion of the
Works and the remedying of any defects,

d) The Laws, procedures and labor practices of the Country, and

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.

411 Sufficiency of the Accepted Contract Amount
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The Contractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for
the proper execution and completion of the Works and the remedying of any defects.

412 Unforeseeable Physical Conditions
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In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the Works,
including sub-surface and hydrological conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
ContractorshallgivenoticetotheEngineerassoonaspracticable.

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and shall
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Engineer may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject

to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Engineer shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs
(a) and (b) above related to this extent.



4125 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Engineer may
also review whether other physical conditions in similar parts of the Works (if any) were more favorable
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that
thesemore favorable conditions were encountered, the Engineer may proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the reductions in Cost which were due to these conditions, which
may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of
all adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered
in similar parts of the Works, shall not result in any reduction in the Contract Price.

4126 The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor when
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor's interpretation of any such evidence.

413 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site
which he may require for the purposes of the Works.

414 Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a) The convenience of the public, or

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are public
or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference.
415 Access Route

TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe
SiteatBaseDate. TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of
appropriatevehiclesandroutes.

Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required
for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise
of any access route;

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes
shall be borne by the Contractor.

416 Transport of Goods

Unless otherwise stated in the Particular Conditions:

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any Plant
or a major item of other Goods will be delivered to the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and
protecting all Goods and other things required for the Works; and

¢) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall
negotiate and pay all claims arising from their transport.



417 Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, Contractor's

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer.

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.
418 Protection of the Environment

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.

419 Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas
and other services as may be available on the Site and of which details and prices are given in the
Specification. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these
services and for measuring the quantities consumed.

4192 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause
3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

420 Procuring Entity's Equipment and Free-Issue Materials

4201 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in
the Specification. Unless otherwise stated in the Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

4202 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materialsc at
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Engineer of any shortage, defect or default in these materials. Unless otherwise
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defect or default.

4203 After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor.The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent froma visual inspection.

421 Progress Reports

4211 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Engineer in six copies. The first report shall cover the period upto the end of
the first calendar month following the Commencement Date. Reports shall be submitted monthly thereafter,
each within 7 days after the last day of the period to which it relates.

4212 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-Over Certificate for the Works.



Each report shall include:

4213

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; andincluding
these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,
ii) Contractor's inspections,
iii) tests, and
iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-Clause
20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to environmental
aspects and public relations; and

h) comparisons of actual and planned progress, with details of any events or circumstances which may
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to
overcome delays.

The Contractor shall provide immediate notification to the Engineer of incidents in the following categories.
Full details of such incidents shall be provided to the Engineer within the time frame agreed with the
Engineer.

a) confirmed or likely violation of any law or international agreement;

b) any fatality or serious injury;

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly rock,
working beyond the boundary);

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat
(including protected areas) or species; or

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other violations
involving children.

422 Security of the Site

Unless otherwise stated in the Particular Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel;
and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as
authorized personnel of the Procuring Entity's other contractors on the Site.

423 Contractor's Operations on Site
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The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by
the Contractor and agreed by the Engineer as additional working areas. The Contractor shall take all
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these
additional areas, and to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction
and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear
away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of
the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material,
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a
clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification
Period, such Goods as are required for the Contractor to fulfil obligations under the Contract.



424 Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with

the instructions, the Contractor shall give a further notice to the Engineer and shall be entitled subject to

Sub-Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.
5 NOMINATED SUB CONTRACTORS

51 Definition of “nominated Subcontractor

In the Contract, “nominated Subcontractor” means a Subcontractor:
a) Who is stated in the Contract as being a nominated Subcontractor, or
b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to employ
as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].
52 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Engineer as soon as practicable, with supporting
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the
following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and
from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontract or shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;
ii) indemnify the Contractor against and from all obligations and liabilities arising under or in

connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors]

53 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4
[Evidence of Payments].

54 Evidence of Payments
Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the

Engineer may request the Contractor to supply reasonable evidence that the nominated Subcontractor
hasreceived all amounts due in accordance with previous Payment Certificates, less applicable deductions
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for retention or otherwise. Unless the Contractor:

a) Submits this reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or refuse to
pay these amounts, and

i) submits to the Engineer reasonable evidence that the nominated Subcontractor has been notified of

the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the
nominated Subcontractor, partor all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
Procuring Entity.

STAFF AND LABOR

Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within the Country.

62 Rates of Wages and Conditions of Labor
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The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is
similar to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

63 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

64 Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and shall
allow them all their legal rights.

The Contractor shall require his employees to obey all applicable Laws, including those concerning safety at
work.

65 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the SCC, unless:

a) Otherwise stated in the Contract,

b) The Engineer gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Engineer.



66 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the Permanent Works.

6.7 Health and Safety
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The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure thatmedical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution
of the Works, the Contractor shall provide whatever is required by this person to exercise this responsibility
and authority.

h’hd Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence.

The Contractor shall maintain records and make reports concerning health, safety and welfare of persons,
and damage to property, as the Engineer may reasonably require.

6.7.3 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an approved

service provider and shall undertake such other measures as are specified in this Contract to reduce the risk
of the transfer of the HIV virus between and among the Contractor's Personnel and the local community, to
promote early diagnosis and to assist affected individuals.

68 Contractor's Superintendence
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Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage,
inspect and test the work.

Superintendence shall be given by a sufficient humber of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be
carried out (including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accidents), for the satisfactory and safe execution of the Works.

69 Contractor's Personnel
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692

The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and experienced in
their respective trades or occupations. The Engineer may require the Contractor to remove (or cause to be
removed) any person employed on the Site or Works, including the Contractor's Representative if applicable,
who:

a) Persists in any misconduct or lack of care,

b) Carries out duties incompetently or negligently,

¢) Fails to conform with any provisions of the Contract,

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution of the Works.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
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Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to
be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of
persons and property on and near the Site.

Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Procuring Entity will, if requested by the
Contractor, use his Lowest endeavors in a timely and expeditious manner to assist the Contract or in
obtaining any local, state, national or government permission required for bringing in the Contractor's
personnel.

The Contractor shall be responsible for the return of these personnel to the place where they were recruited
or to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the
Contract.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereof by Contractor's Personnel.

Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor's Personnel to do so.

Festivals and Religious Customs
The Contractor shall respect the Country's recognized festivals, days of rest and religious or other customs.
Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral
arrangements for any of his local employees who may die while engaged upon the Works.
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Prohibition of Forced or Compulsory Labor

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

621 Prohibition of Harmful Child Labor
The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labor laws of the Country have
provisions for employment of minors, the Contract or shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in dangerous work.
622 Employment Records of Workers
The Contractor shall keep complete and accurate records of the employment of labor at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment].
623 Workers' Organizations
The Contractor shall comply with laws on workers' rights to form and to join workers' organizations without
interference and to bargain collectively.
624 Non-Discrimination and Equal Opportunity
The Contractor shall not make employment decisions on the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employment or
retirement, and discipline.
7. Plant, Materials and Workmanship
71 Manner of Execution
The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, and
all other execution of the Works:
a) In the manner (if any) specified in the Contract,
b) Inaproper workman like and careful manner, in accordance with recognized good practice, and
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.
72 Samples
The Contractor shall submit the following samples of Materials, and relevant information, to the Engineer
for consent prior to using the Materials in or for the Works:
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and
b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
73 Inspection
731  The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained,
and

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.



732

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Engineer shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor
that the Engineer does not require to do so. If the Contractor fails to give the notice, he shall, if and when
required by the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's
cost.

74  Testing
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This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion (if any).

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to attend the
tests. If the Engineer does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Engineer'spresence.

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Engineer and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the specified
tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue a certificate to
him, to that effect. If the Engineer has not attended the tests, he shall be deemed to have accepted the
readings as accurate.

75 Rejection
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If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Engineer may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated unde
rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

76 Remedial Work

761

Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to:
a) remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseeable event or otherwise.



762  The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

763  If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

77 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent consistent
with the Laws of the Country, become the property of the Procuring Entity at whichever is the earlier of the
following times, free from liens and other encumbrances:

a) When itis incorporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

78 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural Materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal areas within the Site are specified in the
Contract.
8. COMMENCEMENT, DELAYS AND SUSPENSION

81 Commencement of Works

811 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent conditions have all been fulfilled and the Engineer's notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received
by the Contractor:

a) Contract by relevant authorities of the Country;

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial arrangements
(under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]);

¢) signature of the Contract Agreement by both Parties, and if required, approval of the except if otherwise
specified in the SCC, effective access to and possession of the Site given to the Contractor together with
such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the
commencement of the Works

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] provided
that the corresponding Procuring Entity guarantee has been delivered by the Contractor.

812 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 16.2
[Termination by Contractor].

813  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.
82 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for

Completion for the Works or Section (as the case may be), including:

a) achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].



83 Programme
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The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's
obligations. Each programme shall include:

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing ofeach
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

¢) the sequence and timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:
i) ageneral description of the methods which the Contract or intends to adopt, and of the major
stages, in the execution of the Works, and
i) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Engineer of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of
the Works. The Engineer may require the Contractor to submit an estimate of the anticipated effect of the
future event or circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure].

If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Engineer in accordance with this Sub-Clause.

84 Extension of Time for Completion
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The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 [Taking Over
of the Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental
actions, or

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous
determinations and may increase, but shall not decrease, the total extension of time.

85 Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in the Country,

b) These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of
delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].



86 Rate of Progress
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If, at any time:
a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the
Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at
the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims]
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7
below.

Additional costs of revised methods including acceleration measures, instructed by the Engineer to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the
Contractor.

87 Delay Damages

871

872

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the SCC, which shall be paid for everyday which
shall elapse between the relevant Time for Completion and the datestatedintheTaking-
OverCertificate. However, the total amount due under this Sub-Clause shall not exceed the maximum amount
of delay damages (if any) stated in the SCC.

These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

88 Suspension of Work

The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

The Engineer may also notify the cause for the suspension. If and to the extent that the cause is notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

89 Consequences of Suspension
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If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions under

Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to

the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in,
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].



810 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or
Materials which have not been delivered to Site, if:

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Engineer's instructions.

811 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Engineer's permission to proceed. If the Engineer does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works.
If the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor].

812 Resumption of Work

9.
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After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make good
any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the
suspension after receiving from the Engineer an instruction to this effect under Clausel3 [Variations and
Adjustments].

TESTS ON COMPLETION

Contractor's Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the Contract or
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the Engineer shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a
certified report of the results of these Tests to the Engineer.

92 Delayed Tests

921

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contract or may fix and of which he shall give notice
to the Engineer.

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on
Completion shall then be deemed to have been carried out in the presence of the Contract or and the results
of the Tests shall be accepted as accurate.

93 Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.



94 Failure to Pass Tests on Completion
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If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Engineer shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to Remedy Defects]; or

¢) Issue a Taking-Over Certificate, if the Procuring Entity so requests.

In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other obligations under
the Contract, and the Contract Price shall be reduced by such amount as shall be appropriate to cover the
reduced value to the Procuring Entity as a result of this failure. Unless the relevant reduction for this failure
is stated (or its method of calculation is defined) in the Contract, the Procuring Entity may require the
reduction to be (i) agreed by both Parties (in full satisfaction of this failure only) and paid before this
Taking-Over Certificate is issued, or

(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations].

10. PROCURING ENTITY'S TAKING OVER

101
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1013

Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a)
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Engineer shall, within 30 days after receiving the Contractor's application:

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance
with the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that
period.

102 Taking Over of Parts of the Works

1021

The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part
of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either

specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a Taking-Over

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-

Over Certificate isissued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) The Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part.
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After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests
onCompletion. The Contractor shall carry out these Tests on Completion as soon as practicable before the
expiry date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of
any such Cost-plus profit, which shall be included in the Contract Price. After receiving this notice, the
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost
and profit.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these
delay damages shall be calculated as the proportion which the value of the part so certified bears to the value
of the Works or Section (as the case may be) as a whole. The Engineer shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this paragraph
shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not
affect the maximum amount of these damages.

103 Interference with Tests on Completion
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If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

104 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

11. Defects Liability

n1

Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as
soon as practicable there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf of) the
Procuring Entity.



112 Cost of Remedying Defects
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122

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a) Any design for which the Contractor is responsible,

b) Plant, Materials or workmanship not being in accordance with the Contract, or

¢) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

11.3 Extension of Defects Notification Period

131

132

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a
Defects Notification Period shall not be extended by more than two years.

If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under
this Clause shall not apply to any defects or damage occurring more than two years after the Defects
Notification Period for the Plant and/or Materials would otherwise have expired.

114 Failure to Remedy Defects

141
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If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed by (or
on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. The Contractor
shall be given reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be
executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Procuring
Entity may (at his option):

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring
Entity in remedying the defect or damage;

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause3.5 [Determinations]; or

¢) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use.

Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then be
entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing costs and
the cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.

115 Removal of Defective Work

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by
the full replacement cost of these items, or to provide other appropriate security.

116 Further Tests

If the work of remedying of any defect or damage may affect the performance of the Works, the Engineer
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 30 days after the defect or damage is remedied.



These tests shall be carried out in accordance with the terms applicable to the previous tests, except that hey
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying
Defects], for the cost of the remedial work.

117 Right of Access

Until the Performance Certificate has been issued, the Contractor shall have such right of access to the
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with the
Procuring Entity's reasonable security restrictions.

118 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the direction of
the Engineer. Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost
of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the Engineer in
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.

119 Completion Certificate

1191 Performance of the Contractor's obligations shall not be considered to have been completed until the
Engineer has issued the Performance Certificate to the Contractor, stating the date on which the Contractor
completed his obligations under the Contract.

1192 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry dates of the
Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the Contractor's
Documents and completed and tested all the Works, including remedying any defects. A copy of the
Performance Certificate shall be issued to the Procuring Entity.

1193  Only the Performance Certificate shall be deemed to constitute acceptance of the Works.
1110 Unfulfilled Obligations

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extentof
unperformed obligations, the Contract shall be deemed to remain in force.

1111 Clearance of Site

1111 Upon receiving the Performance Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

1112 If all these items have not been removed within 30 days after receipt by the Contractor of the Performance
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.
12 MEASUREMENT AND EVALUATION

121 Works to be Measured

1211 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.
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Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be given to
the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Engineer in making the
measurement, and
(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf of) the
Engineer shall be accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agree the records with the Engineer, and shall sign the same when agreed. If the Contractor
does not attend, the records shall be accepted as accurate.

If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the
Contractor shall give notice to the Engineer of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or vary
them and certify the payment of the undisputed part. If the Contractor does not so give notice to the
Engineer within 14 days after being requested to examine the records, they shall be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract and notwithstanding local practice:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) The method of measurement shall be in accordance with the Bills of Quantities or other
applicable Schedules.

Evaluation

Except as otherwise stated in theContract, the Engineer shallproceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work,
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1
and 12.2 and the appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for
such item in the Contractor, if there is no such item, specified for similar work.

Any item of work included in the Bills of Quantities for which no rate or price was specified shall
be considered as included in other rates and prices in the Bills of Quantities and will not be paid
for separately.

However, a new rate or price shall be appropriate for an item of work if:
a) 1) the measured quantity of the item is changed by more than 25% from the quantity of this
item in the Bills of Quantities or another Schedule,
ii)  This change in quantity multiplied by such specified rate fo rthis item exceeds 0.25% of
the Accepted Contract Amount,
iii)  This change in quantity directly changes the Cost per unit quantity of this item by more
than 1%, and
iv)  This item is not specified in the Contract as a “fixed rate
item”; or
b) i)  the work is instructed under Clause 13 [Variations and Adjustments],
i) norate or price is specified in the Contract for this item, and
iii)  no specified rate or price is appropriate because the item of work is not of similar
character, or is not executed under similar conditions, as any item in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract, with
reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as



applicable. If no rates or prices are relevant for the derivation of a new rate or price, it shall be
derived from the reasonable Cost of executing the work, together with profit, taking account of any
other relevant matters.

1234 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as
the concerned work commences.

1235 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price—tender price)/tender price X 100.

124  Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been

agreed, if:

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, would
have been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b) the omission of the work will result (or has resulted) in this sum not forming part of the
Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this cost, which shall be included in the Contract Price.

13 VARIATIONS AND ADJUSTMENTS
131 Right to Vary

1311 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate
for the Works, either by an instruction or by a request for the Contractor to submit a proposal.

1312 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in
the sequence or progress of the Works. Upon receiving this notice, the Engineer shall cancel,
confirm or vary the instruction.

Each Variation may include:

a) Changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b) Changes to the quality and other characteristics of any item of work,

c) Changes to the levels, positions and/or dimensions of any part of the Works,

d) Omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and exploratory
work, or

f)  changes to the sequence or timing of the execution of the Works.

1313 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless
and until the Engineer instructs or approves a Variation.
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Value Engineering

The Contract or may, at any time, submit to the Engineer a written proposal which (in the
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or
value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the
Procuring Entity.

The proposal shall be prepared at the cost of the Contract or and shall include the items listed in
Sub- Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the
Permanent Works, then unless otherwise agreed by both Parties:

a) The Contractor shall design this part,
b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) if this change results in a reduction in the contract value of this part, the Engineer shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee,
which shall be included in the Contract Price. This fee shall be half (50%) of the difference
between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any reductions in quality, anticipated life or operational efficiencies.

However, if amount (i) is less than amount (ii), there shall not be a fee.
Variation Procedure

If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case)

or by submitting:

a) A description of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according toSub-
Clause 8.3 [Programme] and to the Time for Completion, and

c) the Contractor's proposal for evaluation of the Variation.

The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2
[Value Engineering] or otherwise), respond with approval, disapproval or comments. The
Contractor shall not delay any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be
issued by the Engineer to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation],
unless the Engineer instructs or approves otherwise in accordance with this Clause.

134 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount payable in
each of the applicable currencies shall be specified. For this purpose, reference shall be made to
the actual or expected currency proportions of the Cost of the varied work, and to the proportions
of various currencies specified for payment of the Contract Price.
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Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include only such amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the
Engineer may instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for
which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts
by applying the relevant percentage rate (if any) stated in the appropriate Schedule.

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and
accounts or receipts in substantiation.

Daywork

For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be
executed on a daywork basis. The work shall then be valued in accordance with the Daywork
Schedule included in the Contract, and the following procedure shall apply. If a Daywork
Schedule is not included in the Contract, this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for
any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall
include the following details of the resources used in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,
b) The identification, type and time of Contractor's Equipment and Temporary Works, and
c) The quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Engineer and
returned to the Contractor. The Contractor shall then submit priced statements of these resources
to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application
for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Costresulting
from a change in the Laws of the Country (including the introduction of new Laws and the repeal
or modification of existing Laws) or in the judicial or official governmental interpretation of such
Laws, made after the Base Date, which affect the Contractor in the performance of obligations
under the Contract.

If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a
result of these changes in the Laws or in such interpretations, made after the Base Date, the
Contractorshall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:
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a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the
relevant delay has already been taken into account in the determination of a previous extension of
time and such Cost shall not be separately paid if the same shall already have been taken into
account inthe index ing of any inputs to the table of adjustment data in accordance with the
provisions of Sub-Clause

13.8 [Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for
local and foreign currencies included in the Schedules. If there is no such table of adjustment data,
this Sub- Clause shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses,
the Accepted Contract Amount shall be deemed to have included amounts to cover the
contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in
accordance with the appropriate Schedule and certified in Payment Certificates, shall be
determined from formulae for each of the currencies in which the Contract Price is payable. No
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae
shall be of the following general type:

Pn=a+bLn/Lo+cEn/Eo+dMn/Mo+ ... where:

“Pn”is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of
the work carried out in period “n”, this period being a month unless otherwise stated in the SCC,;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable
portion in contractual payments;

“b”, “c”, “d” ...are coefficients representing the estimated proportion of each cost element related to the
execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements
may be indicative of resources such as labor, equipment and materials;

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the
relevant currency of payment, each of which is applicable to the relevant tabulated cost element on the
date 49 days prior to the last day of the period (to which the particular Payment Certificate relates); and

“Lo”, “E0”, “Mo”, ... are the base cost indices or reference prices, expressed in the relevant currency of
payment, each of which is applicable to the relevant tabulated cost element on the Base Date.
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The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

In cases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the central Procuring
Entity of the Country, of this relevant currency on the above date for which the index is required to be
applicable.

Until such time as each current cost index is available, the Engineer shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices
thereafter shall be made using either (i) each index or price applicable on the date 49 days prior to the
expiry of the Time for Completion of the Works, or (ii) the current index or price, which ever is more
favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of
Variations.

14 CONTRACT PRICE AND PAYMENT

141

1411

1412

1413

The Contract Price

Unless otherwise stated in the Particular Conditions:

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be subject to
adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

¢) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated
quantities and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or
ii) for the purposes of Clause 12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed

breakdown of each lumpsum price in the Schedules.

The Engineer may take account of the breakdown when preparing Payment Certificates, but shall not be
bound by it.

Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall be exempt
from the payment of import duties and taxes upon importation.

142 Advance Payment
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The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and
cashflow support, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total
advance payment, the number and timing of instalments (if more than one), and the applicable currencies
and proportions, shall be as stated in the SCC. Unless and until the Procuring Entity receives this
guarantee, or if the total advance payment is not stated in the SCC, this Sub-Clause shall not apply.

The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies
equal to the advance payment. This guarantee shall be issued by a reputable Procuring Entity or financial
institution selected by the Contractor and shall be in the form annexed to the Particular Conditions or in
another form approved by the Procuring Entity.
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The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reducedbytheamountrepaidbytheContractorasindicatedinthe
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not
been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage deductions
from the interim payments determined by the Engineer in accordance with Sub-Clause 14.6 [Issue of
Interim PaymentCertificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total
of all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each Interim
Payment Certificate (excluding the advance payment and deductions for its repayments as well as
deductions for retention money) in the currencies and proportions of the advance payment until such
time as the advance payment has been repaid; provided that the advance payment shall be completely
repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional
Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works
or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination
by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

143 Application for Interim Payment Certificates
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The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, in aform
approved by the Engineer, showing in detail the amounts to which the Contractor considers itself to been
titled, together with supporting documents which shall include the report on the progress during this month
in accordance with Sub-Clause 4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various

currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in
the SCC to the total of the above amounts, until the amount so retained by the Procuring Entity
reaches the limit of Retention Money (if any) stated in the SCC;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clausel4.5[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contract or otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price—tender price)/tender
priceX100.

144 Schedule of Payments

1441

If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:
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a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b) Sub-Clausel4.5[Plantand Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actual progress is found to be less or more than that on which this schedule of payments
was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress is less
or more than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works (see SCC for lists)

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as
part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates].

If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, this Sub-
Clause shall not apply. The Engineer shall determine and certify each addition if the following conditions
are satisfied:
a) The Contractor has:
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to the
Site, supported by satisfactory evidence;
and either:

b) The relevant Plant and Materials:
i) Are those listed in the Schedules for payment when shipped,
i) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Engineer together with evidence of payment of freight and insurance, any other
documents reasonably required, and an Procuring Entity guarantee in a form and issued by an
entity approved by the Procuring Entity in amounts and currencies equal to the amount due under
this Sub- Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause
14.2[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site
and protected against loss, damage or deterioration;

c) the relevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration, and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Engineer's
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due
when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

146 Issue of Interim Payment Certificates
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No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and supporting
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which
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shall state the amount which the Engineer fairly determines to be due, with all supporting particulars for
any reduction or withholding made

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be bound to
issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be
less than the minimum amount of Interim Payment Certificates (if any) stated in the SCC. In this event, the
Engineer shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may bewithheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until
the work or obligation has been performed.

The Engineer may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the
Engineer's acceptance, approval, consent or satisfaction.

147 Payment

1471
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The Procuring Entity shall pay to the Contractor:

a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance or
within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance
Security] and Sub-Clause 14.2 [Advance Payment], whichever is later;

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer receives the
Statement and supporting documents; or, at a time when the Procuring Entity's loan or credit (from
which part of the payments to the Contractor is being made) is suspended, the amount shown on any
statement submitted by the Contractor within 14 days after such statement is submitted, any
discrepancy being rectified in the next payment to the Contractor; and

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity receives
this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from which part of
the payments to the Contractor is being made) is suspended, the undisputed amount shown in the Final
Statement within 56 days after the date of notification of the suspension in accordance with Sub-
Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made in to the Procuring Entity account, nominated
by the Contractor, in the payment country (for this currency) specified in the Contract.

148 Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges compounded monthly on the amount unpaid during the period
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim Payment
Certificate isissued.

Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated at the
annual rate of three percentage points above the discount rate of the central Procuring Entity in the country
of the currency of payment, or if not available, the inter-Procuring Entity offered rate, and shall be paid in
such currency.

The Contractor shall be entitled to this payment without formal notice or certification, and without
prejudice to any other right or remedy.

149 Payment of Retention Money

1491

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money
shall be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is issued for a
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This
proportion shall be half
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(50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by the
estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding balance of
the Retention Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated contract value of the
Section by the estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost].

Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in
another form approved by the Procuring Entity and issued by a reputable Procuring Entity or financial
institution selected by the Contractor, for the second half of the Retention Money. The Contractor shall
ensure that the guarantee is in the amounts and currencies of the second half of the Retention Money and is
valid and enforceable until the Contract or has executed and completed the Works and remedied any
defects, as specified for the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of
the required guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the
Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the
guarantee to the Contractor within 21 days after receiving a copy of the Performance Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under it when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate isissued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention
Money and the amount guaranteed under the Performance Security.

1410 Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit tothe

Engineer six copies of a Statement at completion with supporting documents, in accordance with Sub-

Clause

14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

c) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

1411 Application for Final Payment Certificate
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Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) The value of all work done in accordance with the Contract, and

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Engineer may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall
then prepare and submit to the Engineer the final statement as agreed. This agreed statement is referred to
in these Conditions as the “Final Statement”.

However, if, following discussions between the Engineer and the Contractor and any changes to the draft



final statement which are agreed, it becomes evident that a dispute exists, the Engineer shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

1412 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the outstanding balance of this total, in which event the discharge
shall be effective on such date.

1413 Issue of Final Payment Certificate

14131  Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

(@) The amount which he fairly determines is finally due, and

(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for
all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the
Contractor or from the Contractor to the Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall request
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the
Engineer shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

1414 Cessation of Procuring Entity's Liability

14141 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection
with the Contract or execution of the Works, except to the extent that the Contractor shall have included an
amount expressly for it:

a) Inthe Final Statement and also
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10[Statement at Completion].

14142  However, this Sub-Clause shall not limit the Procuring Entity'sliabilityunderhisindemnificationobligations,
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
ProcuringEntity.

1415 Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies.If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;



b) payment of the damages specified in the SCC, shall be made in the currencies and proportions
specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may
recover the balance of this amount from the sums otherwise payable to the Contractor in other
currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the central Procuring Entity of the Country.

15, TERMINATION BY PROCURING ENTITY

151

Notice to Correct

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice require
the Contractor to make good the failure and to remedy it within a specified reasonable time.

152 Termination by Procuring Entity
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The Procuring Entity shall be entitled to terminate the Contract if the Contractor:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his
obligations under the Contract,

c) without reasonable excuse fails:

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6
[Remedial Work], within 30 days after receiving it,

d) subcontracts the whole of the Works or as signs the Contract without the required agreement,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
a similar effect to any of these acts or events, or

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an inducement or reward:

i) for doing or forbearing to do any action in relation to the Contract, or

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract,
or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly
or indirectly) to any person any such inducement or reward as is described in this sub-paragraph
(f). However, lawful inducements and rewards to Contractor's Personnel shall not entitle
termination, or

g) Dbased on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or () or (g), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contract or otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his Lowest
efforts to comply immediately with any reasonable instructions included in the notice (i) for the
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to do
s0. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other
design documents made by or on behalf of the Contractor.






The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment.
Any balance of the proceeds shall then be paid to the Contractor.

153 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due to
the Contractor for work executed in accordance with the Contract.

154 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect,

the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) Withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/or

¢) Recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs,
the Procuring Entity shall pay any balance to the Contractor.

155 Procuring Entity's Entitlement to Termination for Convenience

1551

1552

The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to
avoid a termination of the Contract by the Contractor under Clause 16.2[Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of
Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4
[Payment on Termination].

156 Fraud and Corruption

The Procuring Entity requires compliance with the national law and regulations against corruption. All
available sanctions will apply where corruption is detected.

16. SUSPENSION AND TERMINATION BY CONTRACTOR

161

1611

1612

Contractor’s Entitlement to Suspend Work

If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]
or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements] or
Sub- Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the Procuring
Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment
Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

Not withstanding the above, if the Procuring Entity has suspended disbursements under the loan or credit
from which payments to the Contractor are being made, in whole or in part, for the execution of the Works,
and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements], the Contractor may by notice suspend work or reduce the rate of work at any time, but not
less than 7 days after the Procuring Entity having received the suspension notification from the Procuring
Entity.



1613

1614

1615

1616

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of

work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer and shall be

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

162 Termination by Contractor

1621

1622

1623

The Contractor shall be entitled to terminate the Contract if:

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under Sub-
Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply with Sub-
Clause 2.4 [Procuring Entity's Financial Arrangements],

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 42 days
after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7
[Assignment],

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

h) The Contractor does not receive the Engineer's instruction recording the agreement of both Parties on
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works.

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by
notice terminate the Contract immediately.

In the event the Procuring Entity suspends the loan or credit from which part or whole of the payments to
the Contractor are being made, if the Contractor hasnot received the sums due to him upon expiration of
thel4 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim Payment Certificates, the
Contractor may, without prejudice to the Contractor's entitlement to financing charges under Sub-
Clause14.8 [Delayed Payment], take one of the following actions, namely (i) suspend work or reduce the
rate of work under Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the Procuring
Entity, with a copy to the Engineer, such termination to take effect 14 days after the giving of the notice.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contract or otherwise.



163 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,
Payment and Release] has taken effect, the Contractor shall promptly:

a) Cease all further work, except for such work as may have been instructed by the Engineer for the
protection of life or property or for the safety of the Works,

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site.
164 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.
17. RISK AND RESPONSIBILITY

171 Indemnities

1711 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including legal fees
and expenses) in respect of:

@) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by
reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of
any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or
loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless and to the extent that any such damage or
loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any of
them.

1712 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and
Damage to Property].

172 Contractor's Care of the Works

1721  The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

1722 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.



1723

1724

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for any 10ss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

173 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they
directly affect the execution of the Works in the Country, are:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war, within the Country,

c) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, within the
Country, except as may be attributable to the Contractor's use of such munitions, explosives, radiation
or radio-activity,

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

f)  use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

h) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

174 Consequences of Procuring Entity's Risks

1741

1742

1743

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Engineer and
shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor shall

give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]

to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs
(f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be payable.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

175 Intellectual and Industrial Property Rights

1751

1752

1753

In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent,
registered design, copyright, trademark, tradename, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” means a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim,
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging
an infringement which is or was:

a) Anunavoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:



1754

1755

i)  For a purpose other than that indicated by, or reasonably to be inferred from, the
ii) Contract, or

iii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise from
it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim.
This other Party (and its Personnel) shall not make any admission which might be prejudicial to the
indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations,
litigation or arbitration upon being requested to do so by such other Party.

176 Limitation of Liability

1761

1762

1763

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any
contractor for any indirect or consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4
[Payment on Termination]; Sub-Clausel7.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring
Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier or other sum is not so
stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by
the defaulting Party.

177 Use of Procuring Entity's Accommodation/Facilities

1771

1772

18.

181

1811

1812

1813

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contract
or until cessation of occupation (where hand-over or cessation of occupation may take place after the date
stated in the Taking-Over Certificate for theWorks).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

INSURANCE

General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.



1814
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If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all
additional joint insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification
of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from the
Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been effected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuringParty
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of
the other Party. If an insurer makes (or attempts to make) any alteration, the Party first notified by the
insurer shall promptly give notice to the other Party.

The insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contract or fails to provide satisfactory evidence and copies of policies in accordance
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay
the amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in accordance
with these obligations, liabilities or responsibilities. However, if the insuring Party fails to effect and keep
in force an insurance which is available and which it is required to effect and maintain under the Contract,
and the other Party neither approves the omission nor effects insurance for the coverage relevant to this
default, any moneys which should have been recoverable under this insurance shall be paid by the insuring
Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1[Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to
the insurance referred to Clause18) with insurers from any eligible source country.

182 Insurance for Works and Contractor's Equipment

1821

The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the
Taking-Over Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).



1823

1824

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while
it is being transported to the Site and until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

¢) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
the SCC(if an amount is not so stated, this sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or workmanship,

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials intended
for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances].

183 Insurance against Injury to Persons and Damage to Property

1831

1832

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the
Contract and occurring before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, with no
limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause shall not apply.
Unless otherwise stated in the Particular Conditions, the insurances specified in this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,
b) Shall be in the joint names of the Parties,

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and

d) May however exclude liability to the extent that it arises from:
i)  The Procuring Entity's right to have the Permanent Works executed on, over, under, in or through
any land, and to occupy this land for the Permanent Works,
ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works and
remedy any defects, and
iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.



184 Insurance for Contractor's Personnel

1841

1842
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The Contract or shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of
any person employed by the Contractor or any other of the Contractor's Personnel, except that this
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the
Procuring Entity or of the Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

19. FORCE MAJEURE

191

Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the Contract,
c) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,
except as may be attributable to the Contractor's use of such munitions, explosives, radiation or
radio- activity, and

V) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

192 Notice of Force Majeure

1921

1922

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant
event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

193 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be
affected by the ForceMajeure.



194 Consequences of Force Majeure

1941

1942

If the Contractor is prevented from performing his substantial obligations under the Contract by Force

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers

delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-

Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, payment of
any such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy
referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's Equipment].

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

195 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to
relief under this Clause.

196 Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force
Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Engineer shall determine the value of the work done and issue a Payment

Certificate which shall include:

a) The amounts payable for any work carried out for which a price is stated in the Contract;

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor
shall place the same at the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there turn of
these items to the Contractor's works in his country (or toanyotherdestinationatnogreatercost);and

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with the
Works at the date of termination.

197 Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for

either or both Parties to fulfil its or their contractual obligations or which, under the law governing the

Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by

either Party to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.



2. CLAIMS, DISPUTES AND ARBITRATION
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Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clauseshallapply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the record-keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Engineer to inspect all these records, and shall (if instructed) submit copies to the \Engineeﬁ.

{r
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Within 42 days after the Contractor became aware (or should have become aware) of the eventor
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Engineer may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Engineer and approved by the Contractor, the
Engineer shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars, but shall nevertheless give his response on the principles of the claim
within the above defined time period.

Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of theTime for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Engineer does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in accordance
with Sub-Clause 20.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply toa
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of Sub- Clause 20.3 (f).




20.2 Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

20.3 Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:

a) The appointment of a replacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other ma tters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contract or agree otherwise in writing.

20.4 Arbitration
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Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement
or notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Engineer from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Acrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Engineer shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

h’he\ terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by

the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half
ofthis remuneration.
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205 Arbitration with National Contractors

2051

2052

if the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

206 Arbitration with Foreign Contractors

2071

2072

Acrbitration with foreign contractors shall be conducted in accordance with the arbitration rules of theUnited
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or
more arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in
the language for communications defined in Sub-Clause 1.4 [Law and Language].

A7 Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

28 Failure to Comply with Arbitrator's Decision

81

82

107 Contract operations continug

The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to anﬁ/ other rights it may have, refer the matter to a competent court of law.
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Notwithstanding any reference to arbitration herein,

a) The parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

b)  The Procuring Entity shall pay the Contractor any monies due the Contractor.




SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC.

Condition GCC Data
clause
Kenya Rural Roads Authority,
Procuring entitys name and 1 P.0.BOX 48151- 00100,
address NAIROBI, KENYA
The Time for Completion are the following:
Time for compleion 114
A. Construction: 6 Months
B. Maintenance and Rectification during Defects
Liability Period: 3 Months
C. Performance Based Routine Maintenance: N/A
Director (Road Asset Management), «f Formatted: Body Text,Body Text1, Indent:
Engineer’s name and address 1 Kenya Rural Roads Authority, Iéefft: 0",0First£fr1e: 00 Ritht: 0.22", Space
efore: 0 pt, After: 0 pt, Line spacing:
Bz_a\rabara Plaza, Multiple 0.96 li, Don't keep with next, Allow
Airport South Roads, hanging punctuation
P.O. Box 48151-00100.
Nairobi, Kenya.
Electronic transmission 13 Not allowed
Time for the parties entering 1.6 Within 35 days from the date of Letter of Award
into a contract agreement
Time for access to the site 211 Possession of Site within 14 days from the date the
Contract Agreement is signed
Add Paragragh 2 as follows:
“The Engineer SHALL issue to the Contractor an
Order to Commence Works within 28Days”
24.1 Delete entire paragraph and insert the following:
“The Employer to make necessary arrangements to
pay the Contractor in a timely manner”
Engineers’ authority to make 3.1.2(b)(ii) Variation would included increase the accepted
variation contract amount by not exceeding...25...% of the
contract price
Amend the second 3.1.2t0 3.1.3and 3.1.3to be 3.1.4
3.1.2
Delete the entire paragraph and replace with:
341 The Employer may at any time during the performance of
the Contract replace the Engineer
Delete
411 ‘....design to the extent specified in the Contract...... ”



Performance security

4.2.2

Delete and replace with:

“The Contractor shall provide security in, respect of the
value of the BID SUM, for his proper performance of the
Contract within 28 days after receipt of the Letter of
Acceptance. The Performance Security shall be in the form
of a bank guarantee, as stipulated by the Employer in the
Appendix to Bid. The performance security shall be
denominated in the types and proportions of currencies in
which the contract price is payable. The Contractor shall
notify the Engineer when providing the Performance
Security to the Employer”. The security SHALL be 5% of
Bid Sum.

“If the performance security is a bank guarantee, it shall be
issued either (a) by a bank located in the country of the
Employer or a foreign bank through a correspondent bank
located in the country of the Employer, or (b) directly by
the foreign bank that has been determined in advance to be
acceptable to the Employer.

“Without limitation to the provisions of the preceding
paragraph, whenever the Engineer determines an addition
to the Contract Price as a result of a change in cost, the
Contractor, at the Engineers written request, shall
promptly increase the value of the Performance Security by
an equal percentage”.

423

Replace 14 days with 21 Days

Contractors’ representatives
name

4.3

Delete entire Paragraph 1 to read:

The Contractor SHALL prior to the commencement
date submit to the Engineer for consent name and
particulars of the person the contractor proposes to
appoint as the Contractors representative If consent is
withheld or subsequently revoked interms of Sub-
Clause 6.9 [Contractor's Personnel], or if the appointed
person fails to act as Contractor's Representative, the
Contractor shall similarly submit the name and
particulars of another suitable person for such
appointment.

44.1

Delete and replace with:

‘The contractor may subcontract part or all of the
works subject to the approval of the employer”

4.21.1

Delete as follows:

...... ” by the Contractor ......." Replace with ......" by
the Engineer.....”

Working hours

6.5

The normal working hours are 8am to 5pm with 1hour
lunch break for Monday to Friday and 8am to 1pm for
Saturdays

The Contractor shall allow in his programme for the
following public holidays per calendar year during
which the Contractor shall not be permitted to work.
. New Years Day (1st January)

. Good Friday

. Easter Monday




Labour day (1st May)

Madaraka Day (1st June)

Idd Ul Fitr

Mashujaa Day (20th October)
Jamhuri day (12th December)
Christmas Day (25th December)
Boxing day (26th December)

The Contractor shall also allow per calendar year for a
further two unspecified public holidays which may be
announced by the Government of Kenya with no prior
notification upon which he shall not be permitted to
work.

6.7.3 Amend the second 6.7.3 to read 6.7.4
Key Personnel
Key personnel name 6.9
A. The key staff listed below must have minimum
experience and qualifications as set out in Section Il
of the tender Document
B. Key Personnel defined as the Contractor's personnel
are:
Site Agent, Deputy Site Agent, Site Engineer, Senior
Foreman, Site Surveyor and Foremen
The Engineer may require the contractor to remove from
Disorderley Conduct 6.11 the works any person provided by the contractor who in
the opinion of the Engineer misconducts himself or is
incompetent or negligent in proper performance of his
duties or whose presence on site is considered bty the
Engineer to be undesirable and such person shall not be
again allowed upon the Works without the Consent of the
Engineer. Any person removed from the Works shall be
replaced as soon as possible be at liberty
Prohibition of Harmful Child 6.21 Delete entire paragraph and replace with:
Labor
“the employer shall not children any time during
execution of the contract”
7.3.1 Replace the Procuring Entiy’s Personnel...... with the
Enineer’s Personnel
21 Ownership of Plant 7.7 Delete as follows:
and Materials
“Except as otherwise provided in the Contract, each
item of Plant and Materials........”
Replace with
“all materials for Works...... »
Commencement of work 8.1.1 Delete Items (b) and (d)

[Formatted: No bullets or numbering




Defects notification period 13.5.1.(b)
(iii)
Taking Over of the Works 10.1 The minimum length for Taking Over shall be as
and Sections described in Section 107 of the Special Specifications
10.1.1 Delete entire paragraph
10.1.3 Delete entire paragraph
10.2 Delete 10.2.1(b) and replace with the following:
Where the Taking Over Certificate has been issued in
parts Pursuant to Section 10.2, The Contractor Shall
be liable for maintenance works of the taken over
section until issuance of the Defects Liability Any costs
arising from thus liability shall be deemed to have
been covered in their rates for construction. (for
avoidance of doubt, PBRM phase shall commence for
the entire road after issuance of DLP certificvate
which is only issued after takinf over the last section of
the road)
10.2.1 Add after ........ “Procuring entity...... add “.....and the
recommendations of the Inspection and Acceptance
Committee duly appointed by the Employer....."
12.3.2 Delete (a), (b) (i)
Engineers’ duties and 3.1(b)(ii) Variations resulting in an increase of theAccepted
authority Contract Amount in excess of % shall require approval
of the Procuring Entity.
Adjustments for changes in 13.8.3 Period"n"applicable to the adjustment multiplier
cost "Pn":__[Insert the period if different from one (1)
month’ if period " n" is one (1) month, insert
"notapplicable"}
Sustainable procurement 14.1
Perf. it 42 The performance security will be in the form of a
errormance security ) "demand bank guarantee" in the amount(s) of
_,_insert related jigure(s)} percent of
the Accepted Contract Amount in the same
currency(ies) of the ContractAmount.
Normal working hours 42 | Hours per day
Kshs. 1 . 9 i
Delay damages for the works 8.7 shs. 10,000.00 per day upto 5% of Bid Sum
&14.15(b)
Maxmum amount of delay
damages
ii NONE
Provisional sums 13.5. (0)(i)
13.8.4 Add as follows:

The basic applicable indicies shall be the prevailing
indices available 28days prior to bid submission

The weightings for the indicies shall as given in TABLE




A

NOT APPLICABLE

Total advance payment 1421
NOT APPLICABLE
- 14.2.4
Repayment amortization rate
of advance payment
1426 NOT APPLICABLE
Percentage of retention 14.3 N/A
0 .
Limit of retention money 143 5% of Bid Sum
1432 NOT APPLICABLE
14.3.2 Delete the provisions of (e) and replace as follows:
designated materials as listed below:
i Bitumen and Bituminous products (with exclusion
of fuels, oils and lubricants)
ii. Reinforcement and structural steel
iii. Cement
iv. Lime
V. Chippings
vi. Aggregates
vii Flex beam Guard rails
the materials on site shall not exceeding 75 percent of the
value)
14.4.1 Delete entire paragragh
14.4.2 Amend quarterly to monthly
14.6.1 Delete entirely
14.6.2
Minimum Amount of
Interim Payment
Certificates
14.7.1 Delete (a)
14.8 ith:
Publishing source of Delete and replace with
commercial interest rates In the event of the failure of the Employer to make
for financial charges in case payment within the times stated, the Employer shall
of delayed payment make payment to the Contractor of simple interest at a
rate equal to two percentage points above the average
bank lending rates obtained from Central Bank of Kenya.
17.6
Maximum total liability of
the Contractor to the
Procuring Entity
Periods for submission of 18.1 21 days
insurance:
21days

a. evidence of insurance.




b. relevant policies

21 days

The place of arbitration

Maximum number of 18.2.4(d)
deductibles for insurance of
the Procuring Entity's risks
Minimum amount of third- 18.3 KShs. 1,000,000 (Kshs. One million)
party insurance
20.1.3 Amend the first 20.1.3 to read 20.1.3 A and the second
“20.1.3” to read 20.1.3B
20.4.7 Amend the first 20.4.7 to read 20.4.7 A and the second
“20.4.7” to read 20.4.7B
20.4 Appointer of Arbitrator
Chartered Institute of Arbitrators of Kenya
20.7.2 The place of arbitration shall be The Chartered Institute of

Arbitrators (Kenya)----------------------

SECTION X - CONTRACT FORMS

Table of Forms
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FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

FORM No. 5 - PERFORMANCE SECURITY [Option 2 - Performance Bond]

FORM No. 6 - ADVANCE PAYMENT SECURITY
FORM No. 7 - RETENTION MONEY SECURITY




FORM No. I - Notification of Intention to Award [This Notification of Intention to Award shall be
sent to each Tenderer that submitted a Tender.] [Send thisNotification to the Tenderer's Authorized
Representative named in the Tender Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name:.................... [INSERT AUTHORIZED REPRESENTATIVE'S NAME] ADDRESS: [INSERT
AUTHORIZED REPRESENTATIVE'S ADDRESS] Telephones: [INSERT AUTHORIZED
REPRESENTATIVE'S TELEPHONE/FAX NUMBERS] EMAIL ADDRESS: [INSERT AUTHORIZED
REPRESENTATIVE'S EMAIL ADDRESS]

[IMPORTANT: INSERT THE DATE THAT THIS NOTIfiCATION IS TRANSMITTED TO TENDERERS. THE
NOTIfiCATION MUST BE SENT TO ALL TENDERERS SIMULTANEOUSLY. THIS MEANS ON THE SAME DATE
AND AS CLOSE TO THE SAME TIME AS POSSIBLE.]

Date of Transmission: This Notification is sent by: [EMAIL] on [DATE] (local time)

ProcuringEntity: [INSERT THE NAME OF THE

PROCURING ENTITY] Contracttitle: [INSERT THE

NAME OF THE CONTRACT]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or
b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1 The successful Tenderer
Name: Address:
Contract price:

2 Other Tenderers: INSERT NAMES OF ALL TENDERERS THAT SUBMITTED A TENDER. IF THE
TENDER'S PRICE WAS EVALUATED INCLUDE THE EVALUATED PRICE AS WELL AS THE
TENDER PRICE AS READ OUT ]

Tender price Evaluated Comments (if
Name of Tenderer Tender price any)
1
2
3
4
5
6
7
Lic.




1 How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on: (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award. Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

Attention:
Title/position:
Procuring Entity:

Email address:

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end. The
debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing
how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of
publication of the Contract Award Notice.

2 How to make a complaint?

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, on:
(local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-
related Complaint as follows:

Attention:
Title/position:
Procuring Entity:
Email

address:

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

In summary, there are four essential requirements:
a) Youmust be an 'interested party". In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.
b) The complaint can only challenge the decision to award the contract.
¢) Youmust submit the complaint within the period stated above.
d) Youmust include, in your complaint, all of the information necessary to support your case.



e) The application must be accompanied by the fees set out in the Procurement Regulations, which shall not
be refundable (information available from the Public Procurement Authority at www.ppoa.go.ke.
3 Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.


http://www.ppoa.go.ke/




(if)  The Standstill Period may be extended as stated in Section 4 above.
If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Name

Title and Position

Signature

Date

FORM NO. 2 - NOTIFICATION OF AWARD

Letter of Acceptance

PROCURING ENTITY

[date]:

FORMAT
To: [INAME AND ADDRESS OF THE CONTRACTOR]
This is to notify you that your Tender dated [DATE] for execution of the [NAME OF THE CONTRACT AND
IDENTIfiCATION NUMBER, AS GIVEN IN THE SCC] for the Accepted Contract Amount [AMOUNT IN
NUMBERS AND WORDS] [NAME OF CURRENCY], as corrected and modified in accordance with the
Instructions to Tenderers, is hereby accepted by our Agency.
You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract Forms, of
the tender document.

We attach a copy of the Contact for your

Authorized Signature:
Name and Title of
Signatory: Name of

Agency:

Attachment: Contract Agreement



FORM NO. 3 - CONTRACT AGREEMENT

THIS AGREEMENT made the day of , , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (herein after “the

Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Worksknownas should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)
b)
)
d)
e)
f)
9)
h)

The Letter of Acceptance

The Letter of Tender

The addenda Nos (ifany)

The Particular Conditions

The General Conditions;

The Specification

The Drawings; and

The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signedby

(for the Procuring Entity)

Signedby

(for the Contractor)




FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[GUARANTOR LETTERHEAD OR SWIFT IDENTIFIER CODE]

Beneficiary: [INSERT NAME AND ADDRESS OF

PROCURING ENTITY] Date: [INSERT DATE OF ISSUE]
PERFORMANCE GUARANTEE No.:

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE
LETTERHEAD]

1. Wehave been informed that (herein after called "the Applicant") has entered into Contract
No. dated with the Beneficiary, for the execution of
(herein after called "the Contract").

2. Further more, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of (), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your
demand or the sum specified therein.

4. This guarantee shall expire, no later thanthe ...........ccceu... Dayof ............. 2...% and any demand for
payment under it must be received by us at this office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”

[NAME OF AUTHORIZED OFfiCIAL, SIGNATURE(S) AND SEALS/STAMPS]

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

‘The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if’
any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

“Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity might
consider adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a
period not to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”



NOT APPLICABLE FOR THIS CONTRACT - lfemwescoe

FORM No. 5 - PERFORMANCE SECURITY OPTION 2- (Performance Bond)
[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring
Entity] Date: [Insert date of issue] PERFORMANCE
BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head]

1. By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as Obligee
(hereinafter called “the Procuring Entity”) in theamountof’ for the payment of which sum

well and truly to be made in the types and proportions of currencies in which the Contract Price is payable, the
Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly ands everally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of,
20 , for in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent here in provided for, are by reference made part hereof and are herein
after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly
paid by Procuring Entity to Contractor; or

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions upto a total not exceeding the amount of this Bond.

4 The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5 Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.



In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day

of 20
SIGNED ON on behalf of
By in the capacity of
In the presence of
SIGNED ON on behalf of
By in the capacity of

In the presence of



FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee] [GUARANTOR LETTERHEAD OR SWIFT

IDENTIfiER CODE] [GUARANTOR LETTERHEAD O RSWIFT

IDENTIFIER CODE]
Beneficiary: [INSERT NAME AND ADDRESS OF

PROCURING ENTITY] Date:

[INSERT DATE OF ISSUE]

ADVANCE PAYMENT GUARANTEE No.: [INSERT GUARANTEE REFERENCE NUMBER]

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE

LETTERHEAD]
1 Wehave been informed that (herein after called “the Applicant”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(herein after called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
() is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ()"upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th eWorks; or

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Applicant on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has
been certified for payment, or on the dayof 2 .2 whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at thls office on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[NAME OF AUTHORIZED OFfiCIAL, SIGNATURE(S) AND SEALS/STAMPS]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

"The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency(ies) of the advance payment as
specified in the Contract, or in a freely convertible currency acceptable to the Procuring Entity.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity might consider adding the following text to
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”



FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [INSERT NAME AND ADDRESS OF
PROCURING ENTITY] Date: [INSERT DATE OF
ISSUE]

ADVANCE PAYMENT GUARANTEE No.:__
[INSERT GUARANTEE REFERENCE NUMBER]

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE
LETTERHEAD]

1

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (herein afte rcalled" the Contractor™) has entered into Contract
No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (herein after
called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money™), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)' upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
credited to the Contractor on its account number at [insert name and address
of Applicant's bank].

This guarantee shall expire no later than the................ Day of.......... ,2...% and any demand for payment
under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[NAME OF AUTHORIZED OFFICIAL, SIGNATURE(S) AND SEALS/STAMPS]

Note: Allitalicized text (including foot notes) is for use in preparing this form and shall be deleted from the
final product.

The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

“Insert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the



Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.









STANDARD DRAWINGS




CROSS SECTION A (STANDARD CROSS-SECTION)

S3ALIN 059 OL ISVILONI HLAIM 30V4dNS ONINNNY
AJILSNC AVIN ddA 00¢ NVHL 340N 40 STT3ATT J144Vdl -

‘W NI SNOISNIWIQ d314103dS 11V -

410N
T:€ XeiN
2. € UIN (suonaas Jerdads uo gz'0) paroedwod
ado|syoeg (9500] WWIQST) ZT°0 = J9AeT [9ARID
seo t
I
— . e )
= " 1T
050 WINO90 02T Ov'S AemaDeUreD | g

090

05°0 'UIN

Se0



FIGURE C.2 - CROSS SECTION B (REDUCED CROSS-SECTION)
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FIGURE C.7 - CULVERT ENTRY / EXIT STRUCTURE TYPES

TYPE 1 (ENTRY AND EXIT) TYPE 3 (ENTRY AND EXIT)
| !
i !
| E
====k T
! = =r=r
==F=F =:F=:
!
B1 ! B1 E
! !
TYPE 2 (ENTRY ONLY!) TYPE 4 (ENTRY AND EXIT ON ACCESS)

Il
B2 B1 ; i

NOTE:

Coding system has been used in describing the standardised designs of the
various culvert entry and exit structures. The code names consist of a number
to specify shape and function as elaborated in above while the used
construction materials are identified through an alphabetic symbol as follows:

A =  Concrete block
B =  Stone masonry
C =  Dressed stones

An example code of “B2” would therefore stand for a drop inlet type
structure to be built in stone masonry.



FIGURE C.8 - HEADWALL TYPE 1

(HEAD AND WINGWALLS)
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FIGURE C.12 - HEADWALL TYPE 4 ( FOR ACCESS CULVERTS)
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FIGURE C.14 - BEDDING AND HAUNCH PROFILES TYPES Il & IV

PROFILE IV
CONCRETE

% h
e
bl 2 // 4
| |
al d | a
c
Diameter| 450 600 900
(D) (mm) (mm) (mm)
Dimensions in (m)
a 0.15 0.2 0.2
b 0.1 0.15 0.15
c 0.86 1.12 1.48
d 0.56 0.72 1.08
e 0.46 0.52 0.78
f (min.) 0.15 0.15 0.15
g 0.15 0.15 0.15
h 0.81 1.02 1.38
i 0.28 0.35 0.45
Concrete Volume in (m3/m)
037 | o061 [ 09
Applicatiol - Fair to poor subgrade
n Condition;
- Overfill > 3, Diameter;
- Seasonal waterflow only.
Remarks |- Use gravel material for back/
overfill.




FIGURE C.15 ACCESS DRIFT
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150mm GROUTED
STONE PITCHING

STONE MASONRY TOES
ON FOUR SIDES OF

X-SECTION X-X

STRUCTURE (200X300mm)
QUANTITIES TABLE
i DIMENSIONS Stone masonry 150mm Grouted
Cross section ™) stone pitching
(m3)
A B |C| D E .
Excavation (m3)

A 4000 | 1800 | 600 | 1800 | 4200 7.50 1.30 21.75
6000 | 1800 | 600 | 1800 | 4200 10.00 1.60 30.15

B 4000 | 1400 | 400 | 1800 | 3600 7.00 1.20 18.30
6000 | 1400 | 400 | 1800 | 3600 9.00 1.50 25.50




PUBLICITY SIGNBOARD

EMPLOYER: 8
KENYA RURAL ROADS AUTHORITY RN
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The wording of the project signboard and the location to be installed to be as directed by the Engineer
Materials to be used for fabrication of signboard shall be pressure impregnated treated softwood timber
sizes as indicated in the drawing

Wording boards to be nailed to the posts using nails.

Project board posts and struts to be embedded in concrete ratio 1:2:4




10.

PREAMBLE TO BILL OF QUANTITIES

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the
Instructions to Bidders, Conditions of Contract Parts | and 1, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be
carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no
guarantee to the Contractor that he will be required to carry out all the quantities of work indicated
under any one particular item or group of items in the Bill of Quantities. The basis of payment shall be
the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

Payments for emergency and/or instructed works will be paid as and when they occur using submitted rates
and/or day works and shall require prior approval of the Employer.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and
the Engineer will only measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of
items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or “included”
rates or “lump-sum” discounts will be accepted. The rates for various items should include discounts if any.
Bidders who fail to comply will be disqualified.

Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part at the
discretion of the Engineer.

The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided under
the Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing,
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general
risks, liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water,
use and replenishment of all consumables, including those required under the contract by the Engineer and his
staff.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance with
the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or additional
thickness necessary to obtain the minimum finished thickness or dimensions required in this Contract. Any work
performed in excess or the requirements of the plans and specifications will not be paid for, unless ordered in
writing by the Engineer.

Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced Perfomance
Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of Tender Data Sheets.

-

[ Formatted: Centered




BILL OF QUANTITIES



Bill of Quantities

Page: 1

Bill No.8 CULVERT AND DRAINAGE WORKS Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) Amount KSh
08-60-025 Culvert installation 600mm with surround MT | 144
08-60-027 Culvert installation 900mm with surround MT | 144

Total Carried Forward to Summary:




Bill of Quantities Page: 2
Bill No.10 GRADING AND GRAVELLING WORKS Project:
Unit Bid
Item No. Description Units | Quantity | Rate(Ksh) Amount KSh
10-50-002 Light grading as instructed by the Engineer M? 77190
10-50-003 Gravel patching with watering and compaction M? 3460

Total Carried Forward to Summary:




Bill of Quantities Page: 3
Summary Project:

Item No. Description Amount (KShs)

8 CULVERT AND DRAINAGE WORKS

10 GRADING AND GRAVELLING WORKS

Sub Total KSH

Add 16% VAT

TOTAL KSH

Carried to page on the form of Tender




