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SECTION I: INVITATION FOR TENDERS

Tender reference No. (As per tender document)

Tender Name C672 GISAMBAI-MUNZATSI ROAD

Kenya Rural Roads Authority invites sealed tenders for the construction works on
C672 GISAMBAI-MUNZATSI ROAD Road.

Interested eligible candidates may obtain further information and inspect tender
documents at KeRRA - Vihiga Regional Offices, P.O. Box 1251-50300 Maragoli, in
Vihiga Town, during normal working hours or KeRRA website www.kerra.go.ke or
the IFMIS Suppliers portal www.supplier.treasury.go.ke.

A complete set of tender documents may be obtained by interested candidates upon
payment of a non-refundable fee of 1,000.00 through Bankers Cheque in favour of
Kenya Rural Roads Authority or Free of charge when you down load from our
KeRRA website.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall
remain valid for 120 days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes marked
with Tender name and reference number and deposited in the Tender Box at KERRA
Vihiga Regional Offices, to be addressed to The Regional Manager, KeRRA Vihiga,
and P.O. Box 1251-50300 -Maragoli so as to be received on or before the date stated
in the Tender notice.

Tenders will be opened immediately thereafter in the presence of the candidates or
their representatives who choose to attend at KeRRA, Vihiga Regional Offices.


http://www.kerra,go,ke/
http://www.supplier.treasury.go.ke/

SECTION II: INSTRUCTIONS TO TENDERERS
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INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful Tenderer
will be expected to complete the Works by the Intended Completion Date specified in
the said Appendix.

Tenderers shall include the following information and certified documents with their
tenders, unless otherwise stated:

@ Copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last three
years;

() Experience in works of a similar nature and size for each of the last three
years, and clients who may be contacted for further information on these
contracts;

(d) Major items of construction equipment owned;

(e) Qualifications and experience of key site management and technical personnel
proposed for the Contract;

® Audited accounts for the last 3 years

@ Authority to seek references from the Tenderer’s bankers.

(h) Registration with National Construction Authority for the applicable class
valid at the date of tender of submission

Q) Certificate of Incorporation

() VAT Registration Certificate

(K) Valid current Tax compliance certificate/ PIN registration certificate

() Current litigation information.

(m)  Tenderes should attach CR12 form but for AGPO Tenders the following
should be provided with the bid, Certificate for small works and Engineering,
CR12 for recent 12 Months and National 1D or National Passport of the
Directors.

(n) Bid security as provided for in Appendix to form of bid

(o) Bidders must initial and page their documents.

The Tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Tenderer’s
own expense.

The procurement entity’s employees, committee members, board members and their
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1.6
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1.8.

2.1

2.2

2.3

2.4

2.5

relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/=, for
those who may not have downloaded the document from KeRRA website.

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.

The estimated cost for these works is Eight Hundred and Ninety Seven Thousand,
Five Hundred and Fifty Five Shillings Eighty Cents. (897,555.80)

Tender Documents

The complete set of tender documents comprises the documents listed here below and

any addenda issued in accordance with clause 2.4 here below:-

@) The instructions to Tenderers

(b) Form of Tender

() Conditions of Contract and Appendix to Form of Agreement

(d) Specifications

(e) Drawings

® Bills of Quantities

(9) Other materials required to be filled and submitted in accordance with these
Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may
result in rejection of his tender.

Prospective Tenderer making inquiries of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the
letter of invitation to tender. The Employer will respond to any request for
clarification received earlier than seven [7] days prior to the deadline for submission
of tenders. Copies of the Employer’s response will be forwarded to all persons issued
with tendering documents, including a description of the inquiry, but without
identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be part of
the tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all Tenderers. Prospective Tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders in accordance with clause 4.2 here below.



Preparation of Tenders

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

All documents relating to the tender and any correspondence shall be in English
Language.

The tender submitted by the Tenderer shall comprise the following:-

@ The Tender;

(b) Tender Security;

(© Priced Bill of Quantities for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes and other levies payable by the Contractor
under the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of One Twenty (120) days from the date of
submission. However in exceptional circumstances, the Employer may request that
the Tenderers extend the period of validity for a specified additional period. The
request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender
where alterations or additions have been made shall be initialed by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 7
days of receiving the request to enable the tenderer to make timely submission of its
tender.



4.

5.1

5.2

5.3

Submission of Tenders
4.1  The tender duly filled and sealed in an envelope shall;-

a) be addressed to the Employer at the address provided in the invitation to
tender;

b) bear the name and identification number of the Contract as defined in the
invitation to tender; and

C) Provide a warning not to open before the specified time and date for tender
opening.

4.2 Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

4.3  The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to
comply with this requirement will be disqualified.

4.4  Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

45  The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and obligations
of the Employer and the Tenderers previously subject to the original deadline will
then be subject to the new deadline.

Tender Opening and Evaluation

The tenders will be opened in the presence of the Tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may
be considered appropriate, will be announced at the opening by the Employer. Minutes of
the tender opening, including the information disclosed to those present will also be
prepared by the Employer.

Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of the Contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the award to
the successful Tenderer has been announced. Any effort by a Tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection of
his tender.



5.4

5.5

5.6

5.7

5.8

5.9

Tenders determined to be substantially responsive will be checked for any arithmetic errors.
Errors will be corrected as follows:

@ where there is a discrepancy between the amount in figures and the amount in words,
the amount in words will prevail; and

(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer’s representative, there is an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

() In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of
Quantities/Quotation, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference between
the tender amount and the corrected tender sum as a percentage of the Corrected
Builder’s Work (i.e. corrected tender sum less P.C. and Provisional Sums).

(e) The Error Correction Factor shall be applied to all Builders Work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates
and valuation of variations.

0] The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and with concurrence of the Tenderer, shall be
considered as binding upon the Tenderer. If the Tenderer does not accept the
corrected amount, the tender may be rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 25% of the original
contract price.

Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.

5.10 The Tenderer shall not influence the Employer on any matter relating to his tender from the
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time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right
to accept or reject any tender and to cancel the tendering process and reject all tenders
at any time prior to the award of Contract without thereby incurring any liability to
the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called the
“Contract Price” which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. The contract shall be formed on the parties signing the contract. At
the same time the other tenderers shall be informed that their tenders have not been
successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the successful
Tenderer, within 30 days following the notification of award. Within 21 days of
receipt, the successful Tenderer will sign the Agreement and return it to the
Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall
deliver to the Employer a Performance Security amount stipulated in the Appendix to
Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.



Corrupt and fraudulent practices

7.1

7.2

7.3

The procuring entity requires that the tenderer observes the highest standard of ethics
during the procurement process and execution of the contract. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.

The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in competing
for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya.
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SECTION III:

QUALIFICATION CRITERIA

& Registration

following shall be provided;

- Certified Copy of Certificate
of incorporation to show that the
applicant is a registered company
and legally authorised to do
business in Kenya

- Proof of registration with the
National Construction Authority
Category NCA 4 and below
-Proof  of  Pre-qualification
Emuhaya Constituency in Vihiga
Region, Category C

Must meet requirement

No. Subject Requirement Single Entity Submission Requirements

1. Eligibility

1.1 Eligibility Nationality in accordance with
confidential business Must meet requirement Refer to standard form
Questionnaire in the standard g section 7
forms

1.4 Incorporation | Pursuant to sub clause 1.2 the

Refer to standard form
section 7
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No.

Subject

Requirement

Single Entity

Submission Requirements

2.1

History of
Non-
Performing
Contracts

Non-performance of a contract
did not occur within the last
three (3) years prior to the
deadline for application
submission  based on all
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is one
that has been resolved in
accordance with the Dispute
Resolution Mechanism under the
respective contract, and where all
appeal instances available to the
applicant have been exhausted.

Must meet requirement by itself
or as party to past

2.2

Pending
Litigation

All pending litigation shall in
total not represent more than
fifty percent (50%)] of the
Applicant's net worth and shall
be treated as resolved against the
Applicant.

Must meet requirement by itself
or as party to past

Refer to standard form

section 7

3.1

Financial
Performance

Submission of audited financial
statement for the last three [3]
years to demonstrate:

(@) the current soundness of the
applicants financial position and
its prospective long term
profitability, and capacity to
have a cash flow amount of min.
Kshs. 1.0 Million

Must meet requirement

(a) Must meet requirement

Refer to standard form

section 7
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No.

Subject

Requirement

Single Entity

Submission Requirements

(b) Proof of having opened a
bank account in the Firms name.

(b) Must meet requirement

3.2

Average
Annual
Construction
Turnover

Minimum average annual
construction turnover of Kshs.
1.5 Million, calculated as total
certified payments received for
contracts in progress or
completed, within the last Three
(3) years.

Must meet requirement

Refer to standard form

section 7

4.1

General
Construction
Experience

Experience under construction
contracts in the role of
contractor, subcontractor, or
management contractor for at
least the last 2 Years prior to the
applications submission deadline

Must meet requirement

Refer to standard form

section 7

4.2(a)

Specific
Construction
Experience

Participation as contractor,
management contractor or
subcontractor, in at least Two (2)
No. contracts within the last 3
Years, that have been
successfully and substantially
completed and that are similar to
the proposed works. The
similarity shall be based on the
physical size, complexity,
methods/technology or other
characteristics as described in

Must meet requirement

Refer to standard form

section 7
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No.

Subject

Requirement

Single Entity

Submission Requirements

Scope of Works

4.2(b)

b) For the above or other
contracts executed during the
period stipulated in 4.2(a) above,
a minimum construction
experience in at least one (2)
road work contracts.

Must meet requirements

Refer to standard form

section 7

4.3

Work

Methodology

Submission of a brief work
methodology for Road works in
excess of 6 Million.

May demonstrate understanding
of the scope of works and other
general requirements

Refer to standard form

section 7

5. Equ

ipment Holding

5.1

Minimum
number
Equipment

of

The bidder must indicate the
minimum the core plant and
equipment considered by the
company to be necessary for
undertaking the project together
with proof of ownership or lease
agreement.

Must meet the requirement

Refer to standard form

section 7

6. Current Commitment

14



No. Subject Requirement Single Entity Submission Requirements
Must state the Ongoing works

6.1 On-going gnd should not exceed Two (2) Must meet requirements

contracts in number.

7. Site Staff

1 Site Agent The site staff shall posses | Must meet requirements Refer to guideline notes
minimum levels set below;
Qualification = Diploma in Civil
Engineering
General Experience = 3 yrs
Specific Experience =2Yrs

2 Foreman Qualification = Certificate from
KIHBIT/equivalent
General Experience = 2 yrs
Specific Experience =1yr
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1.

CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of
the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the
Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out
including workshops where the same is being prepared.
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2.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor
to carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall be interpreted
in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,

(6) Drawings,

(7) Bills of Quantities

Employer’s Representative’s Decisions

3.1

Except where otherwise specifically stated, the Employer’s Representative will decide
contractual matters between the Employer and the Contractor in the role representing the
Employer.

Works, Language and Law of Contract

4.1

4.2

The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as updated with the approval of
the Employer’s Representative, and complete them by the Intended Completion Date.

The ruling language of the Contract shall be English language and the law governing the

18



Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries
5.1 The Contractor shall be responsible for design of temporary works and shall obtain
approval of third parties to the design of the temporary works where required.
5.2  The Contractor shall be responsible for the safety of all activities on the Site.
5.3  Anything of historical or other interest or significant value unexpectedly discovered on the

Site shall be the property of the Employer. The Contractor shall notify the Employer’s
Representative of such discoveries and carry out the Employer’s Representative’s
instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 Thesite

7.1

7.2

Within seven days after Site possession date, the Contractor shall submit to the
Employer’s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the
Contract Price) with the approval of the Employer’s Representative. However, he shall not
assign the Contract without the approval of the Employer in writing. Sub-contracting shall
not alter the Contractor’s obligations.

The Employer shall give possession of all parts of the Site to the Contractor.

The Contractor shall allow the Employer’s Representative and any other person
authorised by the Employer’s Representative, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be carried out.

8 Instructions

8.1

The Contractor shall carry out all instructions of the Employer’s Representative which are
in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an occurrence arises
which makes it impossible for completion to be achieved by the Intended Completion
Date. The Employer’s Representative shall decide whether and by how much to extend
the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for consideration;
Delay by:-

a) force majeure, or
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b)

9)

h)

)

K)

reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed
upon the Works or any of the trades engaged in the preparation, manufacture or
transportation of any of the goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary instructions,
drawings, details or levels from the Employer’s Representative for which he
specifically applied in writing on a date which having regard to the date for
Completion stated in the appendix to these Conditions or to any extension of time
then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the
same, or

delay on the part of artists, tradesmen or others engaged by the Employer in
executing work not forming part of this Contract, or

reason of delay by statutory or other services providers or similar bodies engaged
directly by the Employer, or

reason of opening up for inspection of any Work covered up or of the testing or
any of the Work, materials or goods in accordance with these conditions unless the
inspection or test showed that the Work, materials or goods were not in accordance
with this Contract, or

reason of delay in appointing a replacement Employer’s Representative, or
reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to supply or

to execute as the case may be, or

delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

10.3

A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the
remaining Work. The Employer’s Representative shall record the business of management
meetings and provide copies of the record to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall be decided by the
Employer’s Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.
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11 Defects

111

11.2

The Employer’s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Employer’s Representative may instruct the Contractor to search for
a defect and to uncover and test any Work that the Employer’s Representative considers
may have a defect. Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor. However if there is no defect found, the cost of
uncovering and making good shall be treated as a variation and added to the Contract
Price.

The Employer’s Representative shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Form of Agreement.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within

the length of time specified by the Employer’s Representative’s notice. If the Contractor
has not corrected a defect within the time specified in the Employer’s Representative’s
notice, the Employer’s Representative will assess the cost of having the defect corrected
by other parties and such cost shall be treated as a variation and be deducted from the
Contract Price.

12 Bills of Quantities

121

12.2

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for
the quantity of the Work done at the rates in the Bills of Quantities for each item. Items
against which no rate is entered by the Tenderer will not be paid for when executed and
shall be deemed covered by the rates for other items in the Bills of Quantities.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a
lump sum (which shall be deemed to have been based on the rates in the Schedule of
Rates forming part of the tender) and shall be subject to re-measurement after each stage.

13 Variations

131

13.2

13.3

The Contractor shall provide the Employer’s Representative with a quotation for carrying
out the variations when requested to do so. The Employer’s Representative shall assess
the quotation and shall obtain the necessary authority from the Employer before the
variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of Quantities,
the rate in the Bill of Quantities shall be used to calculate the value of the variation. If the
nature of the Work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative may order
the variation and make a change to the Contract Price, which shall be based on the
Employer’s Representative’s own forecast of the effects of the variation on the
Contractor’s costs.
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14

15.

Payment Certificates and Final Account

141

14.2

143

14.4

The Contractor shall be paid after each of the following stages of Work listed here below
(subject to re-measurement by the Employers Representative of the Work done in each
stage before payment is made). In case of lump-sum Contracts, the valuation for each
stage shall be based on the quantities so obtained in the re-measurement and the rates in
the Bill of Quantities.

Q) Advance payment (percent of Contract
Price,[after Contract execution] to be inserted by the
Employer).

(i) First stage (define stage)

(i) Second stage (define stage)

(iv)  Third stage (define stage)

(v)  After defects liability period.

Upon deciding that Works included in a particular stage are complete, the Contractor shall
submit to the Employer’s Representative his application for payment. The Employer’s
Representative shall check, adjust if necessary and certify the amount to be paid to the
Contractor within 21 days of receipt of the Contractor’s application .The Employer shall
pay the Contractor the amounts so certified within 30 days of the date of issue of each
Interim Certificate.

The Contractor shall supply the Employer’s Representative with a detailed final account
of the total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Employer’s Representative shall issue a Defect
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Employer’s Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still unsatisfactory
after it has been resubmitted, the Employer’s Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay
the Contractor the amount so certified within 60 days of the issue of the Final Payment
Certificate.

If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall be
entitled to claim simple interest calculated pro-rata on the basis of the number of days
delayed at the Central Bank of Kenya’s average base lending rate prevailing on the first
day the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to claim
interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among

other risks, personal injury; loss of or damage to the Works, materials and plant; and loss
of or damage to property.
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16.

17.

18.

19.

Liguidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of

the Contract price per day for each day that the actual Completion Date is later than the
Intended Completion Date except in the case of any of the occurrences listed under clause
9.2. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1

Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that the
Work is completed.

The Employer shall take over the Site and the Works within seven days of the Employer’s
Representative issuing a Certificate of Completion.

Termination

18.1

18.2

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer
to the Contractor within 30 days after the expiry of the payment periods stated in
sub clauses 14.2 and 14.3 hereinabove.

(d) the Employer’s Representative gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time.

If the Contract is terminated, the Contractor shall stop Work immediately, and leave the
Site as soon as reasonably possible. The Employer’s Representative shall immediately
thereafter arrange for a meeting for the purpose of taking record of the Works executed
and materials, goods, equipment and temporary buildings on Site.

Payment upon Termination

19.1

19.2

The Employer may employ and pay other persons to carry out and complete the Works
and to rectify any defects and may enter upon the Works and use all materials on Site,
plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this
clause, remove from the Site as and when required within such reasonable time as the
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20.

21.

19.3

Employer’s Representative may in writing specify,any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in default thereof , the
Employer may (without being responsible for any loss or damage) remove and sell any
such property of the Contractor, holding the proceeds less all costs incurred to the credit
of the Contractor.

Until after completion of the Works under this clause, the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Employer’s Representative shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract, the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

Corrupt Gifts and Payments of Commission

20.1

The Contractor shall not;

@ Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract with the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to this
or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor)
shall be an offence under the Laws of Kenya.

Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the
request of the applying party.
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SECTION V: APPENDIX TO FORM OF AGREEMENT

This Appendix to Form of Agreement forms part of the Agreement.

Item Data
Time for Completion 3 Months,
Bid Bond N/A

Priority of Documents

The documents forming the Contract shall be

interpreted in the following order of priority:

. the Contract Agreement and Appendix to

form of agreement

the Letter of Acceptance

. the Form of Tender

. the Conditions of Contract, Part Il -
Conditions of Particular Application

. the Conditions of Contract, Part | - General
Conditions of Contract

. the Specifications

. the Drawings,

o the Priced Bill of Quantities

Law of Contract

Laws of the Republic of Kenya

Language

English

Provision of Site

On Commencement Date

Name and Address of Employer

The Director General

Kenya Rural Roads Authority
P.O. Box 48151-00100
Nairobi

Authorised Person

The General Manager(Maintenance),
Kenya Rural Roads Authority

P.O. Box 48151-00100

Nairobi

Name and Address of the
Engineer’s Representative

The Regional Manager,

Kenya Rural Roads Authority

P. O. Box 1251-50300, Maragoli
(Vihiga Region)

Penalty to the Contractor for
Employer paying workers on his
behalf

10% of the amount paid to the workers.

Performance Security

(N/A to contracts Less than 6 Million)
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Item Data
Amount 5% of sum stated as the Contract Price
Form Bank Guarantee or Insurance Bond issued by

PPOA approved insurance companies

Requirements of Contractors
Design

Not applicable

Programme
= Time of Submission

Within 14 days of Commencement Date

= Form of Programme

= Interval Updates

Bar Chart

As requested by the Regional Manager

Liquidated Damages
Amount payable due to failure to
complete

0.01% of Contract Price per Day to a limit of 1%
of Contract Price.

Defects Liability

Refer to guideline Notes

Period of notifying defects

90 days calculated from the date stated in the
notice under sub clause 11.2

Percentage of Retention

Refer to guideline Notes

Maximum Amount of Advance Nil

Payment

Form of Guarantee for Advance Bank Guarantee
Payment

Valuation of Works

Re-measurements with Bills of Quantities

Repayment Schedule for Advance | N/A

Payment

Minimum Amount of Interim N/A

Payment

Currency of Payment Kenya Shilling

Rate of Interest

Simple Interest at a rate of 2% above mean Base
Lending Rate as issued by the Central Bank of
Kenya.

Insurance

Required

Insurance

Amount of Cover
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ltem

Data

= The Works, materials
plants & fees- Contractor’s
All risks

= Third party injury to
persons and damage to
property

= Workers compensation
(WIBA- workers injury
benefits policy)

The Contract Price stated in the Agreement
+15%replacement cost of equipment on site.

As per work injury benefits act 2007 laws of
Kenya

Acrbitration
= Rules
= Appointing Authority

= Place of Arbitration

CAP 49 of the Laws of Kenya

Chairman Chartered Institute of Arbitrators,
Kenya Branch.

Kenya Rural Roads Authority, Headquarters

| have read and understood the Appendix to form of agreement stated above.

Name of Tenderes representative
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FORM OF INVITATION FOR TENDERS

[Date]
To: [Name of Contractor]
[Address]
Dear Sirs:
Reference: [Contract Name]

You are qualified to tender for the above Contract.

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and
completion of the Works.

A complete set of Tender documents may be purchased from

[Mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All Tenders shall be accompanied by .................... number of copies of the same and a Tender
Security in the form and amount of Kshs............. and shall be delivered to:

[Address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of those Tenderers’ representatives who choose to attend.

Please confirm receipt of this letter and your intention to Tender in writing.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer)

[Date]

[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above Works, We, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the sum
of Kshs. [Amount in figures]Kenya
Shillings

[Amount in words]

2. We undertake, if our Tender is accepted, to commence the Works on the
commencement date and to complete the whole of the Works comprised in the Contract
within the time stated in the Appendix.

3. We agree to abide by this Tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this Tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

4.  We understand that you are not bound to accept the lowest or any Tender you may

receive.
Dated this day of 20
Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

Witness: Name

Address

Signature

Date
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LETTER OF AWARD

[Letterhead paper of the Employer]

[Date]
To:
[Name of the Contractor]
[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the
Contract Price of Kshs. [amount in figures][Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with
the Contract documents.

Authorized SIgnature ..........o.oiiiiiiii e
Name and Title of S1gnatory .........o.oiiiii i

Attachment :
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer) has
submitted a Tender dated .............................. for the Rehabilitation/Spot Improvement

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
officeat .................. (hereinafter called “the Bank™), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..oooooviiiii for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof ......... 200

THE CONDITIONS of this obligation are:

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender
validity specified in the Instructions to Tenderers
Or

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer

during the Period of Tender validity:

@ fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including forty five (45) days after the
Period of Tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[Date [Signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken,
in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of
Guarantee in words), and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This Guarantee shall be valid until the date of issue of the Employer’s notice under Sub-
Clause 8.2 (Taking-Over Notice), of the Conditions of Contract.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [Name of Employer] (Date)
[Address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned
Contract, We, [name and Address of
Contractor]| (hereinafter called “the Contractor”) shall furnish you with a Bank guarantee by a
recognised Bank for the sum specified therein as a security for compliance with his

obligations in accordance with the Contract in an amount of Kshs. [amount of
Guarantee in figurers] Kenya Shillings [amount
of Guarantee in words].

We, the [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety
merely, the payment to [name of Employer] on his first
demand without whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures]Kenya Shillings

[amount of Guarantee in words].

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this Guarantee, and we hereby
waive notice of any such change, addition or modification.

This Guarantee shall remain valid and in full effect from the date of the Advance Payment
under the Contract until (name of Employer) receives full
payment of the same amount from the Contract.

Yours faithfully,
Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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FORM OF AGREEMENT

THIS AGREEMENT is made on the ............ dayof ....ccoovienrnnne 2019 between the
Kenya Rural Roads Authority, of P.O. BOX 48151 - 00100, Nairobi, Kenya hereinafter
called the “Employer “of the one part and --------=-==-===-mmmmmmm s
-------------------- - hereinafter called the “Contractor” of the other part.

And has accepted a Bid by the Contractor to execute, complete and maintain such works
NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

The said BID dated ----------=-===mm oo
- Conditions of Contract; Parts | and Il
- The Standard and Special Specifications;
- Priced Bill of Quantities;
- Letter of Acceptance;
- Form of Tender
- Drawings;
- Appendix to the Form of Agreement
- Schedule Of Supplementary Information
- Other Documents/Materials/Conditions agreed and documented.

All aforesaid documents are hereinafter referred to as “The Contract”.

In consideration of the payment to be made by the Employer to the Contractor, the
Contractor covenants with the Employer to execute and complete the Works in conformity
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the Works at the Contract Price or such other sum as may
become payable under the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to
be hereto affixed (or have hereunto set their respective hands and seals) on the day and year
first above written.
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SIGNED AND DELIVERED

By the said EMPIOYEI: ... ... oot e e e e e e e e e
SIQNAUIE: ..ve e e e e e e e e
Region:Vihiga
(Regional Manager,Kenya Rural Roads Authority)
(For and on behalf of the said Employer.)

IN the PreSenCe Ofi. .. . uiiiiieiieie et
SIgNature. .......c.ooeviiiiiiei e

By the said CONTIACIOr: ........oiiiiiiiicice e e et e e et e e 2enes
SIgNature. .......c.oovviiiiiii e
Designation:........oouiiuiiiiiiii i
(For and on behalf of the said Contractor)

IN the PrESENCE OF & oo

Signature:..........oooviiiiiiiiii

AdAresS: ..o
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QUALIFICATION INFORMATION

TENDER QUESTIONNAIRE

Please fill in block letters.
Full name of Tenderer;

Full address of Tenderer to which Tender correspondence is to be sent (unless an agent
has been appointed below);

Name of Tenderer’s representative to be contacted on matters of the Tender during the
Tender period;

Details of Tenderer’s nominated agent (if any) to receive Tender notices (name,
address, telephone, telefax);

Signature of Tenderer

Make copy and deliver to: (Name of Employer) ( The
Tenderer shall leave one copy at the time of purchase of the Tender documents)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAIME ...t
Location of business premises; Country/TOWn.......covviviiiiiiiiieiiane.
PIOt NO. ..o Street/Road ...........oooeviiiiiiint.
Postal Address.........coooviiiiiiiiiii, TelINO. .o
Nature of BUSINESS. ...ttt
Current Trade Licensee NO............oovvvennn. Expiring date.........................
Maximum value of business which you can handle at any time: Kshs ............
Name Of YOUr BanKkers. ..........o.oiuieiii i e
Branch. ... ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full  Nationality Citizenship Details Shares

Part 2(c) — Registered Company:
Private o PUDLIC. ....ouei e
State the nominal and issued capital of the Company-

Nominal KShS. ..o e



LSS KOS ..ttt e
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in Kenya Rural Roads Authority (KeRRA) who
has interest in this firm? Yes/No................cooeouenet. (Delete as necessary)

| certify that the information given above is correct.

riey T (ot

* Attach proof of citizenship
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SCHEDULE OF LABOUR: - BASIC RATES

(Reference: Clause 4 of Conditions of Particular Application)

LABOUR UNIT RATES
CATEGORY (MONTH/SHIFT/HOUR)

Categories to be generally in accordance with those used by the Kenya Building Construction
and Engineering and Allied Trades Workers’ Union.

| certify that the above information is correct.

(Title) (Signature) (Date)
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CERTIFICATE OF TENDERER’S VISIT TO SITE
This is to certify that

D\ 4 T2

NOTE: This form is to be completed when the site visit is made
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FORM OF WRITTEN POWER-OF-ATTORNEY

The Tenderer shall state here below the name and address of his representative who is
authorized to receive on his behalf correspondence in connection with this Tender.

(Signature of Tenderer’s Representative)
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KEY PERSONNEL (as per qualification criteria)

DESIGNATION

NAME

NATIONALITY

SUMMARY OF
QUALIFICATIONS AND
EXPERIENCE

Headquarters:
1. Managing Director

2.
3.

etc.

Site Office:

1. Site Agent/
Supervisor

2. Foreman

| certify that the above information is correct.

(Title)
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT.

Mandatory minimum number of equipment required by the Employer for the execution of the
project that the bidder must make available for the Contract

Item Equipment Details Minimum No of No. of
No. Number Equipment equipment
Required Owned by to be hired
the Bidder
1 Pedestrian Roller — Man walk N/A
behind
2 Double drum vibrating pedestrian N/A

roller(3Tons)

3 Self-propelled single drum 1
vibrating (10Tons)

4 Mobile concrete mixers N/A

5 Excavator/loader 1

6 Concrete vibrators 1

7 Tippers payload 7 — 10 tonnes 2

8 Flat bed lorries N/A

9 Water tankers (10,000 litres 1
capacity)

10 Motor Grader 1

11 Crawler Tractor N/A

The Bidder must attach certified copies of log books or lease agreement of the following
| certify that the above information is correct.

(Title) (Signature) (Date)
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN
THE PREVIOUS YEARS

DESCRIPTION OF TOTAL VALUE OF | CONTRACT YEAR
WORKS AND CLIENT WORKS (KSHS) PERIOD COMPLETED
(YEARS)

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signature) (Date)
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SCHEDULE OF ONGOING PROJECTS

DESCRIPTION OF CONTRACT | DATE OF DATE OF TOTAL %
WORK AND CLIENT | PERIOD COMMEN- | COMPLETIO | VALUE OF | COMPLET
CEMENT N WORKS ED
(KSHS.) TODATE

| certify that the above Civil Works are being carried out by ourselves and that the above

information is correct.

(Title)

(Signature)
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OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements,
auditors’ reports etc. List them below and attach copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash
in hand, lines of credit etc. List below and attach copies of supporting documents

3. Name, address , telephone, telex, fax numbers of the Tenderer’s Bankers who may
provide reference if contacted by the Employer.

4. Information on current litigation in which the Tenderer is involved.
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT
INVOLVED
(KSHS)

| certify that the above information is correct.

Title Signature Date

47



ADJUDICATOR’S AGREEMENT

Identification of Project:

(the “Project”)

Name and address of the Employer:

(the “Employer”)

Name and address of the Contractor:

(the “Contractor”)

Name and address of the Adjudicator:

(the “Adjudicator”)

Whereas the Employer and the Contractor have entered into a Contract (“the
Contract”) for the execution of the Project and wish to appoint the Adjudicator to
act as adjudicator in accordance with the Rules for Adjudication [“the Rules”].

The Employer, Contractor and Adjudicator agree as follows:

1. The Rules and dispute provisions of the Contract shall form part of this
Agreement.

2. The Adjudicator shall be paid:

A retainer fee of ...
per calendar month(where applicable)

Adailyfee of ..o



Expenses (including the cost of telephone calls, courier charges, faxes and
telexes incurred in connection with his duties; all reasonable and necessary
travel expenses, hotel accommodation and subsistence and other direct travel
expenses).

Receipts will be required for all expenses.

3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules
and has disclosed to the Parties any previous or existing relationship with the
Parties or others concerned with the Project.

4. This Agreement shall be governed by the laws
Of e
5. The Language of this Agreement shall be

SIGNED BY oo
For and on behalf of the Employer in the presence of

W ENESS e
NI e

Y AN [0 | (=T PR
DAl e,

SIGNED BY oot
For and on behalf of the Adjudicator in the presence of

VNS S ot t
NI
AAANESS .
DatE
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FRAUD & CORRUPTION

If the Employer determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site.

Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the
Works, then that employee shall be removed.

For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

(i) “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

(iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another
party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party.

4 The Contractor declares that:

a) They did not engage in any action to influence the Project implementation process to
the detriment of the Employer, in particular no collusive practice took place nor will
take place, and

The bidding proceedings, contract award, and execution have not and will not be subject
to any corrupt practice as defined in the United Nations Convention to combat corruption
dated 31 October 2003.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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ENVIRONMENTAL AND SOCIAL COMMITMENT

I have taken due note of the importance to comply with environmental and social standards
and regulations.

I, the undersigned, [............. ] acting as the duly authorized representative of

With respect to the submission of a bid for [......... ] in accordance with the invitation to
tender No [............. ], T undertake to comply, and ensure that our subcontractors, if any,
comply with international environmental and labour standards consistent with applicable
law and regulations in the country of implementation of the Project, including the
fundamental conventions of the International Labour Organisation (ILO) and international
environmental treaties

In addition, I also undertake to adopt any environmental and social risk mitigation measures
as defined in the environmental and social management plan or the notice of environmental
and social impact issued by the Employer.

Dated this day of 20

Signature in the capacity of

duly authorized to sign Tenders for and on behalf of
[Name of Tenderer] of

[Address of Tenderer]

[Seal or Stamp of Tenderer]
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FORMRB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20.........

AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20.

REQUEST FOR REVIEW
UWe. oo ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED .................. (Applicant)

Dated on................ dayof............... /...20

FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on ............
dayof...........20.............

SIGNED
Board Secretary
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DECLARATION FORM

Date
To

The tenderer i.e. (Name and address)

declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent
practices regarding public procurement.

Title Signature Date

(To be signed by authorized representative and officially stamped)
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST
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Supervision Check List (1/2)

Date Name Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Item Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ / i / i / / / i / Excellent point to be specified
1 |Execution system ‘Works Execution Programme (including its revised version if any) is
in general 1-1  |submitted before the date specified in contract docurnent D D D D D D D D D
‘Works Execution Programme properly reflects the given specifications and
1-2  |site conditions D D EI D I:I l:l D I:I l:l
Execution procedures are in accordance with Works Execution Programme
13 Oojojo|jo|jo|o|t
2 |Equipment All equipment used are properly mobilized in accordance with Works
holding 2-1 |Execution Programme EI I:l D EI D D EI I:I
All equipment used is well maintained during the execution of works
22 I o o o
3 [Contractor's in- Qualified technical staff of contractor are properly assigned as specified in
house staff 3-1 |Works Execution Programme EI D EI EI D EI l:l D
Contractor's in-house key staff understand work process and schedule
32 |properly oOoioooOoiao|oaQa
Contractor's in-house staff give technical guidance and direction to workers
33 |and operators properly and timely O|oojojajo|jait
Communications with authority in writing is properly and timely
34 e
4 |Personnel ‘Workers and operators are deployed in accordance with Works Execution
employment 41 |programme OoOoioooOo|iao|o|oa
‘Wage payment is properly made on time
42 o
5 |Site base Office and stockyard are prepared in accordance with Works Execution
aElitis 51 |Programme I
Site is well maintained during the work execution and cleared on
52 |completion oOoiooo|iao|ao
Material stored on site is properly managed during the work execution
53 o
6 |Quality and Material testing, structural examination, and measurements are properly and
quantity 6.1 [|routinely conducted based on specifications and Works Execution Olgologlaloliglg
management Programme
Filling Example : v/ Check point is satisfactory B Check point is unsatisfactory N/A Not applicable
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Supervision Check List (2/2)

Filling Example : v/ Check pointis satisfactory

Check point is unsatisfactory

N/A Not applicable
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Signature
Project Title: The Engineer's
Representative
Contractor: (Project Engineer)
1. This check list is for Resident Engineer to check contractor's work execution process.
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. Resident Engineer
3. Put this check list in the Monthly Progress Report.
before During execution after Remarks
Ttem Check Point Date | Date | Date | Date | Date | Date | Date | Date | Date | Date Reason for unsatisfactory performance (Site diary No.)
Corrective order by authority (Date)
/ / / / / / / / / / Excellent point to be specified
Quality and Results of material testing, structural examination and measurements are
quantity 62 |within the specifications. D
au gement Results of material testing, structural examination, and measurements are
6-3 properly compiled as reports for confirmation D
‘Work scheduling Understanding of critical path and its reflection on scheduling are proper
7-1 (|
Actual proceedings are periodically compared to the planned schedule
72 |described in Works Execution Programme I:I
Changes caused by site conditions are properly handled to keep Works on
7-3  [schedule I:I
All works are completed within the contract term or within the extended
74 |term as allowed
Work safety No accident occurs to workers, operators, or third-parties.
TaBeIEnt 8-1 OoOoiojoOo|ioja|d
Safety of workers and operators is considered
82 Olo|o|o|o|o|o|o
Accident prevention efforts for third-parties are proper
83 OoOoiojoOoiojald
Traffic and site safety devices are properly installed and managed
8-4 OoOoiaojgoojalda
Temporary facilities (e.g. scaffolding) are constantly checked
85 OoOoiojooiojalid
Environmental Environmental and social mitigation efforts {e.g. against noise, vibration,
and social 9-1 emission, and dust ) are conducted I:I I:I I:I I:I I:I I:I I:I I:I
management Waste material from site is i
properly disposed
92 OoOoiojoOoiojalda
Damage to existing roads, works and services is avoided or are repaired
9-3  |when it occurs D D D I:] I:l I:] I:I D
Transportation by vehicles is properly done with no overloading, and
9-4  |neither material falling, leakage, nor spillage. D EI I:I I:I I:I I:I I:I I:I
|




SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications
for Road and Bridge Construction, 1986 Edition published by the Ministry of Transport
and Communications. This document shall form part of the Contract.

Work shall be carried out in accordance with the Standard Specification except as
supplemented or revised in the Special Specification.
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I. SPECIFICATIONS

Contents:

SECTION 01: PRELIMINARY AND GENERAL ITEMS............... E-1
01-40-001:  Mobilisation and Establishment of the Site............................ E-1
01-40-002:  Clearance on completion...........ovuviviiiiiiiiiie i, E-1
01-40-003:  Insurances and SECUITLICS. ... ..c.ueuerriitineiniitiiiiieieeaienaenns E-1
0140-004: Quality Control TestS.....uevuuieiiie i as E-2
01-40-005:  Publicity Sign Boards............ccoviiiiiiiiiiiiiiiiiii e E-2
01-40-006:  Traffic Control..........cooiiiiiiiiii e E-2
01-40-007:  Drinking Water.........ooiuiiriiiiitiie e E-3
SECTION 02 SETTING OUT....cuiuiuiniiuiniieiernineierninesasnieesasasacsesasens E-4
02-50-001 Setting Out Horizontal Alignment...............c..cooiiiiiiiine. E-4
SECTION 04 SITE CLEARANCE......ccutttiiiiiiiuiieiiiiniiaiiessesisassssssnsnns E-5
04-50-002 Grass CULHINE. ... outitt ettt et et et e e eaeaes E-5
04-50-003 Bush Clearing (heavy)..........cooeiiiiiiii e E-6
04-50-004 Bush Clearing (Light)..........cooiiiiii e E-6
04-50-005 Pruning Tree Branches . ... E-7
04-50-006 Trees and Stumps Removal.. crreereenneenreenneenseeneenen B 1
04-50-007 Trees and Stumps Removal (>450mm glrth) ............................ E-7
04-50-009 Rock/Boulder Removal............oooiiiiiiiiiiiiiiiieeeae E-8
04-50-010 Stripping and Grubbinp .. E-8
SECTION 05
EARTHWORKS....ciiiitiiiiiiiiiiiitiiiiintteiisatiosssstcsessscssssssssesssssssnsses E-10
05-40-001:  Re-Establishment of the Vertical Alignment.................. E-10
05-50-007:  Excavationto Level...........oooiiiiiiiiiii e E-10
05-50-003:  Side-drain Excavation (Soft Material)......................coooenee. E-11
05-50-004:  Side-drain Excavation (Hard Material).....................oeevene. E-12
05-50-005:  Mitre Drains/Catch water Drains...............ooooiieiiiiiiniiinne. E-12
05-50-008:  Spreading and Compaction for Camber formation .................. E-13
SECTION 07:

EXCAVATION AND FILLING FOR STRUCTURES......cccciiiiiiiiiinnninnnn E-14
07-50-002 Excavation for Drainage Structures..............ccovviiiiiiiiiieannn... E-14
SECTION 08 CULVERT AND DRAINAGE WORKS......cccccovtvuiieineinnnnnn E-15
08-50-002:  Ditch Cleaning-manual.................ccooiiiiiiiiiiiiiieeeaea, E-15
08-60-001/005: Culvert cleaning - partially blocked......................oeinie. E-16
08-60-006/010: Culvert cleaning - fully blocked..................cccoeiinnet. E-17
08-60-016/035: Concrete Pipe Culverts...........coovviiiiiiiiiiiiiiiiaian E-17
08-70-001 Headwall Repair - masonry ............ccooveiiiiiiiiiiiiiiiiieinnn, E-19
08-70-002:  Headwall Repair - concrete..........ooeovvivriiniiiiiiiiiiieieaanannn, E-19
08-70-003 Minor Drainage StruCtures - masonry..............co.eevevienennnn.n. E-20
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08-70-004 Minor Drainage Structures - concrete.........o.veevveveenenennennnn.. E-20
08-70-005  Scour Checks — concrete..........c..cccveenenenn... E-21
08-70-006 Scour Checks —masonry.........o.ooeevivveeieenennansnn. E-21
08-70-007 Scour Checks - wooden stakes........................ E-21
08-70-016 Stone Pitching. ..ot E-23
08-80-002 Gabion Installation.............cooviiiiiiiii e E-24
08-80-003 Rock fill to Gabions.........c.oouviiiiiiiiiiii e E-24
08-80-004  Drift Desilting.......o.vvuiieii i E-25
08-80-005 Drift Repairs - Concrete. ... ...o.vuvvuiiriieiieiieiee i eieenaneanns E-25
08-80-006 Drifts - Stone Pitching............coooiiiiiiiiiiieeceee E-26
08-80-007 DIiftS - CONCIEte. ... vttt e, E-26
08-80-008 At-level Scour Checks.......c.ovviiiiiiiiii e E-26
08-80-009 Stone Chute Stabilisation..............oovvviiiiiiiiiiiieiiniennens. E-27
08-80-010 Stone Post Chute Stabilisation................ccoovviiiiiiiiiiiiiiin., E-27
08-80-011 Stone Check Dams.........c.oiviiiiiiiiiiic e E-28
08-80-012 Stone and Post Check Dams..............cooiiiiiiiiiiiiii i E-28
SECTION 10 GRADING AND GRAVELLING.......cccccocevivurnennnn. E-29
10-50-002:  Carriageway Grading - heavy..............c.cocivvvieviesieesieeceeeeenieeeeenn. E-30
10-50-004:  Carriageway Grading - light.............ccooiiiiiiiiiiin, E-30
10-80-004:  Removal of Overburden - labour..............c.coooiiiiiiiiiint. E-31
10-80-009:  Removal of Overburden - equipment...................cocoiiiiinn.n.. E-31
10-80-005:  Haulage - Overhaul...........c.ccooiviiiiiiii e, E-31
10-80-007 Excavation; Free hand; Spreading and Compaction of Gravel-Labour
E-32
10-80-008 Excavation; Free Haul, Spreading and Compaction of Gravel-Equipment
E-34
10-80-010 Restoration of Quarries and Borrow Pits....................... E-34
SECTION 12 NATURAL MATERIAL BASES....ccciitiiiiiiuiiiininnnnes E-35
12-50-001 Hand Packed Stone Pitching.................oooiiiiiiiiiiiiiiinn, E-35
SECTION 15 BITUMINOUS SURFACE TREATMENTS.....cccctietriininnnnns E-36
15-70-008 Slurry Seal.....oooini E-38
15-70-010 Surface Dressing — Single.........ooiiiiiiiiii e E-39
15-70-011 Surface Dressing —Double............ccoviviiiiiiiiiiiieieea E-39
15-70-012 Cold Asphalt.........coiuiiiiiiii e E-40
15-70-013 Otta Seal — Single........coiiiiiii E-40
15-70-014 Otta Seal —Double........covviniiiiii e E-40
SECTION 17 CONCRETE WORKS.....ccciiciiiiiiiiiniieriiiiiariessesarsncsscnss E-42
17-40-001 Concrete Road Section...........coovviiiiiiiiiiiiiiiiiieieeeas E-42
SECTION 20 ROAD FURNITURE....ccitetitiitiiiniierieeienteesescnssnsascesnns E-43
20-50-001:  Traffic Sign Maintenance. ............eoeeueinienieniiiiieianneananns. E-43
20-50-002 Erection of Traffic Signs.........cooviiiiiiiiiiiiiiieeeeas E-43
20-50-004 Marker Post Replacement...............oooooiiiiiiiiiiiiiiii, E-44
20-70-001 Guardrail Repair..........ccoiiiiiii e E-44
20-70-003 Erection of Guardrails................oooiiiiiii E-45
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SECTION 22 DAYWORKS.....ciuiitiiiiieiiieenieeiecnenececncesencnsesancncnns E-46
22- Activity Codes

SECTION 25: HIV/AIDS AWARENESS AND PREVENTION

CAMPAIGN E-47
25-50-001 HIV/AIDS Awareness Campaign..........covveuieinienieniinneennann.. E-47
25-50-002 HIV/AIDS Prevention Campaign...........ooevvvvieeineineennnnnnnnn. E-47
25-50-003 HIV/AIDS and Cross-cutting ISSUES...........coeviiriniinieninann.n. E-47
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SECTION 01 : PRELIMINARY AND GENERAL ITEMS
Scope:

This section comprises those items that are required at the Commencement and Completion of the
Works or that are Provisional Items applicable for the duration of the Works.

01-40- 001 Mobilisation and Establishment of the Site

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing
required to carry out the Works.

The Contractor shall ensure that all possible means of protection are given to the labour force at all
times. Such protection shall include provision of high visibility clothing or vests, goggles and masks
for workers in potentially dangerous locations or dealing with potentially harmful materials. The
Contractor shall also maintain first aid kits with a minimum of the following items:-

= Non Stick wound dressing

= Selection of plaster/band aids

= Crepe bandages

= Gauze and cotton wool

= Antiseptic solution (washing wounds)
= Antiseptic cream — Betadine, Burnol
= Pain killers Panadol, Disprin

= Anti diarrhoea — Immodium, Diadis, Charcoal
= Anti histamine — Piriton, Triludan

= Anti nausea — Stemetil

= Eye ointment

= Oral re-hydration sachets

= Surgical gloves

Measurement and Payment:

No separate payment shall be made for this item. The Contractor shall include the costs in the rates
for other measured items.

01-40- 002  Clearance on Completion

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed
from the site, and the site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been
satisfactorily carried out.
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01-40-003 Insurance and Bonds

The Contractor shall provide Insurance and Sureties in accordance with relevant Clauses in the
Conditions of Contract.

Measurement and Payment

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the
Contractor that Insurances and Securities have been effected.

01-40-004 Quality Control Tests

The Engineer may instruct the Contractor during the progress of the Works to carry out quality
control tests to check materials and standards of workmanship, against the Specifications.

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the
defects to the Engineer’s satisfaction and at the Contractor’s expense.

Measurement and Payment

The Engineer shall include a Provisional Sum for this item to be expended only as and when the
Contractor is instructed to carry out tests.

01-40-005 Publicity Sign Boards

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the
Engineer. The Sign Boards shall be placed at the beginning and end of the road or road section
covered by this Contract.

Sign Boards shall be maintained for the duration of the Works, and removed on completion.

Quality Control

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and
Specifications.

Measurement: Number
The unit of measurement shall be number of Sign Boards erected
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

01-40-006  Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly
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positioned in advance of the Works to ensure that traffic is well and safely accommodated for the
duration of the Works.

Traffic signs and other traffic control facilities shall be kept in good condition and located in
positions where they are visible to road users.

Quiality Control

The Engineer shall check regularly that traffic control measures are satisfactory.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that satisfactory
control measures are in place.

01-40- 007  Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all
work locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate
supplies have been provided.
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SECTIONO02 : SETTING OUT
Scope

This section covers the activities required in the re-establishment of the horizontal alignment of the
road include setting out the centre line, cross section widths, drains and structures.

02-50-001: Setting Out the Horizontal Alignment

The Contractor shall set out the centreline to follow the existing road alignment unless instructed
otherwise by the Engineer.

The minimum standards as shown in Table 2.1 shall apply

Table 2.1 Alignment Standards

Standard Flat and Rolling Hilly Terrain
Terrain

Horizontal Curves

Desirable Minimum radius 100m 50m

The cross section details of the road shall be as shown on the Drawing or as directed by the Engineer.

Work Method

The Contractor shall use Labour methods to carry out this item.

Quality Control

e Centreline pegs shall be set at 10m intervals on straight sections and 5m on curves

e Chainage or reference pegs shall be set out and marked at 20m intervals and located at one metre
outside the cleared width and on both sides of the road.

e Cross section widths shall be checked at 10m intervals and shall have maximum tolerances of +/-
25mm

Measurement Unit: m

The measurement shall be the linear metres of the road

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
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SECTION 04 : SITE CLEARANCE

Scope
This section covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and
grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of

the road, quarry and borrow areas. The distinction between light and heavy bush shall be decided by
the Engineer.

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1

Table 4.1: Site Clearing Widths

Road Category Running | Stripping and Trees, Bush

Surface Grubbing Stumps, Clearing
Boulders

A/B/C + Secondary 6.0m 10.6 m 10.6 m 14.0m

Roads

D/E + Minor Roads 54m 10.0 m 10.0m 13.0m

RAR Roads 45m 7.9 m 8.0 m 11.0m

Minor / RAR roads with

insufficient widths or 3.5m 6.9 m 7.0m 9.0m

Temporary Sections

04-50-002  Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more
than 100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be
as instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre
drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

EA Burning of the grass shall not be allowed and care shall be taken not to damage roadside
fixtures such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by
the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work.
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Quiality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after
the operation.

Measurement: m?

The measurement shall be area of grass cut, based on the standard width and measured length of
clearing.

Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

04-50- 003  Bush Clearing (Heavy)

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the
Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root
systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.
Other cleared material shall be collected and disposed of off-site as directed by the Engineer.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall check the cleared widths at 50 metre intervals

2

Measurement Unit: m

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50- 004  Bush Clearing (Light)

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems.
Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material

shall be collected and disposed of away from the side drains and in a manner that causes no visibility
obstruction to traffic.
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Work Method

The Contractor shall use Labour methods for this item

Quiality Control

The Engineer shall check the cleared widths at 50 metre intervals.
2

Measurement Unit: m

The measurement shall be the area cleared to the specified width over the length as instructed by the
Engineer.

Payment:

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete the work.

04-50-005 Pruning Tree Branches

Where instructed by the Engineer the Contractor shall trim tree branches to improve visibility. Cut
material shall be collected and disposed of as directed by the Engineer and burning of waste material
shall not be permitted.

Work Method

The Contractor shall use Labour for this item.

Quality Control

The Engineer shall check for visibility improvement.

Measurement and Payment

A Provisional Sum shall be allowed for this item, which shall be paid under Dayworks.

04-50- 006  Trees and Stumps Removal (200-450mm girth)

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of
between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of
the Engineer.

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before
cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal
of trees and stumps shall be back-filled with approved material and compacted to existing ground
level. Cut material and stumps shall be collected and disposed of as directed by the Engineer.
Burning of waste material shall not be permitted.
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Work Method

The Contractor shall use Labour methods for this item.

Quiality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

The measurement shall be the number of trees and stumps removed.

Payment

The unit rate shall be the full compensation for all labour, tools and incidental costs required to
complete this item.

04-50-007 Trees and Stump Removal (>450mm girth)

All the requirements of item 04-003 shall apply for trees and stumps greater than 450mm girth. In

addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres
long and stacked as directed by the Engineer.

Work Method
The Contractor shall use Labour methods, with appropriate sawing tools and equipment for this item.
Quality Control

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material.
Measurement Unit:  No

Measurement shall be the number of trees and stumps removed

Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete this item.

04 -50-009 Rock/Boulder Removal

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5
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m girth using labour and appropriate equipment as necessary. Boulders shall be disposed of outside
the road area.
Work Method

The Contractor shall use Labour and appropriate equipment methods for this item.

Quality Control

The Engineer shall approve the removal and satisfactory disposal of the boulders.

Measurement Unit:  Provisional Sum

A Provisional Sum shall be included for this item

Payment:

Payment shall be made on a Dayworks basis.

04-50-010 Stripping and Grubbing
The Contractor shall remove, over the widths shown in Table 4.1, topsoil including anthills, loose

boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area
as directed by the Engineer.

Work Method

The Contractor shall use Labour methods for this item

Quality Control

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste
material.

Measurement Unit m?

The measurement shall be the area cleared as directed by the Engineer

Payment
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The unit rate shall be the full compensation for all labour, tools and incidental expenses required to
complete this item.
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SECTION 05: EARTHWORKS

Scope

This section covers the excavation of soil and the placing, watering and compaction of hard and soft
material to form the road formation.

05-40- 001: Re - Establishment of the Vertical Alignment

The Contractor shall re-establish the vertical alignment of the road section which includes the setting
out excavation of horizontal slots marking the level road platform.

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight
section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers
until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot
shall be equal to the formation width of the road.

Vertical alignment standards shall be those set out in Table 5.1

Table 5.1 Vertical Alignment Standards

Standard Flat & Rolling Terrain Hilly Terrain
Gradients
Desirable Minimum 2% 2%
Desirable Maximum 8% 10%
Absolute Maximum 10% 12%
Work method

The Contractor shall apply Labour methods to carry out this item work.

Quality Control:

e The hand rammer shall be not less than 5kg

e The level of the slot shall have a tolerance of + 50 mm

e The longitudinal profile of the road shall be checked at every third slot and shall have a maximum
tolerance of + 50mm

Measurement Unit:  m

The measurement shall be linear metres of road alignment set out
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Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
05-50- 007 Excavation to Level and Compaction

The Contractor shall cut material to form the level road platform and place the excavated material as
fill or in spoil areas approved by the Engineer. Where material needs to be borrowed excavation shall
only be from borrow areas approved by the Engineer.

The fill layers to be compacted shall not exceed 150mm loose depth.

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes
of the compaction equipment. The number of passes shall be as directed by the Engineer dependent
upon the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required
water shall be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

Work Method

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of
work.

Quality Control

e The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of +/ -
50mm.

e The level platform shall be horizontal in the transverse direction and shall have a tolerance of +/ -
15 mm under a 2 metre straight edge.

e The longitudinal profile shall have a maximum tolerance of + / - 50 mm over a 30m length of
gradient.

e Compaction shall show no movement of material under the roller.
e Compaction test standard shall be 95% MDD (AASHTO T99)

Measurement Unit: m°

The measurement shall be the volume of compacted fill material forming the level platform.
Payment

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs
required for carrying out the work.
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05-50-003:  Side-drain Excavation (Soft Material)

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the
Engineer.

The material from the excavations shall be used for the formation of the camber. Where additional
material is required to achieve the required camber, the widths of the side drains may be increased,
with the approval of the Engineer.

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the
Contractor shall use the appropriate ditch template to control the excavations

Work method

The Contractor shall apply Labour methods to carry out this item

Quality Control

e The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of
+ 50mm

e The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a
tolerance of +/-50mm.

Measurement Unit ~ m°®

Measurement shall be the volume of material excavated to form the side drains, and deposited for
camber formation.

Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for
carrying out the work.

05-50-004 Side-drain Excavation (Hard material)

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be
classified as hard the Contractor shall carry out the excavation in accordance with 05-003 and shall be
compensated under this item,

Work Method:

The Contractor shall apply Labour methods with appropriate Equipment to carry out this item.
Quality Control:

The Engineer shall measure the volume of the excavation classified as Hard material

Measurement Unit:  m?®
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The measurement shall be the volume of material excavated and deposited to form the camber
Payment:

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs
required to complete the work.

05-50- 005 Mitre Drains/Catchwater Drains

I. Labour ii.  Equipment

The Contractor shall excavate mitre drains and catchwater drains to the dimensions shown on the
Drawings and at locations as directed by the Engineer. They shall be excavated in a manner to
minimise erosion at the discharge point. The material excavated from the drains shall be used to form

the side drain bund directing water to the mitre-drain, and a bund on the lower side of the cut-off
drain, or disposed of as directed by the Engineer.

Work Method

The Contractor shall use either Labour or Equipment as directed by the Engineer to carry out this
work.

Quality Control

e The longitudinal profile shall have a gradient of maximum 4%.
e The dimensions of the mitre drains shall have maximum tolerances of +20mm
e The location of the mitre drains shall be approved by the Engineer.

Measurement Unit:  m®

The measurement shall be the volume of material excavated as measured on site in approved drains.

Payment

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

05-50- 008 Spreading and Compaction for Camber Formation

The Contractor shall spread and compact the material deposited from the side drains to form the
camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall check
the profile with the appropriate camber board.

Compaction shall be carried out from the edges to the centre line by overlapping passes of the
compaction equipment. The number of passes shall be as directed by the Engineer dependent upon
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the equipment used and the material being compacted. Unless otherwise instructed the moisture
content of the material shall be within + 2% of optimum. Where additional moisture is required
water shall be applied in an even manner such that no longitudinal or transverse flow occurs.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to

ensure that an acceptable standard has been achieved.

Work method

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item.

Quiality Control

e The width of the carriageway including the shoulders shall be checked at 50m intervals and shall
have a tolerance of +50/-20 mm.

e The camber shall be checked 50m intervals and shall have a tolerance of +/- 1%.

e Compaction shall show no movement of material under the roller
e Compaction test standard shall be 98% MDD (AASHTO T99)
Measurement Unit m?

The measurement shall be the area of camber formed, according to the specified carriageway width
and measured length of road.

Payment

The unit rate shall be the full compensation for all labour, tools, equipment, water and incidental
costs required for carrying out the work.
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SECTION 07: EXCAVATION AND FILLING FOR STRUCTURES

Scope

This section covers all Works in connection with the excavation for concrete pipe culverts; inlet and
outlet structures; drifts and drainage protection Works;

07-50- 002 Excavation for Drainage Structures

The Contractor shall excavate trenches for culverts; foundations for head walls, wing walls; inlet and
outlet aprons and other drainage structures to the dimensions and levels shown on the Drawings or as
directed by the Engineer. The excavations shall be kept free of water and shall be compacted with

hand rammers of not less than 5kg.

The Engineer shall approve all excavations before the Contractor shall be permitted to proceed with
the construction.

The Contractor shall take all necessary precautions to safeguard the stability and safety of the
excavations.

Work Method

The Contractor shall apply Labour methods to carry out this item.
Quality Control

e The dimensions of the excavations shall have a tolerance of + / - 50mm
e The invert levels shall have a tolerance of +/ - 50mm
e The trench bottom gradients shall have a tolerance of + /- 20mm over the length of the trench

Measurement Unit m?
The measurement shall be volume of material excavated measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, and any incidental costs required for
carrying out the work.

76



SECTION 08: CULVERT AND DRAINAGE WORKS
Scope

This section covers all Works in connection with the installation of concrete pipe culverts; inlet and
outlet structures; drifts and drainage protection Works; and the construction of Scour Checks

08- 50-002:  Ditch Cleaning (Manual)

i. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will

not cause any obstruction or be washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m
The measurement shall be the length of drain desilted or cleaned to the specified cross-section.
Payment

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out
the work.

ii. Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original
cross-section and left in a free-draining condition. Suitable material may be used to fill depressions
and potholes on the carriageway. All debris and other unsuitable material removed from the side
drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will
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not cause any obstruction or be washed back.

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the
Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e Appropriate drain templates shall be used to check and control the dimensions of the drains.
e The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section.
Payment

The unit rate shall be full compensation for labour, tools, and any incidental costs required to carry
out the work.

08-60-001/005: Culvert Cleaning (partially blocked)

08-60-001  300mm dia

08-60-002  450mm dia

08-60-003  600mm dia

08-60-004  900mm dia

08-60-005 1200 mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method
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The Contractor shall use Labour to carry out this item of work

Quality Control

The culverts shall be checked as free of debris to the satisfaction of the Engineer.
MeasurementUnit:  m

The measurement shall be the length of culvert, including the outlet drain, cleaned
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 -60-010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to
ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as
directed by the Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain
shall be not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control

The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

MeasurementUnit; m
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The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08-60-016/035 Concrete Pipe Culverts

08-60-016 300 mm haunched (Type 1)
08-60-017 300 mm unhaunched (Type 1)

08-60-018 450 mm haunched (Type 1)
08-60-019 450 mm unhaunched (Type 1)

08-60-020 600 mm haunched (Type 1)
08-60-021 600 mm unhaunched (Type I)

08-60-022 900 mm haunched (Type 1)
08-60-023 900 mm unhaunched (Type I)

08-60-024 1200 mm haunched (Type 1)
08-60-025 1200 mm unhaunched (Type I)

08-60-026 300 mm semi-surround (Type I11)
08-60-027 300 mm surround (Type 1V)
08-60-028 450 mm semi-surround (Type I11)
08-60-029 450 mm surround (Type 1V)
08-60-030 600 mm semi-surround (Type I11)
08-60-031 600 mm surround (Type IV)
08-60-032 900 mm semi-surround (Type I11)
08-60-033 900 mm surround (Type IV)
08-60-034 1200 mm semi-surround (Type I11)
08-60-035 1200 mm surround (Type 1V)

The Contractor shall supply, lay and joint concrete pipes to form culverts, including the concrete
bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and
diameter specified in the Contract or directed by the Engineer.

The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or
procured from a supplier approved by the Engineer. The pipes shall be laid on a bedding of Class
15/20 concrete of dimensions as shown on the Drawings and jointed with cement mortar 1:4.

The culvert gradient including the outlet shall be a minimum 2%.

The pipes shall be haunched or surrounded, according to the Type specified, with Class 15/20
concrete to the dimensions shown on the Drawings or as directed by the Engineer.

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm
loose depth and placed evenly on each side of the pipe. Ramps shall be shaped to achieve a minimum
overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a
gradual approach, as directed by the Engineer.

If the Contractor wishes to construct culverts in-site, using inflatable or collapsible forms the
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Engineer’s approval shall first be sought for the proposed working method.

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions

and true to line and level.

Work Method

The Contractor shall use Labour and appropriate Equipment to carry out this item work

Quiality Control

e Concrete quality shall be checked for cracks, honey combing, and other defects.

e Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be
less than 2%

e The joints shall be checked to see that they have been properly made.

Measurement Unit:  m

The measurement shall be in linear metres of the installed Type and size of culvert specified,

measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other
incidentals that may be required in carrying out the work.

08-70- 001 Head Wall Repair - Masonry
This activity involves the repairs to damaged head walls and wing walls built in masonry.

Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-
secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush
with the stonework.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

e The stability of the walls and the pointing shall be to the satisfaction of the Engineer.

81



Measurement Unit:  No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to
carry out the work.

08-70-002 Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wingwalls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in
20/20 (1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the
Standard Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and
kept moist for 3 days.

Quality Control
The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit:  No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

Minor Drainage Structures - Masonry

08-70-003 Type |
08-70-016  Type 2
08-70-017 Type 3(a)
08-70-018  Type 3(b)
08-70-019Type 4

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls
in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the
Drawings or as directed by the Engineer. The walls shall be built on foundations of class 15/20
concrete and jointed with cement mortar 1:4. The aprons shall be in Class 20/20 concrete and after
laying the surface shall be kept moist for 3 days.

Work Method
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The Contractor shall use Labour to carry out this item.
Quality Control

e The dimensions of the structures shall have a tolerance of + / - 10mm
e The levels shall have a tolerance of +/ - 10mm
e The mortar joints shall be finished flush with the face of the walls.

Measurement Unit: m®

EB
The measurement shall be the volume of the structures constructed, in whichever material, measured
net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that
may be required in carrying out the work.

Minor Drainage Structures — Concrete

08-70-004 Type I

08-70-021 Type 3(a)

08-70-022 Type 3(b)

08-70-023 Type 4

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions
and levels shown on the Drawings or as directed by the Engineer.

Concrete shall be Class 20/20 unless otherwise specified. The formwork for the walls shall be
erected on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer
before concrete is poured. Concrete shall be poured in a single lift and the top surface shall be kept
moist for 3 days. Formwork may be struck after 2 days or as directed by the Engineer.

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full
compaction of the concrete.

Work Method

The Contractor shall use both Labour and appropriate Equipment to carry out this item.
Quiality Control

e The dimensions of the structures shall have a maximum tolerance of + 20mm /- 10mm

e The workability and mix of concrete shall be checked using the slump test and shall have a slump
limit as directed by the Engineer. The frequency of testing shall be determined by the Engineer
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e The concrete shall be checked for cracks, honey combing and other defects at the time of striking
the formwork.
Measurement Unit: m?

The measurement shall be the volume of concrete in the completed structure, measured net in
accordance with the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and
other incidentals that may be required in carrying out the work.

08-70- 005 Scour Checks (Concrete)

08-70-006  Scour Checks (Masonry)

08-70-007  Scour Checks (Wooden Stakes)

The Contractor shall construct scour checks using either stones, stakes, or concrete as instructed by
the Engineer.

Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified,
and to the details shown in the Drawings.

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer.

Table 8.1:  Scour checks spacing

Gradient of Drain | Scour Check Spacing | Gradient of Drain Scour Check
Spacing
4% or less not required 8% 7.5m
5% 20m 9% 6m
6% 15m 10% 5m
7% 10m >10% 4m

Work method

The Contractor shall use Labour to carry out this item.
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Quality Control

The spacing of the scour checks shall have a tolerance of +/-0.5m

The sizes of the stakes and stones used shall be in accordance with the Drawings
The shape of the scour check shall be checked using the scour check template.
Measurement Unit: No.

The measurement shall be the number of scour checks constructed.

Payment

The unit rate shall be full compensation, for labour, tools, materials and incidental costs required for
carrying out the work.

08 — 70 — 008: Scour Check Repair - masonry
08 — 70 — 009: Scour Check Repair - wooden
08 - 70 - 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall

include replacement of missing or broken stonework and stakes; and the repair of damaged concrete,
to the original lines, levels, and Specifications.

Work Method

The Contractor shall use Labour to carry out this item work.

Quality Control
EC
The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.
The unit rate of measurement shall be the number of scour checks repaired.
Payment
The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for

carrying out the work.

08-70- 011 : Stone Pitching Repair
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This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts.
The stone pitching shall be inspected and repairs carried out as directed by the Engineer, including
the replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the
cleaning out of weepholes, as required. All work shall be to the lines and levels of the original
construction with new stonework and mortar being flush with the adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?

The measurement shall be the net surface area of the repairs.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to
carry out the work.

08-70- 016 : Stone Pitching

The Contractor shall lay stone pitching at locations shown on the Drawings or as directed by the
Engineer, which shall include levelling the area to be covered with stone pitching, collecting stones,
laying stones, applying mortar to the joints and constructing weep holes, if required.

The area to be covered with stone pitching shall be trimmed to the level and slope shown on the
Drawings or as directed by the Engineer. The prepared surface shall be firm and well compacted, with
hand rammers.

The stones shall have minimum dimensions of 150mm and maximum 300mm and shall be set on the
flat side and securely bedded, with the largest dimensions at right angles to the flow of water, in an
interlocking pattern so as to leave only a minimum of voids between the stones which shall be filled
with suitably shaped and tightly wedged spalls. The top of the pitching shall be finished flush with
the adjacent material.

The stones shall be placed in full contact with the surface and bedded into cement mortar 1:4 with a
minimum thickness of 100 mm. The mortar shall be worked into the pitching so that the voids
between the stones are filled to the full depth of the pitching. The mortar shall be finished flush with
the surface of the stones.

Weep holes shall be provided to stone pitching on slopes as directed by the Engineer.

The surface of the stone pitching shall be protected from direct sunshine and kept moist for 2 days.
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Work Method
The Contractor use Labour to carry out this item.
Quiality Control

ED

e The quality of pitching shall be checked for gaps and voids.
e The dimensions of the area of stone pitching shall have a tolerance of + / - 100mm

Measurement Unit: m?

The measurement shall be the total area of pitching calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08-80- 002 : Gabions

The Contractor shall provide and install Gabions as retaining walls and anti-erosion structures at
locations shown on the Drawings or as directed by the Engineer.

Gabions shall include mattresses and boxes and for purposes of construction, measurement and
payment, no distinction shall be made between them.

Gabions shall be ‘Maccaferi” boxes or ‘Reno’ matresses or equivalent approved by the Engineer.

The surfaces on which the Gabions are to be laid prior to being filled with rock shall be levelled to
the depths and dimensions shown on the Drawings or as directed by the Engineer.

Gabion boxes shall be tied together with 3 mm galvanised binding wire securing all edges at 150mm
intervals.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

The placing and tying of the Gabions shall be approved by the Engineer before filling commences.
Measurement Unit: No

The measurement shall be the number of Gabion boxes installed.

Payment
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The unit rate shall be the full compensation for labour, materials, and any incidental item costs
necessary to carry out the work.
08-80-003 : Rockfill to Gabions

The Contractor shall provide selected rock, crushed if necessary, and carry out the packing and
compacting of the rock inside the Gabion boxes.

The boxes shall be filled in layers from the sides towards the middle in an interlocking stone matrix
to prevent deformation and bulging. The interior and top layers of the boxes shall be hand packed
with smaller stone to form a tightly compact structure and rammed in place. Care shall be taken to
ensure that each layer of boxes is filled evenly and to a level surface before the next course of boxes
is placed.
Work method

EE
The Contractor shall use Labour to carry out this activity.
Quality Control
The filling and compaction of the stones in the Gabion boxes shall be approved by the Engineer.

Measurement Unit  m3

Rockfill to Gabions shall be the volume of Gabions filled.
Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
08- 80- 004  Drift Maintenance — desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The
debris shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The work shall be carried out to the satisfaction of the Engineer.
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Measurement Unit: m®

The measurement shall be the volume of debris or silt removed calculated as the product of length ,
width and measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-80-005 Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete,
cutting back damaged areas to sound surfaces and repairing with concrete of similar Class to the
original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and
voids shall be cleared of debris, loose material and dust, and shall be well watered before the new
concrete is placed. The new concrete shall be firmly rammed against the existing surfaces and
finished flush with the surrounding materials. The surface of the repair shall be protected from direct
sunlight and kept moist for 3 days. Concrete shall be Class 20/20 unless otherwise directed by the
Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit:  m°®

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
to carry out the work.

08- 80-006  Drifts (Stone Pitching)

08-80-007 Drifts (Concrete)

The Contractor shall construct Access drifts in grouted stone pitching and watercourse drifts in
concrete at locations, and to the dimensions, shown on the Drawings or as directed by the Engineer.

This shall include the provision of stone and the levelling of the areas to be covered.

The stone pitching for Access drifts shall comply with the requirement of 08-70-016 with the
addition of masonry toes at each end of the drift as shown on the Drawings.
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Concrete drifts shall be constructed in Class 20/20 concrete to the lines and dimensions shown on the
Drawings or as directed by the Engineer.

The area to be covered shall be trimmed to the line and slope shown on the Drawings or as directed
by the Engineer, and the prepared surface compacted with hand rammers or appropriate equipment.
The concrete shall be poured in bays of half road width and of length 10-15 metres, between
construction joints, with steel mesh reinforcement mats laid 50mm below the finished surface level.
Contraction joints if required shall correspond with the construction joints where directed by the
Engineer expansion joints shall be installed at positions and to the details given by the Engineer.

The grouted stone pitching and the concrete shall be covered with wet sacking or other approved
cover for not less than 4 days after laying and shall not be subject to loading until adequate strength
has been developed as instructed by the Engineer.

Work Method

The Contractor shall use Labour and appropriate Equipment to carry out this item.

Quality Control

1) Stone pitching quality shall be as for 08-70-016
i) Concrete shall be checked by slump test to the standard as directed by the Engineer.

Measurement Unit  m°

The measurement shall be the volume of stone pitching or concrete laid, measured net according to the Drawings.
Payment
The unit rate shall be full compensation for labour, tools, materials, equipment and incidental costs
required for carrying out the work.
08-80-008 At-level Scour Checks
The Contractor shall select and place flat stones of minimum dimensions 0.10-0.15m in gently
sloping channels. The stones shall be placed in a manner to ensure minimum voids within the
structure. A trench 0.2m deep by 0.2m wide shall be excavated in the invert of the channel and
extended 0.2m into the slopes. Stones shall be laid up to the level of the invert with the middle
section lower than the sides to form a spill way. The spacing of the checks shall be 1-4 metres, as
directed by the Engineer.
Work Method
The Contractor shall use Labour to carry out this item.

Quiality Control

The construction and spacing of the scour checks shall be checked by the Engineer.
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Measurement Unit:  No
The measurement shall be the number of scour checks constructed.
Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.

08-80-009/010 Gully-head Protection
08-80-009 Stone Chute Stabilisation
08-80-010 Stone and Post Chute Stabilisation

The Contractor shall construct gully-head protection works as directed by the Engineer to the
dimensions and details shown on the Drawings.

The dimensions of the stones shall not be less than 200mm and the volume not less than 0.01m? for
the smaller stones and pebbles to be used as the transition layer between the stone structure and the
ground. No rounded stones shall be used. Posts shall be durable hardwood minimum 900mm in
length and 15mm diameter.

The gully head shall be excavated as shown on the Drawings to form a firm base for the stone layers.
The initial layer shall be the small stones and gravel to a depth of 150mm after which the larger stone
shall be carefully placed to form a compact matrix. Posts shall be driven a minimum of 600mm into
the ground at a spacing as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item

Quality Control

The stone dimensions and construction shall be checked by the Engineer.

Measurement Unit:  No

The measurement shall be number of units constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work

08-80-011/012 Check Dams
08-80-011 Stone Dams
08-80-012 Stone and Post Dams
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The Contractor shall construct check dams in erosion gullies to the dimensions and details shown on
the Drawings and as directed by the Engineer.

The dimensions of the stones in the main structure shall not be less than 200mm and the volume not
less than 0.01 m*® for the stones and pebbles for the transition layer between the stone structure and
the ground. No rounded stones shall be used.

Posts shall be durable treated hardwood of minimum diameter 0.10m, of minimum length 1.6m,
driven at least 600mm into the ground. Stones shall be carefully hand-packed to provide a stable
structure with a minimum of voids.

The spacing of the check dams shall be as shown in the table below:

Check Dam Spacing
Gradient Height of dam spill way (m)
% 0.15 0.25 0.50 0.75 1.00
5 15.0 25.0
7 5.0 8.7 17.5 25 35
10 2.5 4.2 8.4 12.6 16.8
15 1.4 2.3 4.6 6.9 9.2
20 0.9 1.6 3.2 4.8 6.4
25 1.3 2.5 3.8 5.0
30 1.0 2.0 3.0 4.0
40 1.6 2.4 3.2
50 1.2 1.8 2.0

Work Method

The Contractor shall use Labour to carry out this item

Quality Control

The Engineer shall check the workmanship and spacing of the check dams.
Measurement Unit:  No

The measurement shall be the number of check dams constructed

Payment

The unit rate shall be full compensation for labour, tools, materials and incidental costs required to
carry out the work.
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SECTION 10: GRADING AND GRAVELLING
Scope:

Grading covers the work of the reinstating of the road carriageway to the correct camber by removing
the high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.
Gravelling consists of the excavation, loading, hauling, dumping and spreading of gravel wearing
course material on the formation of the road carriageway. Gravel shall include lateritic gravel,
quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed
rock.

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the
Engineer. Gravel material shall conform to the requirement given in Table 10.1

Table 10.1:  Requirement for Gravel Wearing Course

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS
Pl
Sieve % by Weight
(mm) Passing Zone Min Max
40 100 WET: Mean
28 95-100 annual rainfall 5 20
20 85 - 100 DRY: Mean
14 65 - 100 annual 10 30
rainfall
10 55-100
5 35-92 BEARING STRENGTH
2 23-77 Traffic DCP
1 18 - 62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10 - 40 >15 20 11
<15 15 14
For “Quarry CBR at 95 % MDD, Modified AASHTO
Waste” gravel and 4 days soaking
stones of
maximum
dimension 80mm
may be permitted
Lower quality material (CBR 15) may be
accepted if no better material can be found

The Engineer shall approve quarries and the extent of their exploitation. The quarries shall be shown
to the Contractor prior to commencement of the Works. The Contractor shall be responsible for the
acquisition of the quarry rights and shall conduct respective negotiations with landowners and
affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the approval of the Engineer and at no extra cost to the
Employer. The Contractor is deemed to have included in his rates for the provision of the gravel
material.

10-50-002 Carriageway Grading — Heavy Grading

The Contractor shall scarify the existing carriageway surface, cutting high spots and moving
materials to fill potholes, corrugations and wheel ruts and reshape the surface to thespecified camber,
using a Motor grader unless otherwise directed by the Engineer. All loose rocks, roots and grasses
shall be removed and disposed of well clear of the drains.

Pegs 300 to 400mm long shall be placed at 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the centre of the road starting from both edges until the specified
camber is achieved. Suitable material from the side drains may be used as additional material. Any
further material needed to achieve the correct camber shall be from an approved source. Compaction
shall be carried out using appropriate equipment approved by the Engineer, from the carriageway
edges to the centerline in overlapping passes.

No grading shall be carried out in dry conditions. Where additional moisture is required to achieve
compaction it shall be added in an even manner without transverse or longitudinal flow.

Work Method
The Contractor shall use Equipment to carry out this item.
Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of +
50mm or .20mm.

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of
+/- 1%
Measurement Unit: m?

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-50- 004 : Carriageway Grading - Light Grading

The Contractor shall grade the carriageway to control roughness and corrugations using either a
Towed or a Motor grader. The width of the carriageway shall be as specified for the Road Class.
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Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway

The material shall be bladed toward the centre of the road, starting from both edges, to the specified
camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill
potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be
from an approved source. Compaction shall be achieved using the wheels of the equipment, tracked
evenly over the full surface, or by other approved means. No grading shall be carried out in dry
conditions.

Work Method

The Contractor shall use Equipment to carry out this item.

Quality Control

e The width of the carriageway shall be checked at every 50m intervals and have a tolerance of
+50mm or -20mm

e The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of
+/- 1%
Measurement Unit:  m?

The measurement shall be the area of carriageway graded, measured net according to the specified
width and measured length graded.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-80- 004 Removal of Overburden - Labour

10-80- 009 - Equipment

The Contractor shall remove overburden from quarries and borrow pits, which includes loading,
hauling and stockpiling at approved locations. The thickness of the overburden layer to be removed

shall be determined from trial pits dug on a 30 metre grid within the quarry area.

The overburden shall be deposited neatly for re-use to reinstate the quarry on completion of the
Works, as directed by the Engineer.

Work Method:

The Contractor shall use Labour and appropriate Equipment to carry out this item .

Quality Control
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e The location and manner of stock piling of the overburden for the reinstatement of the quarry
shall be to the approval of the Engineer.

Measurement Unit: m?

The measurement shall be the volume of overburden removed as calculated from the cleared area and
the mean depth indicated from the trial pits.

Payment

The unit rate shall include full compensation for labour, tools materials and equipment, haulage,
stockpiling and incidental costs required for carrying out the work.

10-80- 005 : Haulage (Overhaul beyond 1.5km)

The Contractor shall load the excavated gravel, haul by appropriate equipment and off-load on the
road as directed by the Engineer. Where the quantity delivered in any load falls short of the
equipment capacity, off-loading shall only be permitted after the agreed spacing is adjusted
accordingly.

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on
the prepared formation. Any greater loads shall be dumped in stockpiles off-road and transported to
the formation areas by appropriate means.

Where loads supplied are found to contain material other than from the approved quarry and are of
unacceptable quality, the Contractor shall remove them from site at the Contractor's expense.

Work Method:

The Contractor shall use both Labour and Equipment to carry out this Item.

Quality Control:

e No haulage equipment shall be used until its capacity has been ascertained by the Engineer

e The quality of gravel dumped on the road shall be according to the Specifications

e The quantity of material delivered in each load shall be checked before dumping is allowed

e The distance between the stacks shall be checked to ensure the required compacted thickness will
be achieved.

Measurement Unit: m>km (Overhaul)

The Contractor shall allow in the rates for item 10-80-007 for a ‘free’ haul distance of 1.5km. The
‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel
is being dumped and processed, measured along the shortest route as determined by the Engineer.

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance
to the centre point as indicated above.
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Payment

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs
necessary to carry out the work.

Excavation, Free haul, Spreading and Compaction of Gravel

10-80-007 - Labour
10-80-008 - Equipment

Excavation of Gravel - Labour
- Equipment

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform
the Engineer if the quality/availability of the gravel changes during the course of excavation.
Excavation and loading shall normally be by labour unless, at the request of the Contractor, the
Engineer allows the use of equipment.

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and
boulders may be reused in other parts of Works with the approval of the Engineer.

Work Method

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the
Engineer.

Quality Control:

e Oversize stones and boulders shall not be loaded for haulage to the road.
e Areas containing deleterious material shall not be excavated.

Free haul, spreading and Compaction of Gravel

The Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness
of the layer across the full width of the carriageway and shaped to the specified camber. Spreading
also includes the removal of any oversized stones or boulders, which cannot be broken down to the
required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading.

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by
overlapping passes of the compaction equipment. The number of passes shall be as directed by the
Engineer dependent upon the equipment used and the material being compacted. Unless otherwise
instructed the moisture content of the material shall be within + 2% of optimum

Where additional moisture is required water shall be applied in an even manner and the rate of
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application shall be such that no transverse or longitudinal flows occur.

The Engineer may instruct the Contractor to carry out density tests on the compacted material to
ensure that an acceptable standard has been achieved.

Work Method:

The Contractor shall use Labour and/or appropriate Equipment to carry out this item.

Quality Control:

e The gravel surface width shall be checked at 100m intervals and shall have a tolerance of
+ /-50mm

e Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a
tolerance of + 5mm /- Omm

e The camber shall be checked at 50m intervals and the maximum tolerance shall be +/-1 %

e The longitudinal profile shall be checked after the compaction of each load to ensure a smooth
surface with no corrugations or depressions

Measurement Unit: m?®
The measurement shall be the volume of compacted gravel surfacing measured net according to the
Drawings and shall include the excavation and the 1.5km ‘free’ haul distance

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required
for carrying out the work.

10-80-010 Restoration of Quarries and Borrow Pits

The Contractor shall level the ground, return the topsoil from the stockpiles, and uniformly spread the
material over the full excavation area.

Adequate drainage provisions shall be made to protect the excavation areas, and where necessary
appropriate protection measures shall be taken to avoid erosion of the spread topsoil layer. Grass and
trees shall be replanted as directed by the Engineer.

Work Method

The Contractor shall use Labour and/or Equipment to carry out this item as agreed by the Engineer.

Quality Control

The Engineer shall check that the required measures have been satisfactorily taken.
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Measurement and Payment: Provisional Sum

Payment shall be made on a Dayworks basis for the labour and equipment as directed by the Engineer
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SECTION 12: NATURAL MATERIAL BASES
12-50-001 Hand Packed Stone Paving

The Contractor shall construct the hand packed stone paving on the shaped and compacted road
formation which has been approved by the Engineer.

Pegs shall be placed at 5 metre centres at the edge of the carriageway with the tops of the pegs at the
desired finished road level.

A kerb of larger stones (30-40 cms) shall be placed in an edge trench so that the tops of the stones
correspond to the finished road surface level. The trench shall be backfilled and compacted to secure
the kerb stones in place. Stones 15-20 cms maximum dimension shall be placed tightly together on
the road formation between the kerbs with the greater dimension vertical, and the tops approximately
at the finished surface level.

The gaps between the base stones shall then be filled with smaller stones and hammered into place.
Angular chippings from the breaking of larger stones, and other smaller stones shall be wedged into
the gaps to form a close matrix.

The surface shall then be blinded to finished road profile level with gravel, fine stones, sand or clay
sand mix, and compacted until no movement is observed.

Work Method
The Contractor shall use Labour and Equipment to carry out this item
Quality Control

The passage of the compaction equipment shall show no movement within the paving. The finished
surface shall be dense and firm.

Measurement Unit: m*
The measurement shall be the volume of paving in place measured net according to the Drawings.
Payment

The unit rate shall include full compensation for labour, tools, material, equipment and incidental
costs necessary to carry out the work
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SECTION 15: BITUMINOUS SURFACE TREATMENTS
Scope

This section covers a range of bituminous surface treatments including surface dressing, slurry seal,
otta seal and cold asphalt.

Aggregate Gradings
The following are the aggregate grading requirements for the bituminous surface treatments.

- Surface Dressing (Single or Double Seal)

Sieve Size Nominal Size (mm)
(mm) (% passing of mass)
19.0 16.0 13.2 9.5 6.7
26.5 100
19.0 85-100 100 100
16.0 - 85-100
13.2 0-30 0-30 85-100 100
9.5 0-5 0-5 0-30 85-100 100
6.7 0-5 0-30 85-100
4.75 0-5 0-30
3.35 0-5
- Slurry Seal
Sieve Size % Passing by mass
(mm)
Fine Medium Coarse
9.5 100
6.7 100 -
4.75 85-100 70-90
2.36 100 65-90 45-70
1.18 65-90 45-70 28-50
0.60 40-60 30-50 19-34
0.30 25-42 18-30 15-25
0.15 15-30 10-21 7-18
0.075 10-20 5-15 5-15
- Otta Seals
Sieve Size % Passing by mass
(mm)
Coarse | Fine | Wide
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19 100 100 100

16 85-100 85-100 85-100
13.2 60-80 80-100 60-100
9.5 36-56 56-96 36-96
6.7 20-40 40-80 20-80
4.75 10-30 30-70 10-70
2.36 2-16 16-50 2-50
1.18 0-10 10-38 0-38
0.425 0-5 5-25 0-25
0.075 0-2 2-10 0-10

Coarse grading < 100 vpd
Fine grading >100 vpd

Mixing Requirements

The following are the mixing proportions required for bituminous surfacing materials

- Slurry Seal

Nominal Rate

of Apflication Materials required Cement Graded Stone

m®/m Water Emulsion m3/100m? Crusher Dust
litres/200m? litres/100m? m3/100m?

0.006 96 138 0.006 0.60

0.008 128 184 0.008 0.80

0.020 320 460 0.020 2.00

Cold Asphalt

80 litres 6.3 mm stone

30 litres Crusher Dust

10 litres Cationic grade Emulsion
3 litres Water

Application Rates

The following are the application rates for seals and aggregates for bituminous surfacing materials.

Surface Dressing

0] Emulsion Seals

Application Single Seal Double Seal
litres/m? Litres/m?

Prime 0.85-1.10 0.80-1.10

Tack Coat - 0.75-1.30
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| Seal Coat | 1.30-1.70 | 1.75-1.95

(i) Chipping Spread Rates

Size (mm) m’/m®
6 130-170
10 100-130
14 80-110
20 60-85

(iii)  Slurry Seals

Surfacing Type Nominal Size of Aggregate | Nominal Rate of
(mm) Application m*/m?
Cape Seal 13.2 0.006
19.0 0.008
Slurry Thin  (6mm) 0.008
Thick (15mm) 0.020

15-70-008 Slurry Seal

The Contractor shall carry out slurry seal surfacing on the prepared roadbase only after the approval
of the Engineer of the proposed working method.

The roadbase shall be free of dust and loose material and the Contractor shall lightly dampen the
surface before the application of the prime coat.

The prime coat shall be sprayed with a hand lance, or other approved means on designated and
marked areas to ensure the correct spray application rate is achieved. The prime shall be applied with
a constant spray action, which avoids bare patches, in a longitudinal and transverse movement. The
prime coat shall be left for a minimum of 24 hours before the application of the slurry seal.

The slurry seal shall be mixed in a mechanical concrete mixer by first adding 75% of the required
volume of water. Crusher dust and cement shall then be added slowly and mixed to a uniform
consistency. The remaining 25% of the water shall then be added.

The bitumen emulsion shall be added and mixed until a creamy workable consistency is obtained.
The slurry shall then be transported in wheelbarrows, laid in designated and marked areas, and spread
to an even thickness with rubber squeegees.

Before a second seal layer is laid, the first layer shall be opened to traffic for a period specified by the
Engineer. The second seal shall be laid in a similar manner to the first.

Work Method
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The Contractor shall use Labour and Equipment to carry out this item.
Quality Control
The Engineer shall check the application rate of the slurry seal and the consistency of the surface

finish.

Measurement Unit:  m?

The measurement shall be the area of seal measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, equipment, materials and incidental cost
necessary to carry out the work.

15-70-010 Surface Dressing - Single Seal
15-70-011 - Double Seal

The Contractor shall carry out the surface dressing on the prepared roadbase only after approval of
the Engineer of the proposed working method.

The roadbase shall be free of dust and loose material and the Contractor shall lightly dampen the
surface before the application of the prime coat.

The prime coat shall be sprayed with a hand lance, or other approved means, on designated and
marked areas to ensure the correct spray application rate is achieved. The prime shall be applied with
a constant spray action, which avoids bare patches, in longitudinal and transverse movements.

The prime coat shall be left for a minimum of 24 hours before any seal coat is applied.

With the approval of the Engineer, the Contractor shall apply the seal coat at the specified
temperature and spray application rate, using a hand lance or other approved means.

On achieving the application rate on the designated areas an even layer of clean stone chippings shall
be spread with shovels, at the specified application rate, to obtain a uniform coverage without an
excess of chippings.

Areas of completed seal shall be rolled, before the bitumen has hardened, with a dead weight steel or
pneumatic roller which does not cause any crushing of the chippings.

After 24 hours the sealed surface shall be swept clean of excess chippings and slow moving traffic

shall be permitted on the surface. If required, a second seal shall be applied in the same manner, as
directed by the Engineer.
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Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The Engineer shall check the specified application rates of the bitumen and chippings, and the
consistency of the coverage.

Measurement Unit:  m?

The measurement shall be the area of seal measured net according to the Drawings
Payment

The unit rate shall be the full compensation for labour, tools, equipment, materials and incidental
costs necessary to carry out the Works.

15-70-012 Cold Asphalt

Cold asphalt may be used for bitumen surfacing repairs and areas of new surfacing where directed by
the Engineer. The areas shall be prepared and primed as instructed by the Engineer before the
application of the cold asphalt.

Asphalt may be mixed by hand on a clean concrete surface with the mixing piles placed in a circle
around a central area which will be used to stockpile the mixed asphalt, or alternatively in a concrete
mixer.

Piles of stone and crusher dust shall be in proportion to the mixing requirement specified above.

The cationic emulsion shall be carefully poured on to the mixing piles in a manner to ensure no run-
off and the materials shall be thoroughly mixed with shovels to a uniform consistency. The mix shall
then be formed into a central stockpile and shall be used as directed by the Engineer with 2 weeks of
mixing.

The asphalt may alternatively be mixed in a concrete mixer following the same mixing procedure.
The asphalt shall be transported to the work site in wheelbarrows, laid and spread to form an even,
uniformly thick, surface as directed by the Engineer. The surface shall be rolled with a dead, weight

roller such that the asphalt does not flow under the drums.

The surface may be open to traffic immediately after rolling.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.
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Quiality Control

The Engineer shall check the asphalt consistently and the thickness of the laid surfacing.
Measurement Unit:  m?

The measurement shall be the area of asphalt measured net according to the Drawings.

Payment

The unit rate shall be the full compensation for labour, tools, material, equipment and incidental costs
necessary to carry out the work.

15-70-013 Otta Seal - Single

15-70-014 - Double

The application of the Otta Seal shall follow the requirements for Surface Dressing in 15-004. The
Contractor shall first lay a trial section under the direction of the Engineer, to ascertain the optimum
binder application rate for the site conditions, and the grading of the aggregates.

After the first seal has been laid to the satisfaction of the Engineer, the Contractor shall apply
extensive rolling with a pneumatic roller for 3 days, or as directed by the Engineer, in addition to

allowing slow moving traffic to pass.

Over a further 10-12 days the Contractor shall ensure that any loosened aggregate is swept back into
the wheelpaths of traffic for re-compaction into the surface.

Work Method

The Contractor shall use Labour and Equipment to carry out this item.

Quality Control

The Engineer shall specify binder application rates and aggregate grading and check compliance.

Measurement Unit:

The measurement shall be the area of seal measured net according to the Drawings.
Payment

The unit rate shall be the full compensation for labour, tools, materials, equipment and incidental
costs necessary to carry out this work.
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SECTION 17: Concrete Works
17-40-001 Concrete Road Section

The Contractor shall construct the concrete road carriageway on the prepared, shaped and compacted
road formation as approved by the Engineer.

Concrete shall be class 20/20 and may be batched by volume, but shall be mixed in a mechanical
mixer. The mix shall be as shown below.

Concrete Class | Nominal Mix Batch with 1 bag Cement
by Volume No. of boxes
Fine Coarse Yield (approx)
20/20 1:2:4  (20mm 2 4 0.16m*
max aggregate)

The water added shall be the minimum necessary to give sufficient workability for efficient
consolidation of the concrete. For concrete placed by hand this shall be 23-27 litres per bag of
cement. For mechanical mixing and compacting (poker vibrator) the water content shall be reduced
to 20 litres per bag of cement.

The concrete shall be placed in formwork which is clean, smooth faced and secure from movement
and leakage to the full depth of the carriageway (150mm) in clearly marked out bays. Steel
reinforcing mesh mats (6mm) shall be laid at a depth 50mm below the finished surface as the
concrete is being poured. Compaction of the concrete shall be by hand ramming or poker vibrator.
The surface shall be tamped with a timber tamping bar to produce a uniform, transverse ridged
surface.

Concrete pours shall normally be over half the carriageway width and in lengths between
construction joints as directed by the Engineer, of 10-15 metres. Contraction joints if required shall
correspond with the construction joints.

Where directed by the Engineer expansion joints shall be formed in positions and in accordance with
the details provided by the Engineer.

The surface of the concrete shall be covered and kept moist for at least 4 days to allow adequate
curing.

The Contractor shall make cubes for testing as directed by the Engineer.

All materials used for concrete production and the Contractor’s working method shall be approved

by the Engineer before concreting is permitted.

Work Method
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The Contractor shall use Labour and Equipment to carry out this item.

Quality Control
Slump test shall be to the standard specified by the Engineer in the range of 25-100mm. Cube
strength shall be 27.5 N/mm? at 28 days on an average of 4 cubes

Measurement Unit; m®

The measurement shall be the volume of concrete measured net according to the Drawings
Payment

The unit rate shall include full compensation for labour, tools, equipment, materials and incidental
costs necessary to carry out the work.
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SECTION 20: ROAD FURNITURE

Scope:

This section comprises those items of Road Furniture to be erected and maintained as aids to road
safety, including traffic signs and guardrails.

20-50- 001  Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or
other fixings and the tightening of the same. The maintenance shall also extend to securing any loose

posts by the re-compacting or removal of any unsuitable material surrounding the posts, importing
and compacting of suitable material to render the post secure.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The signs shall be clean and in vertical position
e The fixings shall be hand checked to be tight

Measurement Unit:  No.

The measurement shall be number of signs maintained.

Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to
carry out the work.

20-50-002 Traffic Signs

The Contractor shall erect traffic signs of the type and at locations as directed by the Engineer. The
signs materials and quality are shown on the Drawings. The signs shall be bedded in concrete Class
15/20 and shall be supported vertically until the concrete is set.

Work Method.

The Contractor shall use Labour to carry out this item

Quality Control.
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The Engineer shall check the sign position before concrete is backfilled.

Measurement Unit:  No

The measurement shall be the number of signs erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.

20-70- 001: Guardrail Repair

This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly
aligned, vertical and secure condition. The repair shall include securing any loose posts by re-

compaction or removal of any unsuitable material surrounding the post, importing and compaction of
suitable materials to render the posts secure, and the re-fixing of the rails.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control

e The guardrails shall be checked as being properly aligned secure and in a vertical position
e The fixings shall be hand checked to be firmly fixed

Measurement Unit: m

The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to
carry out the work.

20- 50- 004: Marker Posts Replacement

This activity involves the replacement of kilometre stones and culvert marker posts

The Engineer shall determine the location of the marker stones and posts. They shall be set in a

simple excavation and backfilled with soil. The depth of the excavation shall be determined on the
site, depending on the size and shape of the marker stone or post.

Work Method
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The Contractor shall use Labour to carry out this item.

Quality Control

e The posts shall be vertical and firmly bedded to the approval of the Engineer

Measurement Unit: No
The measurement shall be in number of marker posts.
Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs
required to carry out the work.

20-70-003. Guard Rails
The Contractor shall erect guardrails at locations shown on the Drawings or as directed by the
Engineer. The guardrails shall comply with the requirements of the Road Authority and shall be

erected on timber posts of top diameter not less than 150mm.

Posts shall be drilled and shaped as shown on the Drawings and provided with the necessary bolts,
nuts, washers and spacer blocks.

Holes excavated for the timber posts shall be spaced to suit the standard length of guardrail supplied,
and shall be of sufficient size to permit the proper setting of the posts and to allow room for
backfilling and compacting. At least 1 metre of a post shall be embedded in the ground. The
backfilling shall be with 12:1 soil cement mixture, or as otherwise directed by the Engineer, after the
erected rails have been approved by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item.

Quality Control.

The Engineer shall check the post and rail erection before final backfilling.

Measurement Unit:  m

The measurement shall be the length of Guardrail erected.

Payment

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required
for carrying out the work.
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SECTION 22: DAYWORKS

A Provisional Sum shall be included in the Bills of Quantities to cover the payment of equipment,
labour and materials for work instructed by the Engineer on a Dayworks basis.

The Contractor shall include prices for all items in the Schedule of Rates, in the Dayworks Bill, and
shall carry out work using these rates only if directed by the Engineer.

Measurement and Payment

a.

Equipment:

Payment for equipment shall only be made for the time each item of equipment is working. Idle
time due to breakdown or incompleteness of the equipment shall not be paid. The rate of
equipment shall include for the cost of the following:-

Transport of the equipment to the site

Operators , drivers and assistants including their overtime
Fuels and lubricants

Maintenance, spare parts and all costs of repairs
Depreciation, insurance, overheads and profits.

Labour

Payment shall only be made for the time each of worker working on the Dayworks as instructed
by the Engineer. The rate for labour shall include the cost of,

All wages, allowances and other payments due to the worker
Provision of small tools used on Dayworks activities by labourers and tradesmen.
Insurance, overheads and profit.

Materials
Payment shall only be made for materials instructed by the Engineer for use in Dayworks

activities. The rate for materials shall include for the cost of provision of the material, transport to
site, storage, handling, overheads and profits.

Schedule of Dayworks

The Engineer shall compile a Schedule of the Equipment, Labour and Materials which may apply to
Dayworks activities, to be included in the Dayworks Bill.
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SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN

Scope:

This section sets out the Contractors obligations with regard to on-site HIV / AIDS awareness
campaign and preventive measures that are to be instituted.

25-50-001 HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst his workers for the
duration of the Contract.

The Contractor shall display AIDS awareness posters in all buildings frequented by workers
employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on
buildings and A3 size or other approved size on vehicles. The message on the posters shall be
supplied by the Employer through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the
Contract.

Measurement Unit:  month

The measurement shall be the calendar month or part thereof, measured over the duration of the
campaign.

Payment:

The rate shall include full compensation for equipment; labour and material required for the provision
of the item.

25-50-002 AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst his workers for the
duration of the Contract.

As part of the campaign the Contractor will be required to make condoms available to his workers.
The condoms shall be supplied by the Employer through the Engineer.

Measurement Unit;:  month

The measurement shall be the calendar month, measured over the duration of the campaign.

Payment
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The rate shall include full compensation for equipment, labour and material, including the distribution
of condoms, required for the provision of the item.

25-50-003 HIV/AIDS and Cross-cutting Issues

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on
HIV/AIDS and other cross-cutting issues at times and locations directed by the Engineer.

Measurement

A Provisional Sum shall be included in the Bill of Quantities for this item.
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PREAMBLE TO BILLS OF QUANTITIES

1.

The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with
the Instructions to Tenderers and these Documents.

The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the
work described under the several items including all costs and expenses which may be required in
and for the execution of the work described and for the Contractor’s overheads and profits. The
rates shall be VAT exclusive but include all other taxes, levies and fees applicable. The rates shall be
based on the Works being carried out in accordance with the R2000 Strategy of using optimum
labour resources.

Each item in the Bills of Quantities contains only a brief description of the required work. Fuller
details and descriptions of the work to be done, the materials to be used, the standards of
workmanship, methods of measurement and payment are to be found in the various sections of the
Specifications and on the Drawings.

The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to
be carried out. There is no guarantee that the Contractor will be required to carry out all the quantity
of work indicated under any one particular item or group of items in the Bills of Quantities. The
basis of payment shall be the Contractor’s rates and the quantities of measured work done in
fulfilment of the obligations under the Contract.

Work shall be carried out under Dayworks items only at the direction, and with the approval, of the
Engineer. The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect
the realistic costs, including overheads and profit, of each item. If, in the opinion of the Engineer, a
rate is unreasonably high or low, the Contractor may be required to amend the rate to the satisfaction
of the Engineer.
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contract Gisambai- Vihiga
ihi
Name Munzatsi/KeRRA/011/VHI/39/096/2017/18
BILL OF QUANTITIES 2017-18
Activity G
_c fvity Broup Road Code C672
Title
Section Gisambai-
Contractor Name Kapsotik
Bill DESCRIPTION Quantity UNI | Unit Bid RATE Bill Item Cost
No. ITEM CODE T (KShs) without VAT (KSHs)
1 | 01-60-001 | Contract supervision
40,000.00 | KS 1.00 40,000.00
4 | 04-50-004 | Light Bush Clearing
4,000.00 | M2
8 | 08-60-003 | Culvert Cleaning- Partially blocked
- 600mm 500.00 | MT
10 | 10-50-001 | Heavy grading without watering or
compaction instructed by the 16,000.00 | M2
Engineer
10 | 10-60-001 | Provide gravel wearing course-
excavation,free haul, spread, water 350.00 | M?
and compact gravel to
specifications
10 | 10-60-001 | Provide gravel wearing course-
excavation,free haul, spread, water 2,150.00 | M°

and compact gravel to
specifications

Sub Total

Contingencies @ of 0%

Total

VAT @ 16%

Grand Total

143




