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SECTION I: INVITATION FOR TENDERS 

 

Tender reference No. KeRRA/011/KSI/39/106-2-46-18/19 
Tender Name: Spot Improvement and Upgrading of Road:Nyatieko-Nyakoe 

 

1.1 The Kenya Rural Roads Authority invites sealed tenders for spot improvement and 

upgrading of Road Nyatieko-Nyakoe. The works scope of works  is as follows: 

 

i. Preliminary and general items, 

ii. Site clearance 

iii. Culvert and drainage works,, 

iv. Grading and gravelling works 

 

1.2 Interested eligible candidates may obtain further information and inspect tender 

documents at Kenya Rural Roads Authority, P.O Box 1084, KISII located at Kisii 

Town along Kisii – Kilgoris Road during normal working hours 8.00 am to 5.00 

pm Monday to Friday. 

 

1.3 A complete set of tender documents may be obtained by interested candidates upon 

payment of a non-refundable fees of Kshs. 1,000 to be deposited to Account No. 

1114343196, KCB Moi Avenue Branch payable to Kenya Rural Roads Authority 

(Deposit slips should bear the Contract No, Company’s name and constituency) or be 

downloaded from KeRRA website www.kerra.go.ke or Treasury Portal 

www.ifmis.go.ke 

 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

remain valid for 120 days from the closing date of tender. 

 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked 

with Tender name and reference number and deposited in the Tender Box at the 

KeRRA Regional offices - Kisii or to be addressed to the Deputy Director, Kenya 

Rural Roads Authority, P.O Box 1084, Kisii so as to be received on or before the 

date stated in the Tender notice. 

 

1.6 Tenders will be opened immediately thereafter in the presence of the Bidders or their 

representatives who choose to attend at Kenya Rural Roads Authority offices, Kisii 

Region. 

http://www.kerra.go.ke/
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INSTRUCTIONS TO TENDERERS. 

 

1. General 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The successful Tenderer 

will be expected to complete the Works by the Intended Completion Date specified in 

the said Appendix. 

 

1.2 Tenderers shall include the following information and certified documents with their 

tenders, unless otherwise stated: 

(a) Registration with National Construction Authority (NCA) 8 and above valid 

at the date of tender of submission, 

(b) Copy of Certificate of Incorporation   

(c) Copies of PIN and VAT Registration Certificate  

(d) Copy of Valid current Tax compliance certificate 

(e) Copy of Valid Contractors Annual Practising License from National 

Construction Authority (NCA) 

(f) List of ongoing projects and their monetary value 

(g) All tenderers MUST SERIALIZE all the pages of bid documents submitted. 

(h) Proof of Bank Account. 

(i) Copies of certificates of registration and principal place of business; 

(j) Total monetary value of construction work performed for each of the last 

three years; 

(k) Experience of at least two contracts in works of  similar nature and size  

completed for the last five years, and clients who may be contacted for further 

information on these contracts (proof of completion certificate) 

(l) At least two (2) major items of construction equipment owned or leased; 

(m) Audited accounts or financial statements for the last 3 years, 

(n) Current litigation information, 

(o) All the tenderers ( open/reserved) to provide CR 12 for 12 months 

(p) For AGPO Tenders the following should be provided with the bid, certificate 

for small works and Engineering and ID or National passport of the directors. 

 

1.3 The Tenderer shall bear all costs associated with the preparation and submission of 

his tender, and the Employer will in no case be responsible or liable for those costs. 

 

1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit 

and examine the Site of the Works and its surroundings, and obtain all information 

that may be necessary for preparing the tender and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Tenderer’s 

own expense. 

 

1.5 The procurement entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 
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1.6 The price to be charged for the tender document shall not exceed Kshs.1, 000/= for 

those who may not have downloaded the document from KeRRA website. 

 

1.7 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 

 

1.8 The estimate for these works is KShs Five Million Shillings only. (KShs 

5,000,000.00). 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed here below and 

any addenda issued in accordance with clause 2.4 here below:-  

(a) These instructions to Tenderers 

(b) Form of Tender 

(c) Conditions of Contract and Appendix to Form of Agreement 

(d) Specifications 

(e) Drawings 

(f) Bills of Quantities 

(g) Other materials required to be filled and submitted in accordance with these 

Instructions and Conditions 

 

2.2 The Tenderer shall examine all instructions, forms and specifications in the tender 

documents. Failure to furnish all information required by the tender documents may 

result in rejection of his tender. 

 

2.3 Prospective Tenderer making inquiries of the tendering documents may notify the 

Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender. The Employer will respond to any request for 

clarification received earlier than seven will [7] days prior to the deadline for 

submission of tenders. Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of the inquiry, but 

without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall be part of 

the tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all Tenderers. Prospective Tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

 

2.5 To give prospective Tenderers reasonable time in which to consider an addendum in 

preparing their tenders, the Employer shall extend, as necessary, the deadline for 

submission of tenders in accordance with clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English 

Language. 
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3.2 The tender submitted by the Tenderer shall comprise the following:- 

(a) The Tender; 

(b) Tender Security; 

(c) Priced Bill of Quantities for lump-sum Contracts 

(d) Any other materials required to be completed and submitted by Tenderers. 

 

3.3 The Tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not 

be paid for when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities. All duties, taxes and other levies payable by the Contractor 

under the Contract, as of 30 days prior to the deadline for submission of tenders, shall 

be included in the tender price submitted by the Tenderer. 

 

3.4 The rates and prices quoted by the Tenderer shall not be subject to any adjustment 

during the performance of the Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of One Hundred and Twenty (120) days 

from the date of submission. However, in exceptional circumstances, the Employer 

may request that the Tenderers extend the period of validity for a specified additional 

period. The request and the Tenderers’ responses shall be made in writing. 

 

3.7 The Tenderer shall prepare one original of the documents comprising the tender 

documents as described in these Instructions to Tenderers. 

 

3.8 The original shall be typed or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender 

where alterations or additions have been made shall be initialed by the person or 

persons signing the tender. 

 

3.9 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

 

3.10 The procuring entity shall reply to any clarifications sought by the tenderer within 7 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

 

4.  Submission of Tenders 

 

4.1 The tender duly filled and sealed in an envelope shall;- 

a) be addressed to the Employer at the address provided in the invitation to 

tender; 

b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

c) Provide a warning not to open before the specified time and date for tender 

opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 
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than the time and date specified in the invitation to tender. 

 

4.3 The tenderer shall not submit any alternative offers unless they are specifically 

required in the tender documents. 

Only one tender may be submitted by each tenderer. Any tenderer who fails to 

comply with this requirement will be disqualified. 

 

4.4 Any tender received after the deadline for opening tenders will be returned to the 

tenderer un-opened. 

 

4.5 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with sub-clause 2.5 in which case all rights and obligations 

of the Employer and the Tenderers previously subject to the original deadline will 

then be subject to the new deadline. 

 

5.  Tender Opening and Evaluation 

 

5.1 The tenders will be opened in the presence of the Tenderers’ representatives who choose to 

attend at the time and in the place specified in the invitation to tender. 

 

5.2 The Tenderers’ names, the total amount of each tender and such other details as may be 

considered appropriate, will be announced at the opening by the Employer. Minutes of the 

tender opening, the Employer will also prepare including the information disclosed to those 

present. 

 

5.3 Information relating to the examination, clarification, evaluation and comparison of tenders 

and recommendations for the award of the Contract shall not be disclosed to Tenderers or 

any other persons not officially concerned with such process until the award to the 

successful Tenderer has been announced. Any effort by a Tenderer to influence the 

Employer’s officials, processing of tenders or award decisions may result in the rejection of 

his tender. 

 

5.4 Tenders determined to be substantially responsive will be checked for any arithmetic errors. 

Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will prevail; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, 

unless in the opinion of the Employer’s representative, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of 

Quantities/Quotation, the amount as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the Corrected 

Builder’s Work (i.e. corrected tender sum less P.C. and Provisional Sums). 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 
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addition as the case may be) for the purposes of valuations for Interim Certificates 

and valuation of variations. 

(f) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and with concurrence of the Tenderer, shall be 

considered as binding upon the Tenderer. If the Tenderer does not accept the 

corrected amount, the tender may be rejected and the Tender Security forfeited. 

(g) Any error correction as stated above SHALL NOT result in a variation of 15% of the 

original amount indicated either as the line item total or Bill Amount. Any 

discrepancy resulting in an error more than 15% shall lead to an automatic 

disqualification of the bid. 

 

5.5 The tender evaluation committee shall evaluate the tender within 30 days of the validity 

period from the date of opening the tender. 

 

5.6 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months). 

 

5.7 Where contract price variation is allowed, the valuation shall not exceed 25% of the original 

contract price. 

 

5.8 Price variation requests shall be processed by the procuring entity within 30 days of 

receiving the request.  

 

5.9 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may request [in writing] any Tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing or 

by cable, telex or facsimile but no change in the tender price or substance of the tender shall 

be sought, offered or permitted. 

 

5.10 The Tenderer shall not influence the Employer on any matter relating to his tender from the 

time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer 

to influence the Employer or his employees in his decision on tender evaluation, tender 

comparison or Contract award may result in the rejection of the tender. 

 

6. Award of Contract 

 

6.1 The award of the Contract will be made to the Tenderer who has offered the lowest 

evaluated tender price. 

 

6.2 Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right 

to accept or reject any tender and to cancel the tendering process and reject all tenders 

at any time prior to the award of Contract without thereby incurring any liability to 

the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer 

or Tenderers of the grounds for the action. 

 

6.3 The Tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile. This 

notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum [hereinafter and in all Contract documents called the 
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“Contract Price” which the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. The contract shall be formed on the parties signing the contract. At 

the same time the other tenderers shall be informed that their tenders have not been 

successful. 

 

6.4 The Contract Agreement will incorporate all agreements between the Employer and 

the successful Tenderer. It will be signed by the Employer and sent to the successful 

Tenderer, within 30 days following the notification of award. Within 21 days of 

receipt, the successful Tenderer will sign the Agreement and return it to the 

Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall 

deliver to the Employer a Performance Security amount stipulated in the Appendix to 

Conditions of Contract. 

 

6.6 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 

6.7 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

 

6.8 The procuring entity shall give prompt notice of the termination to the tenderers and 

on request give its reasons for termination within 14 days of receiving the request 

from any tenderer. 

 

7.  Corrupt and fraudulent practices 

 

7.1 The procuring entity requires that the tenderer observes the highest standard of ethics 

during the procurement process and execution of the contract. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent 

practices. 

 

7.2 The procuring entity will reject a tender if it determines that the tenderer 

recommended for award has engaged in corrupt and fraudulent practices in competing 

for the contract in question. 

 

7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent practices 

risks being debarred from participating in public procurement in Kenya. 
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SECTION III: QUALIFICATION CRITERIA 

 

Qualification Criteria 
Compliance 

Requirements 
Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

 

1. Eligibility 
   

1.1 Eligibility Nationality in accordance with 

confidential business 

Questionnaire in the standard 

forms 

Must meet 

requirement 

Refer to 

standard form 

section 7 

1.4 Incorporation & 

Registration 

Pursuant to sub clause 1.2 the 

following shall be provided; 

- Certified Copy of Certificate of 

incorporation to show that the 

applicant is a registered 

company and legally authorised 

to do business in Kenya  

 

- Proof of registration with the 

National Construction Authority 

Category NCA 8 and above for 

Road Works. 

 

Must meet 

requirement 

Refer to 

standard form 

section 7 

2.1 History of Non-

Performing 

Contracts 

Non-performance of a contract 

did not occur within the last 

three (3) years prior to the 

deadline for application 

submission based on all 

information on fully settled 

disputes or litigation. A fully 

settled dispute or litigation is one 

that has been resolved in 

accordance with the Dispute 

Resolution Mechanism under the 

respective contract, and where 

all appeal instances available to 

the applicant have been 

exhausted.  

Must meet 

requirement by 

itself or as party to 

past  

 

2.2 Pending 

Litigation 

All pending litigation shall in 

total not represent more than 

fifty percent (50%)] of the 

Applicant's net worth and shall 

be treated as resolved against the 

Applicant.  

Must meet 

requirement by 

itself or as party to 

past 

Refer to 

standard form 

section 7 
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Qualification Criteria 
Compliance 

Requirements 
Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

3.1 Financial 

Performance 

Submission of audited balance 

sheets or if not required by the 

law of the applicant's country, 

other financial statements 

acceptable to the Employer, for 

the last three [3] years to 

demonstrate: 

(a) the current soundness of the 

applicants financial position and 

its prospective long term 

profitability, and  

(b) Capacity to have a cash flow 

amount of minimum KShs 

500,000 (Five Hundred 

Thousand) for equivalent 

working capital  

Must meet 

requirement 

 

 

 

 

 

 

(a) Must meet 

requirement 

 

(b) Must meet 

requirement 

Refer to 

standard form 

section 7 

3.2 Average Annual 

Construction 

Turnover 

Minimum average annual 

construction turnover of KShs. 1 

Million [One Million], 

calculated as total certified 

payments received for contracts 

in progress or completed, within 

the last Three years 

Must meet 

requirement 

Refer to 

standard form 

section 7 

4.1 General 

Construction 

Experience  

Experience under construction 

contracts in the role of 

contractor, subcontractor, or 

management contractor for at 

least the last Five years prior to 

the applications submission 

deadline.  

Must meet 

requirement 

Refer to 

standard form 

section 7 

4.2(a) Specific 

Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least Two (2) 

No. contracts within the last Five 

(5) years, each with a value of at 

least KShs. 1Million (One 

Million), that have been 

successfully and substantially 

completed and that are similar to 

the proposed works. The 

similarity shall be based on the 

physical size, complexity, 

methods/technology or other 

characteristics as described in 

Must meet 

requirement 

Refer to 

standard form 

section 7 



Spot improvement and upgrading of Road E6225: Nyatieko-Nyakoe 

 

12 
 

Qualification Criteria 
Compliance 

Requirements 
Documentation 

No. Subject Requirement Single Entity 
Submission 

Requirements 

Scope of Works 

4.2(b)   b) For the above or other 

contracts executed during the 

period stipulated in 4.2(a) above, 

a minimum construction 

experience in at least one (1) of: 

- Routine maintenance 

- Spot improvement & 

rehabilitation works 

- Any other works of 

similar nature.  

Must meet 

requirements 

Refer to 

standard form 

section 7 

4.3 

Work 

Methodology 

Submission of a brief work 

methodology  

Should 

demonstrate 

understanding of 

the scope of works 

and other general 

requirements 

Refer to 

standard form 

section 7 

5. Equipment Holding 

5.1 Minimum 

number of 

Equipment 

The bidder must indicate and 

provide proof of ownership or 

leasing of at least two (2) 

different core plant/equipment 

necessary for undertaking the 

project to completion within the 

completion time 

Must meet the 

requirement 

Refer to 

standard form 

section 7 

6. Current Commitment  

6.1 

On-

going 

contracts 

The total value of current works 

on the on-going contracts must 

not exceed Kshs. 10,000,000 

(Ten million) 

Must meet 

requirements 
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SECTION IV: CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 

1. Definitions 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of 

the tender[where applicable]. 

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where 

applicable]. 

“The Completion Date” means the date of completion of the Works as certified by the 

Employer’s Representative. 

“The Contract” means the agreement entered into by the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties. 

“The Contractor” refers to the person or corporate body whose tender to carry out the 

Works has been accepted by the Employer. 

“The Contractor’s Tender” is the completed tendering document submitted by the 

Contractor to the Employer. 

“The Contract Price” is the price stated in the Letter of Acceptance. 

“Days” are calendar days; “Months” are calendar months. 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative 

upon correction of defects by the Contractor. 

“The Defects Liability Period” is the period named in the Appendix to Conditions of 

Contract and calculated from the Completion Date. 

“Drawings” include calculations and other information provided or approved by the 

Employer’s Representative for the execution of the Contract. 

“Employer” Includes Central or Local Government administration, Universities, Public 

Institutions and Corporations and is the party who employs the Contractor to carry out the 

Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site 

for the execution of the Works. 
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“Site” means the place or places where the permanent Works are to be carried out 

including workshops where the same is being prepared. 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

“Employer’s Representative” is the person appointed by the Employer and notified to the 

Contractor for the purpose of supervision of the Works. 

“Specification” means the Specification of the Works included in the Contract. 

“Start Date” is the date when the Contractor shall commence execution of the Works. 

“ A Subcontractor” is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the Work in the Contract, which includes Work on the Site. 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor, which are needed for construction or installation of the Works. 

“A Variation” is an instruction given by the Employer’s Representative, which varies the 

Works. 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer. 

2. Contract Documents 

2.1 The following documents shall constitute the Contract documents and shall be interpreted 

in the following order of priority; 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Conditions of Contract, 

(5) Specifications, 

(6) Drawings, 

(7) Bills of Quantities 

 

3. Employer’s Representative’s Decisions 

 

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer. 

4. Works, Language and Law of Contract 

4.1 The Contractor shall construct and install the Works in accordance with the Contract 
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documents. The Works may commence on the Start Date and shall be carried out in 

accordance with the Program submitted by the Contractor, as updated with the approval of 

the Employer’s Representative, and complete them by the Intended Completion Date. 

4.2 The ruling language of the Contract shall be English language and the law governing the 

Contract shall be the law of the Republic of Kenya. 

5. Safety, Temporary works and Discoveries 

5.1 The Contractor shall be responsible for design of temporary works and shall obtain 

approval of third parties to the design of the temporary works where required. 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

5.3 Anything of historical or other interest or significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Employer’s 

Representative of such discoveries and carry out the Employer’s Representative’s 

instructions for dealing with them. 

6 Work Program and Sub-contracting 

6.1 Within seven days after Site possession date, the Contractor shall submit to the 

Employer’s Representative for approval a program showing the general methods, 

arrangements, order and timing for all the activities in the Works. 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the 

Contract Price) with the approval of the Employer’s Representative. However, he shall not 

assign the Contract without the approval of the Employer in writing. Sub-contracting shall 

not alter the Contractor’s obligations. 

7 The site 

7.1  The Employer shall give possession of all parts of the Site to the Contractor. 

 

7.2  The Contractor shall allow the Employer’s Representative and any other person 

authorised by the Employer’s Representative ,access to the Site and to any place where 

work in connection with the Contract is being carried out or is intended to be carried out. 

8 Instructions 

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are 

in accordance with the Contract. 

9 Extension of Completion Date 

9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises 

which makes it impossible for completion to be achieved by the Intended Completion 

Date. The Employer’s Representative shall decide whether and by how much to extend 
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the Completion Date. 

9.2 For the purposes of this clause, the following occurrences shall be valid for consideration; 

Delay by:- 

a) force majeure, or 

b) reason of any exceptionally adverse weather conditions, or 

c) reason of civil commotion, strike or lockout affecting any of the trades employed 

upon the Works or any of the trades engaged in the preparation, manufacture or 

transportation of any of the goods or materials required for the Works, or 

d) reason of the Employer’s Representative’s instructions issued under these 

Conditions, or 

e) reason of the contractor not having received in due time necessary instructions, 

drawings, details or levels from the Employer’s Representative for which he 

specifically applied in writing on a date which having regard to the date for 

Completion stated in the appendix to these Conditions or to any extension of time 

then fixed under this clause was neither unreasonably distant from nor 

unreasonably close to the date on which it was necessary for him to receive the 

same, or 

f) delay on the part of artists, tradesmen or others engaged by the Employer in 

executing work not forming part of this Contract, or 

g) reason of delay by statutory or other services providers or similar bodies engaged 

directly by the Employer, or 

h) reason of opening up for inspection of any Work covered up or of the testing or 

any of the Work, materials or goods in accordance with these conditions unless the 

inspection or test showed that the Work, materials or goods were not in accordance 

with this Contract, or 

i) reason of delay in appointing a replacement Employer’s Representative, or 

j) reason of delay caused by the late supply of goods or materials or in executing 

Work for which the Employer or his agents are contractually obliged to supply or 

to execute as the case may be, or 

k) delay in receiving possession of or access to the Site. 

10 Management Meetings 

10.1 A Contract management meeting shall be held regularly and attended by the Employer’s 

Representative and the Contractor. Its business shall be to review the plans for the 
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remaining Work. The Employer’s Representative shall record the business of management 

meetings and provide copies of the record to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken shall be decided by the 

Employer’s Representative either at the management meeting or after the management 

meeting and stated in writing to all who attend the meeting. 

10.2 Communication between parties shall be effective only when in writing. 

10.3  

11 Defects 

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities. The Employer’s Representative may instruct the Contractor to search for 

a defect and to uncover and test any Work that the Employer’s Representative considers 

may have a defect. Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor. However if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the Contract 

Price. 

11.2 The Employer’s Representative shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Form of Agreement. 

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified by the Employer’s Representative’s notice. If the Contractor 

has not corrected a defect within the time specified in the Employer’s Representative’s 

notice, the Employer’s Representative will assess the cost of having the defect corrected 

by other parties and such cost shall be treated as a variation and be deducted from the 

Contract Price. 

12 Bills of Quantities 

12.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for 

the quantity of the Work done at the rates in the Bills of Quantities for each item. Items 

against which no rate is entered by the Tenderer will not be paid for when executed and 

shall be deemed covered by the rates for other items in the Bills of Quantities. 

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a 

lump sum (which shall be deemed to have been based on the rates in the Schedule of 

Rates forming part of the tender) and shall be subject to re-measurement after each stage. 

13 Variations 

13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying 

out the variations when requested to do so. The Employer’s Representative shall assess 
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the quotation and shall obtain the necessary authority from the Employer before the 

variation is ordered. 

13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities, 

the rate in the Bill of Quantities shall be used to calculate the value of the variation. If the 

nature of the Work in the variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the 

relevant items of Work. 

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order 

the variation and make a change to the Contract Price, which shall be based on the 

Employer’s Representative’s own forecast of the effects of the variation on the 

Contractor’s costs. 

 

14  Payment Certificates and Final Account 

14.1 The Contractor shall be paid after each of the following stages of Work listed here below 

(subject to re-measurement by the Employer’s Representative of the Work done in each 

stage before payment is made). In case of lump-sum Contracts, the valuation for each 

stage shall be based on the quantities so obtained in the re-measurement and the rates in 

the Bill of Quantities. 

 

(i) Minimum Amount of Interim Certificate is 40% of the value of works, 

(ii) After defects liability period. 

14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall 

submit to the Employer’s Representative his application for payment. The Employer’s 

Representative shall check, adjust if necessary and certify the amount to be paid to the 

Contractor within 21 days of receipt of the Contractor’s application .The Employer shall 

pay the Contractor the amounts so certified within 30 days of the date of issue of each 

Interim Certificate. 

14.3 The Contractor shall supply the Employer’s Representative with a detailed final account 

of the total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Employer’s Representative shall issue a Defect 

Liability Certificate and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractor’s account if it is correct and complete. If it is not, the 

Employer’s Representative shall issue within 21 days a schedule that states the scope of 

the corrections or additions that are necessary. If the final account is still unsatisfactory 

after it has been resubmitted, the Employer’s Representative shall decide on the amount 

payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay 

the Contractor the amount so certified within 60 days of the issue of the Final Payment 

Certificate. 

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s 

Representative’s Certificate by the Employer has been exceeded, the Contractor shall be 

entitled to claim simple interest calculated pro-rata on the basis of the number of days 

delayed at the Central Bank of Kenya’s average base lending rate prevailing on the first 

day the payment becomes overdue. The Contractor will be required to notify the 

Employer within 15 days of receipt of delayed payments of his intentions to claim 
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interest. 

15. Insurance 

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among 

other risks, personal injury; loss of or damage to the Works, materials and plant; and loss 

of or damage to property. 

16. Liquidated Damages 

16.1  The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of 

the Contract price per day for each day that the actual Completion Date is later than the 

Intended Completion Date except in the case of any of the occurrences listed under clause 

9.2. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor’s liabilities. 

17. Completion and Taking Over 

17.1  Upon deciding that the Work is complete the Contractor shall request the Employer’s 

Representative to issue a Certificate of Completion of the Works, upon deciding that the 

Work is completed. 

The Employer shall take over the Site and the Works within seven days of the Employer’s 

Representative issuing a Certificate of Completion. 

18. Termination 

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

(a) the Contractor stops Work for 30 days continuously without reasonable cause or 

authority from the Employer’s Representative; 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(c) a payment certified by the Employer’s Representative is not paid by the Employer 

to the Contractor within 30 days after the expiry of the payment periods stated in 

sub clauses 14.2 and 14.3 hereinabove. 

(d) the Employer’s Representative gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time. 

18.2  If the Contract is terminated, the Contractor shall stop Work immediately, and leave the 

Site as soon as reasonably possible. The Employer’s Representative shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the Works executed 
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and materials, goods, equipment and temporary buildings on Site. 

19. Payment upon Termination 

19.1 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on Site, 

plant, equipment and temporary works. 

19.2 The Contractor shall, during the execution or after the completion of the Works under this 

clause, remove from the Site as and when required within such reasonable time as the 

Employer’s Representative may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to him, and in default thereof , the 

Employer may (without being responsible for any loss or damage) remove and sell any 

such property of the Contractor, holding the proceeds less all costs incurred to the credit 

of the Contractor. 

19.3 Until after completion of the Works under this clause, the Employer shall not be bound by 

any other provision of this Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable time of the accounts 

therefor the Employer’s Representative shall certify the amount of expenses properly 

incurred by the Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract, the difference shall be a debt payable to 

the Employer by the Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 

20. Corrupt Gifts and Payments of Commission 

20.1 The Contractor shall not; 

(a)  Offer or give or agree to give to any person in the service of the Employer any 

gifts or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract with the Employer or for 

showing or forbearing to show favour or disfavour to any person in relation to this 

or any other contract with the Employer. 

(b)  Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the Laws of Kenya. 

21. Settlement of Disputes 

21.1  Any dispute arising out of the Contract which cannot be amicably settled 

between the parties shall be referred by either party to the arbitration and final 

decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed 



Spot improvement and upgrading of Road E6225: Nyatieko-Nyakoe 

 

22 
 

by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the 

request of the applying party. 
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SECTION V: APPENDIX TO FORM OF AGREEMENT 

 

This Appendix to Form of Agreement forms part of the Agreement. 

 

Item Data 

 

Time for Completion 3 Months,  

 

Bid Security Kshs. 0.00 

Priority of Documents 

 

The documents forming the Contract shall be 

interpreted in the following order of priority:  

 the Contract Agreement and Appendix to 

form of agreement 

 the Letter of  Acceptance 

 the Form of Tender  

 the Conditions of Contract, Part II - 

Conditions of Particular Application 

 the Conditions of Contract, Part I - General 

Conditions of Contract 

 the Specifications 

 the Drawings,  

 the Priced Bill of Quantities 

Law of Contract Laws of the Republic of Kenya 

 

Language English 

 

Provision of Site On Commencement Date  

 

Name and Address of Employer  Director General  

Kenya Rural Roads Authority 

P.O. Box 48151-00100 

Nairobi    

Name and Address of the 

Engineer 

General Manager (Maintenance),  

Kenya Rural Roads Authority 

P.O. Box 48151-00100 

Nairobi 

Name and Address of Engineer’s 

Representative 

Regional Manager, 

Kenya Rural Roads Authority 

P. O. Box 1084 

Kisii 

Penalty to the Contractor for 

Employer paying workers on his 

behalf 

 

10% of the amount paid to the workers. 

 

Performance Security  

 

Amount 

Form 

(Refer to guideline Notes) 

 

5% of sum stated as the Contract Price 

Bank Guarantee or Insurance Bond issued by 

PPOA approved insurance companies 
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Item Data 

 

Requirements of Contractors 

Design 

Not applicable 

Programme 

 Time of Submission 

 

Within 14 days of Commencement Date 

 Form of Programme Bar Chart 

 

 Interval Updates As requested by the Regional Manager 

 

Liquidated Damages 

Amount payable due to failure to 

complete 

0.01% of Contract Price per Day to a limit of 1% 

of Contract Price. 

Defects Liability Refer to guideline Notes 

Period of notifying defects 90 days calculated from the date stated in the 

notice under sub clause 11.2  

Percentage of Retention Refer to guideline Notes 

Maximum Amount of Advance 

Payment  

10%  of the contract sum 

Form of Guarantee for Advance 

Payment  

Bank Guarantee  

Valuation of Works  Re-measurements with Bills of Quantities 

Repayment Schedule for Advance 

Payment 

33 % instalments from 1st three certificates. 

 

Minimum Amount of Interim 

Payment 

40% of the contracts sum for excluding 

contingencies. 

Currency of Payment Kenya Shilling  

Rate of Interest  Simple Interest at a rate of 2% above mean Base 

Lending Rate as issued by the Central Bank of 

Kenya. 

Insurance Required 

Insurance  

 The Works, materials 

plants & fees- Contractor’s 

All risks 

 Third party injury to 

persons and damage to 

property 

 Workers compensation 

(WIBA- workers injury 

benefits policy) 

Amount of Cover 

The Contract Price stated in the Agreement +15% 

+ replacement cost of equipment on site. 

 

As per work injury benefits act 2007 laws of 

Kenya 

 

 

 

Arbitration 

 Rules 

 Appointing Authority 

 Place of Arbitration 

CAP 49 of the Laws of Kenya 

Chairman Chartered Institute of Arbitrators, 

Kenya Branch. 

Kenya Rural Roads Authority,  Headquarters 
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FORM OF INVITATION FOR TENDERS 

 

_______________________[Date] 

 

To: _____________________________________ [Name of Contractor] 

 _____________________________________[Address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You are qualified to tender for the above Contract. 

 

We hereby invite you and other qualified Tenderers to submit a Tender for the execution and 

completion of the Works. 

 

A complete set of Tender documents may be purchased from ____ 

________________________________________________________________________ 

   [Mailing address, cable/ telex/ facsimile numbers]. 

  

Upon payment of a non-refundable fee of Kshs__________________________ 

 

All Tenders shall be accompanied by ....................number of copies of the same and a Tender 

Security in the form and amount of Kshs…………. and shall be delivered to: 

________________________________________________________________________ 

   [Address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of those Tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter and your intention to Tender in writing. 

 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________ Name and Title 
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FORM OF TENDER 

 

TO:   ___________________________________________[Name of Employer)  

 

___________[Date] 

 

___________________________________________________________ [Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above Works, We, the undersigned offer to construct, 

install and complete such Works and remedy any defects therein for the sum  

 

of Kshs.____________________________________________ [Amount in figures]   

 

Kenya Shillings________________________________________________________  

 

_______________________________________________ [Amount in words]. 

 

2. We undertake, if our Tender is accepted, to commence the Works on the commencement 

date and to complete the whole of the Works comprised in the Contract within the time 

stated in the Appendix.   

 

3. We agree to abide by this Tender until ___________________ [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this Tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any Tender you may 

receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

 

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

Witness:  Name______________________________________  

 

      Address_____________________________________  
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    Signature___________________________________ 

 

    Date_______________________________________ 
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LETTER OF AWARD 

 

[Letterhead paper of the Employer] 

 

            

       _______________________[Date] 

 

To:  _________________________________________ 

 [Name of the Contractor] 

 

 _______________________________________ 

 [Address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the 

Contract Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ]  in accordance with the 

Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment :   
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FORM OF TENDER SECURITY 

 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 

submitted a Tender dated  ………………………… for the Rehabilitation/Spot Improvement 

of ……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered 

office at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  sealed with the 

Common Seal of the said Bank this ……………. Day of …20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after Tender opening the Tenderer withdraws his Tender during the period of Tender 

validity specified in the Instructions to Tenderers  

Or 

 

2. If the Tenderer, having been notified of the acceptance of his Tender by the Employer 

during the Period of Tender validity: 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him, owing to the occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions. 

 

This guarantee will remain in force up to and including forty five (45) days after the 

Period of Tender validity, and any demand in respect thereof should reach the Bank 

not later than the said date. 

 

 ___________________________ ______________________________ 

  [Date     [Signature of the Bank] 

 

 ___________________________ ______________________________ 

  [Witness]     [Seal] 
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FORM OF AGREEMENT 

 

THIS AGREEMENT is made on the …………day of …………. …20…..between the 

Kenya Rural Roads Authority, of P.O. BOX 48151 - 00100,  Nairobi, Kenya hereinafter 

called the “Employer “of the one part and --------------------------------------------------------------

---------------------------------------hereinafter called the “Contractor” of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz: ---------------

------------------------------------------------------------------------------------------------------- 

and has accepted a Bid by the Contractor to execute, complete and maintain such works 

NOW THIS AGREEMENT WITNESSETH as follows:  

 

In this agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

 

The said BID dated --------------------------------------------------------------------------------------- 

- Conditions of Contract; Parts I and II 

- The Standard and Special Specifications; 

- Priced Bill of Quantities; 

- Letter of Acceptance; 

- Form of Tender 

- Drawings; 

- Appendix to the Form of  Agreement 

- Schedule Of Supplementary Information 

- Other Documents/Materials/Conditions agreed and documented. 

All aforesaid documents are hereinafter referred to as “The Contract”. 

 

In consideration of the payment to be made by the Employer to the Contractor, the 

Contractor covenants with the Employer to execute and complete the Works in conformity 

with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the Works at the Contract Price or such other sum as may 

become payable under the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to 

be hereto affixed (or have hereunto set their respective hands and seals) on the day and year 

first above written. 

 

SIGNED AND DELIVERED 

 

By the said Employer:………………............................…………………………. 
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Signature: ………………………………………….. 

 

Region:……………………………………………… 

 

(Regional Manager, Kenya Rural Roads Authority) 

(For and on behalf of the said Employer.) 

 

In the presence of:……............................................................................................. 

 

Signature…………………………………………… 

 

 

By the said Contractor: …………...................................................……………………...                                         

                                    

Signature…………………………………………… 

     Designation:………………………………………. 

     (For and on behalf of the said Contractor) 

 

 

In the presence of : ............................................................................................... 

      

                                                      Signature:……………………………………… 

    

 Address:………………………………………………………. 
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QUALIFICATION INFORMATION 

 

TENDER QUESTIONNAIRE 

 

 Please fill in block letters. 

 

1. Full name of Tenderer; 

 

……………………………………………………………………………………… 

 

2. Full address of Tenderer to which Tender correspondence is to be sent (unless an agent 

has been appointed below); 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of Tenderer; 

 

……………………………………………………………………………………… 

 

4. Facsimile of Tenderer; 

……………………………………………………………………………………… 

 

5. Name of Tenderer’s representative to be contacted on matters of the Tender during the 

Tender period; 

……………………………………………………………………………………… 

 

6. Details of Tenderer’s nominated agent (if any) to receive Tender notices (name, 

address, telephone, telefax); 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) ( The 

Tenderer shall leave one copy at the time of purchase of the Tender documents) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a) or 2 (b) 

whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name ……………………………………………………………………… 

 

Location of business premises;          Country/Town………………………….…. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………..….. 

 

Current Trade Licensee No…………………… Expiring date……………….…… 

 

Maximum value of business which you can handle at any time: Kshs ………… 

 

Name of your Bankers……………………………………………………………..… 

 

Branch……………………………………………………………………………….… 

 

Part 2 (b) – Partnership  

 

Give details of partners as follows: 

 

Name in full     Nationality  Citizenship Details     Shares 

     1…………………………………………………………………………………… 

 

     2…………………………………………………………………………………… 

 

     3…………………………………………………………………………………… 

 

Part 2(c) – Registered Company: 

 

Private or public………………………………………………………….............… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs…………………………………………………………….........…… 
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Issued Kshs…………………………………………………………………........… 

 

Give details of all directors as follows: 

 

      Name in full .  Nationality.    Citizenship Details*.    Shares. 

 

1.………………………………………………………………………………….…......… 

 

2.………………………………………………………………………………….….......… 

 

3.…………………………………………………………………………………….......… 

 

4.……………………………………………………………………………………........… 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in Kenya Rural Roads Authority who  

 

has interest in this firm? Yes/No……………………… (Delete as necessary) 

 

I certify that the information given above is correct. 

 

 

…………….......…     ……………………  ………........................... 

(Title)    (Signature)    (Date) 

 

 

* Attach proof of citizenship 
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SCHEDULE OF LABOUR: - BASIC RATES 

 

(Reference: Clause 4 of Conditions of Particular Application) 

 

LABOUR 

CATEGORY 

UNIT 

(MONTH/SHIFT/HOUR) 

 

RATES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Categories to be generally in accordance with those used by the Kenya Building Construction 

and Engineering and Allied Trades Workers’ Union. 

 

 

I certify that the above information is correct. 

 

……………………………  ………………………… …………………… 

(Title)     (Signature)   (Date) 
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s]…………………………………………………………………… 

 

………………………………………………………………………………… 

 

Being the authorized representative/Agent of [Name of Tenderer] 

…………………………………………………………………………………… 

 

…………………………………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for Spot improvement 

of Road: Nyatieko-Nyakoe. 

 

 

held on ……………………………………… day of………………………20…………… 

 

 

Signed……………………………………………………………………………… 

  (Employer’s Representative) 

 

……………………………………………………………………………………… 

 

 

NOTE:  This form is to be completed when the site visit is made  
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FORM OF WRITTEN POWER-OF-ATTORNEY 

 

The Tenderer shall state here below the name and address of his representative who is 

authorised to receive on his behalf correspondence in connection with the Tender. 

 

 

……………………………………………………………… 

(Name of Tenderer’s Representative in block letters) 

 

 

……………………………………………………………… 

(Address of Tenderer’s Representative) 

 

 

……………………………………………………………… 

(Signature of Tenderer’s Representative) 
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KEY PERSONNEL (as per qualification criteria) 

 

DESIGNATION NAME NATIONALITY SUMMARY OF 

QUALIFICATIONS AND 

EXPERIENCE 

Headquarters:  

1. Managing Director 

 

2.  

 

3.  

 

etc. 

   

Site Office: 

 

1. Site Agent/ 

Supervisor 

 

 

2. Foreman 

 

 

 

3. Site Surveyor 

 

 

4.  

 

5.  

 

 

 

   

 

I certify that the above information is correct. 

 

 

    …………………………     ……………………  ……………….. 

              (Title)                       (Signature)          (Date) 
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SCHEDULE OF THE PROPOSED APPROPRIATE EQUIPMENT. 

 

Mandatory minimum number of equipment required by the Employer for the execution of the 

project that the bidder must make available for the Contract 

 

Item 

No. 

Equipment Details Minimum 

Number 

Required  

No of 

Equipment 

Owned by 

the Bidder 

No. of 

equipment 

to be hired 

1 Pedestrian Roller – Man walk 

behind 

0     

          

2 Double drum vibrating pedestrian 

roller(3Tons) 

0    

         

3 Self-propelled single drum 

vibrating (10Tons) 

1    

         

4 Mobile concrete mixers  1    

     

5 Excavator/loader 1   

         

6 Concrete vibrators 1    

         

7 Tippers payload 7 – 10 tonnes 2    

         

8 Flat bed lorries 1    

         

9 Water tankers (10,000 litres 

capacity) 

1     

          

10  Motor Grader  1     

         

11 Crawler Tractor 0   

      

The Bidder must attach certified copies of log books or lease agreement of the following 

I certify that the above information is correct. 

 

…………………………  ……………………  ……………….. 

      (Title)   (Signature)   (Date) 
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SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT IN THE PREVIOUS 

YEARS 

 

DESCRIPTION OF 

WORKS AND CLIENT 

TOTAL VALUE OF 

WORKS (KSHS) 

CONTRACT 

PERIOD 

(YEARS) 

YEAR 

COMPLETED 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

I certify that the above Civil Works were successfully carried out and completed by ourselves. 

 

…………………………  …………………………  ……………… 

     (Title)          (Signature)    (Date) 
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SCHEDULE OF ONGOING PROJECTS 

 

 

DESCRIPTION OF 

WORK AND CLIENT 

CONTRACT 

PERIOD 

DATE OF 

COMMEN-

CEMENT 

DATE OF 

COMPLETIO

N 

TOTAL 

VALUE OF 

WORKS 

(KSHS.) 

% 

COMPLET

ED 

TODATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

I certify that the above Civil Works are being carried out by ourselves and that the above 

information is correct. 

 

 

……………………  ……………………  ……………………  

    (Title)      (Signature)   (Date)    
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OTHER SUPPLEMENTARY INFORMATION 

 

1. Financial reports for the last three years, balance sheets, profit and loss statements, 

auditors’ reports etc.  List them below and attach copies. 

……………………………………………………………………… 

……………………………………………………………………… 

……………………………………………………………………… 

 

2. Evidence of access to financial resources to meet the qualification requirements.  Cash 

in hand, lines of credit etc.  List below and attach copies of supporting documents 

……………………………………………………………………… 

……………………………………………………………………… 

……………………………………………………………………… 

 

3. Name, address, telephone, telex, fax numbers of the Tenderer’s Bankers who may 

provide reference if contacted by the Employer. 

………………………………………………………………………… 

………………………………………………………………………… 

………………………………………………………………………… 

 

4. Information on current litigation in which the Tenderer is involved. 

 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT 

INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

 

 

 

  

 

I certify that the above information is correct. 

 

 

……………………  ……………………… ……………………… 

   Title         Signature   Date 
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ADJUDICATOR’S AGREEMENT 

 

 

Identification of Project: 

 

 

………………………………………………………………………………………

………… 

(the “Project”) 

 

Name and address of the Employer: 

 

 

………………………………………………………………………………………

……….. 

(the “Employer”) 

 

Name and address of the Contractor: 

 

………………………………………………………………………………………

……….. 

(the “Contractor”) 

 

Name and address of the Adjudicator: 

 

 

………………………………………………………………………………………

……….. 

(the “Adjudicator”) 

 

Whereas the Employer and the Contractor have entered into a Contract (“the 

Contract”) for the execution of the Project and wish to appoint the Adjudicator to 

act as adjudicator in accordance with the Rules for Adjudication [“the Rules”]. 

 

 

The Employer, Contractor and Adjudicator agree as follows: 

 

1. The Rules and dispute provisions of the Contract shall form part of this 

Agreement. 

 

2. The Adjudicator shall be paid: 

 

A retainer fee of ………………………………………………...………….. 

per calendar month(where applicable) 

 

A daily fee of ………………………………………………..… 
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Expenses (including the cost of telephone calls, courier charges, faxes and 

telexes incurred in connection with his duties; all reasonable and necessary 

travel expenses, hotel accommodation and subsistence and other direct travel 

expenses). 

 

Receipts will be required for all expenses. 

 

3. The Adjudicator agrees to act as Adjudicator in accordance with the Rules 

and has disclosed to the Parties any previous or existing relationship with the 

Parties or others concerned with the Project. 

 

4. This Agreement shall be governed by the laws 

of………………………………… 

5. The Language of this Agreement shall be 

……………………………………….. 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Employer in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Contractor in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 

 

 

SIGNED BY ……………………………….………………………… 

 

For and on behalf of the Adjudicator in the presence of 

 

Witness ……………………………………………………………... 

Name ……………………………………………………………... 

Address ……………………………………………………………... 

Date ……………………………………………………………... 
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FRAUD & CORRUPTION 
 

1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site. 

2  Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed. 

3  For the purposes of this Sub-Clause:  

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 

or other benefit or to avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party; 

(iv)  “Coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions 

of a party.  

4   The Contractor declares that: 

a) They did not engage in any action to influence the Project implementation process to 

the detriment of the Employer, in particular no collusive practice took place nor will 

take place, and 

 

The bidding proceedings, contract award, and execution have not and will not be subject 

to any corrupt practice as defined in the United Nations Convention to combat corruption 

dated 31 October 2003. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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ENVIRONMENTAL AND SOCIAL COMMITMENT 

 

I have taken due note of the importance to comply with environmental and social standards 

and regulations. 

 

I, the undersigned, [………………………………………………….] acting as the duly 

authorized representative of [……………………………………………..], 

 

With respect to the submission of a bid for 

[………………………………………………………..…] in accordance with the invitation 

to tender No [………………………………………………………..], I undertake to comply, 

and ensure that our subcontractors, if any, comply with international environmental and 

labour standards consistent with applicable law and regulations in the country of 

implementation of the Project, including the fundamental conventions of the International 

Labour Organisation (ILO) and international environmental treaties 

 

In addition, I also undertake to adopt any environmental and social risk mitigation measures 

as defined in the environmental and social management plan or the notice of environmental 

and social impact issued by the Employer. 

 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign Tenders for and on behalf of  

________________________________________[Name of  Tenderer] of  

 

_______________________________[Address of Tenderer] 

 

_______________________________[Seal or Stamp of Tenderer] 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20….in the matter of Tender No…...of 

…………..20… 

 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 

 

SIGNED 

Board Secretary 
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DECLARATION FORM 

  

     Date    

To    

       

       

 

The tenderer i.e. (Name and address)  

       declare the following: 

 

a) Has not been debarred from participating in public procurement. 

 

b) Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

  

 

                       

        Title      Signature         Date 

 

 

(To be signed by authorized representative and officially stamped) 
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SECTION VII: CONTRACTOR’S EVALUATION CHECKLIST 
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SECTION VIII: SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES  

STANDARD SPECIFICATIONS 

 

The Standard Specifications referred to in this document is the Standard Specifications 

for Road and Bridge Construction, 1986 Edition published by the Ministry of Transport 

and Communications. This document shall form part of the Contract. 

 

Work shall be carried out in accordance with the Standard Specification except as 

supplemented or revised in the Special Specification. 
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SECTION 00: LOCATION OF ROAD AND SCOPE OF WORKS 

 

E6225         Nyatieko-Nyakoe  (5.4 km) 

 

00-01 Description of Contract Area 

 

This road is located in Nyanza  Region of Kenya, Kisii County, Kitutu Chache South Constituency. 

 

The main agricultural produce of the area include sugar cane, maize, bananas and beans.The road 

forms part of a good network of roads in the constituency and is on a rolling terrain.It is situated in an 

area of very rich soils with an annual rainfall ranging from 1200mm to 1800mm per annum. The area 

is densely populated with average density of 453 people per square kilometer. 

 

00-02  Description of the Road(s) Included in the Contract 
 

The contract section starts at Nyatieko Secondary School and ends at Nyakoe market Jnct A1 

 

The main works to be undertaken on this road include: 

1) Site Clearance 

 Light bush clearing – 15400 m2 

2) Culvert Drainage works: 

 Culvert cleaning-Partially blocked-600 mm  – 56 m 

 Culvert Installation- 600 mm with surround– 9 m 

 Selected backfill material – 108 m3 

 Construction of Scour Checks – No. 12 

 Ditch Mitre drain excavation 72 m3 

3) Grading and gravelling 

 

 Light grading as instructed by the Engineer-28620  m2 

 Gravel wearing course-excavation, free haul, spread, water and compact gravel- 2150 m3 

4) Earthworks 

 Spreading and Compaction Camber Formation- 12200 m2  

5) Miscellaneous and Bridge/drift works 

 Guardrills to bridges-60 m 
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The contract period is 4 months. 

 

00-04  Location Map 
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BILL 01:   PRELIMINARY AND GENERAL ITEMS 

 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Works 

or that are Provisional Items applicable for the duration of the Works. 

 

01-50- 001 Mobilization and Establishment of the Site 

 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 

required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all 

times.  Such protection shall include provision of high visibility clothing or vests, goggles and masks 

for workers in potentially dangerous locations or dealing with potentially harmful materials. The 

Contractor shall also maintain first aid kits with a minimum of the following items:- 

 

 Non Stick wound dressing  

 Selection of plaster/band aids 

 Crepe bandages 

 Gauze and cotton wool 

 Antiseptic solution (washing wounds) 

 Antiseptic cream – Betadine, Burnol 

 Pain killers Panadol, Disprin 

 Anti diarrhoea – Immodium, Diadis, Charcoal 

 Anti histamine – Piriton, Triludan 

 Anti nausea – Stemetil 

 Eye ointment 

 Oral re-hydration sachets 

 Surgical gloves 

 

Measurement and Payment: NA 

 

01-60- 001 Contract Supervision 
 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 

allowances, casual wages and transportation within the project area.  

 

Measurement and Payment: 

 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 

Engineer. No mark up is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 
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On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed 

from the site, and the site left in good order to the satisfaction of the Engineer.  

 

Measurement and Payment 

 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 

satisfactorily carried out.  

 

Work Method: NA 

 
01-60-003 Insurance  

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in 

the Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for 

small works conditions of contract. 

 

Measurement and Payment 

 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 

Contractor that Insurances have been affected. 

 

Work Method: NA 

 

01-60-004 Quality Control Tests 

 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality 

control tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards the Engineer shall instruct the Contractor to rectify the 

defects to the Engineer’s satisfaction and at the Contractor’s expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests at approved material testing laboratories.  

 

Measurement and Payment 

 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation 

and testing. 

 

Work Method: NA 

 

01-60-005  Publicity Sign Boards 

 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by the 

Engineer. The Sign Boards shall be placed at the beginning and end of the road or road bill covered 

by this Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

 

Quality Control 
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The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 

Specifications. 

 

Measurement: Number 

 

The unit of measurement shall be number of Sign Boards erected 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 

for carrying out the work. 

 

Work Method: NA 

 

01-60- 006 Drinking Water 

 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. 

 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

supplies have been provided. 

 

Work Method:   LB 

 

01-60-007 Provision of site sanitation facilities 

 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 

appropriately covered. All shallow pit latrines shall be filled in after the end of use.  

 

Quality Control 

 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

 

Measurement and Payment 

 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

sanitation facilities have been provided. 

 

Work Method:   LB 
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BILL 04:  SITE CLEARANCE 

 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping and 

grubbing of the topsoil, removal of anthills and other unsuitable materials for the specified widths of 

the road, quarry and borrow areas.  The distinction between light and heavy bush shall be decided by 

the Engineer. 

 

The minimum site clearing widths for each of the activities shall be as shown in Table 4.1  

 

Table 4.1: Site Clearing Widths 

 

 

Road Category 

 

Running 

Surface  

 

Stripping and 

Grubbing  

 

Trees, 

Stumps, 

Boulders 

 

Bush 

Clearing 

 

A/B/C + Secondary 

Roads 

 

6.0 m 

 

10.6 m 

 

10.6 m 

 

14.0 m 

 

D/E + Minor Roads 

 

5.4 m 

 

10.0 m 

 

10.0 m 

 

13.0 m 

 

RAR Roads 

 

4.5 m 

 

7.9 m 

 

8.0 m 

 

11.0 m 

Minor / RAR  roads with 

insufficient widths or 

Temporary sections 

 

3.5 m 

 

6.9 m 

 

7.0 m 

 

9.0 m 

 

04-50-002  Grass Cutting  

 

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more 

than 100mm measured at height of 200mm above ground level. 

 

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be 

as instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre 

drains and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps 

 

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures such 

as signs and marker posts.  

 

This activity shall be carried out as either Machine Based (Mechanical Mowing) or as Labour Based 

as defined in the Bills of Quantity or as instructed by the Engineer. 
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Grass cutting shall be done off-carriageway and shall not include areas designated for grubbing. 

 

Work Method:    LB or MB 

 

Quality Control 

 

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after 

the operation. 

 

Measurement:   m2 

 

The measurement shall be area of grass cut, based on the standard width and measured length of 

clearing. 

 

Payment 

 

The unit rate shall be full compensation, for equipment, labour, materials, tools, and incidental costs 

required to carry out the work.  

 

04-50-003 Bush Clearing (Heavy) 

 

Where the Engineer designates an area as Heavy Bush ( based on the undergrowth density) the 

Contractor shall clear all vegetation including small trees, shrubs and undergrowth, and their root 

systems, and shall salvage any re-useable timber or other material by cutting into logs and stacking.  

Other cleared material shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills 

of Quantity or as instructed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

 

Measurement Unit:     m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete the work. 

 

04-50-004   Bush Clearing (Light) 

 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 
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shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic.  

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills 

of Quantity or as instructed by the Engineer. 

 

Work Method:   LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals. 

 

Measurement Unit:   m2 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools and  incidental costs required to 

complete the work. 

 

04-50-005 Pruning Tree Branches 

 

Where instructed by the Engineer, the Contractor shall trim tree branches to improve visibility. Cut 

material shall be collected and disposed of as directed by the Engineer and burning of waste material 

shall not be permitted. 

 

Work Method:   LB 

 

Quality Control 

 

The Engineer shall check for visibility improvement. 

 

Measurement and Payment 

 

A Provisional Sum shall be allowed for this item, which shall be paid under Day works.  

 

04-50-006 Trees and Stumps Removal (200-450mm girth) 

 

Trees and Stumps outside the construction width but within the road reserve having a trunk girth of 

between 200-450mm at a point 600mm above the ground shall only be removed on the instruction of 

the Engineer. 

 

The Contractor shall excavate around any trees to be removed to a depth not less than 0.5 m before 

cutting the roots. Existing stumps shall be uprooted in the same manner. All holes left by the removal 

of trees and stumps shall be back-filled with approved material and compacted to existing ground 

level.  Cut material and stumps shall be collected and disposed of as directed by the Engineer.  

Burning of waste material shall not be permitted. 
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Work Method:     LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 

 

The measurement shall be the number of trees and stumps removed. 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete this item. 

 

04-50-007  Trees and Stump Removal (>450mm girth) 

 

All the requirements of item 04-50-003 shall apply for trees and stumps greater than 450mm girth.  In 

addition any re-useable timber from trees removed shall be cut into logs not more than 1.5 metres 

long and stacked as directed by the Engineer. 

 

Work Method:  LB 

 

Quality Control 

 

The Engineer shall approve the removal, backfilling and satisfactory disposal of all waste material. 

 

Measurement Unit: No 

 

Measurement shall be the number of trees and stumps removed 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete this item. 

 

04-50-008 Clearing Obstructions – Boulders and debris removal 

 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 

m girth using labour, appropriate equipment and blasting as necessary.  Boulders shall be disposed off 

outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 

individuals/firms. 

 

Debris removal shall include: 

 

 Inspection of the road section(s) regularly  
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 Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs 

away from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts 

and other structures and the safe disposal thereof outside the road formation width. 

 Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed 

by the Engineer. Liaison with the Police may be necessary. 

 

This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as defined 

in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit: Provisional Sum 

 

A Provisional Sum shall be included for this item 

 

Payment: 

 

Payment shall be made on a Day works basis. 

 

 

 

 

04-50-009 Stripping and Grubbing 

 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, 

loose boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the 

cleared area as directed by the Engineer. 

 

Work Method:   LB 

 

Quality Control 

 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste 

material. 

 

Measurement Unit        m2 

 

The measurement shall be the area grubbed as directed by the Engineer 

 

Payment 

 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 

complete this item.  
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04-50-010 Excavate, remove and disposal of concrete structures 

 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the area where the structure was removed from and the satisfactory 

disposal of the concrete structures. 

 

A Provisional Sum shall be included for this item 

 

Payment: Provisional Sum 

 

Payment shall be made on a Day works basis. 

 

Measurement Unit:       Provisional Sum 

 

 

BILL 05:  EARTHWORKS 

 

This bill covers the excavation of soil and the placing, watering and compaction of hard and soft 

material to form the road formation. 

 

05-50-001:  Establishment of the Vertical Alignment - Slotting 

 

The Contractor shall re-establish the vertical alignment of the road section which includes the setting 

out and excavation of horizontal slots marking the level road platform.  

 

The width of the slots shall be 0.5 m and they shall be set out at 10m intervals along the straight 

section and 5m on the curve sections of the road. Each slot shall be compacted using hand rammers 

until no more imprints of the rammer on the surface of the slot can be seen. The length of each slot 

shall be equal to the formation width of the road. 

 

Vertical alignment standards shall be those set out in Table 5.1 

 

Table 5.1 Vertical Alignment Standards 

 

        Standard Flat & Rolling Terrain           Hilly Terrain 

 

Gradients 

 

Desirable Minimum 

 

Desirable Maximum 

 

 

 

 

              2% 

 

              8% 

 

 

 

 

           2% 

 

          10% 
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Absolute Maximum 

 

             10%           12% 

 

The Contractor shall use Labour to carry out this item of work. 

 

Work method:   LB 

 

Quality Control: 

 

 The hand rammer shall be not less than 5kg 

 The level of the slot shall have a tolerance of + 50 mm 

 The longitudinal profile of the road shall be checked at every third slot and shall have a maximum 

tolerance of + 50mm 

 

Measurement Unit: m 

 

The measurement shall be linear metres of road alignment set out 

 

Payment: 

 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 

for carrying out the work. 

 

05-50-002:  Excavation, spread and compact in soft material (side drains) 

 

The Contractor shall excavate side drains to the profiles shown on the Drawings or as directed by the 

Engineer. 

 

Soft material in this case is defined as any material which is not hard or rock in which the average 

output is more than 1.5 m3 per PD.    

 

The material from the excavations shall be placed on the carriageway, spread and compacted.  Where 

additional material is required to achieve the required camber, the widths of the side drains may be 

increased, with the approval of the Engineer. 

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

  

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 

of the compaction equipment.  The number of passes shall be as directed by the Engineer dependent 

upon the equipment used and the material being compacted.  Unless otherwise instructed the moisture 

content of the material shall be within + 2% of optimum.  Where additional moisture is required 

water shall be applied in an even manner such that no longitudinal or transverse flow occurs. 

 

Locations of the side drains shall be as shown on the Drawings or as directed by the Engineer, and the 

Contractor shall use the appropriate ditch template to control the excavations 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of 

work 

 

Work method:   LB - MB 
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Quality Control 

 

 The dimensions of the side drains shall be checked at 50m intervals and shall have a tolerance of 

+ 50mm 

 The longitudinal profile of the side drains shall be checked at 30m intervals and shall have a 

tolerance of +50mm. 

 Compaction shall show no movement of material under the roller – minimum of 6 passes.  

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit m3 

 

Measurement shall be the volume of material excavated to form the side drains, and deposited for 

camber formation. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools and  incidental costs required for 

carrying out the work. 

 

05-50-003    Excavation, spread and compact in hard material (side drains) 

 

Where, in the opinion of the Engineer, the material to be excavated to form the side drains may be 

classified as hard (not rock) the Contractor shall carry out the excavation in accordance with 04-50-

003 and shall be compensated under this item. 

 

Hard material in this case is defined as hard gravel, dry black cotton soil, soil with high percentage of 

stones or other material in which the output is less than 1.5 m3 per PD.    

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:  LB, MB, LB-MB 

 

Quality Control: 

 

The Engineer shall measure the volume of the excavation classified as Hard material 

 

Measurement Unit:    m3 

 

The measurement shall be the volume of material excavated and deposited to form the camber 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs 

required to complete the work. 

 

05-50-004   Excavation to Level and Compaction 
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The Contractor shall cut material to form the level road platform and place the excavated material as 

fill or in spoil areas approved by the Engineer.  Where material needs to be borrowed excavation shall 

only be from borrow areas approved by the Engineer.  

 

The fill layers to be compacted shall not exceed 150mm loose depth. 

Compaction of the fill material shall be carried out from the edges to the centre by overlapping passes 

of the compaction equipment.  The number of passes shall be as directed by the Engineer dependent 

upon the equipment used and the material being compacted.  Unless otherwise instructed the moisture 

content of the material shall be within + 2% of optimum.  Where additional moisture is required 

water shall be applied in an even manner such that no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item of 

work.  

 

Work Method:   LB - MB 

 

Quality Control 

 

 The width of the platform shall be checked at intervals of 50 m and shall have a tolerance of 

+50mm. 

 The level platform shall be horizontal in the transverse direction and shall have a tolerance of 

+15 mm under a 2 metre straight edge. 

 The longitudinal profile shall have a maximum tolerance of +50 mm over a 30m length of 

gradient. 

 Compaction shall show no movement of material under the roller – minimum of 6 passes.  

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit: m3 

 

The measurement shall be the volume of compacted fill material forming the level platform. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment, water and incidental costs 

required for carrying out the work. 

 

05-50-005 Spreading and Compaction for Camber Formation 

 

The Contractor shall spread and compact the material deposited from the side drains to form the 

camber on the road, in accordance with the Drawings or as directed by the Engineer, and shall check 

the profile with the appropriate camber board. 

 

Compaction shall be carried out from the edges to the centre line by overlapping passes of the 

compaction equipment. The number of passes shall be as directed by the Engineer dependent upon 

the equipment used and the material being compacted.  Unless otherwise instructed the moisture 
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content of the material shall be within + 2% of optimum.  Where additional moisture is required 

water shall be applied in an even manner such that no longitudinal or transverse flow occurs. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item. 

 

Work method:  LB-MB 

 

Quality Control 

 

 The width of the carriageway including the shoulders shall be checked at 50m intervals and shall 

have a tolerance of +50/-20 mm. 

 The camber shall be checked 50m intervals and shall have a tolerance of + 1%. 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of +10 mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T99) 

 

Measurement Unit  m2 

 

The measurement shall be the area of camber formed, according to the specified carriageway width 

and measured length of road. 

 

Payment  

 

The unit rate shall be the full compensation for all labour, tools, equipment, water and  incidental 

costs required for carrying out the work. 

 

05-50-006 Fill in soft material and compact. 

05-50-007 Fill in hard material and compact. 

05-50-008 Cut to spoil in soft material.  

05-50-009 Cut to spoil in hard material.  

05-50-010 Cut to fill in soft material.  

05-50-011 Cut to fill in hard material.  

05-50-012 Rock to fill to swamp  

05-50-013 Filter to swamp under, over and around rock fill 

 

These activities should be done in accordance with Bill 5, sub clauses 5.01 to 5.17 in the Standard 

Specifications for Roads and Bridges 1986. 

 

 

05-50-014 Grassing  

 

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass.  The Contractor shall 

care for and water the grass until it is firmly established. 

 

The Contractor shall use Labour to carry out this item of work. 
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Work Method:   LB 

 

Quality Control 

 

The quality of grass and spacing of the sprigs shall be as directed by the Engineer 

 

Measurement Unit  m² 

 

The unit of measurement shall be area calculated as the net area, measured on the slope. 

 

Payment 

 

The unit rate shall be full compensation, for labour, materials, tools, water and incidental costs 

required to carry out the work.  

 

05-50-015 Back slope / Slope maintenance 

 

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, 

and side slopes by filling with suitable soils and compacting using appropriate tamping tools as 

instructed by the Engineer.  

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method:   LB 

 

Quality Control 

 

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of 

+100mm. 

 

Measurement Unit  m² 

 

The unit of measurement shall be area calculated as the net area, measured on the slope. 

 

Payment 

 

The unit rate shall be full compensation, for labour, materials, tools and incidental costs required to 

carry out the work.  
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BILL 08: CULVERT AND DRAINAGE WORKS 
 

This bill covers all Works in connection with the installation of concrete pipe culverts; inlet and 

outlet structures; drifts and drainage protection Works; and the construction of Scour Checks 

 

08-50-002:  Ditch Cleaning  

 

i Partially silted 

 

Partially silted drains are those that are less than half silted and require only cleaning. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition.  Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side 

drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will 

not cause any obstruction or be washed back. 

 

The side drains, mitre drains and catch water drains shall be cleaned before the onset of the rains or as 

directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain desilted or cleaned to the specified cross section. 

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, and incidental costs required to carry out 

the work.  

 

ii  Fully silted 

 

Fully silted drains shall be those that are greater than half-silted and require re-excavation 

or reshaping. 

 

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original 

cross section and left in a free-draining condition.  Suitable material may be used to fill depressions 

and potholes on the carriageway. All debris and other unsuitable material removed from the side 

drains shall be disposed of well clear of the drainage system in approved spoil dumps where it will 

not cause any obstruction or be washed back. 
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The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the 

Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

 Appropriate drain templates shall be used to check and control the dimensions of the drains. 

 The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.  

 

Measurement Unit:  m 

 

The measurement shall be the length of drain re-excavated or re-shaped to the specified cross-section. 

 

Payment 

 

The unit rate shall be full compensation for equipment, labour, tools, and any incidental costs 

required to carry out the work.  

 

 

08-50-005: Ditch/Mitre Drains/Catch water Drains  

 

The Contractor shall excavate side drains, mitre drains and catch water drains to the dimensions 

shown on the Drawings and at locations as directed by the Engineer.  They shall be excavated in a 

manner to minimise erosion at the discharge point.  The material excavated from the drains shall be 

used to form the side drain bund directing water to the mitre-drain, and a bund on the lower side of 

the cut-off drain, or used for forming camber or disposed of as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

 

Work Method:   LB, MB, LB-MB 

 

Quality Control 

 

 The longitudinal profile shall have a gradient of maximum 4%. 

 The dimensions of the drains shall have maximum tolerances of +20mm  

 The location of the drains shall be approved by the Engineer. 

 

Measurement Unit: m3 

 

The measurement shall be the volume of material excavated as measured on site in approved drains. 

 

Payment  

 

The unit rate shall be full compensation for labour, tools, equipment and incidental costs required for 

carrying out the work. 
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08-60-001/005:  Culvert Cleaning (partially blocked) 

 

08-60-001 300mm    dia 

08-60-002 450mm    dia 

08-60-003 600mm    dia 

08-60-004 900mm    dia 

08-60-005 1200 mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 

ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

 

Partially blocked culverts shall be those with less than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 

shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the 

Engineer. 

 

This activity shall be carried out before the rains, or as directed by the Engineer. 

 

The Contractor shall use Labour to carry out this item of work 

 

Work Method:   LB 

 

Quality Control 

 

The culverts shall be checked as free of debris to the satisfaction of the Engineer.  

 

Measurement Unit: m         

 

The measurement shall be the length of culvert, including the outlet drain, cleaned 

 

Payment 

 

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the 

work. 

 

08-60-006/7/8/9/10: Culvert Cleaning (Fully blocked):  

08 - 60 - 006 300mm dia;  

08 - 60 - 007 450mm dia;  

08 - 60 - 008 600mm dia; 

08 - 60 - 009 900mm dia; 

08 - 60 - 010 1200mm dia 

 

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet 

structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to 
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ensure free passage of water at all times. The debris shall be deposited in approved spoil dumps as 

directed by the Engineer 

  

Fully blocked culvert shall be those with greater than half of the barrel blocked. 

 

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain 

shall be not less than 2 %. 

 

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the 

Engineer. 

 

This activity should be carried out before the onset of the rains, or as directed by the Engineer.  

 

The Contractor shall use Labour to carry out this item of work. 

 

Work Method:   LB 

 

Quality Control 

 

The culverts shall be checked as free from debris, to the satisfaction of the Engineer. 

 

Measurement Unit: m        

 

The measurement shall be the length of culvert, including the outlet drain cleaned.  

 

Payment 

 

The unit rate shall be full compensation for labour, tools  and incidental costs required to carry out the 

work. 

 

 

 

 

08-60-021/029  Supply and Installation of Concrete Pipe Culverts  

 

08-60-016 300    mm   unhaunched  

08-60-021 300    mm   surrounds  

08-60-022 450    mm   unhaunched   

08-60-023 450    mm   surrounds  

08-60-024 600    mm   unhaunched  

08-60-025 600    mm   surrounds  

08-60-026 900    mm   unhaunched  

08-60-027 900    mm   surrounds  

08-60-028 1200 mm   unhaunched  

08-60-029 1200 mm   surrounds  

 

The Contractor shall supply, lay and join concrete pipes to form culverts, including the concrete 

bedding; haunching or surrounds; and backfilling, in accordance with the Drawings for the Type and 

diameter specified in the Contract or directed by the Engineer. 
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The pipes shall be of Class 20/20 concrete, at least 28 days cured, and manufactured on site or 

procured from a supplier approved by the Engineer and preferably ogee jointed.  The pipes shall be 

laid on a bedding of Class 15/20 concrete of dimensions as shown on the Drawings and jointed with 

cement mortar 1:4.  

 

The culvert gradient including the outlet shall be a minimum 2%. 

 

The pipes shall be surrounded with Class 15/20 concrete to the dimensions shown on the Drawings or 

as directed by the Engineer. 

 

Backfilling shall be carried with approved material and compacted in layers not exceeding 150 mm 

loose depth and placed evenly on each side of the pipe.  Ramps shall be shaped to achieve a minimum 

overfill of 75% of the pipe diameter, and shall be tapered back on the carriageway to provide a 

gradual approach, as directed by the Engineer. 

 

If the Contractor wishes to construct culverts on site, using inflatable or collapsible forms the 

Engineer’s approval shall first be sought for the proposed working method. 

 

On completion the inside of the culvert shall be smooth, without displaced joints or other obstructions 

and true to line and level. 

 

The Contractor shall use Labour and appropriate compaction Equipment to carry out this item work 

 

Work Method:   LM-MB 

 

Quality Control 

 

 Concrete quality shall be checked for cracks, honey combing, and other defects. 

 Before the pipes are laid, the gradient of the concrete bedding shall be checked and shall not be 

less than 2% 

 The joints shall be checked to see that they have been properly made. 

 

Measurement Unit: m  

 

The measurement shall be in linear metres of the installed Type and size of culvert specified, 

measured net according to the Drawings. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, equipment and any other 

incidentals that may be required in carrying out the work. 

 

 

08-60-019 Headwall Construction - Masonry  

 

The Contractor shall construct inlet and outlet structures for culverts including headwalls, wingwalls 

in stone masonry or concrete block, and aprons in concrete to the dimensions and levels shown on the 

Drawings ( Types 1 to 4) as directed by the Engineer.  The walls shall be built on foundations of class 

15/20 concrete and jointed with cement mortar 1:4.  The aprons shall be in Class 20/20 concrete and 

after laying the surface shall be kept moist for 3 days. 
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The Contractor shall use Labour to carry out this item. 

 

Work Method:   LB-MB 

 

Quality Control 

 

 The dimensions of the structures shall have a tolerance of +10mm 

 The levels shall have a tolerance of +10mm 

 The mortar joints shall be finished flush with the face of the walls. 

 

Measurement Unit:  m3 

 

The measurement shall be the volume of the structures constructed, in whichever material, measured 

net according to the Drawings.  

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials and any other incidentals that 

may be required in carrying out the work. 

 

08-60-020 Headwall Construction – Concrete 

 

The Contractor shall construct inlet and outlet structures for culverts in concrete to the dimensions 

and levels shown on the Drawings (Type 1 to 4) as directed by the Engineer. 

 

Concrete shall be Class 20/20 unless otherwise specified.  The formwork for the walls shall be 

erected on the concrete foundations, to the correct dimensions, and shall be approved by the Engineer 

before concrete is poured.  Concrete shall be poured in a single lift and the top surface shall be kept 

moist for 3 days.  Formwork may be struck after 2 days or as directed by the Engineer. 

 

The Contractor shall use a concrete vibrator or other means approved by the Engineer to ensure full 

compaction of the concrete. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method:   LM-MB 

 

Quality Control 

 

 The dimensions of the structures shall have a maximum tolerance of + 20mm / - 10mm 

 The workability and mix of concrete shall be checked using the slump test and shall have a slump 

limit as directed by the Engineer.  The frequency of testing shall be determined by the Engineer 

 The concrete shall be checked for cracks, honey combing and other defects at the time of striking 

the formwork.  

 

Measurement Unit:  m3 
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The measurement shall be the volume of concrete in the completed structure, measured net in 

accordance with the Drawings.  

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and  

other incidentals that may be required in carrying out the work. 

 

08-60-030 Excavate in soft material for culverts 

08-60-031 Excavate in hard, material for culverts 

08-60-032 Provide, lay and join 450mm inner dia. Concrete pipes 

08-60-033 Provide, lay and join 600mm inner dia. Concrete pipes 

08-60-034 Provide, lay and join 900mm inner dia. Concrete pipes 

08-60-035 Provide, compact class 15/20 concrete 

08-60-036 Provide, compact class 20/25 concrete 

08-60-037 Provide and place A142 fabric mesh reinforcement 

08-60-038 Selected backfill materials 

 

These activities should be done in accordance with Bill 8, sub clauses 8.01 to 8.20 in the Standard 

Specifications for Roads and Bridges 1986. 

 

The Contractor shall use both Labour and appropriate Equipment to carry out this item. 

 

Work Method:   LM-MB 

 

Quality Control 

 

 The workability and mix of concrete for the classes 15/20 and 20/25 shall be checked using the 

slump test and shall have a slump limit as directed by the Engineer.   

 The laying and joining of the culverts shall be subject to the approval of the engineer. 

 

Measurement Unit:  m 

 

The measurement shall be the length of culvert laid. 

  

Payment  

 

The unit rate shall be the full compensation for labour, tools, materials, formwork, equipment and 

other incidentals that may be required in carrying out the work. 

 

 

08-70-006: Construction of Scour Checks (Concrete) 

08-70-007: Construction of Scour Checks (Masonry) 

08-70-008: Construction of Scour Checks (Wooden Stakes) 

 

The Contractor shall construct scour checks using either stones, wooden stakes, or concrete as 

instructed by the Engineer. 
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Construction of concrete scour checks shall be in class 20/20 concrete, unless otherwise specified, 

and to the details shown in the Drawings. 

 

Spacing for scour checks shall be as shown in Table 8.1, or as directed by the Engineer. 

 

Table 8.1 : Scour checks spacing 

 

 

Gradient of Drain 

 

Scour Check Spacing 

 

Gradient of Drain 

 

Scour Check 

Spacing 

 

4% or less 

 

not required 

 

8% 

 

7.5m 

 

5% 

 

20m 

 

9% 

 

6m 

 

6% 

 

15m 

 

10% 

 

5m 

 

7% 

 

10m 

 

>10% 

 

4m 

 

The Contractor shall use Labour to carry out this item. 

 

Work method:   LB 

 

Quality Control 

 

The spacing of the scour checks shall have a tolerance of + 0.5m 

The sizes of the wooden stakes and stones used shall be in accordance with the Drawings 

The shape of the scour check shall be checked using the scour check template. 

 

Measurement Unit:  No. 

 

The measurement shall be the number of scour checks constructed.  

 

Payment 

 

The unit rate shall be full compensation, for labour, tools, materials and  incidental costs required for 

carrying out the work.  
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BILL 10: GRADING AND GRAVELLING 

Scope: 

 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the 

high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface.  
 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or 

towed grading).   
 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains 

light manual reshaping should be used as defined in 10-50-004.  Heavy manual reshaping should be 

used for roads that have deteriorated to such an extent that the drains and carriageway need to be re-

instated. Heavy Manual Reshaping is defined under Bill 5 – Earth Works.     
 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is 

for re-establishing a road in poor or very poor condition.    
 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 

approved equipment of gravel wearing course material on the formation of the road carriageway. 

Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone 

coral rag, clayey sand and crushed rock.  
 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 

Engineer.  Gravel material shall conform to the requirement given in  

Table 10.1:  Requirement for Gravel Wearing Course 
GRADING REQUIREMENTS   PLASTICITY INDEX REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight 

Passing 

  

Zone 

 

Min 

 

Max 

40 100  WET: Mean annual 

rainfall 

> 500mm 

 

5 

 

20 28 95 – 100  

20 85 – 100  DRY: Mean annual 

Rainfall < 500mm 

 

 

 

 

10 

 

30 14 65 – 100  

10 55 – 100     

5 35 – 92  BEARING STRENGTH REQUIREMENTS 

2 23 – 77  Traffic  

Commercial 

 DCP 

1 18 – 62  VPD CBR Equivalent 

0.425 14 – 50    mm/Blow 

0.075 10 – 40  

 

 

 

 

 

>15 20 11 

For “Quarry Waste” gravel stones of 

maximum dimension 80mm may be 

permitted 

<15 15 14 

CBR at 95 %  MDD, Modified AASHTO and 4 

days soaking 

   Lower quality material (CBR 15) may be 

accepted if no better material can be found 

 

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall 

be shown to the Contractor prior to commencement of the Works. The Contractor shall be responsible 

for the acquisition of the quarry rights and shall conduct respective negotiations with landowners and 

affected communities. 
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Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed 

to have included in his rates for the provision of the gravel material. 

 

 

10-50- 004:  Carriageway Grading - Light Grading  

 

Light grading shall only be done when there is sufficient moisture in the material. The Contractor 

shall grade the carriageway to control roughness and corrugations using either a Towed or a Motor 

grader. The width of the carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified 

camber.  Where instructed by the Engineer, suitable materials from the side drains may be used to fill 

potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be 

from an approved source.  Compaction shall be achieved using the wheels of the equipment, tracked 

evenly over the full surface, or by other approved means.   

 

No grading shall be carried out in dry conditions. 

 

The Contractor shall use Equipment to carry out this item. 

 

Work Method:   MB 

 

Quality Control 

 

 The width of the carriageway shall be checked at every 50m intervals and have a tolerance of 

+50mm or  -20mm  

  

 The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 

1% 

 Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 

tolerance of +10 mm. 

Measurement Unit: m2 

 

The measurement shall be the area of carriageway graded, measured net according to the specified 

width and measured length graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape  carriageway) 

 

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway 

filling gullies and ruts on the carriageway and reshaping of the camber of the road to the original 
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standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum 

height of 50mm. 

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. 

Where additional suitable material is required to reinstate the camber to the required shape, this 

material shall be obtained from approved sources nearest to the final deposition area. 

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this 

purpose if applicable.  

 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 

25mm above the surrounding road surface. 

 

This activity shall be carried out before and after the rains, or as directed by the Engineer. 

 

The Contractor shall apply Labour methods to carry out this item. 

 

Work Method:   LB 

 

Quality Control 

 

 The width of the carriageway including the shoulders shall be checked at 100m intervals with 

tolerance of +50mm or  -20mm   

 The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 

1% 

 The quality of fill material shall be approved by the Engineer 

 The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the 

surface shall be seen.  

 

Measurement Unit:  m2 

 

The measurement shall be the area of carriageway shaped. 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 

out the work. 

  

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and 

Compaction of Gravel) 

 

Excavation of Gravel  

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform 

the Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 
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Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 

 

Work Method:   LB or MB 

 

Quality Control: 

 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the 

layer across the full width of the carriageway and shaped to the specified camber. Spreading also 

includes the removal of any oversized stones or boulders, which cannot be broken down to the 

required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment.  The number of passes shall be as directed by the 

Engineer dependent upon the equipment used and the material being compacted.  Unless otherwise 

instructed the moisture content of the material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 

instructs otherwise.    

 

Work Method:   LB-MB 

  

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   

+50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and shall have a 

tolerance of + 5mm / - 0mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be  +1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit:  m3 
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The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km ‘free’ haul distance 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10–60- 002:  Haulage (Overhaul beyond 1.5km) 

 

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the 

Engineer. Where the quantity delivered in any load falls short of the equipment capacity, off-loading 

shall only be permitted after the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on 

the prepared formation unless approved by the Engineer. Any greater loads shall be dumped in 

stockpiles off-road and transported to the formation areas by appropriate means. 

 

Where loads supplied are found to contain material other than from the approved quarry and are of 

unacceptable quality, the Contractor shall remove them from site at the Contractor's expense. 

 

The Contractor shall use Equipment to carry out this Item. 

 

Work Method:   MB 

  

Quality Control: 

 

 No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

 The quality of gravel dumped on the road shall be according to the Specifications 

 The quantity of material delivered in each load shall be checked before dumping is allowed 

 The distance between the stacks shall be checked to ensure the required compacted thickness will 

be achieved. 

 

Measurement Unit:  m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-60-001 for a ‘free’ haul distance of 1.5km.  The 

‘overhaul’ shall be the distance, greater than 1.5km, to the centre point of the section where the gravel 

is being dumped and processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distance 

to the centre point as indicated above. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs 

necessary to carry out the work.   

 

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel) 
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Excavation of Gravel  

 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform 

the Engineer if the quality/availability of the gravel changes during the course of excavation.  

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated 

gravel and deposited outside the quarry at locations approved by the Engineer. Such stones and 

boulders may be reused in other parts of Works with the approval of the Engineer. 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the 

Engineer allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the 

Engineer. 

 

Work Method:   LB or MB 

 

Quality Control: 

 

 Oversize stones and boulders shall not be loaded for haulage to the road. 

 Areas containing deleterious material shall not be excavated. 

 

Free haul, preparation, spreading and Compaction of Gravel 

 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall prepare the area to be patched by removing excessive water and loose material. The 

contractor shall then dump, spread and compact gravel material, in a manner to ensure a uniform 

thickness of the layer across the full width of the carriageway and shaped to the specified camber. 

Spreading also includes the removal of any oversized stones or boulders, which cannot be broken 

down to the required size, to spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

 

Compaction of the gravel material shall be carried by overlapping passes of the compaction 

equipment.  The number of passes shall be as directed by the Engineer dependent upon the equipment 

used and the material being compacted.  Unless otherwise instructed the moisture content of the 

material shall be within + 2% of optimum 

  

Where additional moisture is required water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur.  

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 

instructs otherwise.    

 

Work Method:   LB-MB 

  

Quality Control: 

 

 The gravel surface width shall be checked at 100m intervals and shall have a tolerance of   
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+ 50mm 

 Trial holes shall be dug as directed by the Engineer to check the gravel  thickness and shall have a 

tolerance of + 5mm / - 20mm 

 The camber shall be checked at 50m intervals and the maximum tolerance shall be  + 1 % 

 The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

 Compaction shall show no movement of material under the roller, minimum of 6 passes. 

 Compaction test standard shall be 95% MDD (AASHTO T180) 

 

Measurement Unit:  m3 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and  the 1.5km ‘free’ haul distance 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

 

 

25-50-002 Soil Erosion Mitigation Measures 

 

Soil Erosion problems must be identified and appropriate mitigation measures included during the 

preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil 

Erosion Mitigation Measures that were foreseen during the preparation of the document. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item.  

 

25-50-003 Baraza’s for Cross-cutting Issues 

 

The Contractor shall arrange and conduct meetings and/or training sessions for workers and staff on 

cross-cutting issues, including Community Participation, Environmental Mitigation, Gender Rights, 

HIV/AIDS, Workers Rights at times and locations directed by the Engineer. 

 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item payable on documented 

expenditure.  

 

 

25-50-002 Soil Erosion Mitigation Measures 

 

Soil Erosion problems must be identified and appropriate mitigation measures included during the 

preparation of the contract document. However the Engineer shall provide a Provisional Sum for Soil 

Erosion Mitigation Measures that were foreseen during the preparation of the document. 

 

Measurement 



Spot improvement   Specifications 

89 

 

 

A Provisional Sum shall be included in the Bill of Quantities for this item.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DRAWINGS 
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PREAMBLE TO BILLS OF QUANTITIES 

 

1. The Bills of Quantities form part of the Contract Documents and are to be read in conjunction with 

the Instructions to Tenderers and these Documents. 

 

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value of the 

work described under the several items including all costs and expenses which may be required in 

and for the execution of the work described and for the Contractor’s overheads and profits.  The 

rates shall be VAT exclusive but include all other taxes, levies and fees applicable. The rates shall be 

based on the Works being carried out in accordance with the R2000 Strategy of using optimum 

labour resources. 

 

3. Each item in the Bills of Quantities contains only a brief description of the required work.  Fuller 

details and descriptions of the work to be done, the materials to be used, the standards of 

workmanship, methods of measurement and payment are to be found in the various sections of the 

Specifications and on the Drawings. 

 

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the work to 

be carried out.  There is no guarantee that the Contractor will be required to carry out all the quantity 

of work indicated under any one particular item or group of items in the Bills of Quantities.  The 

basis of payment shall be the Contractor’s rates and the quantities of measured work done in 

fulfilment of the obligations under the Contract. 

 

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, of the 

Engineer.  The Contractor shall enter rates in the Dayworks Schedule of Rates, which shall reflect 

the realistic costs, including overheads and profit, of each item.  If, in the opinion of the Engineer, a 

rate is unreasonably high or low, the Contractor may be required to amend the rate to the satisfaction 

of the Engineer. 
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( AS GENERATED FROM RMS) 
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Road Code E6225 Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19

Contractor 0

Page: 1

Bill No.1 General: Office administration and overheads/Preliminaries Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

01-50-014 Field supervision KS 100000 -                  LB

01-50-016 Materials Investigation &Testing KS 10000 -                  LB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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Road Code E6225 Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19

Contractor 0

Page: 2

Bill No.4 SITE CLEARANCE Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

04-50-004 Light Bush Clearing M² 15400 -                  LB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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Road Code E6225 Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19

Contractor 0

Page: 3

Bill No.5 EARTHWORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

05-50-005 Spreading & Compaction Camber Formation M² 12200 -                  LB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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Road Code E6225 Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19

Contractor 0

Page: 4

Bill No.8 CULVERT AND DRAINAGE WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

08-50-005 Ditch/Mitre drain /catch water drain excavation M³ 72 -                  LB

08-60-003 Culvert Cleaning- Partially blocked - 600mm MT 56 -                  LB

08-60-025 Culvert Installation 600 mm with surround   METERS 9 -                  LB

08-60-038 Selected backfill material M³ 108 -                  LB

08-70-007 Construction Of scour checks ( masonry) NO 12 -                  LB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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Contractor 0

Page: 5

Bill No.10 GRADING AND GRAVELLING WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

10-50-003 Light grading  as instructed by the Engineer M² 28620 -                  LB

10-60-001

Provide  gravel wearing  course-excavation,free haul, 

spread, water and compact gravel  to specifications M³ 2150 -                  MB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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Road Code E6225 Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19

Contractor 0

Page: 7

Bill No.21 MISCELLANEOUS BRIDGE/DRIFT WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

21-60-006 Guardrails to bridges MT 60 -                  LB

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

-                  

Total Carried Forward to Summary: -                  

Bill of Quantities
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RoadCode E6225

Structure: Section Name

Package: KeRRA/011/KSI/039/NYATIEKO-NYAKOE/GOK/106-2-46-18|19 NYATIEKO-NYAKOE

Contractor 0

Page: 1

Summary Project:

Item No. Description Amount (KShs)

1 General: Office administration and overheads/Preliminaries -                              

4 SITE CLEARANCE -                              

5 EARTHWORKS -                              

8 CULVERT AND DRAINAGE WORKS -                              

10 GRADING AND GRAVELLING WORKS -                              

21 MISCELLANEOUS BRIDGE/DRIFT WORKS -                              

Sub Total -                              

ADD VAT @ 16 % -                              

Total -                              

Carried to page on the form of Tender -                              

Bill of Quantities

NB: ALL RATES SHOULD BE VAT EXCLUSIVE
 


