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N A
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30 

[ N/A } 

12 

Minimum average annual construction turnover 

of Kenya Shillings [ N/A ] , equivalent 

calculated as total certified payments received 

for contracts in progress and /or completed within 

the last [N/A] divided by [N/A} 

13 
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Road Code G21523 Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 1

Bill No.1 General: Office administration and overheads/Preliminaries Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

01-50-026 Miscellaneous And other Charges KS 1 100,000.00     100,000.00     LB-MB

01-60-005 Publicity Sign Boards KS 2 LB-MB

Total Carried Forward to Summary:

Bill of Quantities



Road Code G21523 Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 2

Bill No.4 SITE CLEARANCE Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

04-50-003 Heavy Bush Clearing M² 1980 LB

Total Carried Forward to Summary:

Bill of Quantities



Road Code G21523 Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 3

Bill No.8 CULVERT AND DRAINAGE WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

08-50-005 Ditch/Mitre drain /catch water drain excavation M³ 15 LB

Total Carried Forward to Summary:

Bill of Quantities



Road Code G21523 Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 4

Bill No.10 GRADING AND GRAVELLING WORKS Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

10-50-002
Heavy grading with watering and compaction  

instructed by the Engineer
M³ 1000 MB

10-60-003 Gravel Patching M³ 500 MB

Total Carried Forward to Summary:

Bill of Quantities



Road Code G21523 Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 5

Bill No.25 CROSS CUTTING ISSUES Project:

Item No. Description Units Quantity

Unit Bid 

Rate(Ksh) Amount KSh Technology

25-50-004 Health and Safety Measures on Site PC Sum 1 20,000.00     20,000.00      LB

Total Carried Forward to Summary: 20,000.00      

Bill of Quantities



RoadCode G21523

Structure: Section Name

Package: KeRRA/08/KBU/39/22%/2-27-21|22-031

Contractor 0

Page: 1

Summary Project:

Item No. Description Amount (KShs)

1 General: Office administration and overheads/Preliminaries

4 SITE CLEARANCE

8 CULVERT AND DRAINAGE WORKS

10 GRADING AND GRAVELLING WORKS

25 CROSS CUTTING ISSUES 20,000.00                       

Sub Total

VAT @ 16 % 

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender

Bill of Quantities

Wagakari-Jambo Tv-

Jumbi Primary Road
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SECTION 2 ‐ MATERIALS AND TESTING OF MATERIALS 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
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 The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 % 
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