



KENYA RURAL ROADS AUTHORITY

15th December, 2022

TENDER NOTICE

The Kenya Rural Roads Authority (KeRRA) is a state corporate established under the Kenya Roads Act 2007 with the responsibility for management, development, rehabilitation and maintenance of rural roads.

Kenya Rural Roads Authority **Nairobi Region** , wish to hereby invite bids from prequalified contractors in the Region and others within the special category(YWPD) under **22%** for financial years **2022-2023** for the following contracts .

Tender Ref.	Road Name	Constituency	Brief Description of Major Activities	Category & Target group	Eligible bidders/ NCA	Engineer's Estimate
KeRRA/015/NRB/008/39/018/22%/22-23	Improvement of M66 BUJUMBURA ROAD SECTION 4	STAREHE	Site Clearance, Earthworks, Culvert and Drainage Works, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance	PWD	NCA 5 & BELOW	7,591,863.60
KeRRA/015/NRB/008/39/019/22%/22-23	Improvement of M66 BUJUMBURA ROAD SECTION 3	STAREHE	Site Clearance, Earthworks, Culvert and Drainage Works, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance	YOUTH	NCA 5 & BELOW	8,596,412.00
KeRRA/015/NRB/008/39/020/22%/22-23	Improvement of M105 UKWALA LANE ROAD	STAREHE	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	WOMEN	NCA 5 & BELOW	7,901,340.00
KeRRA/015/NRB/008/39/021/22%/22-23	Improvement of M84 TSAVO ROAD	STAREHE	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	7,654,260.00

KeRRA/015/NRB/008/39/022/22%/22-23	Improvement of U_K10_R2 MIKONGE ROAD	STAREHE	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	6,032,823.60
KeRRA/015/NRB/008/39/023/22%/22-23	Improvement of L212 MUCEMBI ROAD	STAREHE	Site Clearance, Earthworks, Culvert and Drainage Works, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance	PREQ	NCA 5 & BELOW	4,822,120.00
KeRRA/015/NRB/008/39/027/22%/22-23	Improvement of P1560 PEWA STREET ROAD SECTION 11	EMBAKASI WEST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	8,475,447.20
KeRRA/015/NRB/008/39/028/22%/22-23	Improvement of P1560 PEWA STREET ROAD SECTION 1	EMBAKASI WEST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	7,666,428.40
KeRRA/015/NRB/008/39/029/22%/22-23	Improvement of UNC 328 MOI DRIVE-NABUTO STAGE	EMBAKASI WEST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	WOMEN	NCA 5 & BELOW	7,049,030.00
KeRRA/015/NRB/008/39/030/22%/22-23	Improvement of P1564 TWIN KIDS-UMOJA 2	EMBAKASI WEST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PWD	NCA 5 & BELOW	9,505,040.00

KeRRA/015/NRB/008/39/031/22%/22-23	Improvement of P1551 SECTOR-FEROZE ROAD	EMBAKASI WEST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	9,903,732.00
KeRRA/015/NRB/008/39/035/22%/22-23	Improvement of L118 MUIRI ROAD SECTION 2	WESTLANDS	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	6,865,355.60
KeRRA/015/NRB/008/39/036/22%/22-23	Improvement of L118 MUIRI ROAD SECTION 1	WESTLANDS	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,548,352.00
KeRRA/015/NRB/008/39/037/22%/22-23	Improvement of P1398 CRESCENT ROAD	WESTLANDS	Site Clearance, Earthworks, Culvert and Drainage Works, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance	PREQ	NCA 5 & BELOW	9,310,740.00
KeRRA/015/NRB/008/39/038/22%/22-23	Improvement of P3272 GICHAGI-VILLAGE INN SECTION 11	WESTLANDS	Site Clearance, Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	10,013,247.60

KeRRA/015/NRB/08/39/039/22%/22-23	Improvement of P3272 GICHAGI-VILLAGE INN SECTION 1	WESTLANDS	Site Clearance, Earthworks, Culvert and Drainage Works, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance	PWD	NCA 5 & BELOW	8,861,124.00
KeRRA/015/NRB/08/39/004/22%/22-23	Improvement of P3792 CONGO 3 ROAD 2	ROYSAMBU	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	10,501,712.00
KeRRA/015/NRB/08/39/005/22%/22-23	Improvement of P3792 CONGO 3 ROAD 1	ROYSAMBU	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	10,628,384.00
KeRRA/015/NRB/08/39/006/22%/22-23	Improvement of P3315 WAMBUTI ACCESS TO BASE 2	ROYSAMBU	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	YOUTH	NCA 5 & BELOW	10,624,556.00
KeRRA/015/NRB/08/39/007/22%/22-23	Improvement of P3315 WAMBUTI ACCESS TO BASE 1	ROYSAMBU	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	WOMEN	NCA 5 & BELOW	10,843,796.00
KeRRA/015/NRB/08/39/008/22%/22-23	Improvement of P4089 CHAIRMAN ROAD SECTION 4	EMBAKASI SOUTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	10,353,696.00

KeRRA/015/NRB/008/39/009/22%/22-23	Improvement of P4089 CHAIRMAN ROAD SECTION 3	EMBAKASI SOUTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	WOMEN	NCA 5 & BELOW	10,346,388.00
KeRRA/015/NRB/008/39/010/22%/22-23	Improvement of P4089 CHAIRMAN ROAD SECTION 2	EMBAKASI SOUTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	YOUTH	NCA 5 & BELOW	10,999,955.20
KeRRA/015/NRB/008/39/011/22%/22-23	Improvement of P4089 CHAIRMAN ROAD SECTION 1	EMBAKASI SOUTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PWD	NCA 5 & BELOW	10,897,736.00
KeRRA/015/NRB/008/39/057/22%/22-23	Improvement of P2740 ONYONKA ESTATE ROAD SECTION 2	LANGATA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Concrete Works, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	6,907,336.00
KeRRA/015/NRB/008/39/058/22%/22-23	Improvement of P2740 ONYONKA ESTATE ROAD SECTION 1	LANGATA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Concrete Works, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	6,527,320.00
KeRRA/015/NRB/008/39/060/22%/22-23	Improvement of P2132 FIVE STAR ESTATE ROAD	LANGATA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,485,480.00

KeRRA/015/NRB/008/39/061/22%/22-23	Improvement of P996 SOUTH C-AKIBA 1 SERVICE ROAD	LANGATA	Earthworks, Culvert and Drainage Works, Graded Crushed Stone Subbase and Base, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Concrete Works	WOMEN	NCA 5 & BELOW	6,104,152.00
KeRRA/015/NRB/008/39/062/22%/22-23	Improvement of P939 MABOKO ROAD	LANGATA	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	7,961,882.40
KeRRA/015/NRB/008/39/076/22%/22-23	Improvement of L87 NGIRI ROAD SECTION 1	MAKADARA	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,763,996.00
KeRRA/015/NRB/008/39/077/22%/22-23	Improvement of P348 KYOGA CRESENT	MAKADARA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	5,889,552.00
KeRRA/015/NRB/008/39/079/22%/22-23	Improvement of P503 LUKA ROAD SECTION 2	MAKADARA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PWD	NCA 5 & BELOW	8,096,336.00
KeRRA/015/NRB/008/39/080/22%/22-23	Improvement of P503 LUKA ROAD SECTION 1	MAKADARA	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	8,078,356.00

KeRRA/015/NRB/008/39/084/22%/22-23	Improvement of UNC 372 MAUMAU ROAD DRAINAGE	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works	YOUTH	NCA 5 & BELOW	2,444,352.00
KeRRA/015/NRB/008/39/085/22%/22-23	Improvement of UNC 365 JUJA ROAD-STAGE 10-MAUMAU ROAD	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,767,048.00
KeRRA/015/NRB/008/39/086/22%/22-23	Improvement of UNC 137 WHITE CASTLE-MAUMAU ROAD-MATHARE RIVER	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works, Concrete Works	WOMEN	NCA 5 & BELOW	3,465,848.00
KeRRA/015/NRB/008/39/087/22%/22-23	Improvement of P640 CHOMAZONE-BARAKA-KIBICHOI ROAD	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PWD	NCA 5 & BELOW	7,940,664.00
KeRRA/015/NRB/008/39/088/22%/22-23	Improvement of P638 DANIEL COMBONI ROAD	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	9,981,220.00
KeRRA/015/NRB/008/39/089/22%/22-23	Improvement of P449 TAA KUBWA MBUTHIA-MATHARE NORTH	MATHARE	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	9,999,664.00
KeRRA/015/NRB/008/39/066/22%/22-23	Improvement of P2708 PRIMROSE-WINNERS CHURCH ROAD	EMBAKASI CENTRAL	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	3,887,184.00

KeRRA/015/NRB/008/39/067/22%/22-23	Improvement of P2695 GOROFA SABA-KAYOLE ROAD SECTION 3	EMBAKASI CENTRAL	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	5,129,404.00
KeRRA/015/NRB/008/39/068/22%/22-23	Improvement of P2695 GOROFA SABA-KAYOLE ROAD SECTION 2	EMBAKASI CENTRAL	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,719,568.00
KeRRA/015/NRB/008/39/069/22%/22-23	Improvement of P2695 GOROFA SABA-KAYOLE ROAD SECTION 1	EMBAKASI CENTRAL	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,619,924.00
KeRRA/015/NRB/008/39/044/22%/22-23	Routine maintenance of P2662_DANDORA CORNER PHASE 5-GITUAMBA SECTION 2	EMBAKASI NORTH	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	7,671,428.00
KeRRA/015/NRB/008/39/045/22%/22-23	Improvement of P2662 DANDORA CORNER PHASE 5-GITUAMBA SECTION 1	EMBAKASI NORTH	Earthworks, Culvert and Drainage Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	YOUTH	NCA 5 & BELOW	8,355,248.00
KeRRA/015/NRB/008/39/118/22%/22-23	Routine maintenance of P1107_KARIOBANGI LIGHT INDUSTRY LOOP ROAD	EMBAKASI NORTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks,	YOUTH	NCA 5 & BELOW	6,750,272.00

KeRRA/015/NRB/008/39/119/22%/22-23	Routine maintenance of UK47_092 PCEA BARAKA - RAILWAY-SIRANGA	EMBAKASI NORTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	YOUTH	NCA 5 & BELOW	9,995,952.00
KeRRA/015/NRB/008/39/120/22%/22-23	Routine maintenance of UK47_091 ODM-JODALLAS DANDORA PHASE 4	EMBAKASI NORTH	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	YOUTH	NCA 5 & BELOW	9,825,664.00
KeRRA/015/NRB/008/39/051/22%/22-23	Improvement of UNC 388 JAMHURI PHASE 1 COURT B	KIBRA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	2,828,045.20
KeRRA/015/NRB/008/39/052/22%/22-23	Improvement of P2787 JAMHURI COURT ROAD	KIBRA	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	7,353,356.00
KeRRA/015/NRB/008/39/053/22%/22-23	Improvement of P2515 OLYMPIC RED ROSE	KIBRA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,608,940.00

KeRRA/015/NRB/008/39/054/22%/22-23	Improvement of P2515 OLYMPIC ESTATE ACCESS	KIBRA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,560,220.00
KeRRA/015/NRB/008/39/056/22%/22-23	Improvement of P1328 NGUMO CENTRAL ESTATE ROAD	KIBRA	Site Clearance, Earthworks, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	8,606,782.40
KeRRA/015/NRB/008/39/046/22%/22-23	Improvement of P3621 MIDAX-CHOKAA ESTATE SECTION 2	KASARANI	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	PWD	NCA 5 & BELOW	8,512,660.00
KeRRA/015/NRB/008/39/047/22%/22-23	Improvement of P3621 MIDAX-CHOKAA ESTATE SECTION 1	KASARANI	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous Surface Treatment and Surface Dressing, Bituminous Mixes, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	8,093,088.00
KeRRA/015/NRB/008/39/048/22%/22-23	Improvement of P2272 NGUMBA ESTATE ACCESS ROAD SECTION 3	KASARANI	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	WOMEN	NCA 5 & BELOW	6,743,080.00

KeRRA/015/NRB/008/39/049/22%/22-23	Improvement of P2272 NGUMBA ESTATE ACCESS ROAD SECTION 2	KASARANI	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	9,667,208.00
KeRRA/015/NRB/008/39/050/22%/22-23	Improvement of P2272 NGUMBA ESTATE ACCESS ROAD SECTION 1	KASARANI	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks, Paved Surfaces	PREQ	NCA 5 & BELOW	9,586,008.00
KeRRA/015/NRB/008/39/093/22%/22-23	Improvement of P1461 MIGINGO BRIDGE-NGOMONGO ROAD	RUARAKA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance Dayworks	PREQ	NCA 5 & BELOW	6,946,196.00
KeRRA/015/NRB/008/39/094/22%/22-23	Improvement of P1927 LUCKY SUMMER BRIDGE-NGOMONGO ROAD 4	RUARAKA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance Dayworks	PREQ	NCA 5 & BELOW	8,815,710.00
KeRRA/015/NRB/008/39/095/22%/22-23	Improvement of P1927 LUCKY SUMMER BRIDGE-NGOMONGO ROAD 3	RUARAKA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance Dayworks	PREQ	NCA 5 & BELOW	8,945,630.00
KeRRA/015/NRB/008/39/096/22%/22-23	Improvement of P1927 LUCKY SUMMER BRIDGE-NGOMONGO ROAD 2	RUARAKA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance Dayworks	YOUTH	NCA 5 & BELOW	8,945,630.00
KeRRA/015/NRB/008/39/097/22%/22-23	Improvement of P1927 LUCKY SUMMER BRIDGE-NGOMONGO ROAD 1	RUARAKA	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance Dayworks	WOMEN	NCA 5 & BELOW	8,945,630.00

KeRRA/015/NRB/008/39/098/22%/22-23	Routine maintenance of P139_ KUNGURU ROAD 2	KAMUKUNJI	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	9,610,901.60
KeRRA/015/NRB/008/39/099/22%/22-23	Routine maintenance of P139_ KUNGURU ROAD 1	KAMUKUNJI	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	9,631,897.60
KeRRA/015/NRB/008/39/100/22%/22-23	Routine maintenance of P159_ MUTARAKWA LANE	KAMUKUNJI	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Dayworks	WOMEN	NCA 5 & BELOW	9,478,592.00
KeRRA/015/NRB/008/39/101/22%/22-23	Routine maintenance of P159_ MUTARAKWA LANE	KAMUKUNJI	Earthworks, Culvert and Drainage Works, Handpacking, Natural Material Bases and Subbase, Road Furniture Repair and Maintenance, Dayworks	YOUTH	NCA 5 & BELOW	7,585,472.00
KeRRA/015/NRB/008/39/102/22%/22-23	Routine maintenance of P159_ MUTARAKWA LANE	KAMUKUNJI	Asphalic concrete works	PWD	NCA 5 & BELOW	6,291,840.00
KeRRA/015/NRB/008/39/103/22%/22-23	Improvement of L203 P3751 MUHIA ROAD	DAGORETTI SOUTH	Earthworks, Culvert and Drainage Works, Grading Works, Dayworks	PREQ	NCA 5 & BELOW	7,247,146.40
KeRRA/015/NRB/008/39/104/22%/22-23	Improvement of P3653 WAMBIRI ROAD 1	DAGORETTI SOUTH	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Asphaltic Concrete works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,528,668.00
KeRRA/015/NRB/008/39/105/22%/22-23	Improvement of P3653 WAMBIRI ROAD 2	DAGORETTI SOUTH	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Asphaltic Concrete works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,995,220.00

KeRRA/015/NRB/008/39/106/22%/22-23	Improvement of P3653 WAMBIRI ROAD 3	DAGORETTI SOUTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Asphaltic Concrete works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,766,468.00
KeRRA/015/NRB/008/39/107/22%/22-23	Improvement of P3653 WAMBIRI ROAD 4	DAGORETTI SOUTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Asphaltic Concrete works, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	9,061,340.00
KeRRA/015/NRB/008/39/108/22%/22-23	Improvement of L203 JNCT MUTHIORA-JNCT SALIM ROAD 5	DAGORETTI NORTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous works, Dayworks	WOMEN	NCA 5 & BELOW	4,579,123.20
KeRRA/015/NRB/008/39/109/22%/22-23	Improvement of L203 JNCT MUTHIORA-JNCT SALIM ROAD 4	DAGORETTI NORTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous works, Dayworks	WOMEN	NCA 5 & BELOW	9,754,092.00
KeRRA/015/NRB/008/39/110/22%/22-23	Improvement of L203 JNCT MUTHIORA-JNCT SALIM ROAD 3	DAGORETTI NORTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous works, Dayworks	PREQ	NCA 5 & BELOW	9,357,372.00
KeRRA/015/NRB/008/39/111/22%/22-23	Improvement of L203 JNCT MUTHIORA-JNCT SALIM ROAD 2	DAGORETTI NORTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous works, Dayworks	PREQ	NCA 5 & BELOW	9,357,372.00
KeRRA/015/NRB/008/39/112/22%/22-23	Improvement of L203 JNCT MUTHIORA-JNCT SALIM ROAD 1	DAGORETTI NORTH	Earthworks, Culvert and Drainage Works, Grading and Graveling Works, Natural Material Bases and Subbase, Bituminous works, Dayworks	PREQ	NCA 5 & BELOW	9,550,860.00

KeRRA/015/NRB/008/39/113/22%/22-23	Routine maintenance of P2068 TASSIA CATHOLIC CHURCH-KWA NDEGE ROAD 2	EMBAKASI EAST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	7,077,948.80
KeRRA/015/NRB/008/39/114/22%/22-23	Routine maintenance of P2068 TASSIA CATHOLIC CHURCH-KWA NDEGE ROAD 1	EMBAKASI EAST	Site Clearance, Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	WOMEN	NCA 5 & BELOW	9,060,876.00
KeRRA/015/NRB/008/39/115/22%/22-23	Routine maintenance of P3552_NAIROBI CHOKAA-MAUA PRIMARY SCHOOL ACCESS ROAD SECTION 6	EMBAKASI EAST	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	9,996,555.20
KeRRA/015/NRB/008/39/116/22%/22-23	Routine maintenance of P3552_NAIROBI CHOKAA-MAUA PRIMARY SCHOOL ACCESS ROAD SECTION 5	EMBAKASI EAST	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	7,829,860.80
KeRRA/015/NRB/008/39/117/22%/22-23	Routine maintenance of P3552_NAIROBI CHOKAA-MAUA PRIMARY SCHOOL ACCESS ROAD SECTION 4	EMBAKASI EAST	Earthworks, Culvert and Drainage Works, Grading and Gravelling Works, Natural Material Bases and Subbase, Bituminous works, Road Furniture Repair and Maintenance, Dayworks	PREQ	NCA 5 & BELOW	8,633,648.00

Bidders **MUST** meet the following requirements alongside **other requirements** contained in tender **documents**.

1. Attach **copy of Valid Tax Compliance Certificate(Will be verified online)**
2. **Attach Certified copy of incorporation certificate/Registration**
3. Attach **Certified Copy of recent CR12 Form-(12Months) from registrar of companies**
4. **Attach certified copies of Ids for directors**
5. Attach **certified copy Current Single Business Permit**
6. Attach **copy of valid National Construction Authority Certificate**
7. Attach **authority to seek bank reference**
8. Attach **Certified copy of certificate registration for Youth, Women & Persons with Disability where applicable**
9. **For PWD Tenders attach valid and certified copy of proof of registration with NCPWD**
10. **All pages of Bids Submitted (tender document) must be MACHINE SERIALIZED**
11. **All Interested bidders are required to continually check the KeRRA website www.kerra.go.ke/tenders for any tender addendum or clarification that may arise before the submission date**
12. **To enhance equity bidders shall bid for a Maximum of three (3) tenders pursuant to this tender notice**
13. **Attach bid security from an authorized institution where applicable**

14. There shall be mandatory pre-tender site visit which will start by bidders' first meeting as follows;

CONSTITUENCY	MEETING POINT	DATE AND TIME
KIBRA	Shell Petrol Station at Ngumo	19 th December, 2022 At 10.00 Am
DAGORETTI NORTH	Muslim Primary School	19 th December, 2022 At 10.00 Am
KASARANI	Ngumba Estate next to Kenya Breweries	19 th December, 2022 At 1.00 Pm
DAGORETTI SOUTH	Lenana School main entrance	19 th December, 2022 At 1.00 Pm
EMBAKASI NORTH	Dandora Petrol Station	20 th December, 2022 At 10.00 Am
EMBAKASI WEST	Kangundo Petrol Station	20 th December, 2022 At 10.00 Am
KAMUKUNJI	Muratina road- Mukunga road junction	20 th December, 2022 At 11.00 Am
STAREHE	Ngara Equity	20 th December, 2022 At 12.00 Noon
EMBAKASI EAST	Chokaa midax petrol station	20 th December, 2022 At 12.30 Pm
RUARAKA	Shell Qwetu on outerring road	20 th December, 2022 At 1.00 Pm
WESTLANDS	Cooperative bank Mountain View	20 th December, 2022 At 2.00 Pm
ROYSAMBU	Quick mart Roysambu Kamiti Road	21 st December, 2022 At 10.00 Am
MAKADARA	Hamza playground (Next to Makadara health centre)	21 st December, 2022 At 10.30 Am
EMBAKASI CENTRAL	Kayole DO's Office	21 st December, 2022 At 12.30 Pm
EMBAKASI SOUTH	Naivas/Rubis Petrol Station eastern bypass	21 st December 2022 At 1.00 Pm
MATHARE	Mathare CDF/ DCC's Office	21 st December 2022 At 2.00 Pm
LANGATA	Onyonka Estate Gate (off Langata Road)	22 nd December 2022 At 11.00 Am

Tender documents detailing requirements shall be obtained from the KeRRA website www.kerra.go.ke

Complete tender documents in **Wax Sealed Plain Envelopes** marked with Tender Reference (**KeRRA/015/NRB....**) number and Description, should be sent to the address below **or** deposited in the **Tender Box located** within the Kenya Rural Roads Authority Nairobi Region offices situated along Machakos road.

Reginal Director

Kenya Rural Roads Authority

Nairobi Region

P.O. Box 5277-00506

NAIROBI.

So as to be received as per the table below and be opened immediately thereafter in the presence of bidders representatives who may wish to attend , However bidders may request for any information through the office

CONSTITUENCY	DATE OF OPENING	TIME
STAREHE	4TH JANUARY, 2023	11.00Am
EMBAKASI WEST	4TH JANUARY, 2023	11.00Am
WESTLANDS	4TH JANUARY, 2023	11.00Am
ROYSAMBU	4TH JANUARY, 2023	11.00Am
EMBAKASI SOUTH	4TH JANUARY, 2023	11.00Am
LANGATA	5TH JANUARY, 2023	11.00Am
MAKADARA	5TH JANUARY, 2023	11.00Am
MATHARE	5TH JANUARY, 2023	11.00Am
EMBAKASI CENTRAL	5TH JANUARY, 2023	11.00Am
EMBAKASI NORTH	5TH JANUARY, 2023	11.00Am
EMBAKASI EAST	5TH JANUARY, 2023	11.00Am
KIBRA	6TH JANUARY, 2023	11.00Am
KASARANI	6TH JANUARY, 2023	11.00Am
DAGORETTI NORTH	6TH JANUARY, 2023	11.00Am
DAGORETTI SOUTH	6TH JANUARY, 2023	11.00Am
KAMUKUNJI	6TH JANUARY, 2023	11.00Am
RUARAKA	6TH JANUARY, 2023	11.00Am

ENG. K.N. MBOGORI
REGIONAL DIRECTOR
NAIROBI REGION