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SECTION I: INVITATION TO TENDER 

Wajir Region 

Kenya Rural Roads Authority, 

P.O. Box 120–70200, 

WAJIR. 

Regional Email address: wajir@kerra.go.ke 

TENDER No. KeRRA/08/39/WJR/22%RMLF/2022-2023-038 For Routine Maintenance and Spot Improvement of 

Eldas-Anole Road  

1. Tenders are invited for the execution and completion of hereunder listed roads in Eldas Constituency for those 

registered contractors in the Constituency as per the list posted on the notice board of the Regional Director. 

2. The Authority invites bids from eligible bidders for the Routine Maintenance and Spot Improvement of 

Eldas-Anole  during 2022-2023 financial year at Eldas Constituency. 

3. The tender is open to all qualified and interested Tenderers (amend as appropriate). 

4. Bidders can participate in several tenders, however, a bidder shall not participate in the same tender individually 

and also as a Joint Venture. 

5. Qualified and interested tenderers may obtain further information and inspect the Tender Documents at KeRRA 

Regional Offices during office hours [0900 to 1500 hours] at the address given below. 

6. A complete set of tender documents may be downloaded for free or purchased by interested tenderers  

upon payment of a non-refundable fees of Kshs. 1000/= Banker's Cheque and payable to the address 

given below Kenya Rural Roads Authority KCB A/c No. 1114343196 Moi Avenue Nairobi. Tender 

documents may be download from KeRRA WEBSITE www.kerra.go.ke or www.tenders.go.ke. 

7. Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke  or 

www.tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately to 

wajir@kerra.go.ke to facilitate any further clarification or addendum. 

8. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 140 days 

from the date of opening of tenders. 

9. All Tenders must be accompanied by a “Tender-Securing Declaration,”  

10. The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the order of 1,2,3, 

4, … 

11. Completed tenders must be delivered to the address below on or before 10.00am of 8th December, 2022. 

12. Tenders will be opened immediately on 8th December, 2022 at 10.00am in KeRRA Wajir Conference Room.  

Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to attend. 

13. The estimated budget for these works is Kshs: 9,493,997.80 Kenya Shillings Nine Million four 

hundred ninety three thousand nine hundred ninety seven and eighty cents only 

14. The address referred to above are: 

Further information and tender documents can be obtained from 

          Regional Supply Chain Office  

Kenya Rural Roads Authority,  

P.O. Box 120–70200, WAJIR.  

Email: wajir@kerra.go.ke  

Physical address  

Public Works Yard, Public Works Road, Wajir Town or Tender Box @ Wajir Town Kenya Rural  Roads Authority 

Offices  

http://www.kerra.go.ke/
http://www.tenders.go.ke/
mailto:wajir@kerra.go.ke
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SECTION II - INSTRUCTIONS TO TENDERERS 
 

A. GENERAL PROVISIONS 

1. Scope of Tender 
 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender Document 
are specified in the TDS. 

 

2. Fraud and Corruption 
 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from participating in 
public procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 
Form of Tender. 

 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub- 
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 
all accounts, records and other documents relating to any initial selection process, pre-qualification 
process, tender submission, proposal submission, and contract performance (in the case of award), and 
to have them audited by auditors appointed by the Procuring Entity. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

 

3. Eligible Tenderers 
 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In 
the case of a joint venture, all members shall be jointly and severally liable for the execution of the 
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 
shall have the authority to conduct all business for and on behalf of any and all the members of the JV 
during the tendering process and, in the event the JV is awarded the Contract, during contract execution. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. The maximum number 
of JV members shall be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in 
a position to influence the tender of another tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document; or 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 
i) are directly or indirectly involved in the preparation of the Tender document or specifications 

of the Contract, and/or the Tender evaluation process of such contract; or 
ii) May be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that 
is proven to have been involved in any of these practices shall be automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is involved. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a 
tenderer or a JV member may participate as a subcontractor in more than one tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates inconformity with the provisions of the laws of that country, 
as evidenced by its articles of incorporation (or equivalent documents of constitution or association) 
and its registration documents, as the case may be. This criterion also shall apply to the determination 
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including 
related Services. 

 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRA www.ppra.go.ke. 

 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and 
iii) Operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 
 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or 

http://www.ppra.go.ke/
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b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, or 
entity in that country. 

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer 
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required to enable the Procuring 
Entity determine if this condition is met shall be provided for this purpose in “SECTION III- 
EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms 
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by 
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract 
price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they are 
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 
Authority. 

 

4. Eligible Goods, Equipment, and Services 
 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 
and to the environment shall not be eligible for procurement. 

 

  

http://www.nca.go.ke/
http://www.cak.go.ke/
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5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs. 
 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the tenderer's own expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 
 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT10. 

 

PART 1: Tendering Procedures 

Section I: Instructions to Tenderers 

Section II: Tender Data Sheet (TDS) 

Section III: Evaluation and Qualification Criteria Section 

Section IV: Tendering Forms 
 

PART 2: Works' Requirements 

Section V: Bills of Quantities 
Section VI: Specifications Section 

VII: Drawings 
 

PART3: Conditions of Contract and Contract Forms 

Section VIII: General Conditions (GCC) 

Section IX: Particular Conditions of Contract 

Section X: Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 
 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre- 
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the Tender 
document. 

 

 

 

  



Page 12 of 161  

 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 
7.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- 
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the period 

specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender D documents in accordance with 
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the 
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the 
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 
22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the site(s) of the required contracts and obtain all information that may be necessary for 
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring 
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, 
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting 
will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses prepared 
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 
Documents. Minutes shall not identify the source of the questions asked. 

 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 
Tenderer. 
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8. Amendment of Tender Documents 
8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda. 
 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to 
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 
ITT 22.2. 

 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 
The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 
of the tendering process. 

10. Language of Tender 
The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 
by an accurate and notarized translation of the relevant passages into the English Language, in which 
case, for purposes of interpretation of the Tender, such translation shall govern. 

 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 
 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 
conditions of the JV prior to contract signature will render the tender liable for disqualification. 
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12. Form of Tender and Schedules 
 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 
serialize all pages of the tender documents submitted. 

 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 
in the TDS, and the method of evaluating different alternative times for completion will be described 
in Section III, Evaluation and Qualification Criteria. 

 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation of 
the alternative by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the 
basic technical requirements shall be considered by the Procuring Entity. 

 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements. 
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14. Tender Prices and Discounts 
14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 
14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 
provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender 
price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the 
Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12 

 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions 
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed 
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts 
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders 
for all lots (contracts) are opened at the same time. 

 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 
prices and the total Tender Price submitted by the Tenderer. 
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15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 
 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign 
payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
their local and foreign currency requirements, and to substantiate that the amounts included in the unit 
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by 
Tenderers. 

 

16. Documents Comprising the Technical Proposal 
The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 
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17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section V, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin 
of preference. Further the information will enable the Procuring Entity identify any actual or potential 
conflict of interest in relation to the procurement and/or contract management processes, or possibility 
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the 
procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 
to keep information relating to its ownership and control confidential where it is tendering to undertake 
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 
Entity may request in relation to ownership and control which information on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 
accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 
rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows 
any conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 

i) If the procurement process is still on going, the tenderer will be disqualified from the procurement 

process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other persons have committed any criminal offence. 



Page 18 of 161  

 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out- 
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue 
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 
was not material, or was due to genuine error which was not attributable to the intentional act, 
negligence or recklessness of the tender. 

 

18. Period of Validity of Tenders 
18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 
may request Tenderers to extend the period of validity of their Tenders. The request and the responses 
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be 
required or permitted to modify its Tender. 

 

19. Tender Security 
19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee 
in any of the following forms at the Tenderer's option: 

i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS. The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend 
tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 

any other documents required in the TDS. 
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19.7 The Tender Security may be forfeited, or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to be provided by the Tenderer; 
or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS. 
 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 
19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

 

19.10 A tenderer shall not issue a tender security to guarantee itself. 
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20. Format and Signing of Tender 
 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, 
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 
their business. This may include proprietary information, trade secrets, or commercial or financially 
sensitive information. 

 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held by each person signing the authorization must be typed or printed below the signature. 
All pages of the Tender where entries or amendments have been made shall be signed or initialed by 
the person signing the Tender. 

 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 
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D. SUBMISSION AND OPENING OF TENDERS 
 

21. Sealing and Marking of Tenders 
 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 
a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 
the single envelope, package or container, the Tenderer shall place the following separate, sealed 
envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, 

as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) Bear the name and address of the Tenderer; and 

c) Bear the name and Reference number of the Tender. 
 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were 
misplaced or opened prematurely will not be accepted. 
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22. Deadline for Submission of Tenders 
22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

 

23. Late Tenders 
The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
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24. Withdrawal, Substitution, and Modification of Tenders 
24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective written 
notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 
24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 
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25. Tender Opening 
 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with 
ITT 22.1, shall be as specified in the TDS. 

 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out attender opening. 

 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening.Next, 
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender 
No. Tender modification shall be permitted unless the corresponding modification notice contains a 
valid authorization to request the modification and is read out at Tender opening. 

 

25.4 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender- 
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

 

25.5 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 
decided on by the tender opening committee) are to be initialed by the members of the tender opening 
committee attending the opening. 

 

25.6 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

 

25.7 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

 
25.8 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 
copy of tender opening register shall be issued to a tenderer upon request. 
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E. Evaluation and Comparison of Tenders 

26. Confidentiality 
26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 
43. 

 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 
writing. 

 

27. Clarification of Tenders 
 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
tenders, in accordance with ITT 31. 

 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 
the Tender document. 
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29. Determination of Responsiveness 
 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 11. 

 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is one 
that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

 

30. Non-material Non-conformities 
 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 
conformities in the tender. 

 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial non- conformities in the tender related to documentation requirements. Requesting 
information or documentation on such non-conformities shall not be related to any aspect of the price 
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 
tender. 

 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

 

31. Arithmetical Errors 
 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total 
and total bid price shall be considered as a major deviation that affects the substance of the tender 
and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 
 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 
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32. Conversion to Single Currency 
 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 
single currency as specified in the TDS. 

 

33. Margin of Preference and Reservations 
 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where the 
contract exceeds the value/threshold specified in the Regulations. 

 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 
 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 
exclusive to specific groups as provided in ITT 33.4. 

 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority to 
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender. No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the 
Tender documents, the invitation to tender will be open to all interested tenderers. 

 

34. Nominated Subcontractors 
 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

 

34.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

 

35. Evaluation of Tenders 
 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3; 
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and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based 
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 
Eligibility and Qualification Criteria Form for each Lot. 

 

36. Comparison of Tenders 
 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

 

37. Abnormally Low Tenders and Abnormally High 

Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
the Procuring Entity shall reject the Tender. 
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Abnormally High Tenders 
 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the case 
may be. 

 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

 

38. Unbalanced and/or Front-Loaded Tenders 
 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 
 

39. Qualifications of the Tenderer 
 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), 
or any other firm(s) different from the Tenderer. 
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39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 
evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

 

40. Lowest Evaluated Tender 
 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 

 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 
 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 
promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

42. Award Criteria 
 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

 

43. Notice of Intention to enter into a Contract 
 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand still period; 

 
44. Stand still Period 

 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. 

 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

45. Debriefing by the Procuring Entity 
 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 
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45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 
its own costs of attending such a debriefing meeting. 

 

46. Letter of Award 
 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

 

47. Signing of Contract 
 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 

 

48. Performance Security 
 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the 
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 
award the Contract to the Tenderer offering the next Best Evaluated Tender. 

 

48.3 Performance security shall not be required for contract estimated to cost less than the amount 
specified in the Regulations. 

 

49. Publication of Procurement Contract 
 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 
notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

 

50. Procurement Related Complaint 

The procedures for making Procurement-related Complaints shall be specified in the TDS. 
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SECTION III - TENDER DATA SHEET (TDS)  
 

The following specific data for the Works and Services to be procured shall complement, supplement, 
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the 
provisions herein shall prevail over those in ITT. 

ITT REF. ITT DESCRIPTION 

A. General 

ITT 1 

The name of the contract is: Eldas-Anole Road................ 
The Reference number of the Contract is: Tender No: 

KeRRA/08/39/WJR/22%RMLF/2022/23-038 

ITT 2.3 
The information made available to competing firms is as follows: 

NONE 

ITT 2.4 
The firms that provided consultancy services for the contract being tendered for are: 

NONE 

ITT 3.1 Maximum number of Joint Venture JV shall be Two (2). 

ITT 3.12 
Valid NCA Registration Certificate and Practicing License in the required category; shall 
be provided as detailed in the Evaluation/Qualification Criteria SECTION IV 

B. 

ITT 7.1 

i) The Tenderer will submit any request for clarification in writing at the Address: 

Provided in the detailed Tender Notice 
To reach the Procuring Entity not later than seven (7) days prior to the deadline of bid 
submission. 

ii) The Procuring Entity will publish the response at the Website  www.kerra.go.ke or 

Regional Notice Board 

ITT 7.2 
Pre-Tender site visit is MANDATORY and Bidders are required to visit site and thereafter 

collect a duly signed Pre Tender Site Visit Certificate from the Authorized Regional Officer as 

per indicated in the Instruction to Bidders 

ITT 7.3 
The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

later than the date specified in TDS- ITT 7.1 

ITT 7.4 Not applicable 

ITT 7.5 
The Procuring Entity's website where Minutes of the pre-Tender meeting and the 

pre- arranged pretender will be published is www.kerra.go.ke if applicable 

C. Preparation of Tenders 

ITT 11.1 

(h) 

The Tenderer shall submit the following additional documents in its Tender: As 

indicated in the Qualification Form/Criteria 

ITT 13.1 Alternative Tenders shall NOT be considered. 

ITT 13.2 Alternative times for completion shall NOT be permitted. 

ITT 13.4 Alternative technical solutions shall NOT be permitted for any parts of the Works. 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments 

ITT 15.2 Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 140 days from the specified date of opening as 
indicated in the invitation to Tender 

http://www.kenha.co.ke/
http://www.kerra.go.ke/
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ITT REF. ITT DESCRIPTION 

ITT 18.2 

a) The Number of days beyond the expiry of the initial tender validity period will be                        30 

days. 

The Tender price shall be adjusted by the following percentages of the tender price: 

(i) By 0 % of the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension, and 

(ii) By 0 % the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension. 

ITT 19.1 Where applicable a Tender Security of the amount KShs…………….  Shall Not be required.  

(amended as appropriate) 

Where applicable A Tender-Securing Declaration Form Shall be required. 

ITT 19.2 

The other security is where Applicable should be in the form of:  
ii) a bank guarantee or  
iii) a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority or  
iv) a guarantee issued by a financial institution approved and licensed by 

the Central Bank of Kenya, from a reputable source 

ITT 19.3 

Delete “If an unconditional bank guarantee is issued by a bank located outside Kenya, the 
issuing bank shall have a correspondent bank located in Kenya to make it enforceable” 

Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original 
validity period of the Tender, or beyond any period of extension if requested under ITT 
18.2” 

ITT 19.5 Other documents required are as specified in Form No. 3;Contract Agreement 

ITT 20.1 In addition to the original of the Tender, the number of copies is: NONE 

ITT 20.3 
The written confirmation of authorization to sign on behalf of the Tenderer shall consist 
of: Certificate of Independent Tender Determination Part B of Confidential Business 

Questionnaire and a power of attorney executed/attested by Commissioner of Oaths 

D. Submission and Opening of Tenders 

ITT 21.2 

A tender package or container that cannot fit in the tender box shall be received as 

follows: shall be received at the Supply Chain Management Offices of the location 

specified in the tender notice. 

ITT 22.1 

(A) For Tender submission purposes only, the Procuring Entity's address is: 

As indicated in the Invitation to Tender 

Tenders shall not be submitted electronically. 

ITT 25.1 

If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below 

Not Applicable 

Tender opening dates and time shall be as indicated in the invitation to tender 

ITT 25.6 

The number of representatives appointed to the Tender Opening Members of the 
Procuring Entity to sign is at least three. 
The Committee shall initial  

a) cover page, 
b) form of tender and 
c) Bills of Quantities  
d) the last page of the submitted bid and 
e) where applicable Tender Securities and/or Tender-Securing Declaration Forms 

E. Evaluation, and Comparison of Tenders 
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ITT REF. ITT DESCRIPTION 

ITT 30.3 

For Comparison purposes only; The adjustment shall be based on the average 

price of the item or component as quoted on other substantially responsive 

Tenders. If the price of the item or component cannot be derived from the price of 

other substantially responsive Tenders, the Procuring Entity shall use its Lowest 

estimate. The Bidders Quoted Bid sum shall not change.  

ITT 31.2 The error shall be considered a major deviation that leads to disqualification  

ITT 32 

The currency that shall be used for Tender evaluation and comparison purposes to 

convert at the selling exchange rate all Tender prices expressed in various 

currencies into a single currency is-: Kenya Shillings 

ITT 33.2 A margin of preference shall NOT apply. 

ITT 33.4 As indicated by invitation to tender  

ITT 34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts 

of the Works by subcontractors selected in advance. 

ITT 34.2 

Contractor's may propose subcontracting: Maximum percentage of subcontracting 

permitted is: 40% of the total contract amount. Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the 

activity (ies) or parts of the Works to be subcontracted along with complete details 

of the subcontractors and their qualification and experience. 

ITT 34.3 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: Any Part of the works 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the purpose of 

evaluation. 

Not Applicable 

ITT 35.2 

(e) 

Additional requirements apply. These are detailed in the evaluation criteria in 

Section IV, Evaluation and Qualification Criteria. 

ITT 39 Additional requirements are: As detailed in the Qualification Criteria/Form 

ITT 48.1 

Performance security shall be in the form of unconditional Bank guarantee of 2% 

of the tender sum  

Performance security (where applicable) shall be in the form of unconditional 

Bank guarantee of 1% of the tender sum for reserved tenders (contracts reserved 

for special groups) 

Delete “A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity 

has agreed in writing that a correspondent bank is not required” 

ITT 48.3 
The Performance Security shall be for contracts above Kenya Shillings Five 

Million  

ITT 49 

The procedures for making a Procurement-related Complaint are available from the 

PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to 

make a Procurement-related Complaint, the Tenderer should submit its complaint 

following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: 

For the attention: Regional Director  

Procuring Entity: Kenya Rural Roads Authority (KeRRA)Wajir 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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ITT REF. ITT DESCRIPTION 

Email address: wajir@kerra.go.ke 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) The terms of the Tender Documents; and 

(ii) The Procuring Entity's decision to award the contract. 

ITT 50 The procedures for making Procurement-related Complaints shall be specified in 

Special Conditions of Contracts 

mailto:wajir@kerra.go.ke
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA 
 

General Provisions 

1 General Provisions 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be converted) 
was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

 

1.3 Evaluation and contract award Criteria 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, 
(ii) has been determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 
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2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in 
meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking 
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating 
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do 
not pass the Preliminary Examination will be considered irresponsive and will not be considered 
further. 

 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may 
be attached or clearly described all information and list of documentation to be submitted by 
Tenderers to enable preliminary evaluation of the Tender] 

 

3. Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

N/A 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 
will be evaluated as follows: N/A 

iii) Other Criteria; if permitted under ITT 35.2(d): N/A 
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4. Multiple Contracts 
 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option 
of the two Options listed below for award of Contracts. 

 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided 
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer 
will be awarded the combination of Lots for which the tenderer qualifies and the others will be 
considered for award to second lowest the tenderers. 

 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in 
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
won Lots. 
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5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring 

 

 

6. Margin of Preference 
 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to 
be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan 
citizens is less than fifty-one percent (51%). 

 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contract or or group of contractors qualifies 
for a margin of preference. 

 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be 
classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 
hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 
hold shares of less than fifty one percent (51%). 

 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest 
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a 
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a 
tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the 
respective tender price, including unconditional discounts and excluding provisional sums and the cost 
of day works, if any, shall be added to the evaluated price offered in each tender from Group B. All 
tenders shall then be compared using new prices with added prices to Group Band the lowest evaluated 
tender from Group A. If the tender from Group A is still the lowest tender, it shall be selected for award. 
If not, the lowest evaluated tender from Group B based on the first evaluation price shall be selected. 
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7. Post qualification and Contract award (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 
evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be 
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 
following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow estimated at a 
minimum of 10 % of Engineer’s Estimate 

ii) Minimum average annual construction turnover of Kenya Shillings Six (6) Million equivalents 
calculated as total certified payments received for contracts in progress and/or completed within 
the last three (3) years. 

iii) At least one (1) contract(s) of a similar nature executed within Kenya, or the East African 
Community or abroad, that have been satisfactorily and substantially completed as a prime 
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings 
One (1) Million 

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a 
minimum Qualification of Diploma in Civil Engineering and at least 5 years’ experience as a 
Site Agent. 

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below: 

Contractor’s Equipment [specify requirements for each tender as applicable] 

Main Scope of 

Works of  this Tender 

 
Main Equipment 

Quantity (No) 

(Minimum) 

Marks (Score) 

Owned Hired/ leased 

 Grader  1   

 
Light Grading 
Gravel patching 
 

 
   

 
   

    
 Pickup 

1   
  

   

Total   

vi) Other conditions depending on their seriousness. 

c) History of non-performing contracts: 
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of 
a JV in the last three (3) years. The required information shall be furnished in the appropriate 
form. 

d) Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, and in the case 
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending litigation 
will be resolved against the Tenderer. Tenderer shall provide information on pending litigations 
in the appropriate form. 

e) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the 
last two (2) years. All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or ongoing under its 
execution over the years specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 
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EVALUATION /QUALIFICATION CRITERIA 

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their 

eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract.  To this 

end, the tenderer shall be required to provide latest information set out below: 

A. PRELIMINARY EXAMINATION 

 

1) Certified Certificate of Incorporation by Registrar of Companies. 

2) Current Certified CR12 Certificate (dated within 12 Months before date of opening) from the Registrar of 
Companies. This should be provided with Identification Documents of Directors and all individuals listed on 
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors, 
Identification Documents for the corporate Director and its directors MUST be provided. 

3) Provide (where applicable) valid certified certificate of registration with National Treasury for Access to 
Government Procurement Opportunities (AGPO) in the relevant group (Women, Youth or Persons Living with 
Disability)-for PWD bidders should provide evidence of director’s registration with the National Council of 
People Living with Disability  

4) Valid Certified Current Single Business permit 

5) Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 4.14. 

6) Tender Security (where applicable) in the amount specified in the tender Data Sheet. The Format to be as issued 
with this Tender and valid for the period specified under ITT 19. Alteration of the format shall lead to 
disqualification 

7) Duly filled Tender Securing Declaration Form (where applicable) shall be in the format issued in this Tender 
and validly executed in accordance with ITT 19. Alteration of the format shall lead to disqualification 

8) Current Certified Certificate of Registration with National Construction Authority in the Category NCA 8 and 
above together with a valid NCA practicing license for road works. 

9) Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Executed by a 
Commissioner for Oaths, in accordance with ITT 20.3. 

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a 
Commissioner for Oaths specific to this tender. 

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and Schedules, 
given under Section V of the tender document. 

12) Dully Filled, Signed and Stamped Confidential Business Questionnaire 

13) Duly filled, Signed and stamped Form of Tender Pursuant to ITT 12 

14) Dully Priced Bills of Quantities Pursuant to ITT 14 

15) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Representative  

16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in the format 
of 1,2,3,4,5…….) from the first page to the last page. Pursuant to ITT 12.1. 

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5. 

18) Provide a Work Methodology relevant to the proposed works. 

19) Foreign Tenderers (where applicable) Must demonstrate and fulfil the 40% Local Content Condition Pursuant 
to ITT 3.9 
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20) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have their origin 
in any country that is not determined ineligible under ITT 4.1 

21) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3] years to 
demonstrate: the current soundness of the applicant’s financial position and its prospective long-term 
profitability, and capacity to have a cash flow amount, turnover and working capital. 

22) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7 

23) Declaration of Current ongoing Works  

24) Attach proof of similar previous experience (attach award letters and completion certificates) 

25) Attach proof of equipment holding in the format provided  
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QUALIFICATION FORM 
 

 
Item 

No. 

 
Qualification Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

A. PRELIMINARY EVALUATION 

1. Nationality 
Nationality in accordance with ITT 4.5 Forms ELI - 1.1, 1.2 and 1.3, 

with attachments 

 

2. 
Tax Obligations for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or 

tax exemption certificate issued by Kenya 

Revenue Authority in accordance with ITT 3.14. 

Form of Tender 

 

3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender 
 

4. 
PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 4.6 
Form of Tender - Form SD 1 

 

5. State owned   Enterprise Meets conditions of ITT 4.7 
Forms ELI - 1.1 and 1.2, with 

attachments 

 

6. 
Goods, equipment and 

services to be supplied under 

the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 
Forms ELI - 1.4 

 

7. 
History of Non- Performing 

Contracts 

Non-performance of a contract did not occur as a 

result of contractor default since 1st January 2019 Form CON-2 

 

8. 

Suspension Based on 

Execution of Tender / 

Proposal Securing 

Declaration by the Procuring 

Entity 

Not under suspension based on- execution of a 

Tender/Proposal Securing Declaration pursuant 

to ITT 4.8. 

To be confirmed from Internal 

records by the procuring entity 

 

9. Pending Litigation 

Tender's financial position and prospective long-

term profitability still sound according to criteria 

established in 3.1 and assuming that all pending 

litigation will NOT be resolved against the 

Tenderer 

Form CON - 1 
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Item 

No. 

 
Qualification Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

10. Litigation History 

No consistent history of court/arbitral award 

decisions against the Tenderer for the last two 

(2) years. 
Form CON - 1 

 

11. 

Declaration of Fair 

employment laws and 

practices 

Bidders shall declare they are not guilty of any 

serious violation of fair employment laws and 

practices and will be bound to abide by the industry 

CBA at minimum 

Form CON - 2 

 

12. 
Declaration of Knowledge of 

Site /Pre-Bid Conference 
Attend Pre-Tender Site Visits as per TDS, ITT 8.1 Form CON - 3 

 

13. Tender Security Tender Security document Form in the Prescribed 

Format 

 

14. Priced Bill of Quantities 

 Fill all rates, and amounts, 
 NO Alterations of the Quantities accepted, 
 All bidders own Corrections must be Countersigned 
 NO Errors noted in the Bills of Quantities 

Bills of Quantity in the 

Prescribed Format 

 

 

 

15. 

 

 
Serialization of the Bid 

Bidders shall sequentially serialize all pages 

of each tender submitted. 

Any written Pages or document attached 

or inserted Documents 
MUST be sequentially serialized. 

The Serialization MUST be 

numerically sequential starting 

from Numeric 1. 

 

 

 

16. 

 

 
Completeness of tender 

document 

 

The person or persons signing the bid shall 

initial all pages of the bid where entries have 

been made. 

All pages with entries (Typed or 

hand written) must be initialed. 

Any alterations made in the 

tender document must be 

countersigned. 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

 

 

15. 

 

 
Serialization of the 

Bid 

Bidders shall sequentially serialize 

all pages of each tender submitted. 

 
Any written Pages or document 

attached or inserted Documents 
MUST be sequentially serialized. 

 
The Serialization MUST be 

numerically sequential starting 

from Numeric 1. 

 

 

 

16. 

 

 
Completeness of 

tender document 

 

The person or persons signing the 

bid shall initial all pages of the bid 

where entries have been made. 

All pages with entries (Typed 

or hand written) must be 

initialed. 

Any alterations made in the 

tender document must be 

countersigned. 

 

B. TECHNICAL EVALUATION 

 

 

 

 
1. 

 

 

 

History of Non- 

Performing 

Contracts 

Non-performance of a contract did 

not occur as a result of contractor 

default for the last three (3) years. 

Non-performance shall be deemed 

to have occurred by evidence of: 

 Termination Letter 

 Liquidated Damages 

Form CON-1 

If a bidder fails to disclose, 

shall be disqualified 

Reference to be made to 

procuring Authority’s 

records 

A bidder with any history 

of non-performance earns 

zero(0) marks 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring Entity's 

Use (Qualification met or 

Not Met) 

2. Financial 

Capabilities 

 (i) Bidders shall provide audited 

balance sheets or, if not required by 

the laws of the Tenderer's country, 
other financial statements acceptable 

to the Procuring Entity, for the last 3 

years shall be submitted and must 

demonstrate the current soundness of 
the Tenderer's financial position and 

indicate its prospective long-term 
profitability (as demonstrated by 

Financial Evaluation ratios). 

Form FIN - 3.1, with 

attachments 

Attachments include: 

i. Audited accounts 

All pages must be initialed and 

stamped by both a practicing 

Auditor registered with ICPAK 

and one of the Directors. 

Auditor’s practicing 

membership number from 

ICPAK must be indicated and a 

valid practicing license shall 

be provided. 

 
The Financial ratio Form to be 

signed by the Auditor registered 

with ICPAK and one of the 

Directors 

ii. Financial Ratios 

Computation shall be made for 

the following Ratios and marks 

awarded to each of the ratios: 

-Working Capital 

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

   

 
(ii)  The Tenderer shall demonstrate that 

it has access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit, and other financial means 

(independent of any contractual 

advance payment) sufficient to meet 

the construction cash flow requirements 

estimated at a minimum of 10% of 

Engineer’s Estimate for the subject 

contract(s) net of the Tenderer's other 

commitments. 

The Tenderers shall also demonstrate, 
to the satisfaction of the Procuring 

Entity, that it has adequate sources of 

finance to meet the cash flow 
requirements on works currently in 

progress and for future contract 
commitments. 

 

 

 

 Line of Credit 

 Bank statements 

Etc. 

 

 

 
Average 

Annual 

Construction 

Turnover 

(iii)Minimum average annual 

construction turnover of Kenya 

Shillings six (6) Million, equivalent 

calculated as total certified payments 

received for contracts in progress 

and/or completed within the last 3 

years, divided by ……. years 

 

 

Form FIN - 3.2 

Attachments include 

Financial Statements 

 

3. Ongoing Works Value of outstanding works shall not be Form FIN - 3.4  
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

  more than the Engineer`s Estimate If the outstanding Works is 

more than the Engineer`s 

Estimate of this bid, the 

bidder loses 

 

 

 
General 

Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub- 

contractor, or management 

contractor, substantially completed in 

the last 3 years] prior to the 
applications submission deadline. 

Form EXP -4.1 

Attach Letters of Award 

and Completion 

Certificates 

 

 

 

 

 

 

 

 

Specific 

Construction 

&Contract 

Management 

Experience 

Participation in at least one similar 

Contract of minimum cumulative value 

of One (1M) Million as filled in Form 

EXP 4.2(a) that have been satisfactorily 

and substantially completed by the bidder, 

as a prime contractor, joint venture 

member, management contractor or sub-

contractor in the last [5 years] prior to the 

applications submission deadline. 

The similarity shall be based on the 

physical size, complexity, methods / 

technology or other characteristics 

Form EXP 4.2(a)&(b) 
 

Provide Letters of Award 
and Completion 
Certificates 
For subcontracted works, 
the bidder should provide 
the following; 

 

 Award letter of the main 
contractor 

 Award letter of the 
subcontract. 

 Completion letter of the 
subcontract. 

 Subcontract approval from 
the Engineer/supervision 
Authority 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

4. 

Contractor's 

Representative and 

Key Personnel 

Curriculum Vitae (CVs) of the Proposed 

Key Staff must be presented in the 

provided format and duly signed by the 

proposed individual. 

Copies of certificates and Annual 

Practicing Licenses (for Engineers) and 

Academic Certificates for all staff is 
mandatory; 

 

 

 
Schedule F (Form PER. 1 

and PER. 2) 

 

 

 
 

The site staff shall possess minimum levels set below; 

Site Agent  

 

Qualification = Bachelors in Civil 

Eng. Reg. Eng  

General Experience = 5 yrs, Specific 

Experience = 3 Yrs  

 

Senior  

Foreman  

Qualification =Diploma in Civil  

Eng. General Experience = 5 yrs, 

Specific Experience = 3 Yrs  

 

Site Surveyor  

 

Qualification = Diploma in 

Survey  

General Experience = 5 yrs  

Specific Experience = 3 Yrs  

 

5. 
Contractors key 

equipment 

 Bidders shall declare they have 

possession/Ownership of various 

equipment as proposed to be used in 

the Project by providing Logbooks 

that demonstrate proof of ownership 

 

 For Bidders planning to hire, they 

shall provide an Active Lease 
Agreement in Place that can be used 

FORM EQU: 
EQUIPMENT UNDER 
SECTION V – 

TENDERING FORMS 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

  during the Project Life. The copy of 

logbooks of the lessor(s) shall also be 

provided. 

  

 Main Scope of 

Works of this 

Tender 

 
Main Equipment 

Quantity 

(No) 

(Minimum) 

Marks (Score) 
 

 
Owned 

Hired/ 

leased 

 

 

Description of 

works 

(Insert equipment as 

appropriate) 

 

   

(Insert equipment as 

appropriate) 
 

   

(Insert equipment as 

appropriate) 
 

   

(Insert equipment as 

appropriate) 
 

   

(Insert equipment as 

appropriate) 
 

   

Total   

 

 
 

6. 

 
Proposed 

methodology 

Adequacy and quality of the 
proposed methodology 

a) Technical approach 

and methodology 

 Provided a detailed Work 

Methodology 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

    Provided a Methodology 

on safety during the 

construction period 

 
 

 

 Provided a specific 
Quality management  plan 

 

b) Work plan/Program of 

Works (PoW) 

 

• PoW Resourced with 

Equipment-Min. allocation 

pursuant to the Schedule ….   

of Technical Proposal - – 

To be submitted in A3 Size 

Paper well legible Fonts 

 

• PoW captures Monthly 

outputs for each activity 

 

• PoW details BoQ 

Quantities, Units and 

Rates 

 

• PoW is superimposed with 

Cash flow Projections as 

detailed in Schedule ….. 

of the technical proposal 

 

c) Site Organization 
 

and staffing  

(Schedule  of Technical 

proposal) 
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Item 

No. 

 
Qualification 

Subject 

 

Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

 

 

 

 

7. 

Knowledge Transfer 
[When transfer of 
knowledge is a 
particularly important 
component of the 
assignment, the 
following sub- criteria 
may be provided] 

 

 

 
 

Transfer of knowledge (training) program 

(relevance of approach and methodology 

 
a) Relevance of training program 

[Not Applicable] 

b) Training approach and 

methodology [Not Applicable] 

c) Qualifications of experts and 

trainers [Not Applicable] 

 

 

Tenderers who pass the technical evaluation will be evaluated further. 

C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation 

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority. 

In line with ITT 3.12 Confirm Bidders Proof of registration with the National Construction Authority in Category 8 as Roads Contractor (Attach copy 

of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific experience; equipment ownership; credit 

facility (determine financial capacity/soundness) and on-going works (where applicable) 
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APPENDIX TO THE QUALIFICATION CRITERIA 
 

 

ITEM  

DESCRIPTION Qualification Requirement 
Document To be 

Completed/provided by 

Tenderer 

1 HISTORY OF NON-PERFORMANCE    

History of Non-Performance 

Non-performance of a contract did not 

occur as a result of contractor default 

for the last three (3) years. 

Non-performance shall be deemed to 

have occurred by evidence of: 

 Termination Letter 

 Liquidated Damages 

Form CON-1 

If a bidder fails to disclose, 

shall be disqualified 

Reference to be made to 

procuring Authority’s 

records 

A bidder with any history 

of non-performance shall 

be disqualified 

2 FINANCIAL CAPACITY   

Audited Statements  Bidders shall provide audited balance 

sheets or, if not required by the laws 

of the Tenderer's country, other 

financial statements acceptable to the 

Procuring Entity, for the last 3 years 

(insert as appropriate) shall be 

submitted and must demonstrate the 

current soundness of the Tenderer's 

financial position and indicate its 

prospective long-term profitability (as 

 All pages must be initialed 

and stamped by both a 

practicing Auditor 

registered with ICPAK and 

one of the Directors. 

 Auditor’s practicing 

membership number from 

ICPAK must be indicated 

and a valid practicing 

license shall be provided 
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ITEM  

DESCRIPTION Qualification Requirement 
Document To be 

Completed/provided by 

Tenderer 

Computation of Financial Ratios demonstrated by Financial Evaluation 

ratios). 

Firms incorporated within the last three 

years MUST demonstrate financial 

ability in the form of Line of Credit 

equivalent to required working capital. 

Computation shall be made 

for the following Ratios and 

marks awarded to each of the 

ratios: 

 Working Capital 

 Debt to Equity Ratio 

 Current ratio 

 Operating Cash Flow ratio 

 
 

Working capital  

The Tenderer shall demonstrate that it 

has access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit, and other financial means 

(independent of any contractual 

advance payment) sufficient to meet the 

cash flow requirements estimated at a 

minimum of Kshs One (1) million for 

the subject contract(s) net of the 

Tenderer's other commitments. 

The Tenderers shall also demonstrate, 

to the satisfaction of the Procuring 

Entity, that it has adequate sources of 

finance to meet the cash flow 

requirements on works currently in 

progress and for future contract 

commitments 

 Line of Credit 

 Bank statements  

 

Turnover 

Minimum average annual construction 
turnover of Kenya Shillings Six (6) 
Million), equivalent calculated as total 
certified payments received for contracts 
in progress and/or completed within the 

Form FIN - 3.2 
Attachments include 
Financial Statements 
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ITEM  

DESCRIPTION Qualification Requirement 
Document To be 

Completed/provided by 

Tenderer 

last 3 years, divided by ……. years 

3 EXPERIENCE   

Workload Analysis   

General Experience   

Specific experience in related works   

4 KEY PERSONNEL   

 
 

Site Agent 

 

Qualification 

Degree   

HND   

Diploma   

Relevant experience 
Above 5 years   

0 – 5 years   

5 PLANT AND EQUIPMENT   

Relevant Equipment (As Detailed in 

FORM EQU) 

Owned    

100% Leased    

6 PROGRAM OF WORKS AND WORK 

METHODOLOGY 

  

 
 

6a 

 
Work 

Methodology 

Provided a detailed Work Methodology   

Provided a Methodology on safety during 
the 
construction period 

  

Provided a specific Quality management 

plan 

  

 

 

 

 

6b 

 

 
Program of 

Works 

PoW Resourced with Equipment-Min. 
allocation 
pursuant to the Schedule E of Technical 

Proposal :- To be submitted in A3 Size 

Paper well legible Fonts 

  

PoW captures Monthly outputs for each 
activity 

  

PoW details BoQ Quantities, Units and 
Rates 
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ITEM  

DESCRIPTION Qualification Requirement 
Document To be 

Completed/provided by 

Tenderer 

PoW is superimposed with cash flow 
Projections as 
detailed in Schedule A of the technical 
proposal 

  

Site base 

facilities 

Site Organization and staffing (Schedule 

B of Technical proposal). Proposal on 

office & stock yard facilities – identify 

location and condition of the planned site 

office and stockyard. Attachment of map 

and photo preferably 

  

 Responsive/Non-responsive   



 

Page 56 of 161  

SECTION V - TENDERING FORMS 

 

QUALIFICATION FORMS 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of Equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location 

Details of Current Commitments  

 

Source Indicate source of the equipment  

     Owned              leased   

           Rented              Specially manufactured 

Omit the following information for equipment owned by the Tenderer 

Owner  Name of owner  

Address of owner 

Telephone  Contact name and tittle 

Fax Telex 

Agreements Details of rental/lease/ manufacturer agreements specific to 

the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

Contractor' Representative and Key Personnel 
 

1 Title of position: Contractor’s Representative 

Name of Candidate: 

Duration of appointment  

Time commitment: for this position  

Expected time schedule for this position  

2 Title of position 

Name of Candidate: 

Duration of appointment  

Time commitment: for this position  

Expected time schedule for this position  

3 Title of position: 

Name of Candidate: 

Duration of appointment  

Time commitment: for this position  

Expected time schedule for this position  

4 Title of position: 

Name of Candidate: 

Duration of appointment  

Time commitment: for this position  

Expected time schedule for this position  

5 Title of position: 

Name of Candidate: 

Duration of appointment  

Time commitment: for this position  

Expected time schedule for this position  
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
Name of Tenderer 

Position[#]:  [Tittle of position from Form PER-1] 

Personnel Information  Name: Date of birth 

 Address: Email:  

   

Professional qualifications: 

Academic qualifications: 

Language proficiency:[language and levels of speaking, reading and writing skills] 

Details    

Address of procuring Entity  

Telephone: Contact(manager/personnel officer): 

Fax  

Job Title Years with present procuring Entity  

 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
Project Role Duration of Involvement Relevant Experience  

[Main project details] [role and responsibilities on 

the project] 

[time in role] [describe the experience 

relevant to this position] 
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Declaration 

I, the undersigned ……………………………………………………… [insert either “Contractor's Representative” or 
“Key Personnel” as applicable], certify that to the best of my knowledge and belief, the information contained in this 
Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

 

Commitments Details 

Commitments to duration of contracts:  

Time Commitment:   

 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: ………………………………………. [insert name] 

 
Name & Signature:    

Date: (day month year):     

 

Countersignature of authorized representative of the Tenderer: 

Name & Signature:   

Date: (day month year):     
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4. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 
Sheets included hereunder. 

 
 FORM ELI -1.1 Tenderer Information Form 

Date:   

ITT No. and title:    

Tenderer’s Name:  

In case of Joint Venture (JV), Name of each member: 

Tenderer’s actual or intended country of registration: 

[indicate country of constitution] 

Tenderer’s actual or intended year of incorporation  

Tenderer’s legal address[in country of registration]: 

Tenderer ‘authorized representative information: 

Name: _________________________________ 

Address: _______________________________ 

Telephone / Fax numbers: _________________ 

E-mail address: __________________________ 

1. Attached are original documents of  

 

        Articles of Incorporation (or equivalent document of constitution or association) and/or documents of 

registration of legal entity named above, in accordance with ITT 3.6 

 

       In case of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5 

 

        In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing; 

 legal and financial autonomy,  

 Operation under commercial Law,  

 Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with 

ITT 3.8  

 

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership. 

  



 

Page 61 of 161  

FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:   

ITT No. and title:    

1. Tenderer’s JV Name:    

2. JV  Member’s  name: 

3. JV  Member’s  country of registration  

4. JV Member’s year of Constitution :  

5. JV  Member’s legal address in country of Constitution: 

6. JV Member’s Authorized Representative Information 

             Name:               

            Address:  

             Telephone/Fax numbers:  

             Email Address:  

1. Attached are original documents of  

      Articles of Incorporation (or equivalent document of constitution or association) and/or documents of 

registration of legal entity named above, in accordance with ITT 3.6 

 

        In case of state-owned enterprise or institution, documents establishing legal and financial autonomy, 

Operation under commercial Law, and that they are not under supervision of the Procuring Entity 

 in accordance with ITT 3.8 

 

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership. 
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FORM CON - 2 

Historical Contract Non-Performance, 

 Pending Litigation and Litigation History 

Tenderer's Name:     

Date:    

JV Member's Name   

ITT No. and title:      
Non-Performed contracts in accordance with section III, Evaluation and Qualifications  

      Contract non-performance did not occur since 1st January 2019………………. [insert year] specified in section 

III 

       Evaluation and Qualification Criteria, Sub-Factor 2.1 

       Contract(s) not performed since 1st January 2019…………………. [insert year] specified in section III 

       Evaluation and Qualification Criteria, Sub-Factor 2.1 

      

Year 

[insert year] 

Non-performed portion 

of contract 

[inset  amount and 

percentage] 

Contract Identification 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

 

 

 

Reason(s) for non-performance: [indicate main 

reason(s) 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

Pending Litigation, in  accordance with section III, Evaluation and Qualification Criteria 

       No pending litigation in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.3  

       Pending litigation in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

Year of dispute Amount in 

dispute  

(currency) 

Contract Identification Total Contract Amount 

(Currency), Kenya 

shillings Equivalent 

(Exchange Rate) 

  Contract Identification: ______________ 

Name of Procuring Entity:                  

____________    

Address of Procuring Entity: 

___________ 

Matter in dispute: _________________ 

Party who initiated the dispute: _______ 

Status of dispute: ___________ 
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  Contract Identification: 

Name of Procuring Entity:  

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with section III, Evaluation and Qualification Criteria. 

 

       No litigation History in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 

       Litigation History in accordance with section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 

 

Year of award  Outcome as 

percentage of 

Net Worth 

Contract Identification Total Contract Amount 

(Currency), Kenya 

shillings Equivalent 

(Exchange Rate) 

 

[insert year] 

 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and any 

other Identification] 

 

 

 

 

 

 

Name of Procuring Entity:  

[insert full name] 

 

 

 

 

 

Address of Procuring Entity: [insert 

street/city/county] 

 

 

 

 

 

Matter in dispute: [indicate main issue in 

dispute] 

 

 

 

 

 

Party who initiated the dispute: [indicate 

“procuring entity “or “contractor” 

 

 

 

 

 

 

Reason(s) for litigation and award 

decision I[indicate main reason(s)] 

[insert amount] 
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5. 64: FORM FIN – 3.1 

Financial Situation and Performance 

Tenderer's Name:     

Date:    

JV Member's Name     

ITT No. and title:     

 

5.4.1. Financial Data 
Type of Financial 

Information in Kshs 

(currency) 

Historic information for previous …………………………. (insert as appropriate) 

years, 

 

(Amount in currency (Kshs)) 

 Year 1 Year 2 Year 3 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets(TA)    

Total Liability (TL)    

Total Equity/Net Worth 

(NW) 

   

Current Assets (CA)    

Current Liability (CL)    

Working Capital (WC)    

Information from Income Statement  

Total Revenue (TR)    

Profits Before Taxes 

(PBT) 

   

Cash Flow Information 

Cash Flow from 

Operating Activities 

   

 

Sources of Finance 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 

 

No Source of finance Amount (Kenya shillings 

equivalent) 

1   

2   

3   

Financial documents 
The Tenderer and its parties shall provide copies of financial statements for  years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
1 
for the  years required 

above; and complying with the requirements 
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5.5 FORM FIN – 3.2 

Average Annual Construction Turnover 

Tenderer's Name:     

Date:    

JV Member's Name      

ITT No. and title:      
Annual Turnover data ( Construction  only) 

Year Kenya Shillings  

[indicate year]  

  

  

  

  

Average Annual Construction Turnover  

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 
1
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, 
the reason for this should be justified. 
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5. 66 FORM FIN – 3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cash flow demands 
of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resource 

NO Source of financing Amount (Kenya Shilling 

Equivalent) 

1   

2   

3   

4   

5.7 FORM FIN – 3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

 

Financial Resource 

NO Source of financing Amount (Kenya Shilling 

Equivalent) 

1   

2   

3   

4   
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 5.8 FORM EXP - 4.1 

General Construction Experience 

Tenderer's Name:        

Date:      

JV Member's Name       

ITT No. and title:         

Page  of  pages 

 
Starting Year Ending Year Contract Identification Role of Tenderer 

  Contract name: _____________ 

Brief Description of the work performed by the 

tenderer: ___________ 

Amount of contract: _____________ 

Name of Procuring Entity: _________ 

Address: _________________ 

 

 

  Contract name: _____________ 

Brief Description of the work performed by the 

tenderer: ___________ 

Amount of contract: _____________ 

Name of Procuring Entity: _________ 

Address: _________________ 

 

 

  Contract name: _____________ 

Brief Description of the work performed by the 

tenderer: ___________ 

Amount of contract: _____________ 

Name of Procuring Entity: _________ 

Address: _________________ 
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 5.9 FORM EXP - 4.2(a) 

 
Specific Construction and Contract Management Experience 

Tenderer's Name:          

 Date:         

JV Member's Name         

ITT No. and title:  _________________________     
Contract No. Information 

Contract Identification  

Award Date  

Completion Date  

Role in Contract      Prime 

Contractor 

     Member in JV        Management 

Contractor 

    Sub- contractor 

Total Contract Amount    Kenya Shillings 

If a member in JV or Sub-

contractor  specify 

participation in total 

contract amount 

    

Procuring Entity Name     

Address: 

Telephone/Fax Number: 

E-mail: 

    

Description of the similarity 

in with Sub-Factor 4.2 (a) of 

Section III:  

    

1. Amount     

2. Physical size of 

required works items 
    

3. Complexity      

4. Methods/Technology     

5. Construction rate for 

key activities 
    

6. Other Characteristics      
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 10.1 FORM EXP - 4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:     

Date:   

Tenderer's JV Member Name:     

Sub-contractor's Name
2 
(as per ITT 34):      

ITT No. and title:      

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 
III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: - 
 

 Information 

Contract Identification  

Award Date  

Completion Date  

Role in Contract      Prime 

Contractor 

     Member in JV        Management 

Contractor 

    Sub- contractor 

Total Contract Amount Kenya Shillings 

Quantity (Volume, Number 

or rate of production, as 

applicable) Performed under 

the contract per year 

Total 

Quantity in 

the contract 

(i) 

Percentage 

participate (ii) 

Actual Quantity 

Performed (i) x (ii) 
 

Year 1     

Year 2     

Year 3     

Year 4     

Procuring Entity’s Name:     

Address: 

 Telephone/ Fax number 

E-mail: 

    

Description of the key 

activities in according with 

Sub-Factor 4.2 (b) of Section 

III 

    

     

     

     

 
2. Activity No. Two 3. ………………… 

 

If applicable 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: ……………………… [insert date (as day, month and year) of Tender submission]  

Request for Tender No.: ……………………………………………………. [insert identification]  

Name and description of Tender …………………………………………………………... [Insert as per ITT)  

Alternative No.: ……………………………………[insert identification No if this is a Tender for an alternative] 

To: ……………………………………………………………… [insert complete name of Procuring Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum of Kenya Shillings [[Amount in figures]         Kenya Shillings 
[amount in words]                                         . 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of 
the notice to commence, and to complete the whole of the Works comprised in the Contract within the time stated 
in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert days], and it shall remain binding upon us 
and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed, this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: 
……………………………………………………………………………. [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
…………………………………………………………………[Insert one of the options below as appropriate] 

vii) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
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applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

viii) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

ix) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

x) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xi) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xii) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

Name  Address Reason Amount 

    
    
    

 

(If none has been paid or is to be paid, indicate “none.”) 

xiii) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xiv) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive; 

xv) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 

xvi) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xvii) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from www.ppra.go.ke (specify website) during the procurement process and the 
execution of any resulting contract. 

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 

interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 
Name of the Tenderer: *……………………….…………….....................[insert complete name of person 

signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
**………………………………………….....................................[insert complete name of person duly 
authorized to sign the Tender] 

http://www.ppra.go.ke/
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Title of the person signing the Tender: ……………………………………………………. [insert complete title of the 

person signing the Tender] 

Signature of the person named above: …………………………………………….... [insert signature of 

person whose name and capacity are shown above]  

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,20    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer is 
further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the procuring entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the tenderer  

5 Full Address and Contract Detail of the Tenderer Country 

City  

Location 

Building 

Floor 

Postal Address 

Names 

Telephone 

email of contact person 

 

6 Current Trade License Registration Number and Expiring 

date 

 

 

 

7 Name,  

country and full address (postal and physical addresses, 

 email  

telephone number) of Registration Body Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer handles   

10 State if Tenders Company is listed in stock exchange, give 

name and full address (postal and physical addresses, email, 

and telephone number) of state which stock exchange 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality     

Country of Origin   Citizenship     

c) Partnership, provide the following details. 
 

 Names of Partners  Nationality Citizenship % shares owned 

1     

2     

3     

d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent).................................................... Issued Kenya Shillings 

(Equivalent)................................................................... 
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iii) Give details of Directors as follows. 

 
 Names of Directors Nationality Citizenship % shares owned 

1     

2     

3     

4     

5     

6     

7     

8     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………………….……………………………… (Name of Procuring 

Entity) who has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of person Designation in the 

Procuring Entity 

Interest or Relationship with Tenderer 

1    

2    

3    
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ii) Conflict of interest disclosure 
 

 
 

Type of Conflict 
Disclosure YES 

OR NO  
 

If YES provide details 

of the relationship 

with Tenderer  
 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer. 

  

2 Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts it 
in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

  

5 Any of the Tenderer's affiliates participated as a 

consultant in the preparation of the design or technical 

specifications of the works that are the subject of the 

tender. 

  

6 Tenderer would be providing goods, works, non-

consulting services or consulting services during 

implementation of the contract Specified in this 

Tender Document. 

  

7 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

are directly or indirectly involved in the preparation 

of the Tender document or specifications of the 

Contract, and/or the Tenderer Evaluation process of 

such contract. 

  

8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

would be involved in the implementation or 

supervision of the Contract. 

  

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 above been resolved in a manner 

acceptable to the Procuring Entity throughout the 

tendering process and execution of the Contract.  

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission. 

Full Name    

Title or Designation    

 
(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   
 [Name of Procuring Entity] for: 
 [Name and number of tender] in 
response to the request for tenders made by:   [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on 
behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name   

Title      

Date     

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

………....…………………………………………….. (insert name of the Company) who is a Bidder in respect 

of Tender No. KeRRA/……………………………………………………... for 

……………………………………………………………. (insert tender name/description) for 

………………………………….………………. (insert name of the Procuring entity) and duly authorized and 

competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

…………………………………. ………………………………. ……………………… (Title) 

 (Signature) (Date) 

 
Bidder Official Stamp/Seal
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 
I, ………………………………………. of P. O. Box ……........................………………. being a resident 

of ……………………………… in the Republic of ……………. do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

……….................................................................... (insert name of the Company) who is a Bidder in respect of 

Tender No. …................................……………………… for……………………………………………… 

(insert tender name/description) for ……………………………………………………. (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………............................................................ (insert name of the 
Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of 
………………………………………………. (insert name of the Procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… ……………………..... ................………………………  
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp/Seal 



 

Page 79 of 161  

 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under 

the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory…………………............................ Sign……………..................... 

Position…………………………………………......................................... 

Office address ……………………………… Telephone……………......................…………………. 

E-mail: ………………............................................................….........................................… 

Name of the Firm/Company: …………….......................................................................................…… 

Date………………………………………………………..............................................…. 

 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud 
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to 
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such practices 
and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of 
this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after tender 
submission designed to establish tender prices at artificial non-competitive levels and to deprive 
the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and other 

documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 

 

 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing 
a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and 
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies 
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information. 
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FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.    

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and 

address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety 

(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee 

(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of 

which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and 

assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the    day 

of  , 20        , for the supply of [name of Contract] (hereinafter called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 

agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 

(“ITT”) of the Procuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including the 

date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter 

of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in 

their respective names this  day of  20  . 

 

Principal:  

Corporate Seal  

Surety ___________________________ 

 

____________________________________  ____________________________________ 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ..................................[insert date (as day, month and year) of Tender Submission] 

Tender No.: .........................................................................................[insert number of tendering process] 

To: ..................................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of twenty-four (24) months starting on the date of tender award or date of 
termination, if we are in breach of our obligation(s) under the bid conditions, because we –  

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or 

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, 

(i) fail or refuse to execute the Contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) Thirty (30) days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 
Signed: ……………………………………………………………….……....…. 

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........……. 

Name: …………………………………………………………………………………. 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 

 

Name of Currency Amounts payable  

Local Currency (Kshs) 

 

Provisional sums expressed in local currency 

 

 

[to be entered by the Procuring Entity] 



 

 

 

SECTION 11: SPECIAL SPECIFICATIONS 
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SECTION 1 - GENERAL 

 

101 Special Specifications. 

  

Special specification is supplementary to the Standard Specifications and the two must be read in conjunction.  In any 

case where there appears to be conflict between the two then the Special Specifications will take precedence 

 

102 Location and Extent of Site. 

 

The proposed bridge is located in Narok County. The Bridge lies on Erusai River on Siyapei – Sankale 

Road (D1684) 

 

The proposed bridge lies across a perennial River. The road traverses rolling terrain with the main 

economic activity being, maize farming in addition to livestock being reared in the community.  

 

103 Extent of Contract. 
The Major Works to be executed under the Contract comprise mainly of but are not limited to the following: 

 

1. Gravel Patching 

 

It shall be the contractor’s responsibility to construct all works in conformity with the latest revision, 

amendments or superseding drawings current at the time of construction of such works. 
104 Programme of Execution of the Works 

 

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract, within 28 

days of receipt of the Engineer's Order to commence work.  

 

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the works in 

the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he shall in 

no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the works in the 

prescribed order and by the prescribed completion date and he shall from time to time review his progress and make 

such amendments to his rate of execution of the works as may be necessary to fulfil his obligations. 

 

105 Order of Execution of Works  

 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a continuous 

and consecutive output of fully completed work is achieved. 

 

107 Taking over Certificate  

 

Taking over certificate shall be issued upon completion of construction of the bridge and the approach roads to the 

bridge. 

 

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE ENGINEER’S 

REPRESENTATIVE ON SITE 

At the commencement of the contract the Contractor will submit in writing to the Engineer, the hours which shall be 

considered normal working hours, together with the day of the week to be set aside for rest.  When approved these shall 

be maintained throughout the continuance of the Contract. 

 

Notwithstanding the provision of the last paragraph of clause 108 of the Standard Specification, the Engineer’s 

Representative normal working hours shall be defined as 8.00 a.m. to 5.00 p.m. on weekdays and excluding lunch hour 

and 8.00 a.m. to 01.00 p.m. on Saturdays.  Sundays will be set aside for rest.  If the Contractor wishes to execute 

permanent works outside these hours, he shall meet any extra costs arising thereof in addition to giving a day’s notice in 

writing.  In this respect the salaries of the Engineer’s junior staff, involved in the overtime supervision shall be paid to 

with an overhead of 65%. 
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109  Notice of Operations 

 

Add the following sub- Clause. 

 

Notification Terms 

 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are completed and 

ready for approval, and the contractor shall give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

 

The requirements of the Laws of Kenya governing explosives and other requirements and regulations of Government of 

Kenya and other authorities shall be complied with. 

No explosives of any kind shall be used without prior written consent of the Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and transporting of all explosives, 

ancillary materials and all other items of related kind whatsoever required for blasting.  

 

117 Health, Safety and Accidents 

 

Insert Sub-clause (i): 

 

In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness programme for public 

health education and particularly for HIV/AIDS as detailed under Section 26 of this specification. 

 

121 Diversion of Services 

 

The Contractor shall acquaint himself with the location of all existing services such as telephone lines, electricity cables, 

water pipes, sewerlines etc., before execution of any works that may affect the services. The cost of determining the 

location of the existing services together with making good or repairing of any damage caused all to the satisfaction of 

the Engineer shall be included in the BID rates. 

Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of alteration and relocation 

of existing services. 

The Contractor shall indemnify the Employer against claims originating from damage to existing services or works. 

 

123 Liaison with Government and Police Officials 

 

The Contractor shall keep in close touch with the Police and the other Government officials of the area regarding their 

requirements in the control of traffic, or other matters, and shall provide all assistance or facilities, which may be 

required by such officials in the execution of their duties.  

 

124 Land For All Camps Sites And For The Contractor's Own Purposes, Including Temporary Works. 

 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and construction 

purposes shall be to the approval of the Engineer but the Contractor will make all necessary arrangements with the 

property owners concerned and pay all charges arising there from. On or before completion of the Contract, the 

Contractor shall remove all temporary works and shall restore all such land to the condition in which it was immediately 

prior to the occupation thereof as far as is reasonable and practicable.  No separate payment will be made to the 

Contractor on account of these items and the Contractor must make due allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint competent 

surveyors who will liaise with the Engineer on matters related to the demarcation of the existing road reserve, site 

measurements, removal and reinstatement of existing services. 

 

125 Water Supply 

  

The water source proposed for the project road is the Moiben River. However, it should be known that the source is used 

by the local communities and as such the Contractor will be required to make appropriate arrangements with the local 

communities before their use. 

 

 Notwithstanding the above limitations, the contractor is expected to supply clean water as in indicated in clause 125 of 
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standard specification and take due consideration of these in his rates. 

126 MATERIALS AND MANUFACTURED ARTICLES 

Notwithstanding the provision of Clause 126 of the Standard Specifications, the contractor’s attention is drawn to his 

obligation with regard to quality and delivery schedule of materials and goods obtained from suppliers. Should the 

Engineer at any time be dissatisfied with any goods and materials intended for use or used by the contractor upon the 

works, he shall be empowered to reject such goods and materials and shall order that they be replaced by others of 

acceptable quality. Any more work that may consequently have to be redone and the cost thereof or the new supplies 

shall all be borne by the contractor. 

 

128 Storage of Materials 

 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully protect 

from the weather all work and materials which may be affected thereby. 

 

129 Test Certificates 

 

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of materials and 

goods required in connection with the works as the Engineer may require. 

 

Such certificates shall certify that the materials or goods concerned have been tested in accordance with the 

requirements of the specifications and shall give the results of all the tests carried out.  The Contractor shall provide 

adequate means of identifying the materials and goods delivered to the site with the corresponding certificates. 

 

131 Signboards 

 

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The Engineer shall, as shown 

in the Drawings, direct the minimum dimensions of the boards. The boards shall be prepared, primed and painted cream 

and lettered in black. The boards shall be of stout construction, resistant to the effects of weather. 

 

137 Attendance upon the Engineer and His Staff 

 

The Contractor shall pay wages (including all overtime) use all attendant staff to fulfil the requirements of Clause 137 of 

the Standard Specification. The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits 

under appropriate items in the Bills of Quantities.  

 

139 Receipted Accounts 

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such items as 

stationery, stores and equipment and miscellaneous supervision personnel and claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a percentage for 

overheads and profits under appropriate items in the Bills of Quantities. 

 

142 Liquidated Damages 

 

Liquidated damages at the rate per day specified in the Appendix to the Form of Bid shall apply in the event of the 

works not being completed within the time for completion plus any extension of time which may be determined by the 

Engineer. 

 

143 Environmental Protection 

 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental protection and 

waste disposal, and shall liaise with the National Environmental Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a specific Environmental 

Management Plan for the project and his operations, relating to the approved Environmental Impact Assessment. The 

Environmental Management Plan shall outline potential environmental hazards and risks, and provide an action plan to 

deal with the hazards, minimise the risks, and mitigate adverse environmental impacts, and include a general 

decommissioning plan covering all relevant aspects of the project. The Environmental Management Plan shall identify 

monitoring indicators and reporting requirements. 
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The Contractor shall be required to submit environmental progress reports to the Engineer every three (3) months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the impact of 

the construction on the environment shall be kept to a minimum and that appropriate measures are taken to mitigate any 

adverse effects during the construction.  

 

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction 

operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in the vicinity 

of the work. Except where clearing is required for permanent works, all trees, native shrubbery, and vegetation shall be 

preserved and shall be protected from damage by the Contractor’s construction operations and equipment. All 

unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s operations shall be repaired, 

replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by use of 

berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches, grasses, slope 

drains, contour banks, and other erosion control devices and methods. Temporary erosion control provisions shall be 

coordinated with permanent erosion control features to assure economical, effective and continuous measures 

throughout the period of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that works 

need to be progressively finished so that permanent vegetation can establish quickly to mitigate soil erosion and erosion 

of drains. 

 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall carry out proper 

and efficient measures wherever and as often as necessary to minimise the dust nuisance. 

 

The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the prevention, control 

and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock crushing, or any other activities 

producing high-intensity impact noise may be performed at night only upon approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the Engineer. 

In particular borrow pits near the project road shall be backfilled in such a way that no water collects in them. 

 

(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the 

environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 

 

(h) Payment in respect of this Clause will be under appropriate items in the BoQ 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are close to the 

existing carriageway and interfere with construction works then the Contractor will have to relocate them to a location 

where they will not be disturbed.  The co-ordinates and heights of all traverse points so located shall be listed and 

provided to the Engineer for checking and/or approval.  Contractor shall also monument the new centreline every 200m 

along straight and all salient points along curves by a pin in the concrete beacon before commencement of any works. 

 

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm long with 25mm 

exposed to the air, sticking out form its top surface.  This pin shall be co-ordinated and heighted and result of the same 

shall be provided to the Engineer for approval.  Cost of these works shall be included in the rates as no separate item has 

been provided. 

 

Commencement of the works shall not be permitted until this basic survey data has been provided and approved by the 

Engineer. 

 

b) Detailed Setting Out 

 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and painted white 

above the ground. The offset from centre line shall be indicated by small nail 20mm to 25mm long with its head driven 

flush with the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the 

Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall take cross-

sections again and submit the copy of the same to Engineer for agreement.  These cross-sections shall then be used as 

basis of measurement for all subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 Site Clearance 

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

Removal of Topsoil 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly constructed drains, 

drainage channels, and accesses. 

  

403 Removal of Structures, Fences and Obstructions 

 

When instructed by the Engineer, the Contractor shall demolish or remove any structure and payment for this shall be 

made on day works basis. 
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SECTION 5 - EARTHWORKS 

 

504 Preparation Prior To Forming Embankment 

 

Where benching is required for existing pavement to accommodate earthworks subgrade or subbase for widening the 

road, the rate for compaction of existing ground shall be deemed to cover this activity. 

 

Excavations shall be kept dry. In the event of water penetrating the underlying layer, construction of the subsequent 

layers shall be postponed until the underlying layers are dry enough to accommodate the construction plant without 

deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both vertically and perpendicular to the 

direction of the travel.  The step shall be 500mm perpendicular to the direction of the travel and 150mm vertical unless 

otherwise instructed by the Engineer. 

 

Special care shall be taken when compacting new material at the joint ensuring that specified density is achieved. 

 

505 Construction of Embankments 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other undesirable material shall not be 

used, unless specifically directed by the Engineer. Unsuitable material shall include: 

All material containing more than 5% by weight or organic matter (such   as topsoil, material from swamps, mud, logs, 

stumps and other perishable material) 

All material with a swell of more than 3% (such as black cotton soil) 

All clay of plasticity index exceeding 50. 

All material having moisture content greater than 105% of optimum moisture content (Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be provided for as part of 

earthworks operation and payment shall be made as “fill”. The material for subgrade shall have a CBR of not less than 

8% measured after a 4 day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a 

swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired by filling in 

selected soft, hard or natural of minimum CBR 30% and compacted in accordance with clauses in the specifications 

applying to normal subgrade. 

 

Embankment repair: 

 

Where directed by the Engineer, any localized filling in soft, hard or natural; selected material requirements shall be 

executed in accordance with Clause 505. 

 

508 Compaction of Earthworks 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% MDD (AASHTO 

T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a width equal to the internal diameter 

of the pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level up to the underside of the subgrade shall be compacted to 

density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should be carried out for the full width 

of the fill and for a length bounded by the vertical plane passing through the ends of the wing walls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade material (i.e. 

material immediately below formation) in cut areas shall not be carried out by the contractor in areas where the 

formation is formed in hard material, unless specific instructions to the contrary are issued by the Engineer. 

 

Where improved sub-grade material shall be required, this shall be compacted and finished to the same standards and 

tolerances as those required for normal subgrade and clauses in the specifications applying to normal subgrade shall also 

apply. 

 

511 Borrow Pits 

 

The first part of the Standard Specification is amended as follows:- 
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Fill material which is required in addition to that provided by excavation shall be obtained from borrow pits to be 

located and provided by the Contractor but to the approval of the Engineer contrary to what has been stated. 

 

517 Measurement and Payment 

 

Notwithstanding the provisions of clause 517 of the Standard Specifications, the rate for compaction of fill in soft 

material shall allow for the requirements of clause 508 of the special specification and no extra payment shall be made 

for compaction around pipe culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 General 

 

Notwithstanding any indications to the contrary in the Standard Specification the Engineer will not make available to the 

Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas in road reserves 

specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard and 

Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs involved therein. 

Similarly the contractor will be responsible for the provision and costs involved in providing suitable areas for 

stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road 

reserve forming the site of the works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements for this Clause and 

the Contractor must include these costs in the rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 Excavation of Foundations for Structures 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on which 

foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before 

structures are constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

704: PROTECTIONS FROM WATER 

 

704(a) Scope of work 

 

The contractor shall be responsible for dealing with water whether from existing drainage systems, water courses, 

underground springs, precipitation or any other source or cause. The contractor shall provide all dams, cofferdams, 

pumping, piling, shoring, temporary drains, sumps etc required for the purposes of dealing with water. 

 

704(b) Measurement and Payment  

 

The provision of water exclusion methods shall be considered as temporary works and incidental to other works such as 

excavation to foundations, fixing of steel and concreting. 

 

No separate measurements and payments shall be made for the provision of those works. 

 

707 Backfilling for Structures  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of 100% MDD 

(AASHTO T.99). 

 

709 Excavations for River Training and New Water COURSES 

 

Payments for river training and establishment of new watercourses shall only be made where such work constitute 

permanent works.  Works done for road deviation or other temporary works shall not qualify for payment. 

 

710 Stone Pitching 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall consist of sound un 

weathered rock approved by the Engineer. 

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 150mm for normal thickness 

of stone pitching. Grouting will be done for all stone pitching areas and the top line of the stone pitching should be 

grouted/sealed with concrete class 15/20. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, interlocked and rammed 

into the material to give an even finished surface. Soil erosion is rampant along the project location and this can be 

minimised by ensuring that proper protection works is carried out along the drains using stone pitching. Most of the 

sections shall be stone pitched especially areas where we have steep slopes to minimise undermining of the road by rain 

water or as may be instructed by the Engineer. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify the Engineer for his 

agreement of the extent of the Works required and his approval and instructions to proceed with the Works. Stone 

Pitching Repair and Reconstruction shall be carried out in accordance with Clause 710 of the Standard Specifications. 

 

711 Gabions 

 

Where instructed by the Engineer the Contractor will install gabions as protection works to washout areas or bridge 

Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 of the Standard Specification. 

 

In cases where existing gabions have been damaged, the Contractor shall identify them and notify the Engineer for his 

agreement of the extent of the Work required and his approval and instructions to proceed with the Works. 
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The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels and grades as directed 

by the Engineer, and in accordance with Clause 711 of the Standard Specifications and reconstruction with new gabions 

and other necessary materials as necessary.  

 

712 Rip-Rap Protection Work 

 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and cut-off drain. 

The material shall be compacted to form a flat or curved surface preparatory to stone pitching of drainage channels, 

existing and new scour checks as directed by the Engineer. 

  

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, interlocked and 

rammed into the material to give an even finished surface. The interstices of the Pitching shall be rammed with insitu 

material. The insitu material immediately behind the pitching shall be compacted to minimum density of 100% MDD 

compaction (AASHTO T.99) 

 

714 Backfill below Structures 

 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the Standard 

Specification. 

 

The rock fill shall be placed in layers not less than 0.50 m in compacted thickness, each compacted to refusal by 

vibrating roller, finished with non-plastic fines as specified in the standard specification till all voids in the layer have 

been filled which will be indicated by appearance of no more swallow holes under vibrating roller at refusal, prior to 

placing of the next layer all to Engineer’s approval. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

801 Scope of Section 

 

The operations specified in this section apply to the installation of drainage works and reinstatement and improvement 

of the same. 

 

In addition, this Section covers: - 

 

  - Installation of 600mm, 900mm and 1200mm diameter pipe culverts 

 

 - Construction of associated inlet and outlet structures to specifications and/or instructions 

 

804 Excavation for Culverts and Drainage Works 

 

In the Standard Specifications, make the following amendments: - 

 

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and insert "100%". 

 

Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or collapsed culvert 

pipes of 450mm, 600mm and 900mm diameter including concrete surround, bedding, inlet and outlet structure. 

 

The void left after removal of culvert pipes shall be widened as necessary to accommodate new concrete bedding, pipe 

and haunching.  

The payment of this work shall be per linear metre of pipes removed. The void left by removal of these pipes shall be 

carefully preserved in order to accommodate replacement 1200mm or 900mm diameter pipe culverts as shall be directed 

by the Engineer. 

 

Removal of other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any other structure and payment for this shall 

be made on day work basis. 

 

Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels, inclinations, and 

dimensions shown on the drawings or as instructed by the Engineer. 

 

805 Excavation in Hard Material 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert the words "to 100% 

MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or barring and wedging or the use of a 

mechanical breaker fitted with a rock point in good condition and operated correctly. Boulders of more than 0.2m3 

occurring in soft material shall be classified as hard material.  

 

809 Bedding and Laying Of Pipe Culverts 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes shall be bedded on 1:3 cement: 

sand mortar at least 50mm thick, 150mm wide and extending the full length of the barrel. 

 

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO T.99). 

 

810 Jointing Concrete Pipes 
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The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 cement: sand mortar and provided 

with fillets on the outside as described in clause 810 of the Standard Specification. 

 

812 Backfilling Over Pipe Culverts 

 

In the Standard Specifications, clause 812 

 

Delete paragraph 6 “for pipe culverts ….. depth of 150mm”, entirely. 

 

Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and replace with "dry density of 

100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting to 100% MDD 

(AASHTO T.99) and these works shall not be measured and paid for separately. 

 

814.1 Subsoil Drains 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water table, the Engineer 

may instruct the provision of counter fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed by the Engineer, 

and backfilled with approved compacted clean hard crushed rock material as specified in clause 815 of the standard 

specification. Where these drains lie within the carriageway the carriageway shall be reinstated with compacted 

stabilised gravel and surfaced with hot asphalt or a surface dressing as instructed by the Engineer.   

 

814.2 Filter Fabric to Subsoil Drains 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The provisions and placing of the 

fabric shall be in accordance with manufacturer’s instructions and complying with Clause 804 and 814 of the Standard 

Specification. Payment shall be in metre square of the fabric used. 

 

815 Invert Block Drains and Half Round Channels 

 

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided in accordance 

with the Standard Specifications where directed by the Engineer. 

 

817 Repairs to Drains 

 

817.1 Cleaning and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall instruct the Contractor 

to clean and clear the drains to free flowing condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including vegetation and roots in the drains to the 

satisfaction of the engineer. 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

(c) Shaping the drains to free flowing condition as directed by the Engineer. 

 

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as the product of plan 

area and vertical depth of extraneous material instructed to be removed. No extra payment will be made for removal of 

vegetation and roots. 

 

817.2 Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains where the latter 

may be damaged or in any other place. The rates entered by the Contractor in the bills of quantities must include for 

removal and disposal of any subdrain material, excavation to line and level, backfilling and compaction as directed by 

the engineer. The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness and lengths 
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or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar. 

 

 

 

817.3 Spoil Material 

 

The contractor shall be responsible for removal from site of all materials excavated in the course of undertaking works 

in this section of the specification, unless suitable for re-use, and deposit of the material in a spoil dump to be approved 

by the Engineer. 

 

818 Scour Checks 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard Specifications and the 

drawings as shall be provided. 

 

819 Cleaning And Maintenance 

 

819.1 De-silting of Pipe Culverts 

 

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all the material from the pipe to 

make them clean and free flowing. 

 

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 Scope of the Section 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if necessary construct 

and maintain an adequate diversion for traffic complete with all the necessary road traffic signs. 

 

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary restriction signs, 

advance warning signs, barriers, temporary bumps and any other device and personnel equipped with two way radios to 

ensure the safe passage of traffic through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety of all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all deviations necessary to 

complete the works. The contractor should allow for the costs of complying with the requirements of this clause in his 

rates. 

 

The contractor will be deemed to have inspected the site and satisfied himself as to the adequacy of his bid for these 

works and no additional payments will be made to the Contractor for any expenditure on traffic control or the provision 

of deviations. The employer shall not be liable for inadequate prior investigations of this nature by the Contractor. 

 

904 CONSTRUCTION OF DEVIATIONS 

 

a)  General 

 

In addition to requirement of this clause, the maximum length of deviation road shall be restricted to 5 kms at any given 

time unless otherwise instructed.  The Contractor shall construct and complete deviations to the satisfaction of the 

Engineer before commencing any permanent work on the existing road.  

 

Also during these works the Contractor is supposed to provide a detour of adequate pipe culverts for pedestrian and 

traffic crossing where there is bridge works. 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way lorry traffic unless 

otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted thicknesses complying 

with section 10 of the Standard Specification.  The Contractor shall allow in his rate for removal of any unsuitable 

material before placing of gravel wearing course, as this will not be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day in regular interval to 

minimise the effects of dust.  Latest sprinkling time shall be one hour before the sunset. 

 

906 Passage of Traffic through the Works 

 

The Contractor shall arrange for passage of traffic through the works during construction whenever it is not practicable 

to make deviations. The cost of doing so shall be deemed to have been included elsewhere in his rates and no separate 

payment shall be made for this. To this end, the Contractor shall be deemed to have inspected the site for himself and 

noted any locations where this may apply. 

 

Any damage caused by passing traffic through the works shall be made good at the Contractor's own cost. 

 

907 Signs, Barriers and Lights 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at the locations where 

the traffic is being carried off the existing road to the deviation and back again to existing road.  The Contractor shall 

provide ramps and carry out any other measures as instructed by the Engineer to safely carry traffic from the road to 
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deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorised and in conformity 

with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II". 

 

909 Assistance to Public 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant authorities to clear any 

broken down or accident vehicles from the deviations and the main road, in order to maintain smooth and safe flow of 

the traffic.  

 

912 Measurement and Payment 

 

Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

Construct Deviation 

 

Road Deviation 

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the satisfaction of the 

Engineer.  The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily maintains 

the deviation (as per clause 904 and 905 above) when it is in operation. 

 

Deviation using Pipe Culverts 

The Contractor shall be paid only 50% of the rate for this when he completes deviation to the satisfaction of the 

Engineer. The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily maintains 

the deviation when it is in operation. The Contractor shall be paid full amount when the bridge under construction will 

be in use. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no separate payment shall be made. 
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SECTION 10 – MATERIAL REQUIREMENTS FOR GRAVEL WEARING COURSE 

 

In addition to the requirements of the Standard Specifications, the material for gravel wearing course shall be subject to 

prior approval of the Engineer and shall meet the following requirements. 

 

Grading 

 

Grading of compacted gravel layer shall be within the following grading envelope:- 

Sieve Size (mm) % By Weight Passing 

37.5 - 

28 100 

20 95-100 

14 80-100 

10 65-100 

5 45-85 

2 30-68 

1 25-56 

0.425 18-44 

0.0075 12-32 

 

Plasticity and bearing strength 

Plasticity Modulus 

Minimum 200, maximum 1200 

 

Plasticity Index 

Minimum 10, maximum 30 

 

Bearing strength 

CBR at 95% MDD (Modified AASHTO) and 4 days soak: minimum 20 

Measurement and payment  

Unit: m3 of gravel wearing course placed and compacted. 

The volume of gravel wearing course shall be calculated as the product of the sectional area of the compacted gravel 

wearing course multiplied by the length of road gravelled as instructed. 

The rate of gravel wearing course shall include  for the cost of acquisition and provision of land for borrow pits, 

excavation and winning of gravel material, haulage, spreading, watering and compaction (including  mixing and 

compaction with any existing or in-situ gravel material) as directed. 
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SECTION 11 – SHOULDERS TO PAVEMENT 

1101 GENERAL 

The shoulders shall be constructed to a width of .5m, or as directed by the Engineer.  

1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS 

The shoulders shall be constructed as directed by the Engineer, in accordance with sections 1105, 12, 13 and 14 of the 

Standard Specification.  The material for shoulders shall be the same as that of sub-base and base layers in the 

carriageway.  

1105 SURFACE TREATMENT OF SHOULDERS 

The shoulders shall consist of double surface dressing with 14/20mm and 6/10mm nominal sized precoated chippings on 

the first and second seal respectively. 
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SECTION 12 – NATURAL MATERIAL SUBBASE AND BASE  

1209 MEASUREMENT AND PAYMENT 

Notwithstanding any indications to the contrary in the Standard Specification, the Contractor will be responsible for 

provision and costs involved in proving and Land acquisition of suitable material sites for provision of Subbase and 

Base material. The rates for natural material for subbase and Base shall be paid in accordance with method A of the 

Standard Specification. Furthermore, no separate payment shall be made for acquisition of material site, excavation or 

the transport haulage of natural subbase and Base material as they shall be deemed to have been included in the 

Contractor's rates for providing and laying.  
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SECTION 14 - CEMENT TREATED SUBBASE AND BASE MATERIALS 

 

1401 MATERIAL REQUIREMENTS 

 

b) Cement  

 

In variation to this clause, cement for improvement shall comply with KS 1275: 2001. It shall be CEM I 42.5N or 

equivalent, as instructed by the Engineer. 

 

   

1405 TREATED MATERIALS 

 

The procedure of mixing the stabiliser, processing, compaction, curing and protection shall comply with section 14 of 

the Standard Specification. 

 

1409 PROTECTION AND CURING 

 

Curing of treated material shall be by method (i) or method (iii). 
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS & SURFACE DRESSING 

PART B - PRIME COAT AND TACK COAT 

1502B MATERIALS FOR PRIME COAT AND TACK COAT 

For prime coat, the binder shall be a medium-curing cut-back MC 30 unless otherwise directed by the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the cut-back bitumen, that is the volume of the 

bitumen plus dilutant. 

PART C - SURFACE DRESSING  

1502C MATERIALS FOR SURFACE DRESSING 

The contractor shall take full responsibility for the design and construction of all surface dressings.  They shall however, 

be constructed using the materials specified below.  The proposed designs and constructions procedures shall be 

presented to the Engineer for approval prior to the commencement of any surface dressing work on any section of the 

road. 

 

a) Binder 

 

The bituminous binder shall be medium curing cut back MC 3000 

 

b) Chippings 

 

Chippings shall be of Class 3 material and shall comply in all respects with clause 1502C of the Standard Specification. 

The Contractor's attention is drawn to the requirements of Clause 1501C of the Standard Specification with regard to 

cleanliness and the dust content of chippings for surface dressing.  Should it prove necessary in the Engineer' opinion to 

wash chippings, no extra payment will be made to the Contractor for this operation. 

 

1505C PRECOATED CHIPPINGS 

 

14/20mm chippings and 6/10 mm chippings used for first and second seal respectively shall be pre-coated.  The binder 

used for pre-coating shall be A3 bitumen emulsion.  Pre-coating shall be carried out in a mechanical mixer of suitable 

size.  The emulsion shall be poured into the mixer and an equal quantity of water added.  They shall be mixed together 

and then the chippings added.  As soon as the chippings have become uniformly wetted, hydrated building lime shall be 

scattered over the surface and the chippings mixed again.  When this has been evenly distributed the mix shall be 

dropped from the mixer.  To provide 1000 Kg of pre-coated 6/10 chippings, the amount of ingredients to be used (as 

percentages of dry weight of aggregate) shall be approximately as follows: -1.0% bitumen emulsion, 1.0% of water and 

0.25% of hydrated building lime.  

 

If the resulting chippings, with the above quantities, are tacky and agglomerate or are not adequately covered, then the 

Engineer may instruct the quantity of emulsion and water to be varied.  Prior to laying pre-coated chippings the 

Contractor shall prepare trial mixes of bitumen and chippings in the presence of the Engineer.  After completion of the 

trials the Engineer shall agree with the Contractor on the mix to be used.  The Contractor shall maintain this mix, unless 

otherwise instructed.  If there is a change in the source or character of the chippings, new trials shall be carried out and 

new mix proportions agreed. 

 

1511C PAYMENT  

 

Item:  Seal Coat 

Unit:  l (litre) of Medium cut bitumen used for each seal coat. 

 

Tack Coat 

Tack coat shall be measured by the litre of diluted emulsion. 

 

Item:  Pre-coated Chippings 

Unit:  m3 of each nominal size for each class. 

 

Pre-coated chippings shall be measured by the cubic metre of each nominal size for each class calculated as the product 

of the area in square metres instructed to be covered and the reciprocal of the instructed rate of application in square 

metres/cubic metre or the actual rate of application in square metres/ cubic metre whichever gives the lower volume. 

 

The rate for pre-coated chippings shall include the cost of providing, hauling, pre-coating, spreading and rolling the 

chippings at any application rate, all haulage as necessary and complying with Parts A and C of section 15 of this 



 

Page 110 of 161  

Specification. 

 

Chippings stockpiled for future maintenance 

 

Chippings stockpiled for future maintenance chippings stockpiled for future maintenance shall be measured in 

accordance with section 15c (b) of the specification except that free haul shall be measured in accordance with section 

15c (b) of the specification. 

 

1512 CHIPPINGS STOCKPILE 

The Contractor may be required by the Engineer to stockpile chippings for future maintenance works.  These chippings 

will meet all the relevant requirements of the Standard and Special Specifications.  The stockpiles will be in a site to be 

determined by the Engineer. 
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SECTION 17 – CONCRETE WORKS 

 

1703 (B)  REINFORCING BARS OF BRIDGES 

 

Description 

 

This work shall consist of furnishing, fixing and placing in the concrete of the deck slab, pier heads, pier stems, pier 

bases and beams reinforcing bars of the quality, type and size in accordance with these specifications and in conformity 

with the requirements shown on the drawings. 

 

Material 

Reinforcing bars shall be deformed and shall meet the requirements of BS 4461, unless otherwise called for in the 

drawings or approved by the Engineer. 

 

No reinforcing bar shall be delivered without a certificate guaranteeing the yield stress. The reinforcing bar shall be kept 

off the ground, free from dirt, oil, grease, or avoidable rust and stored within a building or provided with suitable covers. 

If it is necessary for the Engineer to ascertain the quality of the reinforcing bars, the Contractor shall test the reinforcing 

bars, at his own expense, by means as directed by the Engineer. 

 

Construction Method 

 

The Engineer shall provide the Contractor with bending schedule showing the location, types, sizes, bending dimensions 

and cut lengths of the reinforcing bar required to be fixed in the works. 

 

Cutting and Bending: 

 

Only qualified men shall be employed for the cutting and bending, and proper application shall be provided for such 

work. Bars shall be cut and bent cold to the dimensions indicated and with equipment and methods approved by the 

Engineer. 

 

Placing:  

 

Reinforcing bars shall be accurately placed in proper position, and so that they be firmly held during placing of concrete. 

Bars shall be tied at all intersections by by using annealed iron wire 0.9mm or larger diameter, or suitable clips. 

Distances from the forms shall be maintained correct by means of metal hangers, metal blocks, metal supports or other 

supports approved by the Engineer. 

 

Reinforcing bars shall be inspected by the Engineer after placing. When a long time has elapsed after placing reinforcing 

bars, they shall be cleaned and inspected again by the Engineer before placing concrete. 

 

 

Splicing and joint: 

When it is necessary to splice reinforcing bars at points, position and methods of splicing shall be determined based on 

strength calculations and approved by the Engineer. In lapped splices, the bars shall be lapped by the required length, 

and wired together at several points by using annealed iron wire larger than 0.9mm. 

 

Measurement and Payment 

 

Bending and installation of reinforcing bar of the bridge deck shall be measured in terms of tons. The length of steel bar 

of each size will be shown on the drawings and bar bending schedule. In computing the weight to be measured, the 

theoretical weights of bars of the cross-section shown on the Drawings or authorised shall be used. These weights are 

given in the following table: 

 

Bar Type and cross-section in 

millimetres 

Weight of bar in kilogram per 12m length of bar 

Y10 7.40 

Y12 10.66 

Y16 18.95 

Y20 29.60 

Y25 46.30 
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Y32 75.76 

 

 

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS AND BRIDGES 

 

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs and bridge works 

together with all temporary construction required for their support. Unless otherwise directed by the Engineer all 

formworks shall be removed on completion of the structural elements constructed. 

 

Materials 

 

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown on the Drawings. 

 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects affecting the strength 

or appearance of the finished structure. 

 

Release Agents – Release agents shall be either neat oils containing a surface activating agent, cream emulsions, or 

chemical agents to be approved by the Engineer. 

 

Construction Method 

 

Formworks 

 

Formworks shall be designed to carry the maximum loads that may be imposed, and shall be rigidly constructed as to 

prevent deformation due to load, drying and wetting, vibration and other causes. After forms have been set in correct 

location, they shall be inspected and approved by the Engineer before the concrete is placed. 

 

If requested, the contractor shall submit to the Engineer working drawings of the forms and also, if requested, 

calculations to certify the rigidity of the forms. 

 

Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall form a regular pattern 

with horizontal and vertical lines continuous throughout each structure and all construction joints shall coincide with 

these horizontal and vertical lines. PVC pipes of 100mm diameter for weep holes shall be arranged as shown on the 

Drawings. 

 

Unless otherwise specified, formwork shall be designed to form chamfers at all external corners whether or not such 

chamfers are shown on the Drawings to prevent cracks and other damage from arising. 

 

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent adhesion of the concrete. 

Release agents shall be applied strictly in accordance with the manufacturer’s detailed instructions. The release agent 

shall be applied to the formwork prior to erection. Release agent must not come into contact with reinforcement. 

Immediately before concrete is placed, the forms shall be thoroughly cleaned and freed from sawdust, shavings, dust, 

mud or other debris by hosing with water. Temporary openings shall be provided in the forms to drain away the water 

and rubbish. 

 

 (ii) Scaffolding 

     

All scaffolding required to support the forms shall be designed and constructed to provide necessary rigidity to support 

the loads without appreciable deflection or deformation. 

 

Details, plans and structural and flexural calculations for scaffolding shall be submitted to the Engineer for approval, but 

shall not relieve the contractor of his responsibility to construct the formwork by use of these plans, for construction of 

the structures as specified. 

 

Removal of formwork 

 

The time at which the formwork is truck shall be the Contractor’s responsibility and the forms shall not be removed until 

the concrete strength has reached at least 20N/mm2. 

   

  (c) Measurement and Payment 
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Payment shall be made according to Section 17 of the Standard Specification for Road and Bridge Construction. 

 

1703 (D) CONCRETE WORKS (CLASS 25/20) FOR CULVERT WALLS AND  

SLABS AND CLASS (30/20) FOR BRIDGEWORKS 

 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the construction of box culverts 

and bridgeworks in accordance with these Specifications and in conformity with the requirements shown on the 

Drawings. 

 

Concrete class 25/20 shall be used for the substructure while, while concrete class (30/20) shall be used for 

superstructure of the bridge works. 

 

(a) Concrete Materials 

 

Cement: Cement shall be of Portland type cem 42.5N/mm2 and shall conform to the requirements of BS 12 or 

equivalent. 

 

The contractor shall select only one type or brand of cement. Changing of type or brand of cement will not be permitted 

without a new mix design approved by the Engineer. All cement is subject to the Engineer’s approval; however, 

approval of cement by the Engineer shall not relieve the Contractor of the responsibility to furnish concrete of the 

specified compressive strength. 

 

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or store house shall not 

exceed more than two (2) months requirements and age of cement after manufacture at mill shall not exceed more than 

four (4) months. The contractor shall submit to the Engineer for his approval the results of quality certificate testing 

carried out by the manufacturer. 

 

Whenever it is found out that cement has been stored too long, moist, or caked, the cement shall be rejected and 

removed from the project. 

     

(b) Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed chemicals, clay coating, or 

materials in amounts that could affect hydration, bonding, strength and durability of concrete. 

 

Grading of aggregates shall conform to the following requirements: 

 

Grading of fine Aggregates 

 

Sieve Size Percentage by Weight Passing 

10 mm 

5 mm 

2.5 mm 

1.2 mm 

0.6 mm 

0.3 mm 

0.15 mm 

100 

89 – 100 

60 – 100 

30 – 100 

15 – 54 

5 – 40 

0 - 15 

 

Grading of Coarse Aggregates 

 

Size of Coarse 

Aggregate 

Amounts finer than each standard sieve percentage by weight 

 40       30      25        20         15        10         5           2.5 

 100       -         -       90 – 100    -   30 – 69    0 – 10     - 

  

Other requirements for aggregates are as follows: 

 

Fine Aggregates 
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Fitness Modulus:    AASHTO M-6   2.3 – 3.1 

Sodium Sulphate Soundness:  AASHTO T104 Max. 10% loss 

Content of Friable Particles:  AASHTO 112: Max. 1% by  

     weight 

Sand Equivalent:    AASHTO T176: Min. 75 

      

Coarse Aggregate 

 

Abrasion:     AASHTO T96: Max. 40% loss 

Soft Fragment and shale:  AASHTO M80: Max. 5% by weight 

Thin and elongated Pieces:  AASHTO M80: Max. 15% 

     

Water 

 

All sources of water to be used in concrete production shall be approved by the Engineer. Water shall be free from 

injurious quantities of oil, alkali, vegetable matter and salts as determined by the Engineer. 

 

Admixture 

 

Only admixtures, which have been tested and approved in the site laboratory through trial mixing for design proportions 

shall be used. 

 

Before selection of admixture, the Contractor shall submit to the Engineer the specific information or guarantees 

prepared by the admixture manufacturer. 

The contractor shall not exclude the admixture from concrete proportions.  

 

Concrete class 25/20 and concrete class 30/20 

 

Concrete class 25/20 shall be used for box culvert walls and slabs and concrete class 30/20 shall be used for bridge 

works.  

 

The requirements of concrete class 25/20 and concrete class 30/20 are provided as follows unless otherwise specified by 

the Engineer who will designate any alteration. 

 

Design compressive strength (28 days:  25N/mm2 

Maximum Nominal size coarse aggregates:  20mm 

Maximum water/cement ratio of 45% with slump of 50mm 

 

Concrete class 30/20 shall be used for bridgeworks.  

Design compressive strength (28 days:  30N/mm2 

Maximum Nominal size coarse aggregates:  20mm 

Maximum water/cement ratio of 45% with slump of 50mm 

 

(c) Proportioning Concrete 

  

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days prior to beginning the 

concrete work. The actual mix proportions of cement, aggregates, water and admixture shall be determined by the 

Contractor under supervision of the Engineer in the site laboratory. 

 

The Contractor shall prepare the design mix proportions which have target strength based on the formula: target strength 

= 1.64xstandard deviation. 

A standard deviation of 5 shall be used unless directed otherwise by the engineer. 

No class of concrete shall be prepared or placed until its deign-mix proportions have been approved by the Engineer. 

 

Concrete Work 

 

Batching 

Batching shall be done by weight with accuracy of: 

Cement:  ½ percent 

Aggregate  ½ percent 
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Water Admixture:  1 percent 

 

Equipment shall be capable of measuring quantities within these tolerances for the smallest batch regularly used, as well 

as for larger batches. 

 

 The accuracy of batching equipment shall be checked every month in the presence of the Engineer and adjusted when 

necessary. The cost of such checking shall be borne by the contractor.  

 

(ii). Mixing and delivery 

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against designated slump in these 

specifications. 

(iii) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is expected to exceed thirty three degrees Celsius (33oc) 

during placement operations). 

  (iv). Concreting at night 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate approved artificial 

lighting system is operated; such night work shall be subject to approval by the Engineer 

(v) Placing 

In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved by the Engineer prior 

to placing concrete. All temporary members except tie bars to support forms shall be removed entirely from the forms 

and not buried in the concrete. The use of open and vertical chute shall not be permitted unless otherwise directed by the 

engineer. 

The Contractor shall provide a sufficient number of vibrators to properly compact each batch immediately after it is 

placed in the forms. 

 

(e) Measurement and Payment 

 

Measurements for the Concrete of class 30/20 for bridge works shall be made in cubic metres for the structure actually 

constructed, measured from the dimensions shown on the Drawings or instructed by the Engineer.  

Payment for class 25/20 concrete for culvert walls and slabs and class 30/20 for bridgeworks shall be the full 

compensation for furnishing all materials of the concrete mixing, delivering, placing and curing the concrete, equipment 

and tools, labour and other incidentals necessary for the completion of the work in accordance with the Drawings and 

these Specifications and as directed by the Engineer. 

DESIGN OF CONCRETE MIXES  

 

Add a new Sub Clause 1704(f) as follows: - 

 

Levelling concrete (class 15/20) for bottom slab inclusive of cost of form works 

 

This work shall consist of placing and levelling lean concrete class 15/20 over a prepared bed of stone boulders in the 

foundation for bottom slab and wing walls in accordance with these specifications and with conformity with the lines, 

grades, thickness and typical cross-sections shown on the drawings unless otherwise directed by the Engineer. 

 

(a)  Materials for Levelling Concrete 

 

Requirement for the concrete class 15/20 is specified as follows: - 

Design compressive strength (28) days   : 15N/mm2  

 

   Maximum size of coarse aggregate    : 20mm 

   Maximum cement content                  : 300 kg/m3. 

Maximum water/cement ratio  : 0.5 

Maximum slump    : 80 mm  

 

 

(b) Construction Method 

 

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, compacted and true to the 

grades and cross-section and shall be set to the required lines and grades. 

 

1732: PRECAST CONCRETE 



 

Page 116 of 161  

 

1732 (a) Scope of work 

 

The works shall consist of supply of all materials i.e. cement, fine aggregates, coarse aggregates, water, admixtures and 

any other material component necessary  for the production of the precast beams, placing, compacting ,curing, lifting 

and installation of the precast beams into position. 

 

1732 (b) Storage and handling 

 

The precast units shall be transported, handled and stored in such a manner that will prevent damage to the precast units. 

Precast units that will be damaged due to poor handling shall be replaced or repaired to the engineer’s satisfaction. 

 

1732 (c) Fabrication 

 

The design dimensions shall be verified with those at the field before commencement of fabrication. Any discrepancies 

in dimensions must be brought to the engineer’s attention for directions. 

Formwork shall be accurately constructed to produce the precast units to dimension, shape configuration and profile 

indicated in the drawing or as shall be directed by the engineer. 

 

Anchors, lift devices and accessories: provide concrete inserts, anchors, brackets and fasteners as indicated or as 

required for fabrication and installation. The contractor shall select the lift devices and shall be responsible for their 

performance and for any damage resulting from their use. Lift devices shall not be visible on exposed faces of precast 

members. Provide a minimum of four for each unit. 

 

Concrete reinforcement, lifting reinforcement, and concrete inserts and anchorage devices shall be placed and secured 

against movement. 

 

The precast units shall be labeled in such a manner that will allow identification of their final location. 

 

1732(d) Measurement and payment 

 

The payment for the precast beams shall be made by the volume of compacted concrete in the beams, weight of steel 

fixed in the beams and surface area of the form work. 

 

The payment rate for lifting and installation shall be paid as a separate item. The unit rate for the lifting and installation 

shall include transport, lifting and installation equipments including any radio communications, operators, skilled and 

unskilled labour, fuel, maintenance, mobilization and demobilization and any other item incidental to the process of 

installation. The unit rate shall be per precast beam fixed into position. 
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SECTION 20 - ROAD FURNITURE 

 

2001 ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with Standard 

Specification clause 2001. They shall be placed at 50m intervals along the boundary of the road reserve. 

 

2003 EDGE MARKER POSTS 

 

Edge marker posts shall be provided as directed by the Engineer and in compliance with the requirements of Standard 

Specification clause 2003 

 

2004 PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the requirements of the 

"Manual for Traffic Signs in Kenya" Part II and standard Specification clause 2004. 

 

2004B  EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts and fittings, 

and remove and dispose of the concrete foundation and backfill the post holes. The signs shall be stored as directed by 

the Engineer. 

 

Measurement and payment for taking down road signs shall be made by the number of signs of any type and size taken 

down, cleaned and stored as directed. 

 

2005  ROAD MARKING 

 

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance with Clause 219 

of the Standard Specification. 

 

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved tack coat. 

 

2006  GUARDRAILS 

 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically at least 1.2m 

into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.  

 

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer approved by the Engineer. 

 

2007  KERBS 

 

(a) Vertical Joints 

 

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and shall mortar consisting of 1:3 cement: 

sand by volume. 

 

b) Transition between flush and raised kerbs 

 

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped kerbs and shall occur within a 

length of 2.0m. 

 

2008  KILOMETRE MARKER POSTS 

 

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with Standard Specification 

Clause 2008. 

 

2009  RUMBLE STRIPS 

 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and level rumble 
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strips on the finished shoulders. This shall be done to the satisfaction of the Engineer. 

 

2010  BOLLARDS 

 

Where directed by the Engineer, the Contractor shall provide and install class 20/20 200mm diameter reinforced 

concrete bollards concreted 300mm into the ground. 
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SECTION 21 – MISCELLANEOUS BRIDGE WORKS 

 

2102  TESTING OF BRIDGE BEARINGS 

 

The testing of bearings if instructed by the Engineer shall be carried out as specified in BS 5400 part 9 Section 9.2: 1983 

clause 7.2 ‘Testing of complete bearings. 

 

The Contractor shall supply to the Engineer, the results of Prototype tests, Production tests and Acceptance tests carried 

out for the specified bearings together with a sample of the bearings for approval prior to purchase and supplying of the 

bearings to site.  

 

The bearings to have a minimum vertical load capacity of 3000kN. 

 

 2104 STEEL PARAPETS ON BRIDGE DECKS 

 

Steel parapets on bridge decks shall be as specified on the drawings. The steel parapets complete with base plates to 

posts shall be hot deep galvanized to Bs 639 in work shop subassemblies designed and sized in total length for ease of 

hoisting and erection in top assembly on site by bolting and erection in top assembly on site by bolting to Engineers 

approval. Fixing nuts and bolts shall be sheradized. 

 

The fixing nuts on bolts at site joints in top assembly shall be spot welded to the bolt shafts to minimise disassembling 

of the parapets through vandalism on completion and hand over of the bridges. Site spot welded nuts shall be cleaned of 

any slug and receive one priming coat, one undercoat and one finishing coat of approved paint. 

 

The contractor shall prepare and submit shop drawings of the parapets workshop subassemblies plus drawings of the 

parapets in top assembly for Engineers approval prior to fabrication of the parapet subassemblies. 

Measurement of the completed parapet in top assembly for payment shall be per linear metre of parapet.   

 

2106   SURFACING TO BRIDGES 

 

The surface finish of bridge decks on which surfacing shall be laid shall be floated class UF1 ridged finish formed using 

a stiff wire brush laterally across the carriageway. 

 

The surface dressing to bridge deck shall be concrete applied with concrete hardener to the approval of the engineer. 

 

2105  EXPANSION JOINTS 

 

2105.1  Description 

 

This work shall consist of fabrication and placing of expansion joints as indicated on the drawing and conforming to 

these specifications or as directed by the Engineer. 

  

2105.2  General 

  

The expansion joints shall be designed and duly approved by the Engineer. They shall cater for the expected movement 

and rotation of the structure at the joints and provide smooth riding surface. They shall also be easy for inspection, 

maintenance and replacement. 

 

Expansion joints shall be robust, durable, watertight and replaceable. Site fabricated expansion joints shall be prohibited. 

Expansion joints shall be obtained by the Engineer either directly or through the Contractor from approved 

manufacturers and be of proven type. 

 

Vehicular traffic shall not be allowed over expansion joints after its construction for such period as may be determined 

by the Engineer. 

 

Proprietary type deck joints offered by the Contractor in lieu of the type specified shall comply in all respects with the 

manufacturer's specifications and meet the required range of movements and rotations and be fit for the purpose of 

ensuring satisfactory long term performance in the bridge. 

 

Where alternative type proprietary deck joints are proposed by the Contractor, the following information shall be 
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provided: 

 

Name and location of the proposed manufacturer 

Dimensions and general details of the joint including material specifications, holding down bolt or anchorage details and 

installation procedures 

Evidence of satisfactory performance under similar environmental conditions of similar joints being produced by the 

manufacturer. 

 

Any acceptance of alternative types will be at the sole discretion of the Engineer. 

 

Such deck joints shall be installed in accordance with the manufacturer's recommendations and to the general 

requirements of this Specification. 

 

No expansion joint shall be provided only for the width of the carriageway.  

It shall follow the profile including the kerb and the footway and facia, if provided. The type of expansion joint for the 

latter may be made different from that used for the carriageway expansion joint. 

 

2105.3  Requirements 

 

(a) Criterion 

 

The requirement criterion will be separately applicable for the expansion joint proper and the transition zone of 

attachment to the deck. 

 

 

(b) Types of Performance 

 

There are two types of performance requirements for the expansion joint proper namely from the necessity of the bridge 

and from the road users such as man, animal and vehicle. 

 

(c) Performance Requirement with Respect to Bridges 

 

The expansion joint shall: 

 

Withstand the imposed load including the impact load from live load and other sources 

Allow expansion and contraction movement due to temperature, creep, shrinkage, pre-stressing and structural 

deformations 

Permit relative rotation in elevation and plan due to the causes as noted above, 

Be waterproof 

 

Bridge deck expansion joint seals play a critical role in preventing the degradation of the structural components of the 

bridge system. Without effective joint seals, water passes through the bridge deck and works harmfully to corrode steel 

components and cause deterioration of the concrete. Rainwater gathers various corroding additives from the atmosphere 

and also from the carriageway. 

 

Ensure sealing 

 

In case bridge deck joints are not sealed, apart from loss of waterproofing, grit and other forms of road debris may enter 

the joint. Debris, when impacted with the joint can seriously restrict the movement instead of facilitating the same. In 

the case of proprietary joints being accepted for adoption, the sealing shall be as directed by the Engineer. 

 

Ensure long life by being resistant to corrosion 

Be easy to install 

Be easy to maintain and replace 

Be resistant to the materials likely to collect/spill over the deck in its normal service. 

 

(d) Performance Requirement with Respect to User 

 

The expansion joint shall: 
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Provide smooth continuity at the top of the deck for riding comfort 

Be of skid resistant surface 

Re- non-damaging to the rubber tyre 

Make minimum noise during vehicular crossing 

Ensure that animal paws and hooves should not get entangled where bridges are used by animal drawn traffic 

Permit passing of bullock cart steel tyre for bridges where bullock carts ply, and 

Look good aesthetically. 

 

(e) Performance Requirement for Transition Zone 

 

This is the zone of connection of joint assembly and the adjoining deck. 

 

The expansion joint shall: 

 

Permit transfer of generated forces without distress without getting uprooted. The purpose will not be served if the 

bonding is with the wearing coat only. Anchorage must be provided with the deck structural element. 

 

Ensure that surface in the transition zone stays undisturbed during long term service. 

 

2105.5  Filler Joints 

 

The components of this type of joint shall be at least 2 mm thick corrugated late placed slightly below die wearing coat, 

2D mm thick compressible board, to protect the edges. Twenty (20) mm thick pre-moulded joint filler shall fill the gap 

upto die top level of the wearing coat sealed with a joint scaling compound. 

 

The material used for filling expansion joint shall be bitumen impregnated felt, elastomer or any other suitable material, 

as specified on the drawings. Impregnated felt shall conform to the requirements of IS: 1838, and shall be approved by 

the Engineer. The joint filler shall consist of large pieces and assembly of small pieces to nuke up the required size shall 

be avoided. 

 

Expansion joint materials shall be handled with care and stored under cover by the Contractor to prevent damage. Any 

damage occurring after delivery shall be made good to the satisfaction of the Engineer and at the expense of the 

Contractor. 

 

Joint gaps shall be constructed as shown on the drawings. Surfaces of joint grooves shall be thoroughly cleaned with a 

wire brush to remove all loose materials, din and debris, then washed or jetted out. 

 

Pre-moulded expansion joint filler shall not be placed in position until immediately prior to the placing of the abutting 

material. If the two adjacent surfaces of the joint can to be placed at different times, this type of joint filler shall not be 

placed until the second face is about to be placed. 

 

Sealants shall be installed in accordance with the manufacturer's recommendations and all appropriate requirements for 

joint face priming. 

 

Sealants shall be finished approximately 3 mm below the upper surfaces of the joint 

 

Joint materials spilt or splashed onto finished surfaces of the bridge during filling operations shall be removed and the 

surfaces made good to the Engineer's approval. 

 

No joint shall be sealed until inspected by the Engineer and approval is given to proceed with the work. 
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SECTION 22-DAYWORKS 

 

2202   MEASUREMENTS AND PAYMENT 

 

Plant 

   

Where items of major plant listed in the schedule of day works are specified by type (e.g. Concrete mixer etc.) the power 

rating of such items of plant provided by the Contractor shall not be lower than the power ratings of such plant 

manufactured within the last two years prior to the date of BID.  Any item of major plant employed upon day works that 

has a power rating lower than specified above shall be paid for at rates lower than those in the schedule of Day works. 

The reduction in the rate payable shall be in proportion to the reduction in power rating below that specified above. 

 

 

SECTION 25 – HIV/ AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL PARTICIPATION 

 

2501 SCOPE 

This specification sets out the Contractor’s obligations with regard to on-site HIV/ AIDS awareness campaign and 

preventive measures which are to be instituted. 

2502 INTERPRETATION AND DOCUMENTATION 

The following documents shall inter-alia be read in conjunction with this specification: 

The Instruction to Bidders; 

The Conditions of Contract; 

The drawings; 

2503 GENERAL REQUIREMENTS 

 

(a) HIV/ AIDS Awareness Campaign 

The Contractor shall institute an HIV/ AIDS awareness campaign amongst his workers for the duration of the Contract.  

As part of the campaign the Contractor will be required to display AIDS awareness posters in all buildings frequented by 

workers employed on the contract, where such buildings fall under the control of the Contractor.  In addition, at least ten 

(10) of the Contractor’s vehicles, regularly used on site shall display HIV/ AIDS awareness posters.  The posters shall be 

printed on gloss paper and shall be at least A1 size on buildings and A3 size, or other approved size on vehicles.   The 

message on the posters shall be supplied by the Employer through the Engineer before the posters are printed. 

Aids awareness shall also be included in the orientation process of all workers employed on the contract. 

 

 

(b) AIDS Preventation Campaign 

The Contractor shall institute an HIV/ AIDS prevention campaign amongst his workers for the duration of the contract.  

As part of the campaign the Contractor will be required to make condoms available to workers.  The condoms shall be 

from an approved manufacturer and comply with the current ISO Standards or WHO/UNAIDS Specifications and 

Guidelines for Condoms, 1998, or any more recent publication.  The Contractor shall make available at least 4,000 

condoms every month, through dispensing machines or other approved method of distribution.  The Contractor shall at 

all times keep the site adequately supplied with condoms. 

 

(c) HIV/ AIDS Training 

Introduction 

HIV/ AIDS is having a significant and increasing impact in Kenya.  Interventions that stimulate the movement of people 

increase both the exposure to the HIV virus and the spread of the virus.  Road construction has been identified as one 

such intervention. 

The Government’s policy is to integrate HIV/ AIDS awareness and prevention into all road construction and 

rehabilitation programmes.  This is in accordance with the Third National Strategic Plan (2000-5) for HIV/ AIDS 

prevention and control as approved by the Government of Kenya, International Bank for Reconstruction and 

Development (IBRD) and other organizations. 

The project will involve both local labour and other contractor’s labour.  It is a contractual requirement for the 

Contractor to carry out HIV/ AIDS awareness and prevention activities during the construction period as stipulated in 

this specification. 

Objective 

The objective of the HIV/ AIDS training programme is to reduce the risk of exposure to and spread of the HIV virus in 

the area influenced by the construction.  The target group will be local labourers and their supervisors employed by the 

works contractors.  The wider community will benefit indirectly through their normal day-to-day interaction with the 

target group. 
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Scope of activities 

Activities for HIV/ AIDS awareness and prevention will be broad-based, targeting both individuals and groups.  They 

may consist of: 

Information posters in public places, both on and offsite (eating houses, bars, guest houses etc.) and on contractor’s 

vehicles. 

Availability of socially marketed condoms. 

Peer educators (reference people) drawn from the local labour and educated in HIV/ AIDS issues for discussions with 

colleagues (estimate 1 per 50 employees). 

Small focus group discussions to disseminate information covering key issues. 

Theatre groups and video presentations. 

Promotional events (such as football matches) to encourage openness and discussion of  HIV/ AIDS issues. 

Promotional bill boards to raise awareness of the integration of construction and HIV/ AIDS activities. 

Inclusion of HIV/ AIDS activities at site meetings with the District Aids Committee and other approved representatives. 

Availability of promotional materials such as T-shirts, caps, bumper stickers, key rings, etc. 

The scope of activities may be tailored as required to meet the perceived needs and priorities of the labourers, and 

should involve participatory approaches to ensure that they are appropriate and have a public health impact.  The scale 

and frequency of activities may also be adjusted to suit requirements of the target group.  Education will cover: 

Preventive behaviours including partner reduction, condom use, awareness and appreciation of the importance of 

treatment of sexually transmitted infections (STIs) 

Skills including negotiating safer sex, correct condom use, purchase of condoms without embarrassment; and 

Referral to local health centres and available services. 

Tasks to be undertaken to support the above activities include: 

Establishing the status and focus of all current and planned HIV/ AIDS activities in the area to ensure complementary 

and determining potential involvement in project activities. 

Carrying out a brief review of regional activities combining road construction with HIV/ AIDS campaigns to determine 

options, best practice key issues, constraints, etc. 

Reviewing of Information, Education and Communication (IEC) materials available and their relevance to road 

construction, making recommendations for future development of IEC materials. 

Providing supervision for peer educators to ensure sustained quality of education.  Incentives for their continual work 

may be small promotional items such as T-shirts, caps etc. 

Providing mechanisms for the social marketing of condoms and distribution of materials. 

Monitoring activities regularly to assess effectiveness and impact.  This should include an initial, interim and final 

assessment of basic knowledge, attitude and practices (KAP) taking account of existing data sources and recognizing the 

limitations due to the supported by qualitative information from focus group discussions. 

Collaboration 

HIV/ AIDS activities are co-ordinated nationally by the National Aids Control Council (NACC).  KeRRA, in 

consultation with NACC and the Ministry of Health (MOH), will co-ordinate with the provincial, district and local 

representatives.  Representatives of local health authorities will be invited to attend training and communication 

activities. 

Activities on the construction site will be linked as far as possible with ongoing HIV/ AIDS awareness and prevention in 

the area.  This will ensure complementary of approaches, reinforcing education and minimizing duplication.  In 

additional, these links will ensure that the target group will have access to continued information after the end of the 

construction period. 

Contractor Responsibilities 

The Contractor will employ and designate a qualifies HIV/ AIDS expert fulltime, to be approved by the Engineer, who 

will work closely with the Client, MOH and other implementing agencies to support the HIV/ AIDS awareness and 

prevention activities.  This will ensure maximum effectiveness and integration with construction activities.  Specific, but 

not exclusive, issues to be addressed by the Contractor are: 

Scheduling appropriate timing and durations of the implementation of HIV/ AIDS activities as part of work plan for 

labourers and supervisors.  Designated rest times such as lunch breaks and pay days should be excluded. 

Identification of suitable individuals from recruitment records for education with the implementing organization. 

Provision of suitable sites for communication activities and for condom distribution. 

Monitoring of the implementation of peer educator activities 

Provision of support as necessary to the implementing organization. 

Inputs  

An organization experienced in the provision of HIV/ AIDS awareness and prevention activities will be selected as a 

subcontractor to provide the above scope of activities on behalf of the main Contractor. 

Reporting  

The implementing organization will produce the following reports to be submitted to the Contractor, the Engineer, 

KeRRA and EACC: 
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Monthly progress briefs for inclusion in site meetings. 

Quarterly reports detailing activities carried out, issues, follow up, etc. 

A review report of activities in the road construction sector, 

A review report of existing IEC materials with recommendations for development of materials specifically for the road 

sector. 

A final report detailing the methodology and activities carried out under this project including lessons learnt, impact, 

liaison with the Contractor and other parties, etc. 

In addition, a report with the recommended approach for integration of HIV/AIDS awareness and prevention activities 

in the road construction sector will be produced.  This will be a synthesis of project activities including contractual 

approaches, communication activities, availability of materials, liaison with existing organizations, etc.  it will be 

developed with all parts involved in the construction activities to ensure the wide range of views and experiences is 

gained. 

The final report and recommended approach will be presented to KeRRA, NACC and other interested organizations 

including private sector, funding agencies and NGO’s/ 

Timing  

Activities shall commence at the start of the construction period and continue through-out the 24 months to ensure a 

sustained impact.  Reporting and dissemination activities shall continue for three months after the project is completed 

to ensure integration into current practice. 

 

2504 MEASUREMENT AND PAYMENT 

The payment items in this clause shall include full compensation for all work associated with the provision of HIV/ 

AIDS related services as specified. 

Item:  Instituting an HIV/AIDS awareness and prevention campaign 

Unit: Months 

The unit of measurement shall be the calendar month or part thereof, measured over the duration of the campaign.  The 

tendered rate shall include full compensation for equipment, labour, materials including the procurement and 

distribution of condoms and full compensation for transport, meals, accommodation and any other reasonable 

allowances for the participation of local health authorities, provincial director of health and NACC and other resources 

required for the provision of the service in compliance with clause 2503 (a) and (b) above. 

Item: Instituting an HIV/AIDS Training – Engagement of specialist HIV/ AIDS sub contractor 

Unit: Provision Sum 

Compensation for HIV/AIDS Specialists and resources for the implementation of Clause 2503 (c).  any amount required 

under this item will be paid as per the programme approved by the engineer and the Client prior to expenditure 
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PART II - WORK REQUIREMENTS 
 

 

SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 

 
SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 
materials, and workmanship for tenderers to respond realistically and competitively to the requirements 
of the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all 
materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of the 
most recent or current models, and incorporating all recent improvements in design and materials unless 
provided otherwise in the Contract. Where the Contractor is responsible for the design of any part of the 
permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 
Specifications should cover all classes of workmanship, materials and equipment commonly involved 
in constructions, although not necessarily to be used in a particular works contract. Deletions or 
addenda should then adapt the General Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to 
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 
alternatives are possible to the technical solutions indicated in tender documents for certain elements 
of the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 
that the alternative solutions shall be at least structurally and functionally equivalent to the basic design 
parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation 
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown 
of prices, proposed construction methodology, and other relevant details. Technical alternatives 
permitted in this manner shall be considered by the Procuring Entity each on its own merits and 
independently of whether the tenderer has priced the item as described in the Procuring Entity's design 
included with the tender documents. 
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SECTION VII- BILLS OF QUANTITIES 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be 

prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 
to distinguish between the different classes of Works, or between Works of the same nature carried out 
in different locations or in other circumstances which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple 
and brief as possible. 

2. Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of 
rates quoted by the Tenderers, the Day work Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or 
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the 
Contractor shall be paid for work executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. 
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's 
profit, overheads, supervision, and other charges. 

 
3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request 
periodic supplementary approvals as the future need arises. Where such provisional sums or 
contingency allowances are used, the Special Conditions of Contract should state the manner in which 
they shall be used, and under whose authority (usually the Project Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 
sum with an appropriate brief description. A separate procurement procedure is normally carried out by 
the Procuring Entity to select such specialized contractors. To provide an element of competition among 
the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful 
Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related 
provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a 
sum for such amenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity 
or the person drafting the tendering document. They should not be included in the final tendering 
document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
c) Day work Schedule; and 
d) Provisional items 
e) Summary. 

5. The Summary to the Bills of Quantities will take this form or some other form but including these items. 
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SUMMARY ITEMS Page Amount 

Bill No.                                indicate as appropriate 
  

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Bill No.                                 indicate as appropriate   

Subtotal of Bills No 1-4 
  

Add VAT 16% 
  

TOTAL TENDER PRICE Carried forward to Form of Tender 
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 
towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 
 Boldface type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is 
used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 
accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 
Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 
Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by 
the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 
from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for the execution of the 
Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 
SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 
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s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 
function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are 
factual and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Procuring Entity, as defined in the SCC. 

2. Interpretation 

 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also 
include the plural and words indicating the plural also include the singular. Headings have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. The Project Manager 
shall provide instructions clarifying queries about these GCC. 

 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 

 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 
 
6
In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



 

Page 130 of 161  

3. Language and Law 

 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 
prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments 
to any country, person, or entity in that country. 

4. Project Manager's Decisions 

 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 
Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the 
Contractor. 

6. Communications 

 Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice 
shall be effective only when it is delivered. 

7. Subcontracting 

 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without 
the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations. 

8. Other Contractors 

 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The 
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity may 
modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or 
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed 
replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially 
equal to or better than those proposed in the Bid. 

 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be 
removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor 
carries the risks which this Contract states are Contractor's risks. 
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11. Procuring Entity's Risks 

 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 
and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 
result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 
by any person employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

a) a Defect which existed on the Completion Date, 

b) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

c) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and 
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which 
are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the 
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the 
following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and 

d) personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project 
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. 

 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the 
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid 
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due. 

 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any 
information available to the Contractor. 

15. Contractor to Construct the Works 

 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
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16. The Works to Be Completed by the Intended Completion Date 

 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance 
with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete 
them by the Intended Completion Date. 

17. Approval by the Project Manager 

 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project 
Manager, for his approval. 

 The Contractor shall be responsible for design of Temporary Works. 

 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior 
approval by the Project Manager before this use. 

18. Safety 

 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out 
the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given 
by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant activities, 
and this shall be a Compensation Event. 

21. Access to the Site 

 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site 
and to any place where work in connection with the Contract is being carried out or is intended to be carried out. 

22. Instructions, Inspections and Audits 

 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where 
the Site is located. 

 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to 
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly 
identify relevant time changes and costs. 

 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity 
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and 
records relating to the procurement process, selection and/or contract execution, and to have such accounts and 
records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its 
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, 
inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory Authority's 
inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a 
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions 
procedures). 
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23. Appointment of the Adjudicator 

 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring 
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree on 
the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 
SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator 
is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by 
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor, 
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the request 
of either party, within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

 Contractor's Claims 
 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional 

payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor 
shall give Notice to the Project Manager, describing the event or circumstance giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or should 
have become aware, of the event or circumstance. 

 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be 
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged 
from all liability in connection with the claim. Otherwise, the following provisions of this Sub- Clause shall 
apply. 

 The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars 
for the claim, all as relevant to such event or circumstance. 

 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on 
the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's 
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record- keeping 
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Project 
Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager. 

 Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance 
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the 
Project Manager, the Contractor shall send to the Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/or additional payment claimed. If 
the event or circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or 
circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Project Manager. 

 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Project Manager and approved by the Contractor, the Project 
Manager shall respond with approval, or with disapproval and detailed comments. He may also request any 
necessary further particulars, but shall nevertheless give his response on the principles of the claim within the 
above defined time period. 

 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause 

 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 



 

Page 134 of 161  

 

 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of 
the claim as he has been able to substantiate. 

 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that 
the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with 
Sub-Clause 24.4 [Arbitration]. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If 
the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3. 

 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in 
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day on 
which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 
completion of the Works or abandonment of the Works or termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works 
or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree 
otherwise in writing. 

 Arbitration 

 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not 
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving 
rise to the dispute. 

 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties 
and assess and award any sums which ought to have been the subject of or included in any certificate. 

 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives of 
the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators on 
any matter whatsoever relevant to the dispute. 

 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
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dissatisfaction given in its Notice of Dissatisfaction. 

 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 
Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon 
by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying 
one-half of this remuneration. 

 Arbitration with National Contractors 

 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the following 
professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

 Alternative Arbitration Proceedings 

 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which 
offers a neutral venue for the conduct of national and international arbitration with commitment to providing 
institutional support to the arbitral process. 

 Failure to Comply with Arbitrator's Decision 

 The award of such Arbitrator shall be final and binding upon the parties. 

 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, 
without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 Contract operations to continue 

 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The 
information disclosed must include at least the name and address of the agent or other party, the amount and 
currency, and the purpose of the commission, gratuity or fee. 
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B. Time Control 

1. Program 

 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the 
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all 
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect 
of the progress achieved on the timing of the remaining work, including any changes to the sequence of the 
activities. 

 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than 
the period stated in the SCC. If the Contractor does not submit an updated Program within this period, the 
Project Manager may withhold the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Program has been submitted. In 
the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of 
being instructed to by the Project Manager. 

 

 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

2. Extension of the Intended Completion Date 

 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to 
incur additional cost. 

 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 

21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

3. Acceleration 

 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted 
accordingly and confirmed by both the Procuring Entity and the Contractor. 

 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 

incorporated in the Contract Price and treated as a Variation. 

4. Delays Ordered by the Project Manager 

 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works. 

5. Management Meetings 

 Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

 The Project Manager shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management meeting or after the management meeting 
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and stated in writing to all who attended the meeting. 

6. Early Warning 

 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate 
shall be provided by the Contractor as soon as reasonably possible. 

 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

1. Identifying Defects 

 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found. 
Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may 
have a Defect. 

2. Tests 

 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 
samples. If there is no Defect, the test shall be a Compensation Event. 

3. Correction of Defects 

 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability 
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time 
specified by the Project Manager's notice. 

4. Uncorrected Defects 

 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project 
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

1. Contract Price
7
 

 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplished at the rate in the Bill of Quantities for each item. 

2. Changes in the Contract Price
8
 

 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by 
more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager 
shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in quantities 
if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the 
Procuring Entity. 

 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

3. Variations 

 All Variations shall be included in updated Programs
9 

produced by the Contractor. 
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 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested 
to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within 
seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is 
ordered. 

 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change to 
the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the Variation on 
the Contractor's costs. 

 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 

 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early 
warning. 

 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the 
Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do 
not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of work
10

. 

 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during 
the performance of the contract. The value engineering proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including 
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in 
the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

4. Cash Flow Forecasts 

 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

 

 

 

 

 

 
7
In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the 
priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the 
Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 
8
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor's own discretion. 
Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule. 
9
In lump sum contracts, add “and Activity Schedules” after “Programs.” 

10
In lump sum contracts, delete this paragraph. 
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5. Payment Certificates 

 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

 The value of work executed shall be determined by the Project Manager. 

 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have 
been completed

12
. 

 The value of work executed shall include the valuation of Variations and Compensation Events. 

 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid 
less or more relative to the contract price (which would be the tender price), payment valuation certificates and 
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in 
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price – tender price)/tender price X 100. 

6. Payments 

 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay 
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the 
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which the payment should have been made up to the date 
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the 
currencies in which payments are made. 

 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall 
be calculated from the date upon which the increased amount would have been certified in the absence of dispute. 

 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies 
comprising the Contract Price. 

 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and 
shall be deemed covered by other rates and prices in the Contract. 

7. Compensation Events 

 The following shall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC 
Sub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 
Contractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required 
for execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is 
then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 
 
 

11
In lump sum contracts, add “or Activity Schedule” after “Program.” 

12
In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity 

Schedule.” 
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f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for safety or other reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

i) The advance payment is delayed. 

j) The effects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be 
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be extended. 

 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost 
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be 
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the 
Contractor shall react competently and promptly to the event. 

 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project 
Manager. 

8. Tax 

 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The 
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not 
already reflected in the Contract Price or are a result of GCC Clause 44. 

9. Currency y of Payment 

 All payments under the contract shall be made in Kenya Shillings 

10. Price Adjustment 

 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by 
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 

P = A + B Im/Io 

where: P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the month 
being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an 
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes 
in cost due to fluctuations in costs. 

11. Retention 

 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until 
Completion of the whole of the Works. 

 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1, half 
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c c 

the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed 
and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the 
end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank 
guarantee. 

12. Liquidated Damages 

 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities. 

 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall 
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, 
at the rates specified in GCC Sub-Clause 41.1. 

13. Bonus 

 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any 
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion 
Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete. 

14. Advance Payment 

 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the 
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by 
a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee 
shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance 
payment. 

 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager. 

 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be 
taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

15. Securities 

 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring 
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The 
Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of Completion in 
the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a 
Performance Bond. 

16. Dayworks 

 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager. 
Each completed form shall be verified and signed by the Project Manager within two days of the work being done. 

 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

 

13
The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or 
other non-adjustable components. The sum of the adjustments for each currency are added to the Contract Price. 
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17. Cost of Repairs 

 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of 
the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage 
arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

18. Completion 

 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the 
Project Manager shall do so upon deciding that the whole of the Works is completed. 

19. Taking Over 

 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing a 
certificate of Completion. 

20. Final Account 

 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor 
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall 
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of 
receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue within 
56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

21. Operating and Maintenance Manuals 

 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them 
by the dates stated in the SCC. 

 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to GCC Sub-
Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the amount 
stated in the SCC from payments due to the Contractor. 

22. Termination 

 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of 
the Contract. 

 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 
withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 
days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 
amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
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Contract and expel him from the Site. 

 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave 
the Site as soon as reasonably possible. 

 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other 
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is 
fundamental or   not. 

23. Payment upon Termination 

 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager 
shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the 
date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as 
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring 
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

24. Property 

 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the 
Procuring Entity if the Contract is terminated because of the Contractor's default. 

25. Release from Performance 

 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the 
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment 
was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to 
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed. 

 

GCC Clause 2. General 

GCC 1.1 (r) The Procuring Entity’s is:   REGIONAL DIRECTOR 

                                             KENYA RURAL ROADS AUTHIRITY  

                                             P.O.BOX 120 WAJIR  

[insert name and address and name of authorize representative] 

GCC 1.1 (V) The intended completion date for the whole of the works shall be 3 months [ insert date]  

[if different dates are specified for completion of the works by section (“sectional completion” 

or “milestone”) these dates should be listed here] 

GCC 1.1 (Y) The project Manager is:  REGIONAL DIRECTOR 

                                         KENYA RURAL ROADS AUTHIRITY  

                                         P.O.BOX 120 WAJIR  

 [insert name, address, and name and address of authorized representative] 

GCC 1.1 (aa) The site is located at  : Eldas Constituency  [insert address of site]  and is defined in drawings 

no : [insert number] 

GCC 1.1 (dd) The start date shall be: Date of commencement letter [insert date] 

GCC 1.1 (hh) The works consist of :   Light Grading &  Gravel patching [insert brief summary, including 

relationship to other contracts under the project] 

GCC 2.2  Completion Period :  within 6 months from the date of award letter  

GCC 5.1 The project Manager  may or may not  delegate any of his duties and responsibilities   

GCC 8.1 Schedule of other contractors: [insert scheduled of others Contractors if appropriate] 

GCC 9.1  Key Personnel 

GCC 9.1 is replaced with the following 

9.1 Key personnel are the contractor’s personnel named in this GCC 9.1 of the special 

conditions of contracts shall employ the key personnel and use the equipment identified in this 

bid, to carry out the works or other personnel and use the equipment approved by the project 

manager. The project manager shall approve any proposed replacement of key personnel and 

equipment only if their relevant qualifications and characteristics are substantially equal or 

better than those proposed in the bid. 

[Insert the name/s of each key personnel agreed by the procuring entity prior to contract 

signature.  

GCC 13.1 The minimum insurance amount and deducible shall be: 

ii. For loss or damage to the works, plant and, materials/     ----N/A  [insert amount] 

iii. For loss or damage to equipment ---N/A [insert amounts] 

iv. For loss or damage to property (except the works, plant, materials and Equipment) in 

connection with contract ---N/A[insert amount] 

v. For personal injury or death  

1. Of the contractor’s employees:---N/A [amount] 

2. Of other people: ----N/A[amount] 

GCC 

14.1 

Site Data are: [list Site Data} 

GCC 

20.1 

The Site Possession Date(s) shall be:                                                        [insert 

location(s) and date(s)J 

GCC 

23.1 & 

GCC 

23.2 

Appointing Authority for the Adjudicator:   
DIRECTOR GENERAL 

KENYA RURAL ROADS AUTHIRITY 

                P.O. BOX 48151 NAIROBI 

[insert name of Authority]. 

GCC 

24.3 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

[Insert hourly fees and reimbursable expenses}. 

 B. Time Control 

GCC 

26.1 

The Contractor shall submit for approval a Program for the Works within 

14 [Number} days from the date of the Letter of Acceptance. 

GCC The period between Program updates is 7[insert number] days. 
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26.3 
The amount to be withheld for late submission of an updated Program is N/A [insert 

amount}. 

 C. Quality Control 

GCC 34.1 The Defects Liability Period is:      6 months                  [insert number] days. 

[The Defects Liability Period is usually limited to 12 months, but could be less in very 
simple cases} 

 D. Cost Control 

GCC 

38.7 

If the value engineering proposal is approved by the Procuring Entity the amount to 

be paid to the Contractor shall be -5% (insert appropriate percentage. The percentage 

is normally up to 50%) of the reduction in the Contract Price. 

GCC 

44.1 

The currency of the Procuring Entity's Country is: [insert name of currency of the 

Procuring Entity's Country}. 

GCC 

45.1 

The Contract “is not" subject to price adjustment in accordance with GCC Clause 45, 

and the following information regarding coefficients [specify "does" or "does not"} 

apply. 

[Price adjustment is mandatory for contracts which provide for time of completion 

exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a)  XXXXXX[insert percentage] percent nonadjustable element 

(coefficient A) 

(b)  XXXXXX  [Insert percentage} percent adjustable element 

(coefficient B). 

(c) The Index I for shall be XXXX    [insert index]. 

GCC 46.1 The proportion of payments retained is:  -10%[insert percentage} 

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.}  

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final 

Contract Price} per day. The maximum amount of liquidated damages for the whole 

of the Works is ---0.1%[insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, 

and the total amount is not to exceed between 5 percent and 10 percent of the Contract 

Price .lf Sectional Completion and Damages per Section have been agreed, the latter 
should be specified here} 

GCC 

48.1 

The Bonus for the whole of the Works is  -N/A[insert percentage of final Contract 

Price} per day. The maximum amount of Bonus for the whole of the Works is [insert 

percentage} of the final Contract Price. 

[If early completion would provide benefits to the Procuring Entity, this clause should 

remain; otherwise delete. The Bonus is usually numerically equal to the liquidated 

damages.} 

GCC 

49.1 

The Advance Payments shall be:  ---N/A[insert amount(s)} and shall be paid to the 

Contractor no later than   --N/A[insert date(s)}. 

GCC 

50.1 

The Performance Security amount is    XXXXX [insert amount(s) denominated in 

the types and proportions of the currencies in which the Contract Price is payable, 

or in a freely convertible currency acceptable to the Procuring Entity] 

(a) Performance Security - Bank Guarantee: in the amount(s) of  XXXX  [insert 

related figure(s)} percent of the Accepted Contract Amount and in the same 

currency (ies) of the Accepted Contract Amount. 

(b) Performance Security - Performance Bond: in the amount(s) of XXXX[insert 

related figure(s) percent of the Accepted Contract Amount and in the same 

currency (ies) of the Accepted Contract Amount. 

 E. Finishing the Contract 

GCC 

56.1 

The date by which operating and maintenance manuals are required is [insert date]. 

The date by which "as built" drawings are required is [insert date] . 
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GCC 

56.2 

The amount to be withheld for failing to produce "as built" drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is ---N/A[insert amount 

in local currency]. 

GCC 

57.2 (g) 

The maximum number of days is:  XXXX  [insert number; consistent with Clause 

47.1 on liquidated damages]. 

GCC 

58.1 

The percentage to apply to the value of the work not completed, representing the 

Procuring Entity's additional cost for completing the Works, is  XXX  [insert 

percentage}. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

---------------------------------------------------------------------------------------------------------------- 
FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: ………………………………………………………… [insert Authorized Representative's name] 

ii) Address: …………………………………………………… [insert Authorized Representative's Address] 

iii) Telephone: ……………………………. [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: …………………………………. [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: ……………………………[email] ………………………………… on 

[date]………………… (local time) ……………. 

This Notification is sent by (Name)   

(Designation)                                                                                          

3. Notification of Intention to Award 

i) Procuring Entity:                                                                          [insert the name of the Procuring Entity] 

ii) Project:                                                                                                                       [insert name of project] 

iii) Contract title:                                                                                            [insert the name of the contract] 

iv) Country:                                                                                                  [insert country where ITT is issued] 

v) ITT No:                                                                    [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 
you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender: ________________________________________ 

ii) Address of the successful Tender:  __________________________ 

iii) Contract price of the successful Tender Kenya Shillings 

____________________ (in words) ______________________________________________ 

______________________________________________________ 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated 
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender 
was unsuccessful. 
S.No.  Name of 

Tenderer 

Tender Price as read 

out  

Evaluated Tender 

price (Note a 

One reason why 

not evaluated 

1     

2     
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3     

4     

5     

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request 

a debriefing your written request must be made within three (5) Business Days of receipt of this Notification of 

Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 

debriefing as follows: 

i) Attention: ………………………………………………………………... [insert full name of person, if applicable] 

ii) Title/position: …………………………………………………………………………. [insert title/position] 

ii) Agency: ……………………………………………………………………………. [insert name of Procuring Entity] 

iii) Email address: …………………………………………………………………………………. [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five (3) 

Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the 

Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens, we 

will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in 

writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide 

the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of publication of 

the Contract Award Notice. 

 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert 

date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows: 

i) Attention: ………………………………………………………………… [insert full name of person, if applicable] 

ii) Title/position: …………………………………………………………………………. [insert title/position] 

iii) Agency: ……………………………………………………………………………..[insert name of Procuring Entity] 

iv) Email address: …………………………………………………………………………………... [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making this 

complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill 

Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

 

 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on …………………… [insert date] (local time). 

ii) The Standstill Period lasts fourteen (14) Days after the date of transmission of this Notification of Intention to 

Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring 

Entity: 

 

Signature:   Name:                         

Title/position:    Telephone:                                     

Email:      
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FORM NO 2: NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE 

 
…………………………………………………………[letterhead paper of the Procuring Entity]……………………. [date] 

To: ………………………………………………………….. 

       …………………………………………………………. 

        …………………………………………………………. [name and address of the Contractor] 

This is to notify you that your Tender dated …………………   [date] for execution of the 

…………………………………………………………………………… [name of the Contract) and 

………………………………………………………………………………… (identification number), as given in the Contract Data] 

for the Accepted Contract Amount …………………………     [amount in numbers) and 

………………………………………………………………………………………………………………………………………(words] 

……………[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby 

accepted by ……………………………………………………………………. (name of Procuring Entity). 

You are requested to furnish the Performance Security within 21 days in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 
Forms, of the Tender Document. 

Authorized Signature: ................................................................................................................. 

Name and Title of Signatory: ........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 3: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the  day of  , 20  , between 
______________________________________of __________________________ (hereinafter “the 
Procuring 

Entity”), of the one part, and  of  (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 

 
Signed and sealed by  (for the Procuring Entity) 

 

 
Signed and sealed by  (for the Contractor). 
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FORM NO. 4 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity] Date:  

 [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
1. We have been informed that    (hereinafter called "the 

Contractor") has entered into Contract No.   dated   with (name 

of Procuring Entity)    (the Procuring Entity as 

the Beneficiary), for the execution of      (hereinafter 

called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of  (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 
show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the ……. Day of ………………, 20...…, and any demand for payment 
under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 

 
………………………………………………………….. [Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 

 

 

 

 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less 
provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 5 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead of 
Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:      
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
1. By this Bond  as Principal (hereinafter called “the Contractor”) 

and______________________________________________________________] as Surety (hereinafter called  “the  
Surety”),  are  held  and  firmly  bound  unto    ] as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price 
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
       day of   , 20……, for     in accordance with the 
documents, plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference 
made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform 
the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it shall 
remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, in 
default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations thereunder, the 
Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 
make available as work progresses (even though there should be a default or a succession of defaults under the 
Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion 
less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety 
may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” 
as used in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the 
Contract, less the amount properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with 
its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-
Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other than the 
Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these 
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day  of 

 20  . 

SIGNED ON………….…………. on behalf of …………………………….in the capacity of …………………… 

In the presence of 

SIGNED ON………….………….…………. on behalf of …….…………. in the capacity of …...........................
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] Guarantor: 

 [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has entered into Contract 
No.  dated  with the Beneficiary, for the execution of                               
(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of  (in words  )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 
which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, or on the           day of  , 2 ,

2  
whichever is earlier.  Consequently, any demand 

for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 
 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as specified 

in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 
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FORM NO. 7 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated  with the Beneficiary, for the 
execution of   [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment of 
[insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of [insert amount in figures]  ([insert amount in 
words  ])

1 
upon receipt by us of the Beneficiary's complying demand supported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or show grounds for your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the 
Contractor on its account  number  at  [insert name and address of 
Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 
2.................…

2
, and any demand for payment under it must be received by us at the office indicated above 

on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to 
the Guarantor before the expiry of the guarantee. 

 

 

 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
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Road 
Code E5008 Section Name    

Package: Eldas-Anole/KeRRA/08/39/WJR/22%RMLF/2022/23-038 
 

 

Contractor 0      

Bill of Quantities       Page: 1  

Bill No.1 
General: Office administration 
and overheads/Preliminaries       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

01-50-016 Materials Investigation &Testing KS 1  80,000.00    LB-MB 

01-60-001 Contract supervision KS 1 200,000.00    LB-MB 

01-60-005 Publicity Sign Boards KS 1     LB-MB 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

  
Total Carried Forward to Summary: 
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Road 
Code E5008 Section Name    

Package: Eldas-Anole/KeRRA/08/39/WJR/22%RMLF/2022/23-038  
Contractor 0      

Bill of Quantities       Page: 4  

Bill No.10 
GRADING AND GRAVELLING 
WORKS       Project:  

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh Technology 

10-50-003 Light grading  as instructed 
by the Engineer 

M² 166,000     MB 

10-60-003 Gravel Patching M³ 2,817.65     MB 

              

              

              

              

              

              

              

       

       

              

              

              

              

              

              

              

              

  
Total Carried Forward to Summary: 
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RoadCode G5371  
Structure:  Section Name 

Package: Eldas-Anole/KeRRA/08/39/WJR/22%RMLF/2022/23-038 Eldas-Anole 

Contractor 0  

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries   

10 GRADING AND GRAVELLING WORKS   

      

      

      

      

      

      

      

  Sub Total   

      

  VAT @ 16 %    

  Total   

  Contingencies ( @ 0 %)   

      

  
Carried to page on the form of Tender   

 


