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SECTION I: INVITATION TO TENDER

Wajir Region
Kenya Rural Roads Authority,
P.O. Box 120-70200,

WAJIR.

Regional Email address: wajir@kerra.go.ke

TENDER No. KeRRA/08/39/WJR/10%CS/22003/2022-2023-079 For Routine Maintenance and Spot Improvement
of Dunto-Gunana Road

1.

10.

11.
12.

13.

14.

Tenders are invited for the execution and completion of here under listed roads in Tarbaj Constituency for

those registered contractors in the Constituency as per the list posted on the notice board of the Regional
Director.

The Authority invites bids from eligible bidders for the Routine Maintenance and Spot Improvement of
Dunto-Gunana during 2022-2023 financial year at Tarbaj Constituency.

The tender isopento all qualified and interested Tenderers

Bidders can participate in several tenders, however, a bidder shall not participate in the same tender individually
and also as a Joint Venture.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents at KeRRA
Regional Offices during office hours [0900to 1500 hours] at the address given below.

A complete set of tender documents may be downloaded for free or purchased by interested tenderers
upon payment of a non-refundable fees of Kshs. 1000/= Banker's Cheque and payable to the address
given below Kenya Rural Roads Authority KCB A/c No. 1114343196 Moi Avenue Nairobi. Tender
documents may be download from KeRRA WEBSITE www.kerra.go.ke or www.tenders.go.ke.

Tender documents may be viewed and downloaded for free from the website www.kerra.go.ke or
www.tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately to
wajir@kerra.go.ke to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 140 days
fromthe date of opening of tenders.

All Tenders must be accompanied by a “Tender-Securing Declaration,”

The Tenderer MUST chronologically serialize all pages of the tender documents submitted in the order of 1,2,3,
4

9 e

Completed tenders must be delivered to the address below on or before 10.00am of 31° May, 2023.

Tenders will be opened immediately on 31% May, 2023 at 10.00am in KeRRA Wajir Conference Room.
Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to attend.

The estimated budget for these works is Kshs: 6,999,982.00 Kenya Shillings Six Million nine hundred
ninety nine thousand nine hundred eighty two only

The address referred to above are:

Further information and tender documents can be obtained from

Regional Supply Chain Office
Kenya Rural Roads Authority,
P.O. Box 120-70200, WAJIR.
Email: wajir@kerra.go.ke

Physical address

Public Works Yard, Public Works Road, Wajir Town or Tender Box @ Wajir Town Kenya Rural Roads Authority Offices
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SECTION Il - INSTRUCTIONS TO TENDERERS

A
1

GENERAL PROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts)of this Tender Document
are specified in the TDS.

2.
21

22

23

24

31

32

33

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination™ annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:
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34

35

36

37

38

39

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that
is proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates inconformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following

conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country, or
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b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION lll-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Any goods, works and production processes with characteristics that have been declared by the relevant

national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.
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6.2
6.3

64

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the

Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS
Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and

which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1. Tendering Procedures

Section [I: Instructions to Tenderers

Section II: Tender Data Sheet (TDS)

Section III: Evaluation and Qualification Criteria Section
Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender

Document and to furnish with its Tender all information and documentation as is required by the Tender
document.
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73

74

75

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period

specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in accordance with
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held,
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting
will be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.
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83

Amendment of Tender Documents
At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9

10.

111

112

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: a technical proposal in accordance with ITT 16;

h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.
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122

13
131

132

133

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section 111, Evaluation and Qualification Criteria.

Except as provided under 1TT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VII, Works' Requirements.
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141

142

143

144

145

146

147

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.
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Currencies of Tender and Payment

151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the

153

16.

Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements’) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be providedby
Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.
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17.  Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin
of preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

177 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,

ii) If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.
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1710 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

18,

of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

Period of Valldlty of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity

191

192

193

194

195

196

may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and

any other documents required in the TDS.
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197 The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to be provided by the Tenderer;
or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

198 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.
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202

203

204

205

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.
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D. SUBMISSION AND OPENING OF TENDERS

2L
211

212

Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in
a single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender,
as describedinITT11; and
b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER?”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.
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Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.
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241

242

243

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a

written notice, duly signed by an authorized representative, and shall include a copy of the

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).

The corresponding substitution or modification of the Tender must accompany the respective written

notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.
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253

254

255

256

257

258

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.
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E. Evaluation and Comparison of Tenders

26. Confidentiality

261 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.

262 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

263 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

27.  Clarification of Tenders

271 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given areasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

28. Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

Page 24 of 161



2. Determination of Responsiveness

291 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

293 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

294 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

3L  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a) Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub-total
and total bid price shall be considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.
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Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where the
contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
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and

e) any additional evaluation factors specified in the TDS and Section 11, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High

Tenders Abnormally Low Tenders

3r1

372

373

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.
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Abnormally High Tenders
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An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the

Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) reject the Tender,
Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section Il11, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.
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393 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  The lowest evaluated price.

41.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

4?2.  Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43.  Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

44,  Stand still Period

421  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45.  Debriefing by the Procuring Entity
451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in

ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.
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Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used,;

c) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION Il - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the

provisions herein shall prevail over those in ITT.
ITTREF. | ITT DESCRIPTION
A. General
The name of the contract is: Dunto-Gunana Road................
ITT 1 The Reference number of the Contract is: Tender No:
KeRRA/08/39/WJR/10%CS/22003/2022/23-079
The information made available to competing firms is as follows:
ITT 2.3
NONE
The firms that provided consultancy services for the contract being tendered for are:
ITT 24
NONE
ITT 3.1 Maximum number of Joint Venture JV shall be Two (2).
ITT 3.12 Valid NCA Registration Certificate and Practicing License in the required category; shall
' be provided as detailed in the Evaluation/Qualification Criteria SECTION IV
B.
i) The Tenderer will submit any request for clarification in writing at the Address:
Provided in the detailed Tender Notice ) _ _
ITT 7.1 | To reach the Procuring Entity not later than seven (7) days prior to the deadline of bid
submission.
ii) The Procuring Entity will publish the response at the Website www.kerra.go.ke or
Regional Notice Board
Pretender site visit is mandatory but every contractor to make their own arrangements to visit

ITT 7.2 | the site and collect the pre tender site visit certificate from the Regional Director office before

the date of closure, which shall be attached to Tender Document

ITT73 The Tenderer will submit any questions in writing, to reach the Procuring Entity not

"~ |later than the date specified in TDS- ITT 7.1
ITT 7.4 |Not applicable
The Procuring Entity's website where Minutes of the pre-Tender meeting and the
ITT75 . . . : .
pre- arranged pretender will be published is www.kerra.go.ke if applicable
C. Preparation of Tenders
ITT 11.1 [The Tenderer shall submit the following additional documents in its Tender: As
(h) indicated in the Qualification Form/Criteria

ITT 13.1 | Alternative Tenders shall NOT be considered.

ITT 13.2 | Alternative times for completion shall NOT be permitted.

ITT 13.4 | Alternative technical solutions shall NOT be permitted for any parts of the Works.
ITT 14.5 |The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments
ITT 15.2 [Foreign currency requirements not allowed.

ITT 18.1 |The Tender validity period shall be 140 days from the specified date of opening as
indicated in the invitation to Tender
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ITTREF. | ITT DESCRIPTION
a) The Number of days beyond the expiry of the initial tender validity period will be 30
days.
The Tender price shall be adjusted by the following percentages of the tender price:
ITT 18.2 | (i) By 0 % of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension, and
(i) By 0 % the foreign currency portion of the Contract price adjusted to reflect
the international inflation during the period of extension.
ITT 19.1 |Where applicable a Tender Security of the amount KShs................ Shall Not be required.
(amended as appropriate)
Where applicable A Tender-Securing Declaration Form Shall be required.
The other security is where Applicable should be in the form of:
ii) abank guarantee or
ITT 19 2 iii) a guarantee by an insurance company registered and licensed by the
' Insurance Regulatory Authority listed by the Authority or
ivV) a guarantee issued by a financial institution approved and licensed by
the Central Bank of Kenya, from a reputable source
Delete ““If an unconditional bank guarantee is issued by a bank located outside Kenya, the
issuing bank shallhave a correspondent bank located in Kenya to make it enforceable”
ITT 19.3 [Where applicable “The Tender Security shall be valid for thirty (30) days beyond the original
validity period of the Tender, or beyond any period of extension if requested under ITT]|
18.2”
ITT 19.5 |Other documents required are as specified in Form No. 3;Contract Agreement
ITT 20.1 |In addition to the original of the Tender, the number of copies is: NONE
The written confirmation of authorization to sign on behalf of the Tenderer shallconsist
ITT 20.3 | of: Certificate of Independent Tender Determination Part B of Confidential Business

Questionnaire and a power of attorney executed/attested by Commissioner of Oaths

D. Submission and Opening of Tenders

A tender package or container that cannot fit in the tender box shall be received as

ITT 21.2 |[follows: shall be received at the Supply Chain Management Offices of the location
specified in the tender notice.
(A) For Tender submission purposes only, the Procuring Entity's address is:
ITT 22.1 As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.
If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below
ITT 25.1 :
Not Applicable
Tender opening dates and time shall be as indicated in the invitation to tender
The number of representatives appointed to the Tender Opening Members of the
Procuring Entity to sign is at least three.
The Committee shall initial
ITT 25.6 a)  cover page,

b)  form of tender and

c)  Bills of Quantities

d) the last page of the submitted bid and

e)  where applicable Tender Securities and/or Tender-Securing Declaration Forms

E. Evaluation, and Comparison of Tenders
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ITT REF.

ITT DESCRIPTION

ITT 30.3

For Comparison purposes only; The adjustment shall be based on the average
price of the item or component as quoted on other substantially responsive
Tenders. If the price of the item or component cannot be derived from the price of
other substantially responsive Tenders, the Procuring Entity shall use its Lowest
estimate. The Bidders Quoted Bid sum shall not change.

ITT 31.2

The error shall be considered a major deviation that leads to disqualification

ITT 32

The currency that shall be used for Tender evaluation and comparison purposes to
convert at the selling exchange rate all Tender prices expressed in various
currencies into a single currency is-: Kenya Shillings

ITT 33.2

A margin of preference shall NOT apply.

ITT 33.4

As indicated by invitation to tender

ITT 34.1

At this time, the Procuring Entity does not intend to execute certain specific parts
of the Works by subcontractors selected in advance.

ITT 34.2

Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete details
of the subcontractors and their qualification and experience.

ITT 343

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of theworks

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the purpose of
evaluation.

Not Applicable

ITT 35.2
()

Additional requirements apply. These are detailed in the evaluation criteria in

Section 1V, Evaluation and Qualification Criteria.

ITT 39

Additional requirements are: As detailed in the Qualification Criteria/Form

ITT 48.1

Performance security shall be in the form of unconditional Bank guarantee of 2%

of the tender sum

Performance security (where applicable) shall be in the form of unconditional
Bank guarantee of 1% of the tender sum for reserved tenders (contracts reserved

for special groups)

Delete “A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity
has agreed in writing that a correspondent bank is not required”

ITT 48.3

The Performance Security shall be for contracts above Kenya Shillings Five
Million

ITT 49

The procedures for making a Procurement-related Complaint are available from the

PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes to

make a Procurement-related Complaint, the Tenderer should submit its complaint
following these procedures, in writing (by the quickest means available,that is either
by hand delivery or email to:

For the attention: Regional Director
Procuring Entity: Kenya Rural Roads Authority (KeRRA)Wajir
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ITTREF. | ITT DESCRIPTION

Email address: wajir@kerra.go.ke
In summary, a Procurement-related Complaint may challenge any of the following:

(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.

The procedures for making Procurement-related Complaints shall be specified in
Special Conditions of Contracts

ITT 50
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section 1V, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria
The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,

(i1) has been determined to be substantially responsive to the Tender Documents, and
(iiiy  is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.
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2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A
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4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option
of the two Options listed below for award of Contracts.

OPTION 1

i) If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, providedthe
tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) Ifatenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.
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5.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.

6.1

6.2

6.3

6.4

Margin of Preference

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to
be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification,such
information, including details of ownership, as shall be required to determine whether, accordingto the
classification established by the Procuring Entity, a particular contract or or group of contractorsqualifies
for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shallbe
classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a
tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the
respective tender price, including unconditional discounts and excluding provisional sums and the cost
of day works, if any, shall be added to the evaluated price offered in each tender from Group B. All
tenders shall then be compared using new prices with added prices to Group Bandthe lowest evaluated
tender from Group A. If the tender from Group A is still the lowest tender, it shall be selected for award.
If not, the lowest evaluated tender from Group B based on the first evaluation price shall be selected.
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7. Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be
the lowest evaluated tenderer shall be considered for contract award, subject to meeting eachof the
following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow estimated at a
minimum of 10 % of Engineer’s Estimate

ii) Minimum average annual construction turnover of Kenya Shillings Six (6) Million equivalents
calculated as total certified payments received for contracts in progress and/or completed within
the last three (3) years.

iii) At least one (1) contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
One (1) Million

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a
minimum Qualification of Diploma in Civil Engineering and at least 5 years’ experience as a
Site Agent.

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below:

_ Contractor’s Equipment [specify requirements for each tender as applicable]
Main  Scope  of Quantity(No) Marks (Score)
Works of this Tender] Main Equipment (Minimum) | Owned Hired/ leased

Grader 1

Gravel Patching

Pickup

Total
vi) Other conditions depending on their seriousness.

c¢) History of non-performing contracts:
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last three (3) years. The required information shall be furnished in the appropriate
form.

d) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pendinglitigation
will be resolved against the Tenderer. Tenderer shall provide information on pending litigations
in the appropriate form.
e) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the
last two (2) years. All parties to the contract shall furnish the information in the appropriate form
about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.
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1)
2)

3)

4)
5)

6)

7)

8)

9)

EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION

Certified Certificate of Incorporation by Registrar of Companies.

Current Certified CR12 Certificate (dated within 12 Months before date of opening) from the Registrar of
Companies. This should be provided with Identification Documents of Directors and all individuals listed on
the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent for the corporate directors,
Identification Documents for the corporate Director and its directors MUST be provided.

Provide (where applicable) valid certified certificate of registration with National Treasury for Access to
Government Procurement Opportunities (AGPO) in the relevant group (Women, Youth or Persons Living with
Disability)-for PWD bidders should provide evidence of director’s registration with the National Council of
People Living with Disability

Valid Certified Current Single Business permit

Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 4.14.

Tender Security (where applicable) in the amount specified in the tender Data Sheet. The Format to be as issued
with this Tender and valid for the period specified under ITT 19. Alteration of the format shall lead to
disqualification

Duly filled Tender Securing Declaration Form (where applicable) shall be in the format issued in this Tender
and validly executed in accordance with ITT 19. Alteration of the format shall lead to disqualification

Current Certified Certificate of Registration with National Construction Authority in the Category NCA 8 and
above together with a valid NCA practicing license for road works.

Submit a written power of attorney authorizing the signatory of the bid to commit the Bidder Executed by a
Commissioner for Oaths, in accordance with ITT 20.3.

10) Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed by a

Commissioner for Oaths specific to this tender.

11) Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) ALL Tendering Forms and Schedules,

given under Section V of the tender document.

12) Dully Filled, Signed and Stamped Confidential Business Questionnaire

13) Duly filled, Signed and Stamped Form of Tender Pursuant to ITT 12

14) Dully Priced Bills of Quantities Pursuant to ITT 14

15) Pre-Tender Site Visit Certificate duly endorsed by the Authorized KeRRA Representative

16) All pages of the Tender Document MUST be Chronologically Serialized (this should be sequential in the format

of 1,234,5....... ) from the first page to the last page. Pursuant to ITT 12.1.

17) If Tender is a Joint Venture, should meet the requirements as given Pursuant to ITT3.5.

18) Provide a Work Methodology relevant to the proposed works.

19) Foreign Tenderers (where applicable) Must demonstrate and fulfil the 40% Local Content Condition Pursuant

toITT 3.9
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20) Bidders to demonstrate that Goods, equipment and services to be supplied under the contract to have their origin
in any country that is not determined ineligible under ITT 4.1

21) Submission of Audited Accounts or equivalent acceptable to the Employer, for the last three [3] years to
demonstrate: the current soundness of the applicant’s financial position and its prospective long-term
profitability, and capacity to have a cash flow amount, turnover and working capital.

22) Bidders must not have been declared ineligible by the PPRA as described in ITT 3.7
23) Declaration of Current ongoing Works
24) Attach proof of similar previous experience (attach award letters and completion certificates)

25) Attach proof of equipment holding in the format provided
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QUALIFICATION FORM

Document To be For Procuring

Item Qualification Subject e . . - Entity’s Use

No. Qualification Requirement ?grr:"églreet(red/prowded by (Qualification met
or Not Met)

A. PRELIMINARY EVALUATION

Nationality in accordance with ITT 4.5

Forms ELI - 1.1, 1.2 and 1.3,

established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
Tenderer

1 Nationality with attachments
o Has produced a current tax clearance certificate or
5 Tax Obligations for Kenyan tax exemption certificate issued by Kenya Form of Tender
' Tenderers Revenue Authority in accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 4.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender - Form SD1
' described in ITT 4.6
) Forms ELI - 1.1 and 1.2, with
5. State ownedEnterprise Meets conditions of ITT 4.7 attachments
Goods,  equipment  and| To have their origin in any country that is not . ELI- 14
6. services to be supplied under| determinedineligible under ITT 4.1 orms ELE- L.
the contract
) ) Non-performance of a contract did not occur as a
; History of Non- Performing| result of contractor default since 1% January 2019 Form CON-2
: Contracts
Suspension ~ Based  on . _
Execution of Tender / | Notunder suspension based on- execution of a To be confirmed from Internal
8. Proposal Securing | Tender/Proposal Securing Declaration pursuant records by the procuring entity
Declaration by the Procuring | © ITT4.8.
Entity
Tender's financial position and prospective long-
term profitability still sound according to criteria
9. Pending Litigation Form CON -1
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Document To be

For Procuring

:\tlim L TEETHER S gl Qualification Requirement Completed/provided by (Einjlat\)lli:ication Lr::;
Tenderer or Not Met)

No consistent history of court/arbitralaward

10. Litigation History decisions against the Tenderer for the last two Form CON - 1
(2) years.

Declaration of Fair Bidders shall declare they are not guilty of any
11. employment laws and serious V|0Iat|pn of fair emplpyment Iqws and Form CON - 2
practices practicesand will be bound to abide by the industry

CBA at minimum

12. gﬁglfgﬁég; doz:lcf:]?e vr\glﬁgge of Attend Pre-Tender Site Visits as per TDS,ITT 8.1 Form CON - 3

13. Tender Security Tender Security document Form in the Prescribed

Format
v" Fill all rates, and amounts,
. : . v NO Alterations of the Quantities accepted, Bills of Quantity in the
14. Priced Bill of Quantities v" All bidders own Corrections must be Countersigned | Prescribed Format
v NO Errors noted in the Bills ofQuantities
Bidders shall sequentially serializeall pages S
o . of each tender submitted. The Serialization MUST be
15, | Senalization of theBid Any written Pages or documentattached numerically sequential starting
or inserted Documents from Numeric 1.
MUST be sequentially serialized.
All pages with entries (Typedor
hand written) must be initialed.
The person or persons signing the bid shall . .
16 Completeness of tender initial all pages of the bidwhere entries have Any alterations made in the

document

been made.

tender document must be
countersigned.
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Document To be

For Procuring

Item Qualification e . ; Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
Bidders shall sequentially serialize S
all pages of each tender submitted. The Serialization MUST be
Serialization of the numerically sequential starting
15. ; ;
Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized.
All pages with entries (Typed
X ] or hand written) must be
The person or persons signing the initialed.
16, | Completeness of bid shall initial all pages of the bid

tender document

where entries have been made.

Any alterations made in the
tender document must be
countersigned.

B. TECHNICAL EVALUATION

History of Non-
Performing
Contracts

Non-performance of a contract did
not occur as a result of contractor
default for the last three (3) years.

Non-performance shall be deemed
to have occurred by evidence of:

e Termination Letter
e Liquidated Damages

Form CON-1

If a bidder fails to disclose,
shall be disqualified

Reference to be made to
procuring  Authority’s
records

A bidder with any history
of non-performance earns
zero(0) marks
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For Procuring Entity's

P Document To be Use (Qualification met or
Il\tlc(a)m glfglégfatlon Qualification Requirement Completed/provided by Not IS/Iet)
] J Tenderer
2. Financial (i) Bidders shall_ provide gudited Form FIN - 3.1, with
Capabilities balance sheets or, if not required by attachments

the laws of the Tenderer's country,
other financial statements acceptable
to the Procuring Entity, for the last 3
years shall be submitted and must
demonstrate the current soundness of
the Tenderer's financial position and
indicate its prospective long-term
profitability (as demonstrated by
Financial Evaluation ratios).

Attachments include:
i.  Audited accounts

All pages must be initialedand
stamped by both a practicing
Auditor registered with ICPAK
andone of the Directors.
Auditor’s practicing
membership number from
ICPAK must be indicatedand a
valid practicing license shall
be provided.

The Financial ratio Form to be
signed by the Auditorregistered
with ICPAK and one of the
Directors

ii. Financial Ratios

Computation shall be madefor
the following Ratios and marks
awarded to eachof the ratios:

-Working Capital

- Debt to Equity Ratio

- Current ratio

- Operating Cash Flowratio
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

(ii) The Tenderer shall demonstrate that
it has access to, or has available, liquid
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet
the construction cashflow requirements
estimated at a minimum of 10% of
Engineer’s Estimate for the subject
contract(s) netof the Tenderer's other
commitments.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments.

e Line of Credit
e Bank statements
Etc.

Average
Annual
Construction
Turnover

(1i)Minimum average annual
construction turnover of Kenya
Shillings six (6) Million, equivalent
calculated as total certifiedpayments
received for contracts in progress
and/or completed within the last 3
years,

Form FIN - 3.2

Attachments include
Financial Statements

Ongoing Works

Value of outstanding works shall not be

Form FIN - 3.4
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Document To be

For Procuring

Il\tlc(e;n gﬁ&g‘f ation Qualification Requirement _(Igon:jpleted/provided by (EQntglatt)I/i:icinieo n met
enaerer or Not Met)
more than the Engineer’s Estimate If the outstanding Works is
more than the Engineer's
Estimate of this bid, the
bidder loses
Experience  under  construction
cor?tracts in the role of prime Form EXP -4.1
General contractor, JV  member, sub- Attach Letters of Award
Construction contractor, or management and Completion
Experience contractor, substantially completed in Certificates
the last 3 years] prior to the
applications submission deadline.
Form EXP 4.2(a)&(b)
Provide Letters of Award
Participation in at least one similar and Completion
Contract of minimum cumulative value Certificates
of One (1M) Million as filled in Form For subcontracted works,
EXP 4.2(a) that have been satisfactorily | the bidder should provide
and substantially completed by the bidder, | thefollowing;
Specific as a prime contractor, joint venture .
Construction member, management contractoror sub- Award letter of the main
&Contract contractor in the last [5 years] prior to the contractor
Management applications submission deadline. Award ~letter of the
Experience The similarity shall be based on th subconrract
y shall be based on the

physical size, complexity, methods /
technology or other characteristics

Completion letter of the
subcontract.

Subcontract approval from
the Engineer/supervision
Authority
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Document To be

For Procuring

Il\tlem Qua_llflcatlon Qualification Requirement Completed/provided by Entlty.s. Uge
0. Subject (Qualification met
Tenderer
or Not Met)
Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the
provided format and duly signed by the
prop_osed individgql. Schedule F (Form PER. 1
Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's The site staff shall possess minimum levels set below;
4. Representativeand Qualification = Bachelors in Civil
Key Personnel Site Agent Eng. Reg. Eng
General Experience = 5 yrs, Specific
Experience = 3 Yrs
. Qualification =Diploma in Civil
Senior Eng. General Experience = 5 yrs,
Foreman Specific Experience = 3 Yrs
Qualification = Diploma in
Site Surveyor Survey
General Experience =5 yrs
Specific Experience =3 Yrs
e Bidders shall declare they have
possession/Ownership  of  various
equipment as proposed to be used in FORM EQU:
5 | Contractors ke {hat domonsirae proofof ounership . EQUIPMENT UNDER
' equipment SECTION V —

e For Bidders planning to hire, they
shall provide an Active Lease
Agreement in Place that can be used

TENDERING FORMS
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Document To be For Al
Item Qualification e . : Entity's Use
No Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer or Not Met)
during the Project Life. The copy of
logbooks of the lessor(s) shall also be
provided.
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
(Insert  equipment as
appropriate)
Description of .
works (Insert equipment as
appropriate)
(Insert equipment as
appropriate)
(Insert equipment as
appropriate)
(Insert equipment as
appropriate)
Total
Adequacy and quality of the a) Technical approach
6. Proposed proposed methodology and methodology

methodology

e Provided a detailedWork
Methodology
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

e Provided a Methodology
on safety during the
constructionperiod

e Provided a  specific
Quality management plan

b) Work plan/Program of
Works (PoW)

* POW  Resourced  with
Equipment-Min. allocation
pursuant to the Schedule ....
of Technical Proposal - —
To be submitted in A3 Size
Paper well legible Fonts

« POW captures Monthly
outputs for each activity

* PoW details BoQ
Quantities, Units and
Rates

« PoW is superimposed with
Cash flow Projections as
detailed in Schedule .....
of the technical proposal

c) Site Organization
and staffing
(Schedule  of Technical

proposal)
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For Procuring

e - Document To be .
Item Qualification e .- . . Entity's Use
No. Subject Quialification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)

Knowledge Transfer
[When transfer of
knowledge is a

a)Relevance of training program
[Not Applicable]

particularly important o b) Training approach and
component of the Transfer of knowledge (training) program methodology [Not Applicable]

7. assignment, the (relevance of approach andmethodology . .
following sub- criteria c) Qualifications of experts and

Tenderers who pass the technical evaluation will be evaluated further.
C. FINANCIAL EVALUATION: Lowest Evaluated Bidder is subjected to Post Qualification Evaluation

D. POST QUALIFICATION: The procuring entity shall verify the documents provided by the bidder with the issuing authority.

In line with ITT 3.12 Confirm Bidders Proof of registration with the National Construction Authority in Category 8 as Roads Contractor (Attach copy
of Current NCA Practicing License); Tax Compliance Certificate; bid security (where applicable); specific experience; equipment ownership; credit
facility (determine financial capacity/soundness) and on-going works (where applicable)
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APPENDIX TO THE QUALIFICATION CRITERIA

Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
1 HISTORY OF NON-PERFORMANCE .
Non-performance of a contract didnot Form CON-1
occur as a result of contractor default If a bidder fails to disclose,
for the last three (3) years. shall be disqualified
_ rl?lon-performgirg)ce s_hdall be 1:'cleemed to Reference to be made to
History of Non-Performance ave OCCl_Jrre_ y evidence of: procuring  Authority’s
° I_erm:jnitlé)rE)Letter records
e Liquidated Damages
q g A bidder with any history
of non-performance shall
be disqualified
2 FINANCIAL CAPACITY

Audited Statements

v' Bidders shall provide audited balance
sheets or, if not required by the laws
of the Tenderer's country, other
financial statements acceptable b the
Procuring Entity, for the last 3years
(insert as appropriate) shall be
submitted and must demonstrate the
current soundness of the Tenderer's
financial position and indicate its
prospective long-term profitability (as

v All pages must be initialed
and stamped by both a
practicing Auditor
registered with ICPAK and
one of the Directors.

v Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided
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ITEM

DESCRIPTION

Qualification Requirement

Document To be
Completed/provided by
Tenderer

Computation of Financial Ratios

demonstrated by Financial Evaluation
ratios).

Firms incorporated within the last three
years MUST demonstrate financial
ability in the form of Line of Credit
equivalent to required working capital.

Computation shall be made
for the following Ratios and
marks awarded to eachof the
ratios:

v" Working Capital

v’ Debt to Equity Ratio

v' Current ratio

v’ Operating Cash Flowratio

Working capital

The Tenderer shall demonstrate that it
has access to, or has available, liquid
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual
advance payment) sufficient to meet the
cashflow requirements estimated at a
minimum of Kshs One (1) million for
the subject contract(s) net dthe
Tenderer's other commitments.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments

e Line of Credit

e Bank statements

Turnover

Minimum average annual construction
turnover of Kenya Shillings Six (6)
Million), equivalent calculated as total
certifiedpayments received for contracts
in progress and/or completed within the

Form FIN - 3.2
Attachments include
Financial Statements
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Document To be

ITEM
DESCRIPTION Qualification Requirement Completed/provided by
Tenderer
last 3 years,
3 EXPERIENCE
Workload Analysis
General Experience
Specific experience in related works
4 KEY PERSONNEL
Degree
Qualification HND
Site Agent Diploma
. Above 5 years
Relevant experience
0—5 years
5 PLANT AND EQUIPMENT
Relevant Equipment (As Detailed in | Owned
FORMEQU) 100% Leased
6 PROGRAM OF WORKS AND WORK
METHODOLOGY
Provided a detailed Work Methodology
6a Work Provided a Methodology on safety during
Methodology | the
construction period
Provided a specific Quality management
plan
PoW Resourced with Equipment-Min.
allocation
Proaram of pursuant to the ScheduI(_e E 01_‘ Techni_cal
9 Proposal :- Tobe submitted in A3 Size
Works Paper well legible Fonts
6b PoW captures Monthly outputs for each

activity

PoW details BoQ Quantities, Units and
Rates
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ITEM

DESCRIPTION

Qualification Requirement

Document To be
Completed/provided by
Tenderer

PoW is superimposed with cash flow
Projections as
detailed in Schedule A of the technical

proposal
Site base Site Organization and staffing (Schedule
facilities B of Technical proposal). Proposal on

office & stock yard facilities — identify
location and condition of the planned site
officeand stockyard. Attachment of map
and photo preferably

Responsive/Non-responsive
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SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current location

Details of Current Commitments

Source Indicate source of the equipment
Owned [] leased
[J Rented [ Specially manufactured

Omit the following information for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle
Fax Telex
Agreements Details of rental/lease/ manufacturer agreements specific to

the project
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2. FORMPER-1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

1 | Title of position: Contractor’s Representative
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

2 Title of position
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

3 Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this position

4 | Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position

5 | Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this position
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3. EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position[#]: [Tittle of position from Form PER-1]

Personnel Information

Name:

Date of birth

Address:

Email:

Professional qualifications:

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing skills]

Details

Address of procuring Entity

Telephone: Contact(manager/personnel officer):
Fax
Job Title Years with present procuring Entity

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project

Role

Duration of Involvement

Relevant Experience

[Main project details]

[role and responsibilities on | [time in role]

the project]

[describe the experience
relevant to this position]
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Declaration

I, the undersigned ........cc.oiniiiiii e [insert either “Contractor's Representative” or
“Key Personnel” as applicable], certify that to the best of my knowledge and belief, the information contained in this
Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitments Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) betakenintoconsideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

¢) resultinmy dismissal fromthe contract.

Name of Contractor's Representative or Key Personnel: ..., [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4,

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

Date:

FORM ELI -1.1 Tenderer Information Form

ITT No. and title:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:
[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address[in country of registration]:

Tenderer ‘authorized representative information:
Name:

Address:
Telephone / Fax numbers:

E-mail address:

1. Attached are original documents of

L Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

[J In case of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

O

In case of state-owned enterprise or institution, in accordance with ITT3.8, documents establishing;

legal and financial autonomy,

Operation under commercial Law,

Establishing that the tenderer is not under the supervision of the Procuring Entity in accordance with
ITT 3.8

Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM ELI -1.2
Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. and title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3. JV Member’s country of registration

JV Member’s year of Constitution :

JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

1. Attached are original documents of
L1 Articles of Incorporation (or equivalent document of constitution or association) and/or documents of
registration of legal entity named above, in accordance with ITT 3.6

O In case of state-owned enterprise or institution, documents establishing legal and financial autonomy,
Operation under commercial Law, and that they are not under supervision of the Procuring Entity
in accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial ownership.
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FORM CON -2

Historical Contract Non-Performance,
Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:
Non-Performed contracts in accordance with section 111, Evaluation and Qualifications

[ Contract non-performance did not occur since 1% January 2019................... [insert year] specified in section
i
Evaluation and Qualification Criteria, Sub-Factor 2.1
[ contract(s) not performed since 1%t January 2019...................... [insert year] specified in section 11
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed portion | Contract ldentification Total Contract
[insert year] | of contract Contract Identification: [indicate complete | Amount (current
[inset amount and | contract name/ number, and any other | value, currency,
percentage] identification] exchange rate and
Kenya Shilling

Name of Procuring Entity: [insert full name] equivalent)

Address of Procuring
street/city/country]

Entity:  [insert

Reason(s) for non-performance: [indicate main
reason(s)

Pending Litigation, in accordance with section 111, Evaluation and Qualification Criteria

] No pending litigation in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3
[ Pending litigation in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of dispute | Amount in | Contract Identification Total Contract Amount
dispute (Currency), Kenya
(currency) shillings Equivalent

(Exchange Rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:
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Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with section 111, Evaluation and Qualification Criteria.

[ No litigation History in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4
[ Litigation History in accordance with section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as

indicated below.

Year of award Outcome as | Contract Identification Total Contract Amount
percentage  of (Currency), Kenya
Net Worth shillings Equivalent
(Exchange Rate)
Contract Identification: [indicate | [insert amount]
[insert year] [insert complete contract name, number, and any
percentage] other Ildentification]

Name of Procuring Entity:
[insert full name]

Address of Procuring Entity: [insert
street/city/county]

Matter in dispute: [indicate main issue in
dispute]

Party who initiated the dispute: [indicate
“procuring entity “or “contractor”

Reason(s) for litigation and award
decision I[indicate main reason(s)]
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5.64: FORM FIN -3.1

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial | Historic information for previous .......................o..e. (insert as appropriate)
Information in Kshs | years,
(currency)

(Amount in currency (Kshs))

Year 1 ‘ Year 2 Year 3
Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liability (TL)
Total Equity/Net Worth
(NW)

Current Assets (CA)
Current Liability (CL)
Working Capital (WC)
Information from Income Statement
Total Revenue (TR)
Profits Before Taxes
(PBT)

Cash Flow Information

Cash Flow  from
Operating Activities

Sources of Finance
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No | Source of finance Amount (Kenya shillings
equivalent)
1
2
3
Financial documents
The Tenderer and its parties shall provide copies of financial statements for years pursuant

Section I11, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JVV member, and not an affiliated entity (such as
parent company or group member).

b) beindependently audited or certified in accordance with local legislation.
¢) becomplete, including all notes to the financial statements.
d) correspond toaccounting periods already completed and audited.

Attached are copies of financial statements' for the years required
above; and complying with the requirements
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5.5FORM FIN -3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Annual Turnover data ( Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section II1, Evaluation and Qualification Criteria, Sub-Factor 3.2.

'If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender,
the reason for this should be justified.
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5.66 FORM FIN -3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resource

NO Source of financing Amount (Kenya Shilling
Equivalent)
1
2
3
4

5.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Financial Resource

NO Source of financing

Amount (Kenya Shilling
Equivalent)

Al ow| N e
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5.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Page of pages

Starting Year | Ending Year | Contract Identification Role of Tenderer

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the work performed by the
tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime [J Member inJV | [J Management [J Sub- contractor
Contractor Contractor

Total Contract Amount

Kenya Shillings

If a member in JV or Sub-
contractor specify
participation in total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of the similarity
in with Sub-Factor 4.2 (a) of
Section 111

1. Amount

2. Physical size of
required works items

3. Complexity

4. Methods/Technology

5. Construction rate for
key activities

6. Other Characteristics
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10.1 FORM EXP-4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name®(as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section
I11, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 KeyActivity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract [ Prime [ Member inJV | [J Management [ Sub- contractor
Contractor Contractor

Total Contract Amount Kenya Shillings

Quantity (Volume, Number | Total Percentage Actual Quantity
or rate of production, as | Quantity in | participate (ii) Performed (i) x (ii)
applicable) Performed under | the  contract
the contract per year Q)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number
E-mail:

Description of the key
activities in according with
Sub-Factor 4.2 (b) of Section
"

2 Activity No. TwWo3. .........ooeeaen.
If applicable
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OTHER FORMS

6 FORMOFTENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's

complete name and business address.

Allitalicized textisto help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the

SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

»  Tenderer's Eligibility- Confidential Business Questionnaire

»  Certificate of Independent Tender Determination

»  Self-Declaration of the Tenderer
Date of this Tender submission: ........................... [insert date (as day, month and year) of Tender submission]
Request for TeNder NO.: ciuieeieireieneiereieeneeeeneeecncneensescnsnsenssansncnns [insert identification]
Name and description Of TENAEN c.ueuiiiiriiiiiiinieiiiieneeeenrerereressssrsnsnsasosssssossnsnns [Insert as per ITT)
AlternativeNO.: ... [insertidentification No ifthis is a Tender for an alternative]
0. teeeereencnecreaenssenenmnemesensensnmennenensnennesnsnnsnnsnesnees [INSEFtCOMplete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [[Amount in figures] Kenya Shillings
[amountinwords] .

Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of
the notice to commence, and to complete the whole of the Works comprised in the Contract within the time stated
in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert days], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issued inaccordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works:

<eeewenwo[Insertabrief description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
<veeeee..[Insert one of the options below as appropriate]

vii) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
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applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

viii) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

iX)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

X)  Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

xi)  State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsof ITT 3.8];

xii)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xiii) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xiv) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

xv)  Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

xvi) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xvii) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from www.ppra.go.ke (specify website) during the procurement process and the
execution of any resulting contract.

xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any conflict to
interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
formof fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *...........cooiiiiiiiiiiiii e e JiNSEIE COMplete name of person
signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
B e e e [INSEFT COMplete name  of person  duly
authorized to sign the Tender]
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http://www.ppra.go.ke/

Notes

Title of the personsigningthe Tender: ..............coocoiiiiiiiiiie e e e e [INSEFE COMplete title of the
person signing the Tender]

Signature of the person named above: ... [insert signature of

person whose name and capacity are shown above]

Date signed [insert date of signing] dayof [insert month], [insertyear]

Date signed day of ,20

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A. TENDERER'’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender isa JV. Tenderer is

further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails
ITEM DESCRIPTION
1 Name of the procuring entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the tenderer
5 Full Address and Contract Detail of the Tenderer Country
City
Location
Building
Floor
Postal Address
Names
Telephone
email of contact person
6 Current Trade License Registration Number and Expiring
date
7 Name,
country and full address (postal and physical addresses,
email
telephone number) of Registration Body Agency
8 Description of Nature of Business
9 Maximum value of business which the Tenderer handles
10 State if Tenders Company is listed in stock exchange, give
name and full address (postal and physical addresses, email,
and telephone number) of state which stock exchange
General and Specific Details
b)  Sole Proprietor, provide the following details.
Name in full Age Nationality
Country of Origin Citizenship
c) Partnership, provide the following details.
Names of Partners Nationality Citizenship % shares owned
1
2
3
d) Registered Company, provide the following details.

i)  Private or public Company

i) State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)...........c..ccceovenene.

(EQUIVAIENT). ...
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i) Give details of Directors as follows.

Names of Directors Nationality Citizenship % shares owned
1
2
3
4
5
6
7
8
(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.
i) Are there any Person/PErsSONS 1N ........o.iuieeiriii ettt eee ettt ereneneas (Name of Procuring
Entity) who has/have an interest or relationshipinthisfirm? Yes/No...........................
If yes, provide details as follows.
Names of person Designation in the | Interest or Relationship with Tenderer
Procuring Entity
1
2
3
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ii) Conflict of interest disclosure

Type of Conflict

Disclosure
OR NO

YES

If YES provide details
of the relationship
with Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as another
tenderer

Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tenderer Evaluation process of
such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.

f)

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the

Certification

date of submission.

Full Name

Title or Designation

(Signature)

(Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2,

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submitthe Tender on
behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequestedtosubmitaTender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintentionordecisionto submit, or notto submit, atender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuantto paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

| I , Of Post Office BOX ...vvvvviiiiiiiiiiiiee . being a resident of
......................................... in the Republic of .................................. do hereby make a
statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
.................................................................. (insert name of the Company) who is a Bidder in respect
of Tender No. KERRA/. ... for
...................................................................... (insert tender name/description) for
........................................................... (insert name of the Procuring entity) and duly authorized and

competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3.  THATwhatis deponedto herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp/Seal
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

of P. O. BOX ......cccceiieiiiiiiieiiee e e eve e e ... beINg a resident

Of e in the Republicof ................ do hereby make a statement as follows: -

1 THAT | am the  Chief  Executive/Managing Director/Principal Officer/Director ~ of
............................................................................. (insert name of the Company) who is a Bidder in respect of
Tender NoO. ............ e B0
(insert tender name/descrlptlon) for ............................................................. (insert name of the

Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of . e (INSEFT NAMe oOf the
Procuring entity) which is the procurlng entlty

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents  of
....................................................... (insert name of the Procuring entity)

4, THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

it S A S

Bidder's Official Stamp/Seal
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L oot eeseereeieeseeie e e e e e e e e o.(person) on behalf of (Name of the Business/
Company/Firm) .o declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under
the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized signatory............c.ovviiniiiiiiieiiieiienieeiees SIZNL e
POSIHION. ...ttt

Office address ........ccoovviiviiiiiiiiniinnn.. Telephone........c.ovuiiiiiiiieeeee e
Bl o et .

Name of the FIrm/COmMPaNY: .. ...ttt ettt se e re e b e e s e eaeebeeraeean e e e .

At ot

(Company Seal/ Rubber Stamp where applicable)

Witness

NamME s SIEN. et
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APPENDIX1-FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

1)
2

3)

4

6)

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. Afew of the provisions noted below highlight Kenya's policy of notolerance for such practices
and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or

b) ifacontracthasalready been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidderstowhom the contract was awarded, but the subcontractor appointed shall meet all the requirements of
thisAct.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;
i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

f)

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

Iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

» acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive
the procuring entity of the benefits of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect”all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will notengage inany corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing
amaterial modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies thereof as relevant,; accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day
of , 20 , for the supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(i1) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in

their respective names this day of 20
Principal: Surety
Corporate Seal
(Signature) (Signature)
(Printed nameandetitle) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: oo [insert date (as day, month and year) of Tender Submission]

TENUET NI et [insert number of tendering process]

T 0 e [insertcomplete name of Purchaser] 1/We, the undersigned, declarethat:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2

3

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of twenty-four (24) months starting on the date of tender award or date of
termination, if we are in breach of our obligation(s) under the bid conditions, because we —
(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; or
(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,
(i) fail or refuse to execute the Contract, if required, or

(i) fail or refuse to furnish the Performance Security, inaccordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty (30)days after the expiration of our Tender.

I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

SIgNBA: e
Capacity/title (director or partner or sole proprietor, etc.) ..........ccooevviniiiiiiiieeennn..
I L.

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon...................... dayof..............ooeeii [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of Currency

Amounts payable

Local Currency (Kshs)

Provisional sums expressed in local currency

[to be entered by the Procuring Entity]
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SECTION 1 - GENERAL
101  Special Specifications.

Special specification is supplementary to the Standard Specifications and the two must be read in conjunction. In any
case where there appears to be conflict between the two then the Special Specifications will take precedence

102 Location and Extent of Site.

The proposed bridge is located in Narok County. The Bridge lies on Erusai River on Siyapei — Sankale
Road (D1684)

The proposed bridge lies across a perennial River. The road traverses rolling terrain with the main
economic activity being, maize farming in addition to livestock being reared in the community.

103 Extent of Contract.
The Major Works to be executed under the Contract comprise mainly of but are not limited to the following:

1. Gravel Patching

It shall be the contractor’s responsibility to construct all works in conformity with the latest revision,
amendments or superseding drawings current at the time of construction of such works.
104  Programme of Execution of the Works

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract, within 28
days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the works in
the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he shall in
no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the works in the
prescribed order and by the prescribed completion date and he shall from time to time review his progress and make
such amendments to his rate of execution of the works as may be necessary to fulfil his obligations.

105 Order of Execution of Works

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a continuous
and consecutive output of fully completed work is achieved.

107  Taking over Certificate

Taking over certificate shall be issued upon completion of construction of the bridge and the approach roads to the
bridge.

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE ENGINEER’S
REPRESENTATIVE ON SITE

At the commencement of the contract the Contractor will submit in writing to the Engineer, the hours which shall be
considered normal working hours, together with the day of the week to be set aside for rest. When approved these shall
be maintained throughout the continuance of the Contract.

Notwithstanding the provision of the last paragraph of clause 108 of the Standard Specification, the Engineer’s
Representative normal working hours shall be defined as 8.00 a.m. to 5.00 p.m. on weekdays and excluding lunch hour
and 8.00 a.m. to 01.00 p.m. on Saturdays. Sundays will be set aside for rest. If the Contractor wishes to execute
permanent works outside these hours, he shall meet any extra costs arising thereof in addition to giving a day’s notice in
writing. In this respect the salaries of the Engineer’s junior staff, involved in the overtime supervision shall be paid to
with an overhead of 65%.
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109 Notice of Operations
Add the following sub- Clause.
Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are completed and
ready for approval, and the contractor shall give sufficient notice to allow control test to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and regulations of Government of
Kenya and other authorities shall be complied with.

No explosives of any kind shall be used without prior written consent of the Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting of all explosives,
ancillary materials and all other items of related kind whatsoever required for blasting.

117 Health, Safety and Accidents
Insert Sub-clause (i):

In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness programme for public
health education and particularly for HIV/AIDS as detailed under Section 26 of this specification.

121 Diversion of Services

The Contractor shall acquaint himself with the location of all existing services such as telephone lines, electricity cables,
water pipes, sewerlines etc., before execution of any works that may affect the services. The cost of determining the
location of the existing services together with making good or repairing of any damage caused all to the satisfaction of
the Engineer shall be included in the BID rates.

Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of alteration and relocation
of existing services.

The Contractor shall indemnify the Employer against claims originating from damage to existing services or works.

123 Liaison with Government and Police Officials

The Contractor shall keep in close touch with the Police and the other Government officials of the area regarding their
requirements in the control of traffic, or other matters, and shall provide all assistance or facilities, which may be
required by such officials in the execution of their duties.

124 Land For All Camps Sites And For The Contractor's Own Purposes, Including Temporary Works.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and construction
purposes shall be to the approval of the Engineer but the Contractor will make all necessary arrangements with the
property owners concerned and pay all charges arising there from. On or before completion of the Contract, the
Contractor shall remove all temporary works and shall restore all such land to the condition in which it was immediately
prior to the occupation thereof as far as is reasonable and practicable. No separate payment will be made to the
Contractor on account of these items and the Contractor must make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint competent
surveyors who will liaise with the Engineer on matters related to the demarcation of the existing road reserve, site
measurements, removal and reinstatement of existing services.

125  Water Supply

The water source proposed for the project road is the Moiben River. However, it should be known that the source is used
by the local communities and as such the Contractor will be required to make appropriate arrangements with the local
communities before their use.

Notwithstanding the above limitations, the contractor is expected to supply clean water as in indicated in clause 125 of
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standard specification and take due consideration of these in his rates.

126 MATERIALS AND MANUFACTURED ARTICLES

Notwithstanding the provision of Clause 126 of the Standard Specifications, the contractor’s attention is drawn to his
obligation with regard to quality and delivery schedule of materials and goods obtained from suppliers. Should the
Engineer at any time be dissatisfied with any goods and materials intended for use or used by the contractor upon the
works, he shall be empowered to reject such goods and materials and shall order that they be replaced by others of
acceptable quality. Any more work that may consequently have to be redone and the cost thereof or the new supplies
shall all be borne by the contractor.

128  Storage of Materials

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully protect
from the weather all work and materials which may be affected thereby.

129 Test Certificates

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of materials and
goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance with the
requirements of the specifications and shall give the results of all the tests carried out. The Contractor shall provide
adequate means of identifying the materials and goods delivered to the site with the corresponding certificates.

131  Signboards

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The Engineer shall, as shown
in the Drawings, direct the minimum dimensions of the boards. The boards shall be prepared, primed and painted cream
and lettered in black. The boards shall be of stout construction, resistant to the effects of weather.

137  Attendance upon the Engineer and His Staff

The Contractor shall pay wages (including all overtime) use all attendant staff to fulfil the requirements of Clause 137 of
the Standard Specification. The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits
under appropriate items in the Bills of Quantities.

139 Receipted Accounts

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such items as
stationery, stores and equipment and miscellaneous supervision personnel and claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a percentage for
overheads and profits under appropriate items in the Bills of Quantities.

142 Liquidated Damages

Liquidated damages at the rate per day specified in the Appendix to the Form of Bid shall apply in the event of the
works not being completed within the time for completion plus any extension of time which may be determined by the
Engineer.

143 Environmental Protection

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental protection and
waste disposal, and shall liaise with the National Environmental Management Agency (NEMA).

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a specific Environmental
Management Plan for the project and his operations, relating to the approved Environmental Impact Assessment. The
Environmental Management Plan shall outline potential environmental hazards and risks, and provide an action plan to
deal with the hazards, minimise the risks, and mitigate adverse environmental impacts, and include a general
decommissioning plan covering all relevant aspects of the project. The Environmental Management Plan shall identify
monitoring indicators and reporting requirements.
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The Contractor shall be required to submit environmental progress reports to the Engineer every three (3) months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the impact of
the construction on the environment shall be kept to a minimum and that appropriate measures are taken to mitigate any
adverse effects during the construction.

@) The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction
operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in the vicinity
of the work. Except where clearing is required for permanent works, all trees, native shrubbery, and vegetation shall be
preserved and shall be protected from damage by the Contractor’s construction operations and equipment. All
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s operations shall be repaired,
replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s expense.

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by use of
berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches, grasses, slope
drains, contour banks, and other erosion control devices and methods. Temporary erosion control provisions shall be
coordinated with permanent erosion control features to assure economical, effective and continuous measures
throughout the period of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that works
need to be progressively finished so that permanent vegetation can establish quickly to mitigate soil erosion and erosion
of drains.

(©) The Contractor shall provide all the labour, equipment, materials, and means required and shall carry out proper
and efficient measures wherever and as often as necessary to minimise the dust nuisance.

The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the prevention, control
and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock crushing, or any other activities
producing high-intensity impact noise may be performed at night only upon approval of the Engineer.

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the Engineer.
In particular borrow pits near the project road shall be backfilled in such a way that no water collects in them.

()] Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

(9) The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the
environment and in particular to the following clauses:

Clause 115:  Construction Generally

Clause 116: Protection from Water

Clause 136: Removal of Camps

Clause 605: Safety and Public Health Requirements Clause

Clause 607:  Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause will be under appropriate items in the BoQ
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS

All materials testing shall be in accordance with Section 2 of the Standard Specifications.
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SECTION 3 - SETTING OUT & TOLERANCES
301  SETTING OUT

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are close to the
existing carriageway and interfere with construction works then the Contractor will have to relocate them to a location
where they will not be disturbed. The co-ordinates and heights of all traverse points so located shall be listed and
provided to the Engineer for checking and/or approval. Contractor shall also monument the new centreline every 200m
along straight and all salient points along curves by a pin in the concrete beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm long with 25mm
exposed to the air, sticking out form its top surface. This pin shall be co-ordinated and heighted and result of the same
shall be provided to the Engineer for approval. Cost of these works shall be included in the rates as no separate item has
been provided.

Commencement of the works shall not be permitted until this basic survey data has been provided and approved by the
Engineer.

b) Detailed Setting Out
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and painted white
above the ground. The offset from centre line shall be indicated by small nail 20mm to 25mm long with its head driven

flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the
Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall take cross-

sections again and submit the copy of the same to Engineer for agreement. These cross-sections shall then be used as
basis of measurement for all subsequent layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
401  Site Clearance

Site Clearance shall be carried out as directed by the Engineer.
Removal of Topsoil

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly constructed drains,
drainage channels, and accesses.

403 Removal of Structures, Fences and Obstructions

When instructed by the Engineer, the Contractor shall demolish or remove any structure and payment for this shall be
made on day works basis.
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SECTION 5 - EARTHWORKS
504  Preparation Prior To Forming Embankment

Where benching is required for existing pavement to accommodate earthworks subgrade or subbase for widening the
road, the rate for compaction of existing ground shall be deemed to cover this activity.

Excavations shall be kept dry. In the event of water penetrating the underlying layer, construction of the subsequent
layers shall be postponed until the underlying layers are dry enough to accommodate the construction plant without
deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and perpendicular to the
direction of the travel. The step shall be 500mm perpendicular to the direction of the travel and 150mm vertical unless
otherwise instructed by the Engineer.

Special care shall be taken when compacting new material at the joint ensuring that specified density is achieved.

505  Construction of Embankments

Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other undesirable material shall not be
used, unless specifically directed by the Engineer. Unsuitable material shall include:

All material containing more than 5% by weight or organic matter (such as topsoil, material from swamps, mud, logs,
stumps and other perishable material)

All material with a swell of more than 3% (such as black cotton soil)

All clay of plasticity index exceeding 50.

All material having moisture content greater than 105% of optimum moisture content (Standard Compaction)
Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be provided for as part of
earthworks operation and payment shall be made as “fill”. The material for subgrade shall have a CBR of not less than
8% measured after a 4 day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a
swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired by filling in
selected soft, hard or natural of minimum CBR 30% and compacted in accordance with clauses in the specifications
applying to normal subgrade.

Embankment repair:

Where directed by the Engineer, any localized filling in soft, hard or natural; selected material requirements shall be
executed in accordance with Clause 505.

508  Compaction of Earthworks

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% MDD (AASHTO
T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a width equal to the internal diameter
of the pipe on either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the subgrade shall be compacted to
density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should be carried out for the full width
of the fill and for a length bounded by the vertical plane passing through the ends of the wing walls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade material (i.e.
material immediately below formation) in cut areas shall not be carried out by the contractor in areas where the
formation is formed in hard material, unless specific instructions to the contrary are issued by the Engineer.

Where improved sub-grade material shall be required, this shall be compacted and finished to the same standards and
tolerances as those required for normal subgrade and clauses in the specifications applying to normal subgrade shall also

apply.
511 Borrow Pits
The first part of the Standard Specification is amended as follows:-
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Fill material which is required in addition to that provided by excavation shall be obtained from borrow pits to be
located and provided by the Contractor but to the approval of the Engineer contrary to what has been stated.

517 Measurement and Payment
Notwithstanding the provisions of clause 517 of the Standard Specifications, the rate for compaction of fill in soft

material shall allow for the requirements of clause 508 of the special specification and no extra payment shall be made
for compaction around pipe culverts (100% MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
601 General

Notwithstanding any indications to the contrary in the Standard Specification the Engineer will not make available to the
Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas in road reserves
specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard and
Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs involved therein.
Similarly the contractor will be responsible for the provision and costs involved in providing suitable areas for
stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road
reserve forming the site of the works the Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this Clause and
the Contractor must include these costs in the rates inserted into the Bills of Quantities.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
703 Excavation of Foundations for Structures

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on which
foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before
structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".

704: PROTECTIONS FROM WATER

704(a) Scope of work

The contractor shall be responsible for dealing with water whether from existing drainage systems, water courses,
underground springs, precipitation or any other source or cause. The contractor shall provide all dams, cofferdams,
pumping, piling, shoring, temporary drains, sumps etc required for the purposes of dealing with water.

704(b) Measurement and Payment

The provision of water exclusion methods shall be considered as temporary works and incidental to other works such as
excavation to foundations, fixing of steel and concreting.

No separate measurements and payments shall be made for the provision of those works.
707 Backfilling for Structures

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of 100% MDD
(AASHTO T.99).

709 Excavations for River Training and New Water COURSES

Payments for river training and establishment of new watercourses shall only be made where such work constitute
permanent works. Works done for road deviation or other temporary works shall not qualify for payment.

710  Stone Pitching

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall consist of sound un
weathered rock approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 150mm for normal thickness
of stone pitching. Grouting will be done for all stone pitching areas and the top line of the stone pitching should be
grouted/sealed with concrete class 15/20.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, interlocked and rammed
into the material to give an even finished surface. Soil erosion is rampant along the project location and this can be
minimised by ensuring that proper protection works is carried out along the drains using stone pitching. Most of the
sections shall be stone pitched especially areas where we have steep slopes to minimise undermining of the road by rain
water or as may be instructed by the Engineer.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify the Engineer for his
agreement of the extent of the Works required and his approval and instructions to proceed with the Works. Stone
Pitching Repair and Reconstruction shall be carried out in accordance with Clause 710 of the Standard Specifications.

711 Gabions

Where instructed by the Engineer the Contractor will install gabions as protection works to washout areas or bridge
Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 of the Standard Specification.

In cases where existing gabions have been damaged, the Contractor shall identify them and notify the Engineer for his
agreement of the extent of the Work required and his approval and instructions to proceed with the Works.
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The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels and grades as directed
by the Engineer, and in accordance with Clause 711 of the Standard Specifications and reconstruction with new gabions
and other necessary materials as necessary.

712 Rip-Rap Protection Work

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and cut-off drain.
The material shall be compacted to form a flat or curved surface preparatory to stone pitching of drainage channels,
existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, interlocked and

rammed into the material to give an even finished surface. The interstices of the Pitching shall be rammed with insitu
material. The insitu material immediately behind the pitching shall be compacted to minimum density of 100% MDD
compaction (AASHTO T.99)

714 Backfill below Structures

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the Standard
Specification.

The rock fill shall be placed in layers not less than 0.50 m in compacted thickness, each compacted to refusal by
vibrating roller, finished with non-plastic fines as specified in the standard specification till all voids in the layer have
been filled which will be indicated by appearance of no more swallow holes under vibrating roller at refusal, prior to
placing of the next layer all to Engineer’s approval.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS
801  Scope of Section

The operations specified in this section apply to the installation of drainage works and reinstatement and improvement
of the same.

In addition, this Section covers: -
- Installation of 600mm, 900mm and 1200mm diameter pipe culverts
- Construction of associated inlet and outlet structures to specifications and/or instructions
804  Excavation for Culverts and Drainage Works
In the Standard Specifications, make the following amendments: -
In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and insert "100%".
Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or collapsed culvert
pipes of 450mm, 600mm and 900mm diameter including concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new concrete bedding, pipe
and haunching.

The payment of this work shall be per linear metre of pipes removed. The void left by removal of these pipes shall be
carefully preserved in order to accommodate replacement 1200mm or 900mm diameter pipe culverts as shall be directed
by the Engineer.

Removal of other Existing Drainage Structures

When instructed by the Engineer, the Contractor shall demolish or remove any other structure and payment for this shall
be made on day work basis.

Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels, inclinations, and
dimensions shown on the drawings or as instructed by the Engineer.

805 Excavation in Hard Material

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted"” and "and shaped" insert the words "to 100%
MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring and wedging or the use of a
mechanical breaker fitted with a rock point in good condition and operated correctly. Boulders of more than 0.2m3
occurring in soft material shall be classified as hard material.

809 Bedding and Laying Of Pipe Culverts

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes shall be bedded on 1:3 cement:
sand mortar at least 50mm thick, 150mm wide and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO T.99).

810  Jointing Concrete Pipes
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The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 cement: sand mortar and provided
with fillets on the outside as described in clause 810 of the Standard Specification.

812 Backfilling Over Pipe Culverts
In the Standard Specifications, clause 812
Delete paragraph 6 “for pipe culverts ..... depth of 150mm”, entirely.

Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and replace with "dry density of
100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting to 100% MDD
(AASHTO T.99) and these works shall not be measured and paid for separately.

814.1 Subsoil Drains

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water table, the Engineer
may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed by the Engineer,
and backfilled with approved compacted clean hard crushed rock material as specified in clause 815 of the standard
specification. Where these drains lie within the carriageway the carriageway shall be reinstated with compacted
stabilised gravel and surfaced with hot asphalt or a surface dressing as instructed by the Engineer.

814.2 Filter Fabric to Subsoil Drains

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The provisions and placing of the
fabric shall be in accordance with manufacturer’s instructions and complying with Clause 804 and 814 of the Standard
Specification. Payment shall be in metre square of the fabric used.

815 Invert Block Drains and Half Round Channels

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided in accordance
with the Standard Specifications where directed by the Engineer.

817 Repairs to Drains
817.1 Cleaning and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall instruct the Contractor
to clean and clear the drains to free flowing condition.

The work shall consist of:

€)) Stripping and removal of any extraneous material to spoil including vegetation and roots in the drains to the
satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

(c) Shaping the drains to free flowing condition as directed by the Engineer.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as the product of plan
area and vertical depth of extraneous material instructed to be removed. No extra payment will be made for removal of
vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains where the latter
may be damaged or in any other place. The rates entered by the Contractor in the bills of quantities must include for
removal and disposal of any subdrain material, excavation to line and level, backfilling and compaction as directed by
the engineer. The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness and lengths
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or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

817.3 Spoil Material

The contractor shall be responsible for removal from site of all materials excavated in the course of undertaking works
in this section of the specification, unless suitable for re-use, and deposit of the material in a spoil dump to be approved
by the Engineer.

818  Scour Checks

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard Specifications and the
drawings as shall be provided.

819  Cleaning And Maintenance
819.1 De-silting of Pipe Culverts

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all the material from the pipe to
make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter size.
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SECTION 9 - PASSAGE OF TRAFFIC
901  Scope of the Section

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if necessary construct
and maintain an adequate diversion for traffic complete with all the necessary road traffic signs.

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary restriction signs,
advance warning signs, barriers, temporary bumps and any other device and personnel equipped with two way radios to
ensure the safe passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all deviations necessary to
complete the works. The contractor should allow for the costs of complying with the requirements of this clause in his
rates.

The contractor will be deemed to have inspected the site and satisfied himself as to the adequacy of his bid for these
works and no additional payments will be made to the Contractor for any expenditure on traffic control or the provision
of deviations. The employer shall not be liable for inadequate prior investigations of this nature by the Contractor.

904 CONSTRUCTION OF DEVIATIONS

a) General

In addition to requirement of this clause, the maximum length of deviation road shall be restricted to 5 kms at any given
time unless otherwise instructed. The Contractor shall construct and complete deviations to the satisfaction of the

Engineer before commencing any permanent work on the existing road.

Also during these works the Contractor is supposed to provide a detour of adequate pipe culverts for pedestrian and
traffic crossing where there is bridge works.

b) Geometry

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way lorry traffic unless
otherwise specified.

C) Construction
Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted thicknesses complying
with section 10 of the Standard Specification. The Contractor shall allow in his rate for removal of any unsuitable

material before placing of gravel wearing course, as this will not be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day in regular interval to
minimise the effects of dust. Latest sprinkling time shall be one hour before the sunset.

906  Passage of Traffic through the Works

The Contractor shall arrange for passage of traffic through the works during construction whenever it is not practicable
to make deviations. The cost of doing so shall be deemed to have been included elsewhere in his rates and no separate
payment shall be made for this. To this end, the Contractor shall be deemed to have inspected the site for himself and
noted any locations where this may apply.

Any damage caused by passing traffic through the works shall be made good at the Contractor's own cost.

907  Signs, Barriers and Lights

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at the locations where
the traffic is being carried off the existing road to the deviation and back again to existing road. The Contractor shall

provide ramps and carry out any other measures as instructed by the Engineer to safely carry traffic from the road to
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deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorised and in conformity
with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 11",

909  Assistance to Public

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant authorities to clear any
broken down or accident vehicles from the deviations and the main road, in order to maintain smooth and safe flow of
the traffic.

912 Measurement and Payment

Passage of traffic through the works

Payment shall be made on Lump Sum basis.

Construct Deviation

Road Deviation

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the satisfaction of the
Engineer. The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily maintains
the deviation (as per clause 904 and 905 above) when it is in operation.

Deviation using Pipe Culverts

The Contractor shall be paid only 50% of the rate for this when he completes deviation to the satisfaction of the
Engineer. The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily maintains
the deviation when it is in operation. The Contractor shall be paid full amount when the bridge under construction will
be in use.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no separate payment shall be made.
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SECTION 10 - MATERIAL REQUIREMENTS FOR GRAVEL WEARING COURSE

In addition to the requirements of the Standard Specifications, the material for gravel wearing course shall be subject to
prior approval of the Engineer and shall meet the following requirements.

Grading
Grading of compacted gravel layer shall be within the following grading envelope:-
Sieve Size (mm) % By Weight Passing
375 -
28 100
20 95-100
14 80-100
10 65-100
5 45-85
2 30-68
1 25-56
0.425 18-44
0.0075 12-32

Plasticity and bearing strength
Plasticity Modulus
Minimum 200, maximum 1200

Plasticity Index
Minimum 10, maximum 30

Bearing strength

CBR at 95% MDD (Modified AASHTO) and 4 days soak: minimum 20

Measurement and payment

Unit: m3 of gravel wearing course placed and compacted.

The volume of gravel wearing course shall be calculated as the product of the sectional area of the compacted gravel
wearing course multiplied by the length of road gravelled as instructed.

The rate of gravel wearing course shall include for the cost of acquisition and provision of land for borrow pits,
excavation and winning of gravel material, haulage, spreading, watering and compaction (including mixing and
compaction with any existing or in-situ gravel material) as directed.
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SECTION 11 — SHOULDERS TO PAVEMENT

1101 GENERAL

The shoulders shall be constructed to a width of .5m, or as directed by the Engineer.

1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS

The shoulders shall be constructed as directed by the Engineer, in accordance with sections 1105, 12, 13 and 14 of the
Standard Specification. The material for shoulders shall be the same as that of sub-base and base layers in the
carriageway.

1105 SURFACE TREATMENT OF SHOULDERS

The shoulders shall consist of double surface dressing with 14/20mm and 6/10mm nominal sized precoated chippings on
the first and second seal respectively.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE

1209 MEASUREMENT AND PAYMENT

Notwithstanding any indications to the contrary in the Standard Specification, the Contractor will be responsible for
provision and costs involved in proving and Land acquisition of suitable material sites for provision of Subbase and
Base material. The rates for natural material for subbase and Base shall be paid in accordance with method A of the
Standard Specification. Furthermore, no separate payment shall be made for acquisition of material site, excavation or
the transport haulage of natural subbase and Base material as they shall be deemed to have been included in the
Contractor's rates for providing and laying.
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SECTION 14 - CEMENT TREATED SUBBASE AND BASE MATERIALS

1401 MATERIAL REQUIREMENTS

b) Cement

In variation to this clause, cement for improvement shall comply with KS 1275: 2001. It shall be CEM | 42.5N or
equivalent, as instructed by the Engineer.

1405 TREATED MATERIALS

The procedure of mixing the stabiliser, processing, compaction, curing and protection shall comply with section 14 of
the Standard Specification.

1409 PROTECTION AND CURING

Curing of treated material shall be by method (i) or method (iii).
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS & SURFACE DRESSING

PART B - PRIME COAT AND TACK COAT

1502B MATERIALS FOR PRIME COAT AND TACK COAT

For prime coat, the binder shall be a medium-curing cut-back MC 30 unless otherwise directed by the Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cut-back bitumen, that is the volume of the
bitumen plus dilutant.

PART C - SURFACE DRESSING

1502C MATERIALS FOR SURFACE DRESSING

The contractor shall take full responsibility for the design and construction of all surface dressings. They shall however,
be constructed using the materials specified below. The proposed designs and constructions procedures shall be
presented to the Engineer for approval prior to the commencement of any surface dressing work on any section of the
road.

a) Binder
The bituminous binder shall be medium curing cut back MC 3000
b) Chippings

Chippings shall be of Class 3 material and shall comply in all respects with clause 1502C of the Standard Specification.
The Contractor's attention is drawn to the requirements of Clause 1501C of the Standard Specification with regard to
cleanliness and the dust content of chippings for surface dressing. Should it prove necessary in the Engineer' opinion to
wash chippings, no extra payment will be made to the Contractor for this operation.

1505C PRECOATED CHIPPINGS

14/20mm chippings and 6/10 mm chippings used for first and second seal respectively shall be pre-coated. The binder
used for pre-coating shall be A3 bitumen emulsion. Pre-coating shall be carried out in a mechanical mixer of suitable
size. The emulsion shall be poured into the mixer and an equal quantity of water added. They shall be mixed together
and then the chippings added. As soon as the chippings have become uniformly wetted, hydrated building lime shall be
scattered over the surface and the chippings mixed again. When this has been evenly distributed the mix shall be
dropped from the mixer. To provide 1000 Kg of pre-coated 6/10 chippings, the amount of ingredients to be used (as
percentages of dry weight of aggregate) shall be approximately as follows: -1.0% bitumen emulsion, 1.0% of water and
0.25% of hydrated building lime.

If the resulting chippings, with the above quantities, are tacky and agglomerate or are not adequately covered, then the
Engineer may instruct the quantity of emulsion and water to be varied. Prior to laying pre-coated chippings the
Contractor shall prepare trial mixes of bitumen and chippings in the presence of the Engineer. After completion of the
trials the Engineer shall agree with the Contractor on the mix to be used. The Contractor shall maintain this mix, unless
otherwise instructed. If there is a change in the source or character of the chippings, new trials shall be carried out and
new mix proportions agreed.

1511C PAYMENT

Item: Seal Coat
Unit: | (litre) of Medium cut bitumen used for each seal coat.

Tack Coat
Tack coat shall be measured by the litre of diluted emulsion.

Item: Pre-coated Chippings
Unit: m3 of each nominal size for each class.

Pre-coated chippings shall be measured by the cubic metre of each nominal size for each class calculated as the product
of the area in square metres instructed to be covered and the reciprocal of the instructed rate of application in square
metres/cubic metre or the actual rate of application in square metres/ cubic metre whichever gives the lower volume.

The rate for pre-coated chippings shall include the cost of providing, hauling, pre-coating, spreading and rolling the
chippings at any application rate, all haulage as necessary and complying with Parts A and C of section 15 of this
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Specification.
Chippings stockpiled for future maintenance

Chippings stockpiled for future maintenance chippings stockpiled for future maintenance shall be measured in
accordance with section 15c¢ (b) of the specification except that free haul shall be measured in accordance with section
15c¢ (b) of the specification.

1512 CHIPPINGS STOCKPILE

The Contractor may be required by the Engineer to stockpile chippings for future maintenance works. These chippings
will meet all the relevant requirements of the Standard and Special Specifications. The stockpiles will be in a site to be
determined by the Engineer.
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SECTION 17 — CONCRETE WORKS
1703 (B) REINFORCING BARS OF BRIDGES
Description

This work shall consist of furnishing, fixing and placing in the concrete of the deck slab, pier heads, pier stems, pier
bases and beams reinforcing bars of the quality, type and size in accordance with these specifications and in conformity
with the requirements shown on the drawings.

Material
Reinforcing bars shall be deformed and shall meet the requirements of BS 4461, unless otherwise called for in the
drawings or approved by the Engineer.

No reinforcing bar shall be delivered without a certificate guaranteeing the yield stress. The reinforcing bar shall be kept
off the ground, free from dirt, oil, grease, or avoidable rust and stored within a building or provided with suitable covers.
If it is necessary for the Engineer to ascertain the quality of the reinforcing bars, the Contractor shall test the reinforcing
bars, at his own expense, by means as directed by the Engineer.

Construction Method

The Engineer shall provide the Contractor with bending schedule showing the location, types, sizes, bending dimensions
and cut lengths of the reinforcing bar required to be fixed in the works.

Cutting and Bending:

Only qualified men shall be employed for the cutting and bending, and proper application shall be provided for such
work. Bars shall be cut and bent cold to the dimensions indicated and with equipment and methods approved by the
Engineer.

Placing:

Reinforcing bars shall be accurately placed in proper position, and so that they be firmly held during placing of concrete.
Bars shall be tied at all intersections by by using annealed iron wire 0.9mm or larger diameter, or suitable clips.
Distances from the forms shall be maintained correct by means of metal hangers, metal blocks, metal supports or other
supports approved by the Engineer.

Reinforcing bars shall be inspected by the Engineer after placing. When a long time has elapsed after placing reinforcing
bars, they shall be cleaned and inspected again by the Engineer before placing concrete.

Splicing and joint:

When it is necessary to splice reinforcing bars at points, position and methods of splicing shall be determined based on
strength calculations and approved by the Engineer. In lapped splices, the bars shall be lapped by the required length,
and wired together at several points by using annealed iron wire larger than 0.9mm.

Measurement and Payment

Bending and installation of reinforcing bar of the bridge deck shall be measured in terms of tons. The length of steel bar
of each size will be shown on the drawings and bar bending schedule. In computing the weight to be measured, the
theoretical weights of bars of the cross-section shown on the Drawings or authorised shall be used. These weights are
given in the following table:

Bar Type and cross-section in Weight of bar in kilogram per 12m length of bar
millimetres

Y10 7.40

Y12 10.66

Y16 18.95

Y20 29.60

Y25 46.30
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| Y32 | 75.76

1703 (C) FORMWORK FOR CULVERT WALLS AND SLABS AND BRIDGES

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs and bridge works
together with all temporary construction required for their support. Unless otherwise directed by the Engineer all
formworks shall be removed on completion of the structural elements constructed.

Materials
Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects affecting the strength
or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating agent, cream emulsions, or
chemical agents to be approved by the Engineer.

Construction Method
Formworks

Formworks shall be designed to carry the maximum loads that may be imposed, and shall be rigidly constructed as to
prevent deformation due to load, drying and wetting, vibration and other causes. After forms have been set in correct
location, they shall be inspected and approved by the Engineer before the concrete is placed.

If requested, the contractor shall submit to the Engineer working drawings of the forms and also, if requested,
calculations to certify the rigidity of the forms.

Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall form a regular pattern
with horizontal and vertical lines continuous throughout each structure and all construction joints shall coincide with
these horizontal and vertical lines. PVC pipes of 200mm diameter for weep holes shall be arranged as shown on the
Drawings.

Unless otherwise specified, formwork shall be designed to form chamfers at all external corners whether or not such
chamfers are shown on the Drawings to prevent cracks and other damage from arising.

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent adhesion of the concrete.
Release agents shall be applied strictly in accordance with the manufacturer’s detailed instructions. The release agent
shall be applied to the formwork prior to erection. Release agent must not come into contact with reinforcement.
Immediately before concrete is placed, the forms shall be thoroughly cleaned and freed from sawdust, shavings, dust,
mud or other debris by hosing with water. Temporary openings shall be provided in the forms to drain away the water
and rubbish.

(i) Scaffolding

All scaffolding required to support the forms shall be designed and constructed to provide necessary rigidity to support
the loads without appreciable deflection or deformation.

Details, plans and structural and flexural calculations for scaffolding shall be submitted to the Engineer for approval, but
shall not relieve the contractor of his responsibility to construct the formwork by use of these plans, for construction of
the structures as specified.

Removal of formwork

The time at which the formwork is truck shall be the Contractor’s responsibility and the forms shall not be removed until
the concrete strength has reached at least 20N/mmz2.

(c) Measurement and Payment
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Payment shall be made according to Section 17 of the Standard Specification for Road and Bridge Construction.

1703 (D) CONCRETE WORKS (CLASS 25/20) FOR CULVERT WALLS AND
SLABS AND CLASS (30/20) FOR BRIDGEWORKS

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the construction of box culverts
and bridgeworks in accordance with these Specifications and in conformity with the requirements shown on the
Drawings.

Concrete class 25/20 shall be used for the substructure while, while concrete class (30/20) shall be used for
superstructure of the bridge works.

@ Concrete Materials

Cement: Cement shall be of Portland type cem 42.5N/mm2 and shall conform to the requirements of BS 12 or
equivalent.

The contractor shall select only one type or brand of cement. Changing of type or brand of cement will not be permitted
without a new mix design approved by the Engineer. All cement is subject to the Engineer’s approval; however,
approval of cement by the Engineer shall not relieve the Contractor of the responsibility to furnish concrete of the
specified compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or store house shall not
exceed more than two (2) months requirements and age of cement after manufacture at mill shall not exceed more than
four (4) months. The contractor shall submit to the Engineer for his approval the results of quality certificate testing
carried out by the manufacturer.

Whenever it is found out that cement has been stored too long, moist, or caked, the cement shall be rejected and
removed from the project.

(b) Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed chemicals, clay coating, or
materials in amounts that could affect hydration, bonding, strength and durability of concrete.

Grading of aggregates shall conform to the following requirements:

Grading of fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100

5mm 89 — 100

2.5 mm 60 — 100

1.2 mm 30-100

0.6 mm 15-54

0.3 mm 5-40

0.15 mm 0-15

Grading of Coarse Aggregates

Size of Coarse | Amounts finer than each standard sieve percentage by weight
Aggregate

40 30 25 20 15 10 5 2.5
100 - - 90-100 - 30-69 0-10 -

Other requirements for aggregates are as follows:

Fine Aggregates
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Fitness Modulus: AASHTOM-6 2.3-3.1
Sodium Sulphate Soundness: ~ AASHTO T104 Max. 10% loss

Content of Friable Particles: AASHTO 112: Max. 1% by
weight
Sand Equivalent: AASHTO T176: Min. 75
Coarse Aggregate
Abrasion: AASHTO T96: Max. 40% loss
Soft Fragment and shale: AASHTO M80: Max. 5% by weight
Thin and elongated Pieces: AASHTO M80: Max. 15%
Water

All sources of water to be used in concrete production shall be approved by the Engineer. Water shall be free from
injurious quantities of oil, alkali, vegetable matter and salts as determined by the Engineer.

Admixture

Only admixtures, which have been tested and approved in the site laboratory through trial mixing for design proportions
shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the specific information or guarantees
prepared by the admixture manufacturer.
The contractor shall not exclude the admixture from concrete proportions.

Concrete class 25/20 and concrete class 30/20

Concrete class 25/20 shall be used for box culvert walls and slabs and concrete class 30/20 shall be used for bridge
works.

The requirements of concrete class 25/20 and concrete class 30/20 are provided as follows unless otherwise specified by
the Engineer who will designate any alteration.

Design compressive strength (28 days: 25N/mm2
Maximum Nominal size coarse aggregates: 20mm
Maximum water/cement ratio of 45% with slump of 50mm

Concrete class 30/20 shall be used for bridgeworks.
Design compressive strength (28 days: 30N/mm2
Maximum Nominal size coarse aggregates: 20mm
Maximum water/cement ratio of 45% with slump of 50mm

(c) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days prior to beginning the
concrete work. The actual mix proportions of cement, aggregates, water and admixture shall be determined by the
Contractor under supervision of the Engineer in the site laboratory.

The Contractor shall prepare the design mix proportions which have target strength based on the formula: target strength
= 1.64xstandard deviation.

A standard deviation of 5 shall be used unless directed otherwise by the engineer.

No class of concrete shall be prepared or placed until its deign-mix proportions have been approved by the Engineer.

Concrete Work

Batching

Batching shall be done by weight with accuracy of:
Cement: Y percent

Aggregate Y percent
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Water Admixture: 1 percent

Equipment shall be capable of measuring quantities within these tolerances for the smallest batch regularly used, as well
as for larger batches.

The accuracy of batching equipment shall be checked every month in the presence of the Engineer and adjusted when
necessary. The cost of such checking shall be borne by the contractor.

(). Mixing and delivery
Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against designated slump in these
specifications.
(iii) ~ Concrete in hot weather
No concrete shall be placed when the ambient air temperature is expected to exceed thirty three degrees Celsius (330c¢)
during placement operations).

(iv).  Concreting at night
No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate approved artificial
lighting system is operated; such night work shall be subject to approval by the Engineer
(V) Placing
In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved by the Engineer prior
to placing concrete. All temporary members except tie bars to support forms shall be removed entirely from the forms
and not buried in the concrete. The use of open and vertical chute shall not be permitted unless otherwise directed by the
engineer.
The Contractor shall provide a sufficient number of vibrators to properly compact each batch immediately after it is
placed in the forms.

(e) Measurement and Payment

Measurements for the Concrete of class 30/20 for bridge works shall be made in cubic metres for the structure actually
constructed, measured from the dimensions shown on the Drawings or instructed by the Engineer.

Payment for class 25/20 concrete for culvert walls and slabs and class 30/20 for bridgeworks shall be the full
compensation for furnishing all materials of the concrete mixing, delivering, placing and curing the concrete, equipment
and tools, labour and other incidentals necessary for the completion of the work in accordance with the Drawings and
these Specifications and as directed by the Engineer.

DESIGN OF CONCRETE MIXES

Add a new Sub Clause 1704(f) as follows: -

Levelling concrete (class 15/20) for bottom slab inclusive of cost of form works

This work shall consist of placing and levelling lean concrete class 15/20 over a prepared bed of stone boulders in the
foundation for bottom slab and wing walls in accordance with these specifications and with conformity with the lines,
grades, thickness and typical cross-sections shown on the drawings unless otherwise directed by the Engineer.

@ Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows: -
Design compressive strength (28) days : 15N/mmz2

Maximum size of coarse aggregate : 20mm

Maximum cement content : 300 kg/ma3.
Maximum water/cement ratio 105
Maximum slump : 80 mm

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, compacted and true to the
grades and cross-section and shall be set to the required lines and grades.

1732: PRECAST CONCRETE
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1732 (a) Scope of work

The works shall consist of supply of all materials i.e. cement, fine aggregates, coarse aggregates, water, admixtures and
any other material component necessary for the production of the precast beams, placing, compacting ,curing, lifting
and installation of the precast beams into position.

1732 (b) Storage and handling

The precast units shall be transported, handled and stored in such a manner that will prevent damage to the precast units.
Precast units that will be damaged due to poor handling shall be replaced or repaired to the engineer’s satisfaction.

1732 (c) Fabrication

The design dimensions shall be verified with those at the field before commencement of fabrication. Any discrepancies
in dimensions must be brought to the engineer’s attention for directions.

Formwork shall be accurately constructed to produce the precast units to dimension, shape configuration and profile
indicated in the drawing or as shall be directed by the engineer.

Anchors, lift devices and accessories: provide concrete inserts, anchors, brackets and fasteners as indicated or as
required for fabrication and installation. The contractor shall select the lift devices and shall be responsible for their
performance and for any damage resulting from their use. Lift devices shall not be visible on exposed faces of precast
members. Provide a minimum of four for each unit.

Concrete reinforcement, lifting reinforcement, and concrete inserts and anchorage devices shall be placed and secured
against movement.

The precast units shall be labeled in such a manner that will allow identification of their final location.
1732(d) Measurement and payment

The payment for the precast beams shall be made by the volume of compacted concrete in the beams, weight of steel
fixed in the beams and surface area of the form work.

The payment rate for lifting and installation shall be paid as a separate item. The unit rate for the lifting and installation
shall include transport, lifting and installation equipments including any radio communications, operators, skilled and
unskilled labour, fuel, maintenance, mobilization and demobilization and any other item incidental to the process of
installation. The unit rate shall be per precast beam fixed into position.
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SECTION 20 - ROAD FURNITURE
2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with Standard
Specification clause 2001. They shall be placed at 50m intervals along the boundary of the road reserve.

2003 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance with the requirements of Standard
Specification clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the requirements of the
"Manual for Traffic Signs in Kenya" Part 1l and standard Specification clause 2004.

2004B EXISTING ROAD SIGNS
Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts and fittings,
and remove and dispose of the concrete foundation and backfill the post holes. The signs shall be stored as directed by

the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of any type and size taken
down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance with Clause 219
of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved tack coat.
2006 GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically at least 1.2m
into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer approved by the Engineer.
2007 KERBS
@ Vertical Joints

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and shall mortar consisting of 1:3 cement:
sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped kerbs and shall occur within a
length of 2.0m.

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with Standard Specification
Clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and level rumble
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strips on the finished shoulders. This shall be done to the satisfaction of the Engineer.

2010 BOLLARDS

Where directed by the Engineer, the Contractor shall provide and install class 20/20 200mm diameter reinforced
concrete bollards concreted 300mm into the ground.
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SECTION 21 — MISCELLANEOUS BRIDGE WORKS
2102 TESTING OF BRIDGE BEARINGS

The testing of bearings if instructed by the Engineer shall be carried out as specified in BS 5400 part 9 Section 9.2: 1983
clause 7.2 ‘Testing of complete bearings.

The Contractor shall supply to the Engineer, the results of Prototype tests, Production tests and Acceptance tests carried
out for the specified bearings together with a sample of the bearings for approval prior to purchase and supplying of the
bearings to site.

The bearings to have a minimum vertical load capacity of 3000kN.
2104 STEEL PARAPETS ON BRIDGE DECKS

Steel parapets on bridge decks shall be as specified on the drawings. The steel parapets complete with base plates to
posts shall be hot deep galvanized to Bs 639 in work shop subassemblies designed and sized in total length for ease of
hoisting and erection in top assembly on site by bolting and erection in top assembly on site by bolting to Engineers
approval. Fixing nuts and bolts shall be sheradized.

The fixing nuts on bolts at site joints in top assembly shall be spot welded to the bolt shafts to minimise disassembling
of the parapets through vandalism on completion and hand over of the bridges. Site spot welded nuts shall be cleaned of
any slug and receive one priming coat, one undercoat and one finishing coat of approved paint.

The contractor shall prepare and submit shop drawings of the parapets workshop subassemblies plus drawings of the
parapets in top assembly for Engineers approval prior to fabrication of the parapet subassemblies.

Measurement of the completed parapet in top assembly for payment shall be per linear metre of parapet.

2106 SURFACING TO BRIDGES

The surface finish of bridge decks on which surfacing shall be laid shall be floated class UF1 ridged finish formed using
a stiff wire brush laterally across the carriageway.

The surface dressing to bridge deck shall be concrete applied with concrete hardener to the approval of the engineer.
2105 EXPANSION JOINTS
2105.1 Description

This work shall consist of fabrication and placing of expansion joints as indicated on the drawing and conforming to
these specifications or as directed by the Engineer.

2105.2 General

The expansion joints shall be designed and duly approved by the Engineer. They shall cater for the expected movement
and rotation of the structure at the joints and provide smooth riding surface. They shall also be easy for inspection,
maintenance and replacement.

Expansion joints shall be robust, durable, watertight and replaceable. Site fabricated expansion joints shall be prohibited.
Expansion joints shall be obtained by the Engineer either directly or through the Contractor from approved
manufacturers and be of proven type.

Vehicular traffic shall not be allowed over expansion joints after its construction for such period as may be determined
by the Engineer.

Proprietary type deck joints offered by the Contractor in lieu of the type specified shall comply in all respects with the
manufacturer's specifications and meet the required range of movements and rotations and be fit for the purpose of
ensuring satisfactory long term performance in the bridge.

Where alternative type proprietary deck joints are proposed by the Contractor, the following information shall be
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provided:

Name and location of the proposed manufacturer

Dimensions and general details of the joint including material specifications, holding down bolt or anchorage details and
installation procedures

Evidence of satisfactory performance under similar environmental conditions of similar joints being produced by the
manufacturer.

Any acceptance of alternative types will be at the sole discretion of the Engineer.

Such deck joints shall be installed in accordance with the manufacturer's recommendations and to the general
requirements of this Specification.

No expansion joint shall be provided only for the width of the carriageway.

It shall follow the profile including the kerb and the footway and facia, if provided. The type of expansion joint for the
latter may be made different from that used for the carriageway expansion joint.

2105.3 Requirements

@) Criterion

The requirement criterion will be separately applicable for the expansion joint proper and the transition zone of
attachment to the deck.

(b) Types of Performance

There are two types of performance requirements for the expansion joint proper namely from the necessity of the bridge
and from the road users such as man, animal and vehicle.

(© Performance Requirement with Respect to Bridges
The expansion joint shall:

Withstand the imposed load including the impact load from live load and other sources

Allow expansion and contraction movement due to temperature, creep, shrinkage, pre-stressing and structural
deformations

Permit relative rotation in elevation and plan due to the causes as noted above,

Be waterproof

Bridge deck expansion joint seals play a critical role in preventing the degradation of the structural components of the
bridge system. Without effective joint seals, water passes through the bridge deck and works harmfully to corrode steel
components and cause deterioration of the concrete. Rainwater gathers various corroding additives from the atmosphere
and also from the carriageway.

Ensure sealing

In case bridge deck joints are not sealed, apart from loss of waterproofing, grit and other forms of road debris may enter
the joint. Debris, when impacted with the joint can seriously restrict the movement instead of facilitating the same. In
the case of proprietary joints being accepted for adoption, the sealing shall be as directed by the Engineer.

Ensure long life by being resistant to corrosion

Be easy to install

Be easy to maintain and replace

Be resistant to the materials likely to collect/spill over the deck in its normal service.

(d) Performance Requirement with Respect to User

The expansion joint shall:
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Provide smooth continuity at the top of the deck for riding comfort

Be of skid resistant surface

Re- non-damaging to the rubber tyre

Make minimum noise during vehicular crossing

Ensure that animal paws and hooves should not get entangled where bridges are used by animal drawn traffic
Permit passing of bullock cart steel tyre for bridges where bullock carts ply, and

Look good aesthetically.

(e) Performance Requirement for Transition Zone
This is the zone of connection of joint assembly and the adjoining deck.
The expansion joint shall:

Permit transfer of generated forces without distress without getting uprooted. The purpose will not be served if the
bonding is with the wearing coat only. Anchorage must be provided with the deck structural element.

Ensure that surface in the transition zone stays undisturbed during long term service.

2105.5 Filler Joints

The components of this type of joint shall be at least 2 mm thick corrugated late placed slightly below die wearing coat,
2D mm thick compressible board, to protect the edges. Twenty (20) mm thick pre-moulded joint filler shall fill the gap
upto die top level of the wearing coat sealed with a joint scaling compound.

The material used for filling expansion joint shall be bitumen impregnated felt, elastomer or any other suitable material,
as specified on the drawings. Impregnated felt shall conform to the requirements of 1S: 1838, and shall be approved by
the Engineer. The joint filler shall consist of large pieces and assembly of small pieces to nuke up the required size shall
be avoided.

Expansion joint materials shall be handled with care and stored under cover by the Contractor to prevent damage. Any
damage occurring after delivery shall be made good to the satisfaction of the Engineer and at the expense of the
Contractor.

Joint gaps shall be constructed as shown on the drawings. Surfaces of joint grooves shall be thoroughly cleaned with a
wire brush to remove all loose materials, din and debris, then washed or jetted out.

Pre-moulded expansion joint filler shall not be placed in position until immediately prior to the placing of the abutting
material. If the two adjacent surfaces of the joint can to be placed at different times, this type of joint filler shall not be
placed until the second face is about to be placed.

Sealants shall be installed in accordance with the manufacturer's recommendations and all appropriate requirements for
joint face priming.

Sealants shall be finished approximately 3 mm below the upper surfaces of the joint

Joint materials spilt or splashed onto finished surfaces of the bridge during filling operations shall be removed and the
surfaces made good to the Engineer's approval.

No joint shall be sealed until inspected by the Engineer and approval is given to proceed with the work.
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SECTION 22-DAYWORKS
2202 MEASUREMENTS AND PAYMENT
Plant

Where items of major plant listed in the schedule of day works are specified by type (e.g. Concrete mixer etc.) the power
rating of such items of plant provided by the Contractor shall not be lower than the power ratings of such plant
manufactured within the last two years prior to the date of BID. Any item of major plant employed upon day works that
has a power rating lower than specified above shall be paid for at rates lower than those in the schedule of Day works.
The reduction in the rate payable shall be in proportion to the reduction in power rating below that specified above.

SECTION 25 — HIV/ AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL PARTICIPATION

2501 SCOPE

This specification sets out the Contractor’s obligations with regard to on-site HIV/ AIDS awareness campaign and
preventive measures which are to be instituted.

2502 INTERPRETATION AND DOCUMENTATION

The following documents shall inter-alia be read in conjunction with this specification:

The Instruction to Bidders;

The Conditions of Contract;

The drawings;

2503 GENERAL REQUIREMENTS

(@) HIV/ AIDS Awareness Campaign

The Contractor shall institute an HIV/ AIDS awareness campaign amongst his workers for the duration of the Contract.
As part of the campaign the Contractor will be required to display AIDS awareness posters in all buildings frequented by
workers employed on the contract, where such buildings fall under the control of the Contractor. In addition, at least ten
(10) of the Contractor’s vehicles, regularly used on site shall display HIV/ AIDS awareness posters. The posters shall be
printed on gloss paper and shall be at least Al size on buildings and A3 size, or other approved size on vehicles. The
message on the posters shall be supplied by the Employer through the Engineer before the posters are printed.

Aids awareness shall also be included in the orientation process of all workers employed on the contract.

(b) AIDS Preventation Campaign

The Contractor shall institute an HIV/ AIDS prevention campaign amongst his workers for the duration of the contract.
As part of the campaign the Contractor will be required to make condoms available to workers. The condoms shall be
from an approved manufacturer and comply with the current ISO Standards or WHO/UNAIDS Specifications and
Guidelines for Condoms, 1998, or any more recent publication. The Contractor shall make available at least 4,000
condoms every month, through dispensing machines or other approved method of distribution. The Contractor shall at
all times keep the site adequately supplied with condoms.

() HIV/ AIDS Training

Introduction

HIV/ AIDS is having a significant and increasing impact in Kenya. Interventions that stimulate the movement of people
increase both the exposure to the HIV virus and the spread of the virus. Road construction has been identified as one
such intervention.

The Government’s policy is to integrate HIV/ AIDS awareness and prevention into all road construction and
rehabilitation programmes. This is in accordance with the Third National Strategic Plan (2000-5) for HIV/ AIDS
prevention and control as approved by the Government of Kenya, International Bank for Reconstruction and
Development (IBRD) and other organizations.

The project will involve both local labour and other contractor’s labour. It is a contractual requirement for the
Contractor to carry out HIVV/ AIDS awareness and prevention activities during the construction period as stipulated in
this specification.

Obijective

The objective of the HIV/ AIDS training programme is to reduce the risk of exposure to and spread of the HIV virus in
the area influenced by the construction. The target group will be local labourers and their supervisors employed by the
works contractors. The wider community will benefit indirectly through their normal day-to-day interaction with the
target group.
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Scope of activities

Activities for HIVV/ AIDS awareness and prevention will be broad-based, targeting both individuals and groups. They
may consist of:

Information posters in public places, both on and offsite (eating houses, bars, guest houses etc.) and on contractor’s
vehicles.

Availability of socially marketed condoms.

Peer educators (reference people) drawn from the local labour and educated in HIV/ AIDS issues for discussions with
colleagues (estimate 1 per 50 employees).

Small focus group discussions to disseminate information covering key issues.

Theatre groups and video presentations.

Promotional events (such as football matches) to encourage openness and discussion of  HIV/ AIDS issues.
Promotional bill boards to raise awareness of the integration of construction and HIV/ AIDS activities.

Inclusion of HIV/ AIDS activities at site meetings with the District Aids Committee and other approved representatives.
Availability of promotional materials such as T-shirts, caps, bumper stickers, key rings, etc.

The scope of activities may be tailored as required to meet the perceived needs and priorities of the labourers, and
should involve participatory approaches to ensure that they are appropriate and have a public health impact. The scale
and frequency of activities may also be adjusted to suit requirements of the target group. Education will cover:
Preventive behaviours including partner reduction, condom use, awareness and appreciation of the importance of
treatment of sexually transmitted infections (ST1s)

Skills including negotiating safer sex, correct condom use, purchase of condoms without embarrassment; and

Referral to local health centres and available services.

Tasks to be undertaken to support the above activities include:

Establishing the status and focus of all current and planned HIV/ AIDS activities in the area to ensure complementary
and determining potential involvement in project activities.

Carrying out a brief review of regional activities combining road construction with HI\VV/ AIDS campaigns to determine
options, best practice key issues, constraints, etc.

Reviewing of Information, Education and Communication (IEC) materials available and their relevance to road
construction, making recommendations for future development of IEC materials.

Providing supervision for peer educators to ensure sustained quality of education. Incentives for their continual work
may be small promotional items such as T-shirts, caps etc.

Providing mechanisms for the social marketing of condoms and distribution of materials.

Monitoring activities regularly to assess effectiveness and impact. This should include an initial, interim and final
assessment of basic knowledge, attitude and practices (KAP) taking account of existing data sources and recognizing the
limitations due to the supported by qualitative information from focus group discussions.

Collaboration

HIV/ AIDS activities are co-ordinated nationally by the National Aids Control Council (NACC). KeRRA, in
consultation with NACC and the Ministry of Health (MOH), will co-ordinate with the provincial, district and local
representatives. Representatives of local health authorities will be invited to attend training and communication
activities.

Activities on the construction site will be linked as far as possible with ongoing HIVV/ AIDS awareness and prevention in
the area. This will ensure complementary of approaches, reinforcing education and minimizing duplication. In
additional, these links will ensure that the target group will have access to continued information after the end of the
construction period.

Contractor Responsibilities

The Contractor will employ and designate a qualifies HIVV/ AIDS expert fulltime, to be approved by the Engineer, who
will work closely with the Client, MOH and other implementing agencies to support the HIV/ AIDS awareness and
prevention activities. This will ensure maximum effectiveness and integration with construction activities. Specific, but
not exclusive, issues to be addressed by the Contractor are:

Scheduling appropriate timing and durations of the implementation of HIV/ AIDS activities as part of work plan for
labourers and supervisors. Designated rest times such as lunch breaks and pay days should be excluded.

Identification of suitable individuals from recruitment records for education with the implementing organization.
Provision of suitable sites for communication activities and for condom distribution.

Monitoring of the implementation of peer educator activities

Provision of support as necessary to the implementing organization.

Inputs

An organization experienced in the provision of HIV/ AIDS awareness and prevention activities will be selected as a
subcontractor to provide the above scope of activities on behalf of the main Contractor.

Reporting

The implementing organization will produce the following reports to be submitted to the Contractor, the Engineer,
KeRRA and EACC:
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Monthly progress briefs for inclusion in site meetings.

Quarterly reports detailing activities carried out, issues, follow up, etc.

A review report of activities in the road construction sector,

A review report of existing IEC materials with recommendations for development of materials specifically for the road
sector.

A final report detailing the methodology and activities carried out under this project including lessons learnt, impact,
liaison with the Contractor and other parties, etc.

In addition, a report with the recommended approach for integration of HIV/AIDS awareness and prevention activities
in the road construction sector will be produced. This will be a synthesis of project activities including contractual
approaches, communication activities, availability of materials, liaison with existing organizations, etc. it will be
developed with all parts involved in the construction activities to ensure the wide range of views and experiences is
gained.

The final report and recommended approach will be presented to KeRRA, NACC and other interested organizations
including private sector, funding agencies and NGO’s/

Timing

Activities shall commence at the start of the construction period and continue through-out the 24 months to ensure a
sustained impact. Reporting and dissemination activities shall continue for three months after the project is completed
to ensure integration into current practice.

2504 MEASUREMENT AND PAYMENT

The payment items in this clause shall include full compensation for all work associated with the provision of HIV/
AIDS related services as specified.

Item: Instituting an HIVV/AIDS awareness and prevention campaign

Unit:  Months

The unit of measurement shall be the calendar month or part thereof, measured over the duration of the campaign. The
tendered rate shall include full compensation for equipment, labour, materials including the procurement and
distribution of condoms and full compensation for transport, meals, accommodation and any other reasonable
allowances for the participation of local health authorities, provincial director of health and NACC and other resources
required for the provision of the service in compliance with clause 2503 (a) and (b) above.

Item: Instituting an HIV/AIDS Training — Engagement of specialist HIV/ AIDS sub contractor

Unit:  Provision Sum

Compensation for HIV/AIDS Specialists and resources for the implementation of Clause 2503 (c). any amount required
under this item will be paid as per the programme approved by the engineer and the Client prior to expenditure
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PART Il - WORK REQUIREMENTS

SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the requirements
of the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all
materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of the
most recent or current models, and incorporating all recent improvements in design and materials unless
provided otherwise in the Contract. Where the Contractor is responsible for the design of any part of the
permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for everyWorks Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved
in constructions, although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain elements
of the Works, taking into consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic design
parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown
of prices, proposed construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its own merits and
independently of whether the tenderer has priced the item as described in the Procuring Entity's design
included with the tender documents.
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SECTION VII-BILLS OF QUANTITIES

1.

Obijectives

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out
in different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple
and briefas possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of
rates quoted by the Tenderers, the Day work Schedule should normally comprise the following:

a) Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request
periodic supplementary approvals as the future need arises. Where such provisional sums or
contingency allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. Aseparate procurement procedure is normally carried out by
the Procuring Entity to select such specialized contractors. To provide an element of competition among
the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful
Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a
sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity
or the person drafting the tendering document. They should not be included in the final tendering
document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminaryitems

c)  Workltems

c)  Day work Schedule;and

d)  Provisional items

e)  Summary.

The Summary to the Bills of Quantities will take this form or some other form but including these items.
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SUMMARY ITEMS

Page

Amount

Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate
Bill No. indicate as appropriate

Subtotal of Bills No 1-4

Add VAT 16%

TOTAL TENDER PRICE Carried forward to Form of Tender
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PART 11l - CONDITIONS OF CONTRACT AND CONTRACT FORMS

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1.  Definitions
Boldface type is used to identify defined terms.

a)

b)

p)

q)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided forin GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted inaccordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

ADefectis any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, whoisalsothe Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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“In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting
inapermanent record;

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.
u)  The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.
v)  Materialsareall supplies, including consumables, used by the Contractor for incorporation in the Works.
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.
X)  The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.
y)  SCC means Special Conditions of Contract.
z)  TheSiteistheareaof the works as defined as such in the SCC.
aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

2. Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also
include the plural and words indicating the plural also include the singular. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined. The Project Manager
shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
€)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

*In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3.

10.

Language andLaw
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a)  asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b)  byanact of compliance with a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
toany country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the
Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice
shall be effective only when itis delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without
the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity may
modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who isa member of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be

determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be
removed inaccordance with Clause 9.2 above.

Procuring Entity’'s and Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.
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11.  Procuring Entity's Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's risks:

a)  Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a)  aDefectwhichexisted onthe Completion Date,
b)  aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which
are not Procuring Entity's risks are Contractor's risks.

13. Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossof ordamage to the Works, Plant, and Materials;
b)  lossof or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d)  personalinjury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid
from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debtdue.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.

14.  Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. TheWorksto Be Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance

with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

17.  Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior
approval by the Project Manager before this use.

18. Safety
The Contractor shall be responsible for the safety of all activities on the Site.
19. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out
the Project Manager's instructions for dealing with them.

20. Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given
by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant activities,
and this shall be a Compensation Event.

21. AccesstotheSite

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site
and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

22. Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where
the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-consultants to
keep, accurate and systematic accounts and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to have such accounts and
records audited by auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory Authority's
inspection and audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).
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23.  Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring
Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree on
the appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the
SCC, toappointthe Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator
is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by
the Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC atthe request
of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

Contractor's Claims
If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor
shall give Notice to the Project Manager, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, or should
have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged
from all liability in connection with the claim. Otherwise, the following provisions of this Sub- Clause shall

apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars
for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on
the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record- keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Project
Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the
Project Manager, the Contractor shall send to the Project Manager a fully detailed claim which includes full
supporting particulars of the basis of the claim and of the extension of time and/or additional payment claimed. If
the event or circumstance giving rise to the claim has a continuing effect:

a) thisfully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

c)  the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or
circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.
Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Project Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with disapproval and detailed comments. He may also request any
necessary further particulars, but shall nevertheless give his response on the principles of the claim within the
above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of
the claimas he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that
the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with
Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If
the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day on
which a notice of a claimwas given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointment ofareplacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

e) Anydispute arisingin respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works

or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree
otherwise inwriting.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving
rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements,
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties
and assess and award any sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives of
the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators on
any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
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dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the
Project Manager shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon

25.

by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to be
agreed between the parties. Failing agreementto concur inthe appointment of an Arbitrator, the Arbitrator shall be
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the following
professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which
offers a neutral venue for the conduct of national and international arbitration with commitment to providing
institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision

The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall pay the Contractor any monies due the Contractor.

Fraud andCorruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. The
information disclosed must include at least the name and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity or fee.
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B. Time Control

1.  Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent
with those inthe Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than
the period stated in the SCC. If the Contractor does not submit an updated Program within this period, the
Project Manager may withhold the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of
being instructed to by the Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised
Program shall show the effect of VVariations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to
incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early
warning of adelay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

3. Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated inthe Contract Price and treated as a Variation.

4.  Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

5. Management Meetings

Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management meeting or after the management meeting
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6.

and stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
foras long as Defects remainto be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Project Manager's notice.

Uncorrected Defects

Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

Changesinthe Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes in quantities
if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

Variations

All Variations shall be included in updated Programs9 produced by the Contractor.
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The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested
to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within
seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is
ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change to
the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the Variation on
the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early
warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the
Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do
not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the

form of new rates for the relevant items of Worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during
the performance of the contract. The value engineering proposal shall, ata minimum, include the following;
a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
c) adescriptionofany effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in
the SCC of the reduction inthe Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

Cash Flow Forecasts

When the Program“, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

“In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity
Schedule.

*In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor's own discretion.
Prices inthe Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.

*In lump sum contracts, add “and Activity Schedules ” after “Programs.” *In lump sum contracts, delete this paragraph.
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Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have
been completed®.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid
less or more relative to the contract price (which would be the tender price), payment valuation certificates and
variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in
the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation isworked out as follows: (corrected tender price —tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the
Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should have been made up to the date
when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the
currencies inwhich payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall
be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and
shall be deemed covered by other rates and prices in the Contract.

Compensation Events

The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

C) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

d)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is
then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to be let.

11 ““ .. »» I ”»

In lump sum contracts, add “or Activity Schedule” after “Program.
“In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the Activity
Schedule.”
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11

f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

i) The advance payment is delayed.
D The effects on the Contractor of any of the Procuring Entity's Risks.
k)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are aresult of GCC Clause 44.

Currency y of Payment

All payments under the contract shall be made in Kenya Shillings

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo

where: P isthe adjustment factor for the portion of the Contract Price payable.

A and B are coefficients” specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the month
being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an

adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes
in cost due to fluctuations in costs.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until
Completion of the whole of the Works.

Upontheissue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1, half
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14.

16.

the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed
and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the
end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank
guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment,
atthe rates specified in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion
Date. The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by
a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee
shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Everits, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a
Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.
Each completed form shall be verified and signed by the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

“The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other non-adjustable components. The sum of the adjustmentsfor each currency are added to the Contract Price.
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Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of
the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage
arises from the Contractor's acts or omissions.

E. Finishing theContract

Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing a
certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue within
56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them
by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuantto GCC Sub-
Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the amount
stated in the SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
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Contractand expel himfrom the Site.
Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave
the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager
shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as
specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment
wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be fi/led in by the Procuring Entity prior to
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

GCC Clause 2. General
GCC1.1(r) The Procuring Entity’s is: REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHIRITY
P.0.BOX 120 WAJIR
[insert name and address and name of authorize representative]
GCC 1.1 (V) The intended completion date for the whole of the works shall be 3 months [ insert date]
[if different dates are specified for completion of the works by section (“sectional completion”
or “milestone”) these dates should be listed here]
GCC 1.1(Y) The project Manager is;: REGIONAL DIRECTOR
KENYA RURAL ROADS AUTHIRITY
P.0.BOX 120 WAIJIR
[insert name, address, and name and address of authorized representative]
GCC 1.1 (aa) The site is located at : Tarbaj Constituency [insert address of site] and is defined in
drawings no : [insert number]
GCC 1.1 (dd) The start date shall be: Date of commencement letter [insert date]
GCC 1.1 (hh) The works consist of :  Gravel patching [insert brief summary, including relationship to
other contracts under the project]
GCC2.2 Completion Period : within 6 months from the date of award letter
GCC5.1 The project Manager may or may not delegate any of his duties and responsibilities
GCC8.1 Schedule of other contractors: [insert scheduled of others Contractors if appropriate]
GCC9a.l1 Key Personnel
GCC 9.1 is replaced with the followingf3
9.1 Key personnel are the contractor’s personnel named in this GCC 9.1 of the special
conditions of contracts shall employ the key personnel and use the equipment identified in this
bid, to carry out the works or other personnel and use the equipment approved by the project
manager. The project manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications and characteristics are substantially equal or
better than those proposed in the bid.
[Insert the name/s of each key personnel agreed by the procuring entity prior to contract
signature.
GCC13.1 The minimum insurance amount and deducible shall be:
ii.  For loss or damage to the works, plant and, materials/  ----N/A [insert amount]
iii.  For loss or damage to equipment ---N/A [insert amounts]
iv.  For loss or damage to property (except the works, plant, materials and Equipment) in
connection with contract ---N/A[insert amount]
v.  For personal injury or death
1. Of the contractor’s employees:---N/A [amount]
2. Of other people: ----N/A[amount]
GCC Site Data are: [list Site Data}
141
GCC The Site Possession Date(s) shall be: [insert
20.1 location(s) and date(s)J
Gee Appointing Authority for the Adjudicator:
231 & DIRECTOR GENERAL
KENYA RURAL ROADS AUTHIRITY
GCC P.0. BOX 48151 NAIROBI
23.2 [insert name of Authority].
GCC Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
24.3 [Insert hourly fees and reimbursable expenses}.
B. Time Control
GCC The Contractor shall submit for approval a Program for the Works within
26.1 14 [Number} days from the date of the Letter of Acceptance.
GCC The period between Program updates is 7[insert number] days.
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26.3

The amount to be withheld for late submission of an updated Program is N/A [insert
amount}.

C. Quality Control

GCC 34.1

The Defects Liability Period is: __ 6 months [insert number] days.

[The Defects Liability Period is usually limited to 12 months, but could be less in very
simple cases}

D. Cost Control

GCC
38.7

If the value engineering proposal is approved by the Procuring Entity the amount to
be paid to the Contractor shall be -5% (insert appropriate percentage. The percentage
is normally up to 50%) of the reduction in the Contract Price.

GCC
44.1

The currency of the Procuring Entity's Country is: [insert name of currency of the
Procuring Entity's Country}.

GCC
45.1

The Contract “is not” subject to price adjustment in accordance with GCC Clause 45,
and the following information regarding coefficients [specify "does” or "does not"}

apply.
[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months]

The coefficients for adjustment of prices are:

(2) XXXXXX[insert percentage] percent nonadjustable element
(coefficient A)

(b) XXXXXX [Insert percentage} percent adjustable element
(coefficient B).

(c) The Index | for shall be XXXX _[insert index].

GCC 46.1

The proportion of payments retained is: -10%][insert percentage}
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.}

GCC47.1

The liquidated damages for the whole of the Works are [insert percentage of the final
Contract Price} per day. The maximum amount of liquidated damages for the whole
of the Works is ---0.1%][insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day,
and the total amount is not to exceed between 5 percent and 10 percent of the Contract
Price .If Sectional Completion and Damages per Section have been agreed, the latter
should be specified here}

GCC
48.1

The Bonus for the whole of the Works is _-N/A[insert percentage of final Contract
Price} per day. The maximum amount of Bonus for the whole of the Works is [insert
percentage} of the final Contract Price.

[1f early completion would provide benefits to the Procuring Entity, this clause should
remain; otherwise delete.The Bonus is usually numerically equal to the liquidated
damages.}

GCC
49.1

The Advance Payments shall be: ---N/A[insert amount(s)} and shall be paid to the
Contractor no later than _--N/A[insert date(s)}.

GCC
50.1

The Performance Security amount is _ XXXXX [insert amount(s) denominated in
the types and proportions of the currencies in which the Contract Price is payable,
or in a freely convertible currency acceptable to the Procuring Entity]

(a) Performance Security - Bank Guarantee: in the amount(s) of XXXX_ [insert
related figure(s)} percent of the Accepted Contract Amount and in the same
currency (ies) of the Accepted Contract Amount.

(b)  Performance Security - Performance Bond: in the amount(s) of XXXX[insert
related figure(s) percent of the Accepted Contract Amount and in the same
currency (ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC
56.1

The date by which operating and maintenance manuals are required is [insert date].
The date by which "as built" drawings are required is [insert date] .
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GCC

The amount to be withheld for failing to produce "as built" drawings and/or operating

56.2 and maintenance manuals by the date required in GCC 58.1 is ---N/A[insert amount
in local currency].

GCC The maximum number of days is:_ XXXX_ [insert number; consistent with Clause

57.2 (9) 47.1 on liquidated damages].

GCC The percentage to apply to the value of the work not completed, representing the

58.1 Procuring Entity's additional cost for completing the Works, is__ XXX [insert

percentage}.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format

below.
FORMAT
1. For the attention of Tenderer's Authorized Representative
i) NAMIE: e [insert Authorized Representative's name]
) AAreSS: .o [insert Authorized Representative's Address]
iii) Telephone: ..., [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: .......cooviiiiiiiii [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date  of  transmission: ..ol [email] ... on

This Notification is sent by (Name)

(Designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]
ii)  Project: [insert name of project]
iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]
v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period,

you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer
i) Name of successful Tender:

il)  Address of the successful Tender:
iii)  Contract price of the successful Tender Kenya Shillings
(in  words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender

was unsuccessful.

S.No. Name of | Tender Price as read | Evaluated Tender | One reason why
Tenderer out price (Note a not evaluated

1

2
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3

4

5

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request
a debriefing your written request must be made within three (5) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i) AHention: ... e [INSeTt full Name of person, if applicable]

) THE/POSITION: L. ot [inserttitle/position]
1) AQENCY: .. et e [ INSETENAMeE Of Procuring Entity]
1) EmMailaddress: ......c.ovonii et et e[ INSETE EMAIT ATESS]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five (3)
Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. Ifthishappens, we
will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise youin
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of publication of
the Contract Award Notice.

How to make a complaint

a)

b)

d)

€)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaintas follows:

i) Attention: ... e JINsert fUll name of person, if applicable]
1) T/ POSItION: .. [inserttitle/position]
) AQENCY: .. INSETE NAME OF Procuring Entity]
V) EMailaddress: .. ......covviioeeee e et INSETEEMA | @ rESS]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available fromthe Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of aNotification of Intention to Award.

i)  Thecomplaintcanonly challenge the decision to award the contract.
iii) Youmustsubmitthe complaintwithin the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.
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Standstill Period

i) DEADLINE: The Standstill Period isdue to end at midnighton ........................[insert date] (local time).
ii)  The Standstill Period lasts fourteen (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring
Entity:

Signature: Name:
Title/position: Telephone:
Email:
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FORM NO 2: NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE

v veeeernen .. [letterhead paper of the Procuring Entity] ......................... [date]

0 e
................................................................... [name and address of the Contractor]

This is to notify you that your Tender dated ..................... [date] for execution of the
[name of the Contract) and

............................................................................................. (identification number), as given in the Contract Data]

for the Accepted Contract Amount ............ccooeoiineenn... [amount in numbers) and

......................................................................................................................................................... (words]

............... [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby

ACCEPIEU DY ..o (name of Procuring Entity).

You are requested to furnish the Performance Security within 21 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.

AULNOTIZEA SIGNALUIE. ...ttt bbbt be s

Name and Title OF SIGNATOTY: .. .ooviiiiiii e

Name of ProCUriNG ENLILY.........ccooiiiiiiicce ettt st

Attachment: CONTraCt AQIrEEMENT.........oivi ittt sbe i
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FORM NO 3: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20___, between
of (hereinafter  “the

Procuring

Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectstherein in conformity inall respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as
the Beneficiary), for the execution of (hereinafter

called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ), such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
thatthe Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the ....... Dayof .................. , 20......, and any demand for payment
under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

ctvveeeeeeene. [Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less
provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.

Zinsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 5 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead of

Performance Bond due to difficulties involved in calling

[Guarantor letterhead or SWIFT identifier code]
Beneficiary:

Bond holder to action]

[insert name and Address of Procuring Entity] Date:

PERFORMANCE BONDNOo.:

[Insert date of issue].

e, unless indicated in the letterhead]

Guarantor: [Insert name and address of place of issu

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointlyand severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of ,20...... ,for inaccordance with the
documents, plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference
made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform
the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it shall
remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, in
default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations thereunder, the
Surety may promptly remedy the default, or shall promptly:

1) completethe Contractinaccordance with its termsand conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and
make available as work progresses (even though there should be a default or a succession of defaults under the
Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion
less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety
may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,”
as used in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the
Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with
itsterms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sumthan the specified penalty of this Bond.
Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-
Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other than the

Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day___of

20
SIGNEDON........cooviiiiienn, onbehalfd....................... inthecapacityof ........................
In the presence of
SIGNEDON. ...t onbehalfof.................... inthe capacityof ........c.cccoooevveenn.
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insertname and Address of Procuring Entity]
Date: [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:

[Insert name and address of place of issue, unless indicated in the letterhead]

1 We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) is to be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasused theadvance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 2 whichever is earlier. Consequently, gemand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as specified
in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be inwriting and must be made prior to the
expiration date established in the guarantee.
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FORM NO. 7 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date:

[Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

o

We have beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor™) has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment of
[insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported by
the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

Ademand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the
Contractor on itsaccount number at [insert name and address of
Applicant'sbank].

This guarantee shall expire no later than the ..........ccccocveeienennen. Day of .

2 ?, and any demand for payment under it must be received by us at the ofﬁce |nd|cated above
on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.
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DRAWINGS
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1.20 Carriageway 540 1.20 i

" 8% (Compacteq
‘-'B‘é"‘—- — H‘"“““h}-
Road platform level

Gravel Layer 0,12 compucted
(0.15 on special suetivns),

LAl dimensions in metres
2 Traffic levels of > 200vpd may justify 2 camriageway width of 6.0m
3.Gravel thickness may be increased as directed by the Engineer
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Road Code U-F5011

Section Name

Package: Dunto-Gunana/KeRRA/08/39/WJR/10%CS/22003/2022/23-079

Contractor 0
Bill of Quantities S 4
General: Office administration
Bill No.1 and overheads/Preliminaries Project:
Unit Bid
Iltem No. Description Units | Quantity | Rate(Ksh) | Amount KSh Technology
01-60-001 | Contract supervision KS 1| 200,000 LB-MB

Total Carried Forward to Summary:
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Road

Code U-F5011 Section Name
Package: Dunto-Gunana/KeRRA/08/39/WJR/10%CS/22003/2022/23-
079
Contractor 0
Bill of Quantities Page: 2

GRADING AND GRAVELLING
Bill No.10 | WORKS Project:

Unit Bid

Iltem No. Description Units | Quantity | Rate(Ksh) | Amount KSh Technology
10-60-003 | Gravel Patching M3 2506.66 MB

Total Carried Forward to Summary:
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RoadCode U-F5011

Structure:

Package: Dunto-Gunana/KeRRA/08/39/WJR/10%CS/22003/2022/23-079
Contractor

Section Name
Dunto-Gunana

Bill of Quantities

Page: 1
Summary Project:
Iltem No. Description Amount (KShs)

1 | General: Office administration and overheads/Preliminaries

10 | GRADING AND GRAVELLING WORKS

Sub Total

VAT @ 16 %

Total

Contingencies ( @ 0 %)

Carried to page on the form of Tender
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